
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

MARSHBANK CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 5802 CEMETERY RD 4721 NORTHWEST DR
98258-8699 98223-7781

PROJECT : LAKE STEVENS   WA  982580097 ARLINGTON   WA  982233393 BELLINGHAM   WA  982269019

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : SUB

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 25.64 % 59.88 % 60.13 %

510,000.00 104,081.29 649,000.00 243,081.29 650,000.00 244,081.29405,918.71

10,100.0000
2 CLEARING AND GRUBBING

6.5000 ACRE 68.33 % 12,500.0000 108.33 % 6,000.0000 0.00 %

65,650.00 26,650.00 81,250.00 42,250.00 39,000.00 0.00
6,000.0000
39,000.00

10,100.0000
3  SELECTIVE CLEARING AND GRUBBING AND PRUNING

0.5000 ACRE 102.00 % 15,000.0000 200.00 % 5,500.0000 10.00 %

5,050.00 2,550.00 7,500.00 5,000.00 2,750.00 250.00
5,000.0000
2,500.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 212.50 % 30.00 % 125.00 %

62,500.00 42,500.00 26,000.00 6,000.00 45,000.00 25,000.0020,000.00
5 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

46,000.00 46,000.00 46,000.0046,000.00

7.6000
6 REMOVING GUIDE POST

33.0000 EACH -24.00 % 8.0000 -20.00 % 8.0000 -20.00 %

250.80 -79.20 264.00 -66.00 264.00 -66.00
10.0000
330.00

1,590.0000
7 REMOVING RAISED PAVEMENT MARKER

0.3500 HUND 1,490.00 % 2,500.0000 2,400.00 % 800.0000 700.00 %

556.50 521.50 875.00 840.00 280.00 245.00
100.0000

35.00

3.2000
8 REMOVING WIRE FENCE

885.0000 L.F. 6.67 % 3.0000 0.00 % 1.4000 -53.33 %

2,832.00 177.00 2,655.00 0.00 1,239.00 -1,416.00
3.0000

2,655.00
9  DEMOLISH ABANDONED PUMP STATION

L.S. -66.25 % 100.00 % -6.25 %

2,700.00 -5,300.00 16,000.00 8,000.00 7,500.00 -500.008,000.00

49.0000
10  REMOVING CONCRETE AND MISCELLANOUS DEBRIS

40.0000 C.Y. -51.00 % 65.0000 -35.00 % 50.0000 -50.00 %

1,960.00 -2,040.00 2,600.00 -1,400.00 2,000.00 -2,000.00
100.0000
4,000.00

11  REMOVING CONCRETE WEIRS
L.S. 70.00 % 50.00 % -70.00 %

8,500.00 3,500.00 7,500.00 2,500.00 1,500.00 -3,500.005,000.00
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PREPARATION
12 FORCE ACCOUNT -REMOVING CONCRETE STRUCTURES AND PIPE

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
13 FORCE ACCOUNT -REMOVING SEPTIC DRAINFIELD PIPE

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
14 FORCE ACCOUNT -REMOVING BUILDING FOUNDATION AND ROCKS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

GRADING

12.0000
15 ROADWAY EXCAVATION INCL. HAUL

14420.0000 C.Y. -20.00 % 14.6000 -2.67 % 20.0000 33.33 %

173,040.00 -43,260.00 210,532.00 -5,768.00 288,400.00 72,100.00
15.0000

216,300.00

15.0000
16 COMMON BORROW INCL. HAUL

1330.0000 C.Y. -33.48 % 14.4000 -36.14 % 20.0000 -11.31 %

19,950.00 -10,041.50 19,152.00 -10,839.50 26,600.00 -3,391.50
22.5500

29,991.50

11.6000
17 GRAVEL BORROW INCL. HAUL

14030.0000 TON -10.77 % 8.2500 -36.54 % 8.0000 -38.46 %

162,748.00 -19,642.00 115,747.50 -66,642.50 112,240.00 -70,150.00
13.0000

182,390.00

3.3000
18 EMBANKMENT COMPACTION

10751.0000 C.Y. 10.00 % 5.8000 93.33 % 5.0000 66.67 %

35,478.30 3,225.30 62,355.80 30,102.80 53,755.00 21,502.00
3.0000

32,253.00
19  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

13.3000
20  MEADOW CREEK CHANNEL EXCAVATION INCL. HAUL

9820.0000 C.Y. -33.50 % 21.0000 5.00 % 25.0000 25.00 %

130,606.00 -65,794.00 206,220.00 9,820.00 245,500.00 49,100.00
20.0000

196,400.00

9.0000
21  MITIGATION EXCAVATION INCL. HAUL

7630.0000 C.Y. -10.00 % 23.0000 130.00 % 18.0000 80.00 %

68,670.00 -7,630.00 175,490.00 99,190.00 137,340.00 61,040.00
10.0000

76,300.00
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GRADING

14.5000
22  DETENTION POND EXCAVATION INCL HAUL

1330.0000 C.Y. 31.82 % 13.0000 18.18 % 15.0000 36.36 %

19,285.00 4,655.00 17,290.00 2,660.00 19,950.00 5,320.00
11.0000

14,630.00

3.3000
23  DETENTION POND EMBANKMENT COMPACTION

670.0000 C.Y. -78.00 % 8.0000 -46.67 % 4.0000 -73.33 %

2,211.00 -7,839.00 5,360.00 -4,690.00 2,680.00 -7,370.00
15.0000

10,050.00
24  TEMPORARY DEWATERING SYSTEM

L.S. -93.33 % -66.67 % -86.67 %

5,000.00 -70,000.00 25,000.00 -50,000.00 10,000.00 -65,000.0075,000.00

DRAINAGE

12.5500
25 DITCH EXCAVATION INCL. HAUL

1525.0000 C.Y. -42.95 % 14.0000 -36.36 % 18.0000 -18.18 %

19,138.75 -14,411.25 21,350.00 -12,200.00 27,450.00 -6,100.00
22.0000

33,550.00

3.3000
26  DITCH EMBANKMENT COMPACTION

320.0000 C.Y. -52.86 % 10.0000 42.86 % 4.0000 -42.86 %

1,056.00 -1,184.00 3,200.00 960.00 1,280.00 -960.00
7.0000

2,240.00

2,350.0000
27 GRATE INLET TYPE 2

4.0000 EACH 11.90 % 3,100.0000 47.62 % 3,500.0000 66.67 %

9,400.00 1,000.00 12,400.00 4,000.00 14,000.00 5,600.00
2,100.0000
8,400.00

40.0000
28 FILTER BLANKET

150.0000 C.Y. -20.00 % 30.0000 -40.00 % 40.0000 -20.00 %

6,000.00 -1,500.00 4,500.00 -3,000.00 6,000.00 -1,500.00
50.0000
7,500.00

41.0000
29  STREAMBED MATERIAL

465.0000 TON 17.14 % 40.0000 14.29 % 55.0000 57.14 %

19,065.00 2,790.00 18,600.00 2,325.00 25,575.00 9,300.00
35.0000

16,275.00

44.0000
30 LIGHT LOOSE RIPRAP

570.0000 TON 46.67 % 40.0000 33.33 % 45.0000 50.00 %

25,080.00 7,980.00 22,800.00 5,700.00 25,650.00 8,550.00
30.0000

17,100.00

30.5000
31 QUARRY SPALLS

1541.0000 TON 22.00 % 22.0000 -12.00 % 28.0000 12.00 %

47,000.50 8,475.50 33,902.00 -4,623.00 43,148.00 4,623.00
25.0000

38,525.00
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DRAINAGE

32.0000
32  HABITAT BOULDER

500.0000 EACH -36.00 % 50.0000 0.00 % 30.0000 -40.00 %

16,000.00 -9,000.00 25,000.00 0.00 15,000.00 -10,000.00
50.0000

25,000.00

53.0000
33  CLAY LINER

265.2000 C.Y. -76.44 % 160.0000 -28.89 % 50.0000 -77.78 %

14,055.60 -45,614.40 42,432.00 -17,238.00 13,260.00 -46,410.00
225.0000
59,670.00

570.0000
34 FLARED END SECTION 12 IN. DIAM.

2.0000 EACH 34.12 % 250.0000 -41.18 % 350.0000 -17.65 %

1,140.00 290.00 500.00 -350.00 700.00 -150.00
425.0000
850.00

13.3500
35 UNDERDRAIN PIPE 6 IN. DIAM.

274.0000 L.F. -30.47 % 12.0000 -37.50 % 7.0000 -63.54 %

3,657.90 -1,602.90 3,288.00 -1,972.80 1,918.00 -3,342.80
19.2000
5,260.80

36.0000
36 DRAIN PIPE 12 IN. DIAM.

100.0000 L.F. 2.86 % 20.0000 -42.86 % 22.0000 -37.14 %

3,600.00 100.00 2,000.00 -1,500.00 2,200.00 -1,300.00
35.0000
3,500.00

36.0000
37 SCHEDULE A CULV. PIPE 12 IN. DIAM.

162.4000 L.F. 20.00 % 33.0000 10.00 % 25.0000 -16.67 %

5,846.40 974.40 5,359.20 487.20 4,060.00 -812.00
30.0000
4,872.00

44.0000
38 SCHEDULE A CULV. PIPE 18 IN. DIAM.

483.9000 L.F. -6.38 % 45.0000 -4.26 % 35.0000 -25.53 %

21,291.60 -1,451.70 21,775.50 -967.80 16,936.50 -5,806.80
47.0000

22,743.30

140.5000
39  SCHEDULE C CULV. PIPE 48 IN. DIAM.

44.0000 L.F. -29.75 % 350.0000 75.00 % 100.0000 -50.00 %

6,182.00 -2,618.00 15,400.00 6,600.00 4,400.00 -4,400.00
200.0000
8,800.00

60.0000
40 CL. V REINF. CONC. CULV. PIPE 24 IN. DIAM.

33.0000 L.F. -20.00 % 97.0000 29.33 % 60.0000 -20.00 %

1,980.00 -495.00 3,201.00 726.00 1,980.00 -495.00
75.0000
2,475.00

STORM SEWER

880.0000
41 CATCH BASIN TYPE 1

6.0000 EACH -5.38 % 1,050.0000 12.90 % 1,100.0000 18.28 %

5,280.00 -300.00 6,300.00 720.00 6,600.00 1,020.00
930.0000
5,580.00
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STORM SEWER

1,820.0000
42 CATCH BASIN TYPE 2 48 IN. DIAM.

6.0000 EACH -27.20 % 2,300.0000 -8.00 % 2,000.0000 -20.00 %

10,920.00 -4,080.00 13,800.00 -1,200.00 12,000.00 -3,000.00
2,500.0000
15,000.00

2,540.0000
43 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW CONTROL DEVICE

2.0000 EACH -36.50 % 4,000.0000 0.00 % 3,000.0000 -25.00 %

5,080.00 -2,920.00 8,000.00 0.00 6,000.00 -2,000.00
4,000.0000
8,000.00

3,590.0000
44 CATCH BASIN TYPE 2 60 IN. DIAM.

1.0000 EACH 12.19 % 4,500.0000 40.63 % 3,500.0000 9.38 %

3,590.00 390.00 4,500.00 1,300.00 3,500.00 300.00
3,200.0000
3,200.00

2.7500
45 TESTING STORM SEWER PIPE

1380.9000 L.F. 10.00 % 3.0000 20.00 % 0.9400 -62.40 %

3,797.48 345.23 4,142.70 690.45 1,298.05 -2,154.20
2.5000

3,452.25

36.5000
46 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

829.1000 L.F. 39.10 % 34.0000 29.57 % 25.5000 -2.82 %

30,262.15 8,506.57 28,189.40 6,433.82 21,142.05 -613.53
26.2400

21,755.58

44.2000
47 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

578.3000 L.F. 32.65 % 46.0000 38.06 % 50.0000 50.06 %

25,560.86 6,291.90 26,601.80 7,332.84 28,915.00 9,646.04
33.3200

19,268.96

WATER LINES

44.6000
48 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

160.0000 C.Y. -0.89 % 50.0000 11.11 % 20.0000 -55.56 %

7,136.00 -64.00 8,000.00 800.00 3,200.00 -4,000.00
45.0000
7,200.00

3,350.0000
49 BUTTERFLY VALVE 16 IN.

9.0000 EACH 1.52 % 4,000.0000 21.21 % 3,000.0000 -9.09 %

30,150.00 450.00 36,000.00 6,300.00 27,000.00 -2,700.00
3,300.0000
29,700.00

6,100.0000
50 BUTTERFLY VALVE 24 IN.

4.0000 EACH 22.00 % 6,800.0000 36.00 % 4,500.0000 -10.00 %

24,400.00 4,400.00 27,200.00 7,200.00 18,000.00 -2,000.00
5,000.0000
20,000.00

99.5000
51 DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM.

843.0000 L.F. 44.20 % 105.0000 52.17 % 65.0000 -5.80 %

83,878.50 25,711.50 88,515.00 30,348.00 54,795.00 -3,372.00
69.0000

58,167.00
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WATER LINES

110.0000
52 DUCTILE IRON PIPE FOR WATER MAIN 24 IN. DIAM.

1160.0000 L.F. -4.35 % 120.0000 4.35 % 112.0000 -2.61 %

127,600.00 -5,800.00 139,200.00 5,800.00 129,920.00 -3,480.00
115.0000

133,400.00

151.0000
53  DUCTILE IRON PIPE FOR WATER MAIN ON BRIDGE 16 IN.

149.0000 L.F. 48.04 % 160.0000 56.86 % 100.0000 -1.96 %

22,499.00 7,301.00 23,840.00 8,642.00 14,900.00 -298.00
102.0000
15,198.00

200.0000
54  DUCTILE IRON PIPE FOR WATER MAIN ON BRIDGE 24 IN.

149.0000 L.F. 30.72 % 210.0000 37.25 % 150.0000 -1.96 %

29,800.00 7,003.00 31,290.00 8,493.00 22,350.00 -447.00
153.0000
22,797.00

3.9000
55  DUCTILE IRON PIPE FITTINGS

25004.0000 LB. 4.00 % 4.2000 12.00 % 3.0000 -20.00 %

97,515.60 3,750.60 105,016.80 11,251.80 75,012.00 -18,753.00
3.7500

93,765.00

7,640.0000
56  FLEXIBLE JOINT AND WALL SEAL AT BRIDGE 16 IN.

2.0000 EACH -4.50 % 8,250.0000 3.13 % 11,000.0000 37.50 %

15,280.00 -720.00 16,500.00 500.00 22,000.00 6,000.00
8,000.0000
16,000.00

14,850.0000
57  FLEXIBLE JOINT AND WALL SEAL AT BRIDGE 24 IN.

2.0000 EACH -1.00 % 16,500.0000 10.00 % 18,000.0000 20.00 %

29,700.00 -300.00 33,000.00 3,000.00 36,000.00 6,000.00
15,000.0000
30,000.00

3,330.0000
58  JOINT RESTRAINT ON EXISTING PIPE 24 IN.

6.0000 EACH 129.66 % 3,500.0000 141.38 % 1,000.0000 -31.03 %

19,980.00 11,280.00 21,000.00 12,300.00 6,000.00 -2,700.00
1,450.0000
8,700.00

225.0000
59  THRUST BLOCKS - ANACORTES

12.0000 EACH -67.86 % 235.0000 -66.43 % 400.0000 -42.86 %

2,700.00 -5,700.00 2,820.00 -5,580.00 4,800.00 -3,600.00
700.0000
8,400.00

225.0000
60  THRUST BLOCKS - OAK HARBOR

11.0000 EACH -77.50 % 235.0000 -76.50 % 575.0000 -42.50 %

2,475.00 -8,525.00 2,585.00 -8,415.00 6,325.00 -4,675.00
1,000.0000
11,000.00

2,920.0000
61  TAPPING SLEEVE AND VALVE ASSEMBLY 10X4 IN.

1.0000 EACH 21.67 % 3,100.0000 29.17 % 2,000.0000 -16.67 %

2,920.00 520.00 3,100.00 700.00 2,000.00 -400.00
2,400.0000
2,400.00

3,575.0000
62  TAPPING SLEEVE AND VALVE ASSEMBLY 24X6 IN.

1.0000 EACH -10.63 % 3,800.0000 -5.00 % 2,700.0000 -32.50 %

3,575.00 -425.00 3,800.00 -200.00 2,700.00 -1,300.00
4,000.0000
4,000.00
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HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

MARSHBANK CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 5802 CEMETERY RD 4721 NORTHWEST DR
98258-8699 98223-7781

PROJECT : LAKE STEVENS   WA  982580097 ARLINGTON   WA  982233393 BELLINGHAM   WA  982269019

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : SUB

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

44,600.0000
63  LINE STOP 24 IN.

1.0000 EACH 35.15 % 48,100.0000 45.76 % 40,000.0000 21.21 %

44,600.00 11,600.00 48,100.00 15,100.00 40,000.00 7,000.00
33,000.0000
33,000.00

3,550.0000
64  COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN

2.0000 EACH 18.33 % 3,800.0000 26.67 % 4,500.0000 50.00 %

7,100.00 1,100.00 7,600.00 1,600.00 9,000.00 3,000.00
3,000.0000
6,000.00

4,220.0000
65  BLOWOFF ASSEMBLY 4 IN.

3.0000 EACH -39.71 % 4,600.0000 -34.29 % 5,500.0000 -21.43 %

12,660.00 -8,340.00 13,800.00 -7,200.00 16,500.00 -4,500.00
7,000.0000
21,000.00

93.2500
66  HDPE PIPE 18 IN.

363.0000 L.F. -0.80 % 99.0000 5.32 % 70.0000 -25.53 %

33,849.75 -272.25 35,937.00 1,815.00 25,410.00 -8,712.00
94.0000

34,122.00

17.5000
67  SALVAGE HDPE PIPE 18 IN.

363.0000 EACH -12.50 % 18.0000 -10.00 % 12.0000 -40.00 %

6,352.50 -907.50 6,534.00 -726.00 4,356.00 -2,904.00
20.0000
7,260.00

68  TIE-IN TO EXISTING 24 IN. DI. PIPE
L.S. -74.75 % -73.50 % -40.00 %

5,050.00 -14,950.00 5,300.00 -14,700.00 12,000.00 -8,000.0020,000.00

14,900.0000
69  CUT IN VALVE 10 IN.

1.0000 EACH 49.00 % 16,200.0000 62.00 % 3,500.0000 -65.00 %

14,900.00 4,900.00 16,200.00 6,200.00 3,500.00 -6,500.00
10,000.0000
10,000.00

1,330.0000
70  WATER SERVICE AND METER RELOCATE 1 IN.

2.0000 EACH 2.31 % 1,400.0000 7.69 % 1,500.0000 15.38 %

2,660.00 60.00 2,800.00 200.00 3,000.00 400.00
1,300.0000
2,600.00

71  TIE-IN TO EXISTING 16 IN. DUCTILE IRON PIPE
L.S. -53.44 % -52.50 % -62.50 %

3,725.00 -4,275.00 3,800.00 -4,200.00 3,000.00 -5,000.008,000.00
72  WATERLINE TIE-IN INCENTIVE

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

2,650.0000
73  PIPE HANGER ASSEMBLY FOR 24" PIPE

23.0000 EACH 165.00 % 2,100.0000 110.00 % 1,700.0000 70.00 %

60,950.00 37,950.00 48,300.00 25,300.00 39,100.00 16,100.00
1,000.0000
23,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

MARSHBANK CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 5802 CEMETERY RD 4721 NORTHWEST DR
98258-8699 98223-7781

PROJECT : LAKE STEVENS   WA  982580097 ARLINGTON   WA  982233393 BELLINGHAM   WA  982269019

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : SUB

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

1,525.0000
74  PIPE HANGER ASSEMBLY FOR 16" PIPE

16.0000 EACH 154.17 % 1,550.0000 158.33 % 1,200.0000 100.00 %

24,400.00 14,800.00 24,800.00 15,200.00 19,200.00 9,600.00
600.0000
9,600.00

STRUCTURE

16.5000
75 STRUCTURE EXCAVATION CLASS A INCL. HAUL

754.0000 C.Y. -45.00 % 27.0000 -10.00 % 20.0000 -33.33 %

12,441.00 -10,179.00 20,358.00 -2,262.00 15,080.00 -7,540.00
30.0000

22,620.00
76 SHORING OR EXTRA EXCAVATION CL. A

L.S. -87.18 % -12.77 % -89.36 %

6,025.00 -40,975.00 41,000.00 -6,000.00 5,000.00 -42,000.0047,000.00

46.2500
77 GRAVEL BACKFILL FOR WALL

234.0000 C.Y. -7.50 % 40.0000 -20.00 % 35.0000 -30.00 %

10,822.50 -877.50 9,360.00 -2,340.00 8,190.00 -3,510.00
50.0000

11,700.00

915.0000
78 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

264.0000 C.Y. 103.33 % 805.0000 78.89 % 625.0000 38.89 %

241,560.00 122,760.00 212,520.00 93,720.00 165,000.00 46,200.00
450.0000

118,800.00

10.6000
79 CASING SHORING

61.0000 L.F. -97.35 % 400.0000 0.00 % 200.0000 -50.00 %

646.60 -23,753.40 24,400.00 0.00 12,200.00 -12,200.00
400.0000
24,400.00

1.1100
80 ST. REINF. BAR FOR BRIDGE

24320.0000 LB. 11.00 % 1.6000 60.00 % 1.2000 20.00 %

26,995.20 2,675.20 38,912.00 14,592.00 29,184.00 4,864.00
1.0000

24,320.00

1.2200
81 ST. REINF. BAR FOR RETAINING WALL

4500.0000 LB. -39.00 % 1.6000 -20.00 % 1.3000 -35.00 %

5,490.00 -3,510.00 7,200.00 -1,800.00 5,850.00 -3,150.00
2.0000

9,000.00

1.2700
82 ST. REINF. BAR FOR SHAFT

64290.0000 LB. 5.83 % 1.6000 33.33 % 1.3000 8.33 %

81,648.30 4,500.30 102,864.00 25,716.00 83,577.00 6,429.00
1.2000

77,148.00

10.6000
83 CSL ACCESS TUBE

1590.0000 L.F. -29.33 % 8.0000 -46.67 % 8.0000 -46.67 %

16,854.00 -6,996.00 12,720.00 -11,130.00 12,720.00 -11,130.00
15.0000

23,850.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

MARSHBANK CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 5802 CEMETERY RD 4721 NORTHWEST DR
98258-8699 98223-7781

PROJECT : LAKE STEVENS   WA  982580097 ARLINGTON   WA  982233393 BELLINGHAM   WA  982269019

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : SUB

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

984.0000
84 CONC. CLASS 4000 FOR RETAINING WALL

71.7000 C.Y. 31.20 % 840.0000 12.00 % 750.0000 0.00 %

70,552.80 16,777.80 60,228.00 6,453.00 53,775.00 0.00
750.0000
53,775.00

530.0000
85 CONC. CLASS 4000 FOR BRIDGE

222.0000 C.Y. 6.00 % 622.0000 24.40 % 550.0000 10.00 %

117,660.00 6,660.00 138,084.00 27,084.00 122,100.00 11,100.00
500.0000

111,000.00

295.0000
86 CONC. CLASS 4000P FOR SHAFT

218.0000 C.Y. -1.67 % 425.0000 41.67 % 325.0000 8.33 %

64,310.00 -1,090.00 92,650.00 27,250.00 70,850.00 5,450.00
300.0000
65,400.00

87 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00
88 SUPERSTRUCTURE MEADOW CREEK

L.S. -21.03 % -9.04 % 90.11 %

270,000.00 -71,900.00 311,000.00 -30,900.00 650,000.00 308,100.00341,900.00

318.0000
89 PRESTRESSED CONC. GIRDER W74G

1135.0000 L.F. 87.06 % 220.0000 29.41 % 220.0000 29.41 %

360,930.00 167,980.00 249,700.00 56,750.00 249,700.00 56,750.00
170.0000

192,950.00

90.0000
90 BRIDGE RAILING TYPE BP

412.0000 L.F. 0.00 % 85.0000 -5.56 % 100.0000 11.11 %

37,080.00 0.00 35,020.00 -2,060.00 41,200.00 4,120.00
90.0000

37,080.00

122.0000
91 TRAFFIC BARRIER

412.0000 L.F. 22.00 % 160.0000 60.00 % 130.0000 30.00 %

50,264.00 9,064.00 65,920.00 24,720.00 53,560.00 12,360.00
100.0000
41,200.00

SURFACING

17.2000
92 CRUSHED SURFACING BASE COURSE

7305.0000 TON -14.00 % 17.0000 -15.00 % 22.0000 10.00 %

125,646.00 -20,454.00 124,185.00 -21,915.00 160,710.00 14,610.00
20.0000

146,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

MARSHBANK CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 5802 CEMETERY RD 4721 NORTHWEST DR
98258-8699 98223-7781

PROJECT : LAKE STEVENS   WA  982580097 ARLINGTON   WA  982233393 BELLINGHAM   WA  982269019

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : SUB

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
93 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

6,726.00 6,726.00 6,726.006,726.00

CEMENT CONCRETE PAVEMENT

265.0000
94 BRIDGE APPROACH SLAB

400.0000 S.Y. 17.78 % 230.0000 2.22 % 270.0000 20.00 %

106,000.00 16,000.00 92,000.00 2,000.00 108,000.00 18,000.00
225.0000
90,000.00

HOT MIX ASPHALT

26.5000
95 PLANING BITUMINOUS PAVEMENT

320.0000 S.Y. 70.97 % 18.0000 16.13 % 15.0000 -3.23 %

8,480.00 3,520.00 5,760.00 800.00 4,800.00 -160.00
15.5000
4,960.00

82.5000
96 HMA CL. 1/2 IN. PG 64-22

6640.0000 TON 17.86 % 80.0000 14.29 % 82.0000 17.14 %

547,800.00 83,000.00 531,200.00 66,400.00 544,480.00 79,680.00
70.0000

464,800.00
97 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

13,944.00 13,944.00 13,944.0013,944.00
98 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

9,296.00 9,296.00 9,296.009,296.00
99 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,992.00 1,992.00 1,992.001,992.00

106.0000
100 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

106.0000 TON 6.00 % 100.0000 0.00 % 110.0000 10.00 %

11,236.00 636.00 10,600.00 0.00 11,660.00 1,060.00
100.0000
10,600.00

90.0000
101 COMMERCIAL HMA

540.0000 TON -10.00 % 85.0000 -15.00 % 85.0000 -15.00 %

48,600.00 -5,400.00 45,900.00 -8,100.00 45,900.00 -8,100.00
100.0000
54,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

MARSHBANK CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 5802 CEMETERY RD 4721 NORTHWEST DR
98258-8699 98223-7781

PROJECT : LAKE STEVENS   WA  982580097 ARLINGTON   WA  982233393 BELLINGHAM   WA  982269019

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : SUB

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
102 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
103 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

EROSION CONTROL AND PLANTING

85.5000
104 ESC LEAD

162.0000 DAY -28.75 % 10.0000 -91.67 % 250.0000 108.33 %

13,851.00 -5,589.00 1,620.00 -17,820.00 40,500.00 21,060.00
120.0000
19,440.00

3.2500
105 TEMPORARY EROSION CONTROL BLANKET

2530.0000 S.Y. -18.75 % 2.0000 -50.00 % 3.0000 -25.00 %

8,222.50 -1,897.50 5,060.00 -5,060.00 7,590.00 -2,530.00
4.0000

10,120.00

3.5000
106 PLASTIC COVERING

620.0000 S.Y. 75.00 % 2.5000 25.00 % 1.0000 -50.00 %

2,170.00 930.00 1,550.00 310.00 620.00 -620.00
2.0000

1,240.00

9.0000
107 CHECK DAM

200.0000 L.F. -21.74 % 8.0000 -30.43 % 12.5000 8.70 %

1,800.00 -500.00 1,600.00 -700.00 2,500.00 200.00
11.5000
2,300.00

17.7000
108 STABILIZED CONSTRUCTION ENTRANCE

533.0000 S.Y. 26.43 % 16.0000 14.29 % 12.2500 -12.50 %

9,434.10 1,972.10 8,528.00 1,066.00 6,529.25 -932.75
14.0000
7,462.00

85.6000
109 INLET PROTECTION

12.0000 EACH 7.00 % 75.0000 -6.25 % 55.0000 -31.25 %

1,027.20 67.20 900.00 -60.00 660.00 -300.00
80.0000
960.00

4.4000
110 SILT FENCE

2567.0000 L.F. 46.67 % 4.5000 50.00 % 2.2500 -25.00 %

11,294.80 3,593.80 11,551.50 3,850.50 5,775.75 -1,925.25
3.0000

7,701.00

15.8000
111 COMPOST BERM

595.0000 L.F. 163.33 % 9.0000 50.00 % 9.0000 50.00 %

9,401.00 5,831.00 5,355.00 1,785.00 5,355.00 1,785.00
6.0000

3,570.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

MARSHBANK CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 5802 CEMETERY RD 4721 NORTHWEST DR
98258-8699 98223-7781

PROJECT : LAKE STEVENS   WA  982580097 ARLINGTON   WA  982233393 BELLINGHAM   WA  982269019

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : SUB

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

32.5000
112 STRAW BALE

50.0000 EACH 30.00 % 30.0000 20.00 % 15.0000 -40.00 %

1,625.00 375.00 1,500.00 250.00 750.00 -500.00
25.0000
1,250.00

10.5000
113 WATTLE

1355.0000 L.F. 75.00 % 3.8000 -36.67 % 3.6000 -40.00 %

14,227.50 6,097.50 5,149.00 -2,981.00 4,878.00 -3,252.00
6.0000

8,130.00

15.8000
114 COMPOST SOCK

460.0000 L.F. 143.08 % 6.0000 -7.69 % 9.0000 38.46 %

7,268.00 4,278.00 2,760.00 -230.00 4,140.00 1,150.00
6.5000

2,990.00
115 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

105,700.00 105,700.00 105,700.00105,700.00

35.0000
116 TEMPORARY PIPE SLOPE DRAIN

460.0000 L.F. 218.18 % 12.0000 9.09 % 20.0000 81.82 %

16,100.00 11,040.00 5,520.00 460.00 9,200.00 4,140.00
11.0000
5,060.00

1,725.0000
117 SEEDING, FERTILIZING, AND MULCHING

4.0700 ACRE 15.00 % 1,628.0000 8.53 % 1,500.0000 0.00 %

7,020.75 915.75 6,625.96 520.96 6,105.00 0.00
1,500.0000
6,105.00

7.5500
118  WET NATIVE SEED SEEDING AND MULCHING

3100.0000 S.Y. 655.00 % 7.1200 612.00 % 7.0000 600.00 %

23,405.00 20,305.00 22,072.00 18,972.00 21,700.00 18,600.00
1.0000

3,100.00

8.7000
119 PSIPE DOUGLAS FIR, #1 CONT., 18" HT.

267.0000 EACH -13.00 % 8.2000 -18.00 % 9.0000 -10.00 %

2,322.90 -347.10 2,189.40 -480.60 2,403.00 -267.00
10.0000
2,670.00

8.8500
120 PSIPE GRAND FIR, #1 CONT., 18" HT.

45.0000 EACH -11.50 % 8.3500 -16.50 % 9.0000 -10.00 %

398.25 -51.75 375.75 -74.25 405.00 -45.00
10.0000
450.00

8.7000
121 PSIPE RED ALDER, #1 CONT., 18" HT.

430.0000 EACH -13.00 % 8.5000 -15.00 % 9.0000 -10.00 %

3,741.00 -559.00 3,655.00 -645.00 3,870.00 -430.00
10.0000
4,300.00

8.7000
122 PSIPE SITKA SPRUCE, #1 CONT., 18" HT.

225.0000 EACH -13.00 % 8.2000 -18.00 % 10.0000 0.00 %

1,957.50 -292.50 1,845.00 -405.00 2,250.00 0.00
10.0000
2,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

MARSHBANK CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 5802 CEMETERY RD 4721 NORTHWEST DR
98258-8699 98223-7781

PROJECT : LAKE STEVENS   WA  982580097 ARLINGTON   WA  982233393 BELLINGHAM   WA  982269019

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : SUB

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

8.8500
123 PSIPE WESTERN RED CEDAR, #1 CONT., 18" HT.

290.0000 EACH -11.50 % 8.4000 -16.00 % 9.0000 -10.00 %

2,566.50 -333.50 2,436.00 -464.00 2,610.00 -290.00
10.0000
2,900.00

8.7000
124 PSIPE BLACK TWINBERRY, #1 CONT., 18" HT.

1044.0000 EACH -3.33 % 8.2500 -8.33 % 10.0000 11.11 %

9,082.80 -313.20 8,613.00 -783.00 10,440.00 1,044.00
9.0000

9,396.00

8.7000
125 PSIPE HOOKER WILLOW, #1 CONT., 18" HT.

321.0000 EACH -3.33 % 8.2000 -8.89 % 10.0000 11.11 %

2,792.70 -96.30 2,632.20 -256.80 3,210.00 321.00
9.0000

2,889.00

8.7000
126 PSIPE INDIAN PLUM, #1 CONT., 18" HT.

175.0000 EACH -3.33 % 8.2000 -8.89 % 11.0000 22.22 %

1,522.50 -52.50 1,435.00 -140.00 1,925.00 350.00
9.0000

1,575.00

8.7000
127 PSIPE NOOTKA ROSE, #1 CONT., 18" HT.

1788.0000 EACH -3.33 % 8.2500 -8.33 % 10.0000 11.11 %

15,555.60 -536.40 14,751.00 -1,341.00 17,880.00 1,788.00
9.0000

16,092.00

8.8500
128 PSIPE OCEANSPRAY, #1 CONT., 18" HT.

685.0000 EACH -1.67 % 8.3500 -7.22 % 9.0000 0.00 %

6,062.25 -102.75 5,719.75 -445.25 6,165.00 0.00
9.0000

6,165.00

8.7000
129 PSIPE PACIFIC WILLOW, #1 CONT., 18" HT.

445.0000 EACH -3.33 % 8.2000 -8.89 % 9.0000 0.00 %

3,871.50 -133.50 3,649.00 -356.00 4,005.00 0.00
9.0000

4,005.00

8.8500
130 PSIPE PEAFRUIT ROSE, #1 CONT., 18" HT.

670.0000 EACH -1.67 % 8.4000 -6.67 % 9.0000 0.00 %

5,929.50 -100.50 5,628.00 -402.00 6,030.00 0.00
9.0000

6,030.00

8.7000
131 PSIPE RED ELDERBERRY, #1 CONT., 12" HT.

450.0000 EACH -3.33 % 8.2000 -8.89 % 10.0000 11.11 %

3,915.00 -135.00 3,690.00 -360.00 4,500.00 450.00
9.0000

4,050.00

8.8500
132 PSIPE RED OISER DOGWOOD, #1 CONT., 18" HT.

781.0000 EACH -1.67 % 8.3500 -7.22 % 9.0000 0.00 %

6,911.85 -117.15 6,521.35 -507.65 7,029.00 0.00
9.0000

7,029.00

8.3000
133 PSIPE SALMONBERRY, #1 CONT., 18" HT.

605.0000 EACH -7.78 % 8.2000 -8.89 % 10.0000 11.11 %

5,021.50 -423.50 4,961.00 -484.00 6,050.00 605.00
9.0000

5,445.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

MARSHBANK CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 5802 CEMETERY RD 4721 NORTHWEST DR
98258-8699 98223-7781

PROJECT : LAKE STEVENS   WA  982580097 ARLINGTON   WA  982233393 BELLINGHAM   WA  982269019

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : SUB

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

8.7000
134 PSIPE SERVICEBERRY, #1 CONT., 18" HT.

70.0000 EACH -3.33 % 8.2000 -8.89 % 10.0000 11.11 %

609.00 -21.00 574.00 -56.00 700.00 70.00
9.0000
630.00

8.7000
135 PSIPE SITKA WILLOW, #1 CONT., 18" HT.

324.0000 EACH -3.33 % 8.2500 -8.33 % 10.0000 11.11 %

2,818.80 -97.20 2,673.00 -243.00 3,240.00 324.00
9.0000

2,916.00

9.7500
136 PSIPE SKUNK CABBAGE, #1 CONT.

40.0000 EACH 8.33 % 9.2000 2.22 % 7.5000 -16.67 %

390.00 30.00 368.00 8.00 300.00 -60.00
9.0000
360.00

8.7000
137 PSIPE SNOWBERRY, #1 CONT., 18" HT.

2045.0000 EACH -3.33 % 8.2000 -8.89 % 10.0000 11.11 %

17,791.50 -613.50 16,769.00 -1,636.00 20,450.00 2,045.00
9.0000

18,405.00

8.7000
138 PSIPE SWORD FERN, #1 CONT., 18" HT.

350.0000 EACH -3.33 % 8.2000 -8.89 % 10.0000 11.11 %

3,045.00 -105.00 2,870.00 -280.00 3,500.00 350.00
9.0000

3,150.00

8.7000
139 PSIPE TALL OREGON GRAPE, #1 CONT., 18" HT.

640.0000 EACH -3.33 % 8.2000 -8.89 % 10.0000 11.11 %

5,568.00 -192.00 5,248.00 -512.00 6,400.00 640.00
9.0000

5,760.00

8.7000
140 PSIPE WESTERN CRABAPPLE, #1 CONT., 18" HT.

135.0000 EACH -3.33 % 8.2000 -8.89 % 11.0000 22.22 %

1,174.50 -40.50 1,107.00 -108.00 1,485.00 270.00
9.0000

1,215.00

5.3000
141 PSIPE BALTIC RUSH, B.R.

2125.0000 EACH 76.67 % 5.0000 66.67 % 5.0000 66.67 %

11,262.50 4,887.50 10,625.00 4,250.00 10,625.00 4,250.00
3.0000

6,375.00

5.3000
142 PSIPE LYNGBY'S SEDGE, B.R.

1770.0000 EACH 76.67 % 5.0000 66.67 % 7.0000 133.33 %

9,381.00 4,071.00 8,850.00 3,540.00 12,390.00 7,080.00
3.0000

5,310.00

5.5000
143 PSIPE PACIFIC SILVERWEED, B.R.

1415.0000 EACH 83.33 % 5.2000 73.33 % 7.0000 133.33 %

7,782.50 3,537.50 7,358.00 3,113.00 9,905.00 5,660.00
3.0000

4,245.00

5.3000
144 PSIPE SALTMARSH BULRUSH, B.R.

1205.0000 EACH 76.67 % 5.0000 66.67 % 7.0000 133.33 %

6,386.50 2,771.50 6,025.00 2,410.00 8,435.00 4,820.00
3.0000

3,615.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

MARSHBANK CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 5802 CEMETERY RD 4721 NORTHWEST DR
98258-8699 98223-7781

PROJECT : LAKE STEVENS   WA  982580097 ARLINGTON   WA  982233393 BELLINGHAM   WA  982269019

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : SUB

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.3000
145 PSIPE SEASIDE ARROWGRASS, B.R.

260.0000 EACH 76.67 % 5.0000 66.67 % 10.0000 233.33 %

1,378.00 598.00 1,300.00 520.00 2,600.00 1,820.00
3.0000
780.00

5.3000
146 PSIPE SEASHORE SALTGRASS, B.R.

260.0000 EACH 76.67 % 5.0000 66.67 % 10.0000 233.33 %

1,378.00 598.00 1,300.00 520.00 2,600.00 1,820.00
3.0000
780.00

5.1000
147 PSIPE SLOUGH SEDGE, B.R.

1770.0000 EACH 70.00 % 4.8000 60.00 % 5.0000 66.67 %

9,027.00 3,717.00 8,496.00 3,186.00 8,850.00 3,540.00
3.0000

5,310.00

6.0000
148 PSIPE RED OSIER DOGWOOD, 3' LIVE STAKE

30.0000 EACH -40.00 % 5.6000 -44.00 % 6.0000 -40.00 %

180.00 -120.00 168.00 -132.00 180.00 -120.00
10.0000
300.00

6.0000
149 PSIPE HOOKER'S WILLOW, 3' LIVE STAKE

250.0000 EACH -14.29 % 5.6000 -20.00 % 6.0000 -14.29 %

1,500.00 -250.00 1,400.00 -350.00 1,500.00 -250.00
7.0000

1,750.00

6.0000
150 PSIPE SCOULER'S WILLOW, 3' LIVE STAKE

155.0000 EACH -14.29 % 5.6000 -20.00 % 6.0000 -14.29 %

930.00 -155.00 868.00 -217.00 930.00 -155.00
7.0000

1,085.00

25.0000
151 PSIPE SCOULER'S WILLOW, 5' LIVE POLE

80.0000 EACH 0.00 % 23.7000 -5.20 % 20.0000 -20.00 %

2,000.00 0.00 1,896.00 -104.00 1,600.00 -400.00
25.0000
2,000.00

25.0000
152 PSIPE SITKA WILLOW, 5', LIVE POL.E

100.0000 EACH 0.00 % 23.7000 -5.20 % 20.0000 -20.00 %

2,500.00 0.00 2,370.00 -130.00 2,000.00 -500.00
25.0000
2,500.00

8.2500
153  PSIPE LIVE FASCINE

380.0000 L.F. -67.00 % 7.8000 -68.80 % 7.0000 -72.00 %

3,135.00 -6,365.00 2,964.00 -6,536.00 2,660.00 -6,840.00
25.0000
9,500.00

154 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

56,000.00 56,000.00 56,000.0056,000.00
155 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

56,000.00 56,000.00 56,000.0056,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

MARSHBANK CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 5802 CEMETERY RD 4721 NORTHWEST DR
98258-8699 98223-7781

PROJECT : LAKE STEVENS   WA  982580097 ARLINGTON   WA  982233393 BELLINGHAM   WA  982269019

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : SUB

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

43.7500
156 FINE COMPOST

684.0000 C.Y. 18.24 % 41.2500 11.49 % 47.5000 28.38 %

29,925.00 4,617.00 28,215.00 2,907.00 32,490.00 7,182.00
37.0000

25,308.00
157 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

34.5000
158 SOIL AMENDMENT

1885.0000 C.Y. -9.21 % 32.4000 -14.74 % 35.0000 -7.89 %

65,032.50 -6,597.50 61,074.00 -10,556.00 65,975.00 -5,655.00
38.0000

71,630.00

3.0000
159 HIGH VISIBILITY FENCE

5794.0000 L.F. -25.00 % 2.0000 -50.00 % 3.3500 -16.25 %

17,382.00 -5,794.00 11,588.00 -11,588.00 19,409.90 -3,766.10
4.0000

23,176.00

34.0000
160 BARK OR WOOD CHIP MULCH

1869.0000 C.Y. 13.33 % 32.0000 6.67 % 33.0000 10.00 %

63,546.00 7,476.00 59,808.00 3,738.00 61,677.00 5,607.00
30.0000

56,070.00

9.6500
161  SANDBAG BARRIER

1200.0000 EACH 93.00 % 2.5000 -50.00 % 5.0000 0.00 %

11,580.00 5,580.00 3,000.00 -3,000.00 6,000.00 0.00
5.0000

6,000.00

27.0000
162  12 IN. TEMPORARY BYPASS PIPE

639.0000 L.F. 12.50 % 20.0000 -16.67 % 20.0000 -16.67 %

17,253.00 1,917.00 12,780.00 -2,556.00 12,780.00 -2,556.00
24.0000

15,336.00

75.5000
163  24 IN. TEMPORARY BYPASS PIPE

125.0000 L.F. 42.45 % 40.0000 -24.53 % 45.0000 -15.09 %

9,437.50 2,812.50 5,000.00 -1,625.00 5,625.00 -1,000.00
53.0000
6,625.00

164  TEMPORARY STREAM DIVERSION
L.S. -57.78 % -44.44 % -66.67 %

19,000.00 -26,000.00 25,000.00 -20,000.00 15,000.00 -30,000.0045,000.00

2,470.0000
165  STUMP WITH ROOTWAD

8.0000 EACH 252.86 % 1,500.0000 114.29 % 1,000.0000 42.86 %

19,760.00 14,160.00 12,000.00 6,400.00 8,000.00 2,400.00
700.0000
5,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

MARSHBANK CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 5802 CEMETERY RD 4721 NORTHWEST DR
98258-8699 98223-7781

PROJECT : LAKE STEVENS   WA  982580097 ARLINGTON   WA  982233393 BELLINGHAM   WA  982269019

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : SUB

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

7.9500
166 EXTRUDED CURB

430.0000 L.F. 13.57 % 9.0000 28.57 % 7.5000 7.14 %

3,418.50 408.50 3,870.00 860.00 3,225.00 215.00
7.0000

3,010.00

3.8000
167 BEAM GUARDRAIL TYPE 31

150.0000 L.F. -87.74 % 36.0000 16.13 % 40.0000 29.03 %

570.00 -4,080.00 5,400.00 750.00 6,000.00 1,350.00
31.0000
4,650.00

4,300.0000
168 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 230.77 % 4,100.0000 215.38 % 4,250.0000 226.92 %

17,200.00 12,000.00 16,400.00 11,200.00 17,000.00 11,800.00
1,300.0000
5,200.00

3,050.0000
169 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

4.0000 EACH -15.28 % 2,900.0000 -19.44 % 3,000.0000 -16.67 %

12,200.00 -2,200.00 11,600.00 -2,800.00 12,000.00 -2,400.00
3,600.0000
14,400.00

12.0000
170 TEMPORARY CONC. BARRIER

2410.0000 L.F. -7.69 % 11.0000 -15.38 % 11.5000 -11.54 %

28,920.00 -2,410.00 26,510.00 -4,820.00 27,715.00 -3,615.00
13.0000

31,330.00

4,700.0000
171 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -6.00 % 2,500.0000 -50.00 % 4,500.0000 -10.00 %

18,800.00 -1,200.00 10,000.00 -10,000.00 18,000.00 -2,000.00
5,000.0000
20,000.00

825.0000
172 RESETTING IMPACT ATTENUATOR

4.0000 EACH -17.50 % 1,300.0000 30.00 % 500.0000 -50.00 %

3,300.00 -700.00 5,200.00 1,200.00 2,000.00 -2,000.00
1,000.0000
4,000.00

173 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

28.0000
174 FLEXIBLE GUIDE POST

58.0000 EACH -6.67 % 27.0000 -10.00 % 25.0000 -16.67 %

1,624.00 -116.00 1,566.00 -174.00 1,450.00 -290.00
30.0000
1,740.00

26.5000
175 BARRIER DELINEATOR

10.0000 EACH 231.25 % 20.0000 150.00 % 100.0000 1,150.00 %

265.00 185.00 200.00 120.00 1,000.00 920.00
8.0000
80.00

176  PERMANENT PAVEMENT MARKING
L.S. 104.72 % 107.55 % 107.55 %

21,700.00 11,100.00 22,000.00 11,400.00 22,000.00 11,400.0010,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

MARSHBANK CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 5802 CEMETERY RD 4721 NORTHWEST DR
98258-8699 98223-7781

PROJECT : LAKE STEVENS   WA  982580097 ARLINGTON   WA  982233393 BELLINGHAM   WA  982269019

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : SUB

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.3500
177 TEMPORARY PAVEMENT MARKING

4270.0000 L.F. 419.23 % 2.2000 746.15 % 0.2500 -3.85 %

5,764.50 4,654.30 9,394.00 8,283.80 1,067.50 -42.70
0.2600

1,110.20
178 PERMANENT SIGNING

L.S. 190.00 % 112.50 % 275.00 %

11,600.00 7,600.00 8,500.00 4,500.00 15,000.00 11,000.004,000.00
179 ILLUMINATION SYSTEM

L.S. 56.31 % 52.25 % 64.93 %

61,600.00 22,190.00 60,000.00 20,590.00 65,000.00 25,590.0039,410.00
180 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 222.84 % 135.67 % 335.84 %

200,000.00 138,050.00 146,000.00 84,050.00 270,000.00 208,050.0061,950.00

12.0000
181 CONSTRUCTION SIGNS CLASS A

1312.0000 S.F. -25.00 % 16.0000 0.00 % 16.0000 0.00 %

15,744.00 -5,248.00 20,992.00 0.00 20,992.00 0.00
16.0000

20,992.00

OTHER ITEMS
182 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

19.0000
183 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1130.8000 C.Y. 35.71 % 14.0000 -0.00 % 12.5000 -10.71 %

21,485.20 5,654.00 15,831.20 -0.00 14,135.00 -1,696.20
14.0000

15,831.20

0.2500
184 SHORING OR EXTRA EXCAVATION CLASS B

7392.0000 S.F. -87.50 % 2.0000 0.00 % 0.2500 -87.50 %

1,848.00 -12,936.00 14,784.00 0.00 1,848.00 -12,936.00
2.0000

14,784.00

35.0000
185 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

225.0000 C.Y. 40.00 % 40.0000 60.00 % 30.0000 20.00 %

7,875.00 2,250.00 9,000.00 3,375.00 6,750.00 1,125.00
25.0000
5,625.00

76.0000
186 GRAVEL BACKFILL FOR DRAIN

19.0000 C.Y. 90.00 % 45.0000 12.50 % 35.0000 -12.50 %

1,444.00 684.00 855.00 95.00 665.00 -95.00
40.0000
760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

MARSHBANK CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 5802 CEMETERY RD 4721 NORTHWEST DR
98258-8699 98223-7781

PROJECT : LAKE STEVENS   WA  982580097 ARLINGTON   WA  982233393 BELLINGHAM   WA  982269019
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06/13/2007
12:15
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NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

50.0000
187 WATER

260.0000 MGAL 150.00 % 120.0000 500.00 % 100.0000 400.00 %

13,000.00 7,800.00 31,200.00 26,000.00 26,000.00 20,800.00
20.0000
5,200.00

28.5000
188 COATED CHAIN LINK FENCE TYPE 1

1028.0000 L.F. 42.50 % 30.0000 50.00 % 28.0000 40.00 %

29,298.00 8,738.00 30,840.00 10,280.00 28,784.00 8,224.00
20.0000

20,560.00
189 CURE BOX

L.S. 150.00 % -75.00 % -25.00 %

5,000.00 3,000.00 500.00 -1,500.00 1,500.00 -500.002,000.00

200.0000
190 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

16.0000 EACH 33.33 % 200.0000 33.33 % 200.0000 33.33 %

3,200.00 800.00 3,200.00 800.00 3,200.00 800.00
150.0000
2,400.00

1,250.0000
191 DOUBLE 20 FT. COATED CHAIN LINK GATE

3.0000 EACH -3.85 % 2,000.0000 53.85 % 1,000.0000 -23.08 %

3,750.00 -150.00 6,000.00 2,100.00 3,000.00 -900.00
1,300.0000
3,900.00

3.2000
192  BARBLESS 3-WIRE FENCE

1375.0000 L.F. -8.57 % 4.0000 14.29 % 3.0000 -14.29 %

4,400.00 -412.50 5,500.00 687.50 4,125.00 -687.50
3.5000

4,812.50

370.0000
193  SINGLE BARBLESS-WIRE GATE 14 FT. WIDE

1.0000 EACH -26.00 % 500.0000 0.00 % 500.0000 0.00 %

370.00 -130.00 500.00 0.00 500.00 0.00
500.0000
500.00

17.1500
194 GRAVITY BLOCK WALL

2612.5000 S.F. -42.83 % 23.0000 -23.33 % 12.0000 -60.00 %

44,804.37 -33,570.63 60,087.50 -18,287.50 31,350.00 -47,025.00
30.0000

78,375.00

400.0000
195 ADJUST VALVE BOX

2.0000 EACH 60.00 % 750.0000 200.00 % 275.0000 10.00 %

800.00 300.00 1,500.00 1,000.00 550.00 50.00
250.0000
500.00

196 FORCE ACCOUNT CAP WELL
EST. 0.00 % 0.00 % 0.00 %

100.00 100.00 100.00100.00

5.0000
197 TRAINING

800.0000 HR 66.67 % 2.0000 -33.33 % 1.0000 -66.67 %

4,000.00 1,600.00 1,600.00 -800.00 800.00 -1,600.00
3.0000

2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

MARSHBANK CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 5802 CEMETERY RD 4721 NORTHWEST DR
98258-8699 98223-7781

PROJECT : LAKE STEVENS   WA  982580097 ARLINGTON   WA  982233393 BELLINGHAM   WA  982269019

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : SUB

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
198 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
199 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
200 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
201 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

13,170.00 13,170.00 13,170.0013,170.00
202 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,450.00 3,450.00 3,450.003,450.00
203 SPCC PLAN

L.S. -25.00 % -50.00 % -62.50 %

1,500.00 -500.00 1,000.00 -1,000.00 750.00 -1,250.002,000.00

3.0000
204 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

107.0000 S.Y. 50.00 % 6.0000 200.00 % 2.0000 0.00 %

321.00 107.00 642.00 428.00 214.00 0.00
2.0000
214.00

3.5000
205 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

385.0000 S.Y. 133.33 % 3.0000 100.00 % 2.0000 33.33 %

1,347.50 770.00 1,155.00 577.50 770.00 192.50
1.5000
577.50

20.0000
206 TEMPORARY GEOSYNTHETIC RETAINING WALL

1800.0000 S.F. 100.00 % 16.0000 60.00 % 11.0000 10.00 %

36,000.00 18,000.00 28,800.00 10,800.00 19,800.00 1,800.00
10.0000

18,000.00

28.5000
207 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

4890.0000 C.Y. 42.50 % 33.5000 67.50 % 20.0000 0.00 %

139,365.00 41,565.00 163,815.00 66,015.00 97,800.00 0.00
20.0000

97,800.00

400.0000
208 MAILBOX SUPPORT TYPE 1

1.0000 EACH 14.29 % 200.0000 -42.86 % 300.0000 -14.29 %

400.00 50.00 200.00 -150.00 300.00 -50.00
350.0000
350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

MARSHBANK CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 5802 CEMETERY RD 4721 NORTHWEST DR
98258-8699 98223-7781

PROJECT : LAKE STEVENS   WA  982580097 ARLINGTON   WA  982233393 BELLINGHAM   WA  982269019

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : SUB

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

400.0000
209 MAILBOX SUPPORT TYPE 2

1.0000 EACH 14.29 % 500.0000 42.86 % 300.0000 -14.29 %

400.00 50.00 500.00 150.00 300.00 -50.00
350.0000
350.00

$6,128,698.16 9.18% $6,486,243.31 15.55% $6,597,450.00 17.53%$5,613,362.50CONTRACT TOTAL

$6,597,450.00$6,128,698.16 $6,486,243.31BASE TOTAL 9.18% 15.55% 17.53%$5,613,362.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

THOMCO CONST., INC. WILDER CONSTRUCTION COMPANY
13700 44TH ST NE 1525 E MARINE VIEW DR

PROJECT : LAKE STEVENS   WA  982589714 EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 29.34 % 79.84 %

525,000.00 119,081.29 730,000.00 324,081.29405,918.71

10,000.0000
2 CLEARING AND GRUBBING

6.5000 ACRE 66.67 % 9,500.0000 58.33 %

65,000.00 26,000.00 61,750.00 22,750.00
6,000.0000
39,000.00

20,000.0000
3  SELECTIVE CLEARING AND GRUBBING AND PRUNING

0.5000 ACRE 300.00 % 10,000.0000 100.00 %

10,000.00 7,500.00 5,000.00 2,500.00
5,000.0000
2,500.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 75.00 % 221.72 %

35,000.00 15,000.00 64,343.60 44,343.6020,000.00
5 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

46,000.00 46,000.0046,000.00

8.2000
6 REMOVING GUIDE POST

33.0000 EACH -18.00 % 32.0000 220.00 %

270.60 -59.40 1,056.00 726.00
10.0000
330.00

2,850.0000
7 REMOVING RAISED PAVEMENT MARKER

0.3500 HUND 2,750.00 % 2,000.0000 1,900.00 %

997.50 962.50 700.00 665.00
100.0000

35.00

3.4500
8 REMOVING WIRE FENCE

885.0000 L.F. 15.00 % 3.5000 16.67 %

3,053.25 398.25 3,097.50 442.50
3.0000

2,655.00
9  DEMOLISH ABANDONED PUMP STATION

L.S. 150.00 % -53.75 %

20,000.00 12,000.00 3,700.00 -4,300.008,000.00

100.0000
10  REMOVING CONCRETE AND MISCELLANOUS DEBRIS

40.0000 C.Y. 0.00 % 52.0000 -48.00 %

4,000.00 0.00 2,080.00 -1,920.00
100.0000
4,000.00

11  REMOVING CONCRETE WEIRS
L.S. 0.00 % -58.00 %

5,000.00 0.00 2,100.00 -2,900.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

THOMCO CONST., INC. WILDER CONSTRUCTION COMPANY
13700 44TH ST NE 1525 E MARINE VIEW DR

PROJECT : LAKE STEVENS   WA  982589714 EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
12 FORCE ACCOUNT -REMOVING CONCRETE STRUCTURES AND PIPE

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00
13 FORCE ACCOUNT -REMOVING SEPTIC DRAINFIELD PIPE

EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00
14 FORCE ACCOUNT -REMOVING BUILDING FOUNDATION AND ROCKS

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

GRADING

14.5000
15 ROADWAY EXCAVATION INCL. HAUL

14420.0000 C.Y. -3.33 % 25.0000 66.67 %

209,090.00 -7,210.00 360,500.00 144,200.00
15.0000

216,300.00

18.5000
16 COMMON BORROW INCL. HAUL

1330.0000 C.Y. -17.96 % 21.0000 -6.87 %

24,605.00 -5,386.50 27,930.00 -2,061.50
22.5500

29,991.50

11.5000
17 GRAVEL BORROW INCL. HAUL

14030.0000 TON -11.54 % 15.0000 15.38 %

161,345.00 -21,045.00 210,450.00 28,060.00
13.0000

182,390.00

2.0000
18 EMBANKMENT COMPACTION

10751.0000 C.Y. -33.33 % 5.0000 66.67 %

21,502.00 -10,751.00 53,755.00 21,502.00
3.0000

32,253.00
19  LANDSCAPE GRADING

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

14.5000
20  MEADOW CREEK CHANNEL EXCAVATION INCL. HAUL

9820.0000 C.Y. -27.50 % 27.0000 35.00 %

142,390.00 -54,010.00 265,140.00 68,740.00
20.0000

196,400.00

13.3000
21  MITIGATION EXCAVATION INCL. HAUL

7630.0000 C.Y. 33.00 % 23.0000 130.00 %

101,479.00 25,179.00 175,490.00 99,190.00
10.0000

76,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

THOMCO CONST., INC. WILDER CONSTRUCTION COMPANY
13700 44TH ST NE 1525 E MARINE VIEW DR

PROJECT : LAKE STEVENS   WA  982589714 EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

13.3000
22  DETENTION POND EXCAVATION INCL HAUL

1330.0000 C.Y. 20.91 % 30.0000 172.73 %

17,689.00 3,059.00 39,900.00 25,270.00
11.0000

14,630.00

4.0000
23  DETENTION POND EMBANKMENT COMPACTION

670.0000 C.Y. -73.33 % 8.0000 -46.67 %

2,680.00 -7,370.00 5,360.00 -4,690.00
15.0000

10,050.00
24  TEMPORARY DEWATERING SYSTEM

L.S. -66.67 % -33.33 %

25,000.00 -50,000.00 50,000.00 -25,000.0075,000.00

DRAINAGE

14.0000
25 DITCH EXCAVATION INCL. HAUL

1525.0000 C.Y. -36.36 % 26.0000 18.18 %

21,350.00 -12,200.00 39,650.00 6,100.00
22.0000

33,550.00

5.0000
26  DITCH EMBANKMENT COMPACTION

320.0000 C.Y. -28.57 % 8.0000 14.29 %

1,600.00 -640.00 2,560.00 320.00
7.0000

2,240.00

2,000.0000
27 GRATE INLET TYPE 2

4.0000 EACH -4.76 % 2,800.0000 33.33 %

8,000.00 -400.00 11,200.00 2,800.00
2,100.0000
8,400.00

45.0000
28 FILTER BLANKET

150.0000 C.Y. -10.00 % 63.0000 26.00 %

6,750.00 -750.00 9,450.00 1,950.00
50.0000
7,500.00

50.0000
29  STREAMBED MATERIAL

465.0000 TON 42.86 % 46.0000 31.43 %

23,250.00 6,975.00 21,390.00 5,115.00
35.0000

16,275.00

50.0000
30 LIGHT LOOSE RIPRAP

570.0000 TON 66.67 % 29.0000 -3.33 %

28,500.00 11,400.00 16,530.00 -570.00
30.0000

17,100.00

25.0000
31 QUARRY SPALLS

1541.0000 TON 0.00 % 31.0000 24.00 %

38,525.00 0.00 47,771.00 9,246.00
25.0000

38,525.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

THOMCO CONST., INC. WILDER CONSTRUCTION COMPANY
13700 44TH ST NE 1525 E MARINE VIEW DR

PROJECT : LAKE STEVENS   WA  982589714 EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

50.0000
32  HABITAT BOULDER

500.0000 EACH 0.00 % 25.0000 -50.00 %

25,000.00 0.00 12,500.00 -12,500.00
50.0000

25,000.00

288.0000
33  CLAY LINER

265.2000 C.Y. 28.00 % 270.0000 20.00 %

76,377.60 16,707.60 71,604.00 11,934.00
225.0000
59,670.00

300.0000
34 FLARED END SECTION 12 IN. DIAM.

2.0000 EACH -29.41 % 490.0000 15.29 %

600.00 -250.00 980.00 130.00
425.0000
850.00

20.0000
35 UNDERDRAIN PIPE 6 IN. DIAM.

274.0000 L.F. 4.17 % 18.0000 -6.25 %

5,480.00 219.20 4,932.00 -328.80
19.2000
5,260.80

50.0000
36 DRAIN PIPE 12 IN. DIAM.

100.0000 L.F. 42.86 % 28.0000 -20.00 %

5,000.00 1,500.00 2,800.00 -700.00
35.0000
3,500.00

50.0000
37 SCHEDULE A CULV. PIPE 12 IN. DIAM.

162.4000 L.F. 66.67 % 30.0000 0.00 %

8,120.00 3,248.00 4,872.00 0.00
30.0000
4,872.00

55.0000
38 SCHEDULE A CULV. PIPE 18 IN. DIAM.

483.9000 L.F. 17.02 % 43.0000 -8.51 %

26,614.50 3,871.20 20,807.70 -1,935.60
47.0000

22,743.30

150.0000
39  SCHEDULE C CULV. PIPE 48 IN. DIAM.

44.0000 L.F. -25.00 % 160.0000 -20.00 %

6,600.00 -2,200.00 7,040.00 -1,760.00
200.0000
8,800.00

150.0000
40 CL. V REINF. CONC. CULV. PIPE 24 IN. DIAM.

33.0000 L.F. 100.00 % 120.0000 60.00 %

4,950.00 2,475.00 3,960.00 1,485.00
75.0000
2,475.00

STORM SEWER

1,100.0000
41 CATCH BASIN TYPE 1

6.0000 EACH 18.28 % 1,400.0000 50.54 %

6,600.00 1,020.00 8,400.00 2,820.00
930.0000
5,580.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

THOMCO CONST., INC. WILDER CONSTRUCTION COMPANY
13700 44TH ST NE 1525 E MARINE VIEW DR

PROJECT : LAKE STEVENS   WA  982589714 EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

2,400.0000
42 CATCH BASIN TYPE 2 48 IN. DIAM.

6.0000 EACH -4.00 % 2,800.0000 12.00 %

14,400.00 -600.00 16,800.00 1,800.00
2,500.0000
15,000.00

4,500.0000
43 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW CONTROL DEVICE

2.0000 EACH 12.50 % 5,300.0000 32.50 %

9,000.00 1,000.00 10,600.00 2,600.00
4,000.0000
8,000.00

4,000.0000
44 CATCH BASIN TYPE 2 60 IN. DIAM.

1.0000 EACH 25.00 % 5,300.0000 65.63 %

4,000.00 800.00 5,300.00 2,100.00
3,200.0000
3,200.00

1.0000
45 TESTING STORM SEWER PIPE

1380.9000 L.F. -60.00 % 3.0000 20.00 %

1,380.90 -2,071.35 4,142.70 690.45
2.5000

3,452.25

50.0000
46 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

829.1000 L.F. 90.55 % 20.0000 -23.78 %

41,455.00 19,699.42 16,582.00 -5,173.58
26.2400

21,755.58

55.0000
47 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

578.3000 L.F. 65.07 % 45.0000 35.05 %

31,806.50 12,537.54 26,023.50 6,754.54
33.3200

19,268.96

WATER LINES

50.0000
48 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

160.0000 C.Y. 11.11 % 59.0000 31.11 %

8,000.00 800.00 9,440.00 2,240.00
45.0000
7,200.00

4,560.0000
49 BUTTERFLY VALVE 16 IN.

9.0000 EACH 38.18 % 4,500.0000 36.36 %

41,040.00 11,340.00 40,500.00 10,800.00
3,300.0000
29,700.00

7,750.0000
50 BUTTERFLY VALVE 24 IN.

4.0000 EACH 55.00 % 7,800.0000 56.00 %

31,000.00 11,000.00 31,200.00 11,200.00
5,000.0000
20,000.00

119.0000
51 DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM.

843.0000 L.F. 72.46 % 120.0000 73.91 %

100,317.00 42,150.00 101,160.00 42,993.00
69.0000

58,167.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

THOMCO CONST., INC. WILDER CONSTRUCTION COMPANY
13700 44TH ST NE 1525 E MARINE VIEW DR

PROJECT : LAKE STEVENS   WA  982589714 EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

137.0000
52 DUCTILE IRON PIPE FOR WATER MAIN 24 IN. DIAM.

1160.0000 L.F. 19.13 % 140.0000 21.74 %

158,920.00 25,520.00 162,400.00 29,000.00
115.0000

133,400.00

182.0000
53  DUCTILE IRON PIPE FOR WATER MAIN ON BRIDGE 16 IN.

149.0000 L.F. 78.43 % 185.0000 81.37 %

27,118.00 11,920.00 27,565.00 12,367.00
102.0000
15,198.00

240.0000
54  DUCTILE IRON PIPE FOR WATER MAIN ON BRIDGE 24 IN.

149.0000 L.F. 56.86 % 240.0000 56.86 %

35,760.00 12,963.00 35,760.00 12,963.00
153.0000
22,797.00

4.8000
55  DUCTILE IRON PIPE FITTINGS

25004.0000 LB. 28.00 % 4.5000 20.00 %

120,019.20 26,254.20 112,518.00 18,753.00
3.7500

93,765.00

9,400.0000
56  FLEXIBLE JOINT AND WALL SEAL AT BRIDGE 16 IN.

2.0000 EACH 17.50 % 9,700.0000 21.25 %

18,800.00 2,800.00 19,400.00 3,400.00
8,000.0000
16,000.00

18,750.0000
57  FLEXIBLE JOINT AND WALL SEAL AT BRIDGE 24 IN.

2.0000 EACH 25.00 % 18,000.0000 20.00 %

37,500.00 7,500.00 36,000.00 6,000.00
15,000.0000
30,000.00

3,950.0000
58  JOINT RESTRAINT ON EXISTING PIPE 24 IN.

6.0000 EACH 172.41 % 4,000.0000 175.86 %

23,700.00 15,000.00 24,000.00 15,300.00
1,450.0000
8,700.00

275.0000
59  THRUST BLOCKS - ANACORTES

12.0000 EACH -60.71 % 300.0000 -57.14 %

3,300.00 -5,100.00 3,600.00 -4,800.00
700.0000
8,400.00

285.0000
60  THRUST BLOCKS - OAK HARBOR

11.0000 EACH -71.50 % 300.0000 -70.00 %

3,135.00 -7,865.00 3,300.00 -7,700.00
1,000.0000
11,000.00

3,540.0000
61  TAPPING SLEEVE AND VALVE ASSEMBLY 10X4 IN.

1.0000 EACH 47.50 % 3,500.0000 45.83 %

3,540.00 1,140.00 3,500.00 1,100.00
2,400.0000
2,400.00

4,340.0000
62  TAPPING SLEEVE AND VALVE ASSEMBLY 24X6 IN.

1.0000 EACH 8.50 % 4,300.0000 7.50 %

4,340.00 340.00 4,300.00 300.00
4,000.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

THOMCO CONST., INC. WILDER CONSTRUCTION COMPANY
13700 44TH ST NE 1525 E MARINE VIEW DR

PROJECT : LAKE STEVENS   WA  982589714 EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

54,500.0000
63  LINE STOP 24 IN.

1.0000 EACH 65.15 % 55,000.0000 66.67 %

54,500.00 21,500.00 55,000.00 22,000.00
33,000.0000
33,000.00

4,340.0000
64  COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN

2.0000 EACH 44.67 % 4,000.0000 33.33 %

8,680.00 2,680.00 8,000.00 2,000.00
3,000.0000
6,000.00

5,250.0000
65  BLOWOFF ASSEMBLY 4 IN.

3.0000 EACH -25.00 % 5,200.0000 -25.71 %

15,750.00 -5,250.00 15,600.00 -5,400.00
7,000.0000
21,000.00

112.0000
66  HDPE PIPE 18 IN.

363.0000 L.F. 19.15 % 110.0000 17.02 %

40,656.00 6,534.00 39,930.00 5,808.00
94.0000

34,122.00

20.5000
67  SALVAGE HDPE PIPE 18 IN.

363.0000 EACH 2.50 % 21.0000 5.00 %

7,441.50 181.50 7,623.00 363.00
20.0000
7,260.00

68  TIE-IN TO EXISTING 24 IN. DI. PIPE
L.S. -69.73 % -65.00 %

6,054.00 -13,946.00 7,000.00 -13,000.0020,000.00

18,500.0000
69  CUT IN VALVE 10 IN.

1.0000 EACH 85.00 % 18,000.0000 80.00 %

18,500.00 8,500.00 18,000.00 8,000.00
10,000.0000
10,000.00

1,600.0000
70  WATER SERVICE AND METER RELOCATE 1 IN.

2.0000 EACH 23.08 % 1,500.0000 15.38 %

3,200.00 600.00 3,000.00 400.00
1,300.0000
2,600.00

71  TIE-IN TO EXISTING 16 IN. DUCTILE IRON PIPE
L.S. -46.25 % -43.75 %

4,300.00 -3,700.00 4,500.00 -3,500.008,000.00
72  WATERLINE TIE-IN INCENTIVE

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

3,450.0000
73  PIPE HANGER ASSEMBLY FOR 24" PIPE

23.0000 EACH 245.00 % 1,600.0000 60.00 %

79,350.00 56,350.00 36,800.00 13,800.00
1,000.0000
23,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

THOMCO CONST., INC. WILDER CONSTRUCTION COMPANY
13700 44TH ST NE 1525 E MARINE VIEW DR

PROJECT : LAKE STEVENS   WA  982589714 EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

4,280.0000
74  PIPE HANGER ASSEMBLY FOR 16" PIPE

16.0000 EACH 613.33 % 1,000.0000 66.67 %

68,480.00 58,880.00 16,000.00 6,400.00
600.0000
9,600.00

STRUCTURE

20.0000
75 STRUCTURE EXCAVATION CLASS A INCL. HAUL

754.0000 C.Y. -33.33 % 31.0000 3.33 %

15,080.00 -7,540.00 23,374.00 754.00
30.0000

22,620.00
76 SHORING OR EXTRA EXCAVATION CL. A

L.S. -89.36 % 48.94 %

5,000.00 -42,000.00 70,000.00 23,000.0047,000.00

40.0000
77 GRAVEL BACKFILL FOR WALL

234.0000 C.Y. -20.00 % 35.0000 -30.00 %

9,360.00 -2,340.00 8,190.00 -3,510.00
50.0000

11,700.00

1,151.0000
78 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

264.0000 C.Y. 155.78 % 1,250.0000 177.78 %

303,864.00 185,064.00 330,000.00 211,200.00
450.0000

118,800.00

696.0000
79 CASING SHORING

61.0000 L.F. 74.00 % 13.0000 -96.75 %

42,456.00 18,056.00 793.00 -23,607.00
400.0000
24,400.00

1.1000
80 ST. REINF. BAR FOR BRIDGE

24320.0000 LB. 10.00 % 1.5000 50.00 %

26,752.00 2,432.00 36,480.00 12,160.00
1.0000

24,320.00

1.1000
81 ST. REINF. BAR FOR RETAINING WALL

4500.0000 LB. -45.00 % 1.5000 -25.00 %

4,950.00 -4,050.00 6,750.00 -2,250.00
2.0000

9,000.00

1.4000
82 ST. REINF. BAR FOR SHAFT

64290.0000 LB. 16.67 % 1.5000 25.00 %

90,006.00 12,858.00 96,435.00 19,287.00
1.2000

77,148.00

14.0000
83 CSL ACCESS TUBE

1590.0000 L.F. -6.67 % 7.0000 -53.33 %

22,260.00 -1,590.00 11,130.00 -12,720.00
15.0000

23,850.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

THOMCO CONST., INC. WILDER CONSTRUCTION COMPANY
13700 44TH ST NE 1525 E MARINE VIEW DR

PROJECT : LAKE STEVENS   WA  982589714 EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

571.0000
84 CONC. CLASS 4000 FOR RETAINING WALL

71.7000 C.Y. -23.87 % 650.0000 -13.33 %

40,940.70 -12,834.30 46,605.00 -7,170.00
750.0000
53,775.00

550.0000
85 CONC. CLASS 4000 FOR BRIDGE

222.0000 C.Y. 10.00 % 490.0000 -2.00 %

122,100.00 11,100.00 108,780.00 -2,220.00
500.0000

111,000.00

397.0000
86 CONC. CLASS 4000P FOR SHAFT

218.0000 C.Y. 32.33 % 350.0000 16.67 %

86,546.00 21,146.00 76,300.00 10,900.00
300.0000
65,400.00

87 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-5.00 -5.00-5.00
88 SUPERSTRUCTURE MEADOW CREEK

L.S. 31.62 % -4.94 %

450,000.00 108,100.00 325,000.00 -16,900.00341,900.00

323.0000
89 PRESTRESSED CONC. GIRDER W74G

1135.0000 L.F. 90.00 % 300.0000 76.47 %

366,605.00 173,655.00 340,500.00 147,550.00
170.0000

192,950.00

97.1000
90 BRIDGE RAILING TYPE BP

412.0000 L.F. 7.89 % 97.0000 7.78 %

40,005.20 2,925.20 39,964.00 2,884.00
90.0000

37,080.00

97.1000
91 TRAFFIC BARRIER

412.0000 L.F. -2.90 % 140.0000 40.00 %

40,005.20 -1,194.80 57,680.00 16,480.00
100.0000
41,200.00

SURFACING

22.0000
92 CRUSHED SURFACING BASE COURSE

7305.0000 TON 10.00 % 23.0000 15.00 %

160,710.00 14,610.00 168,015.00 21,915.00
20.0000

146,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

THOMCO CONST., INC. WILDER CONSTRUCTION COMPANY
13700 44TH ST NE 1525 E MARINE VIEW DR

PROJECT : LAKE STEVENS   WA  982589714 EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
93 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

6,726.00 6,726.006,726.00

CEMENT CONCRETE PAVEMENT

315.0000
94 BRIDGE APPROACH SLAB

400.0000 S.Y. 40.00 % 280.0000 24.44 %

126,000.00 36,000.00 112,000.00 22,000.00
225.0000
90,000.00

HOT MIX ASPHALT

20.0000
95 PLANING BITUMINOUS PAVEMENT

320.0000 S.Y. 29.03 % 17.0000 9.68 %

6,400.00 1,440.00 5,440.00 480.00
15.5000
4,960.00

85.9000
96 HMA CL. 1/2 IN. PG 64-22

6640.0000 TON 22.71 % 79.0000 12.86 %

570,376.00 105,576.00 524,560.00 59,760.00
70.0000

464,800.00
97 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

13,944.00 13,944.0013,944.00
98 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

9,296.00 9,296.009,296.00
99 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

1,992.00 1,992.001,992.00

114.0000
100 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

106.0000 TON 14.00 % 160.0000 60.00 %

12,084.00 1,484.00 16,960.00 6,360.00
100.0000
10,600.00

95.2500
101 COMMERCIAL HMA

540.0000 TON -4.75 % 100.0000 0.00 %

51,435.00 -2,565.00 54,000.00 0.00
100.0000
54,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

THOMCO CONST., INC. WILDER CONSTRUCTION COMPANY
13700 44TH ST NE 1525 E MARINE VIEW DR

PROJECT : LAKE STEVENS   WA  982589714 EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
102 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-7.00 -7.00-7.00
103 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-7.00 -7.00-7.00

EROSION CONTROL AND PLANTING

125.0000
104 ESC LEAD

162.0000 DAY 4.17 % 140.0000 16.67 %

20,250.00 810.00 22,680.00 3,240.00
120.0000
19,440.00

3.0000
105 TEMPORARY EROSION CONTROL BLANKET

2530.0000 S.Y. -25.00 % 2.0000 -50.00 %

7,590.00 -2,530.00 5,060.00 -5,060.00
4.0000

10,120.00

5.0000
106 PLASTIC COVERING

620.0000 S.Y. 150.00 % 2.0000 0.00 %

3,100.00 1,860.00 1,240.00 0.00
2.0000

1,240.00

15.0000
107 CHECK DAM

200.0000 L.F. 30.43 % 41.0000 256.52 %

3,000.00 700.00 8,200.00 5,900.00
11.5000
2,300.00

20.0000
108 STABILIZED CONSTRUCTION ENTRANCE

533.0000 S.Y. 42.86 % 15.0000 7.14 %

10,660.00 3,198.00 7,995.00 533.00
14.0000
7,462.00

100.0000
109 INLET PROTECTION

12.0000 EACH 25.00 % 60.0000 -25.00 %

1,200.00 240.00 720.00 -240.00
80.0000
960.00

7.0000
110 SILT FENCE

2567.0000 L.F. 133.33 % 5.0000 66.67 %

17,969.00 10,268.00 12,835.00 5,134.00
3.0000

7,701.00

10.0000
111 COMPOST BERM

595.0000 L.F. 66.67 % 29.0000 383.33 %

5,950.00 2,380.00 17,255.00 13,685.00
6.0000

3,570.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

THOMCO CONST., INC. WILDER CONSTRUCTION COMPANY
13700 44TH ST NE 1525 E MARINE VIEW DR

PROJECT : LAKE STEVENS   WA  982589714 EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

50.0000
112 STRAW BALE

50.0000 EACH 100.00 % 25.0000 0.00 %

2,500.00 1,250.00 1,250.00 0.00
25.0000
1,250.00

8.0000
113 WATTLE

1355.0000 L.F. 33.33 % 5.0000 -16.67 %

10,840.00 2,710.00 6,775.00 -1,355.00
6.0000

8,130.00

6.8500
114 COMPOST SOCK

460.0000 L.F. 5.38 % 60.0000 823.08 %

3,151.00 161.00 27,600.00 24,610.00
6.5000

2,990.00
115 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

105,700.00 105,700.00105,700.00

35.0000
116 TEMPORARY PIPE SLOPE DRAIN

460.0000 L.F. 218.18 % 21.0000 90.91 %

16,100.00 11,040.00 9,660.00 4,600.00
11.0000
5,060.00

1,860.0000
117 SEEDING, FERTILIZING, AND MULCHING

4.0700 ACRE 24.00 % 1,300.0000 -13.33 %

7,570.20 1,465.20 5,291.00 -814.00
1,500.0000
6,105.00

8.0000
118  WET NATIVE SEED SEEDING AND MULCHING

3100.0000 S.Y. 700.00 % 2.0000 100.00 %

24,800.00 21,700.00 6,200.00 3,100.00
1.0000

3,100.00

9.3000
119 PSIPE DOUGLAS FIR, #1 CONT., 18" HT.

267.0000 EACH -7.00 % 9.0000 -10.00 %

2,483.10 -186.90 2,403.00 -267.00
10.0000
2,670.00

9.5000
120 PSIPE GRAND FIR, #1 CONT., 18" HT.

45.0000 EACH -5.00 % 9.0000 -10.00 %

427.50 -22.50 405.00 -45.00
10.0000
450.00

9.3000
121 PSIPE RED ALDER, #1 CONT., 18" HT.

430.0000 EACH -7.00 % 7.0000 -30.00 %

3,999.00 -301.00 3,010.00 -1,290.00
10.0000
4,300.00

9.3000
122 PSIPE SITKA SPRUCE, #1 CONT., 18" HT.

225.0000 EACH -7.00 % 10.0000 0.00 %

2,092.50 -157.50 2,250.00 0.00
10.0000
2,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

THOMCO CONST., INC. WILDER CONSTRUCTION COMPANY
13700 44TH ST NE 1525 E MARINE VIEW DR

PROJECT : LAKE STEVENS   WA  982589714 EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

9.5000
123 PSIPE WESTERN RED CEDAR, #1 CONT., 18" HT.

290.0000 EACH -5.00 % 10.0000 0.00 %

2,755.00 -145.00 2,900.00 0.00
10.0000
2,900.00

9.3500
124 PSIPE BLACK TWINBERRY, #1 CONT., 18" HT.

1044.0000 EACH 3.89 % 8.0000 -11.11 %

9,761.40 365.40 8,352.00 -1,044.00
9.0000

9,396.00

9.3500
125 PSIPE HOOKER WILLOW, #1 CONT., 18" HT.

321.0000 EACH 3.89 % 8.0000 -11.11 %

3,001.35 112.35 2,568.00 -321.00
9.0000

2,889.00

9.3500
126 PSIPE INDIAN PLUM, #1 CONT., 18" HT.

175.0000 EACH 3.89 % 8.0000 -11.11 %

1,636.25 61.25 1,400.00 -175.00
9.0000

1,575.00

9.3500
127 PSIPE NOOTKA ROSE, #1 CONT., 18" HT.

1788.0000 EACH 3.89 % 7.0000 -22.22 %

16,717.80 625.80 12,516.00 -3,576.00
9.0000

16,092.00

9.5000
128 PSIPE OCEANSPRAY, #1 CONT., 18" HT.

685.0000 EACH 5.56 % 8.0000 -11.11 %

6,507.50 342.50 5,480.00 -685.00
9.0000

6,165.00

9.3500
129 PSIPE PACIFIC WILLOW, #1 CONT., 18" HT.

445.0000 EACH 3.89 % 8.0000 -11.11 %

4,160.75 155.75 3,560.00 -445.00
9.0000

4,005.00

9.5000
130 PSIPE PEAFRUIT ROSE, #1 CONT., 18" HT.

670.0000 EACH 5.56 % 8.0000 -11.11 %

6,365.00 335.00 5,360.00 -670.00
9.0000

6,030.00

9.3500
131 PSIPE RED ELDERBERRY, #1 CONT., 12" HT.

450.0000 EACH 3.89 % 8.0000 -11.11 %

4,207.50 157.50 3,600.00 -450.00
9.0000

4,050.00

9.5000
132 PSIPE RED OISER DOGWOOD, #1 CONT., 18" HT.

781.0000 EACH 5.56 % 7.0000 -22.22 %

7,419.50 390.50 5,467.00 -1,562.00
9.0000

7,029.00

9.3500
133 PSIPE SALMONBERRY, #1 CONT., 18" HT.

605.0000 EACH 3.89 % 8.0000 -11.11 %

5,656.75 211.75 4,840.00 -605.00
9.0000

5,445.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

THOMCO CONST., INC. WILDER CONSTRUCTION COMPANY
13700 44TH ST NE 1525 E MARINE VIEW DR

PROJECT : LAKE STEVENS   WA  982589714 EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

9.3500
134 PSIPE SERVICEBERRY, #1 CONT., 18" HT.

70.0000 EACH 3.89 % 8.0000 -11.11 %

654.50 24.50 560.00 -70.00
9.0000
630.00

9.3500
135 PSIPE SITKA WILLOW, #1 CONT., 18" HT.

324.0000 EACH 3.89 % 9.0000 0.00 %

3,029.40 113.40 2,916.00 0.00
9.0000

2,916.00

10.5000
136 PSIPE SKUNK CABBAGE, #1 CONT.

40.0000 EACH 16.67 % 11.0000 22.22 %

420.00 60.00 440.00 80.00
9.0000
360.00

9.3500
137 PSIPE SNOWBERRY, #1 CONT., 18" HT.

2045.0000 EACH 3.89 % 9.0000 0.00 %

19,120.75 715.75 18,405.00 0.00
9.0000

18,405.00

9.3500
138 PSIPE SWORD FERN, #1 CONT., 18" HT.

350.0000 EACH 3.89 % 10.0000 11.11 %

3,272.50 122.50 3,500.00 350.00
9.0000

3,150.00

9.3500
139 PSIPE TALL OREGON GRAPE, #1 CONT., 18" HT.

640.0000 EACH 3.89 % 9.0000 0.00 %

5,984.00 224.00 5,760.00 0.00
9.0000

5,760.00

9.3500
140 PSIPE WESTERN CRABAPPLE, #1 CONT., 18" HT.

135.0000 EACH 3.89 % 8.0000 -11.11 %

1,262.25 47.25 1,080.00 -135.00
9.0000

1,215.00

5.7000
141 PSIPE BALTIC RUSH, B.R.

2125.0000 EACH 90.00 % 3.5000 16.67 %

12,112.50 5,737.50 7,437.50 1,062.50
3.0000

6,375.00

5.7000
142 PSIPE LYNGBY'S SEDGE, B.R.

1770.0000 EACH 90.00 % 3.5000 16.67 %

10,089.00 4,779.00 6,195.00 885.00
3.0000

5,310.00

5.8500
143 PSIPE PACIFIC SILVERWEED, B.R.

1415.0000 EACH 95.00 % 3.5000 16.67 %

8,277.75 4,032.75 4,952.50 707.50
3.0000

4,245.00

5.7000
144 PSIPE SALTMARSH BULRUSH, B.R.

1205.0000 EACH 90.00 % 2.5000 -16.67 %

6,868.50 3,253.50 3,012.50 -602.50
3.0000

3,615.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

THOMCO CONST., INC. WILDER CONSTRUCTION COMPANY
13700 44TH ST NE 1525 E MARINE VIEW DR

PROJECT : LAKE STEVENS   WA  982589714 EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.7000
145 PSIPE SEASIDE ARROWGRASS, B.R.

260.0000 EACH 90.00 % 2.5000 -16.67 %

1,482.00 702.00 650.00 -130.00
3.0000
780.00

5.7000
146 PSIPE SEASHORE SALTGRASS, B.R.

260.0000 EACH 90.00 % 3.5000 16.67 %

1,482.00 702.00 910.00 130.00
3.0000
780.00

5.5000
147 PSIPE SLOUGH SEDGE, B.R.

1770.0000 EACH 83.33 % 2.5000 -16.67 %

9,735.00 4,425.00 4,425.00 -885.00
3.0000

5,310.00

6.5000
148 PSIPE RED OSIER DOGWOOD, 3' LIVE STAKE

30.0000 EACH -35.00 % 4.5000 -55.00 %

195.00 -105.00 135.00 -165.00
10.0000
300.00

6.4000
149 PSIPE HOOKER'S WILLOW, 3' LIVE STAKE

250.0000 EACH -8.57 % 4.5000 -35.71 %

1,600.00 -150.00 1,125.00 -625.00
7.0000

1,750.00

6.4000
150 PSIPE SCOULER'S WILLOW, 3' LIVE STAKE

155.0000 EACH -8.57 % 4.5000 -35.71 %

992.00 -93.00 697.50 -387.50
7.0000

1,085.00

27.0000
151 PSIPE SCOULER'S WILLOW, 5' LIVE POLE

80.0000 EACH 8.00 % 30.0000 20.00 %

2,160.00 160.00 2,400.00 400.00
25.0000
2,000.00

27.0000
152 PSIPE SITKA WILLOW, 5', LIVE POL.E

100.0000 EACH 8.00 % 30.0000 20.00 %

2,700.00 200.00 3,000.00 500.00
25.0000
2,500.00

8.9000
153  PSIPE LIVE FASCINE

380.0000 L.F. -64.40 % 73.0000 192.00 %

3,382.00 -6,118.00 27,740.00 18,240.00
25.0000
9,500.00

154 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 %

56,000.00 56,000.0056,000.00
155 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 %

56,000.00 56,000.0056,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

THOMCO CONST., INC. WILDER CONSTRUCTION COMPANY
13700 44TH ST NE 1525 E MARINE VIEW DR

PROJECT : LAKE STEVENS   WA  982589714 EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

47.1000
156 FINE COMPOST

684.0000 C.Y. 27.30 % 40.0000 8.11 %

32,216.40 6,908.40 27,360.00 2,052.00
37.0000

25,308.00
157 WEED CONTROL

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00

36.9000
158 SOIL AMENDMENT

1885.0000 C.Y. -2.89 % 40.0000 5.26 %

69,556.50 -2,073.50 75,400.00 3,770.00
38.0000

71,630.00

4.0000
159 HIGH VISIBILITY FENCE

5794.0000 L.F. 0.00 % 9.0000 125.00 %

23,176.00 0.00 52,146.00 28,970.00
4.0000

23,176.00

36.5000
160 BARK OR WOOD CHIP MULCH

1869.0000 C.Y. 21.67 % 36.0000 20.00 %

68,218.50 12,148.50 67,284.00 11,214.00
30.0000

56,070.00

10.0000
161  SANDBAG BARRIER

1200.0000 EACH 100.00 % 6.0000 20.00 %

12,000.00 6,000.00 7,200.00 1,200.00
5.0000

6,000.00

50.0000
162  12 IN. TEMPORARY BYPASS PIPE

639.0000 L.F. 108.33 % 21.0000 -12.50 %

31,950.00 16,614.00 13,419.00 -1,917.00
24.0000

15,336.00

65.0000
163  24 IN. TEMPORARY BYPASS PIPE

125.0000 L.F. 22.64 % 79.0000 49.06 %

8,125.00 1,500.00 9,875.00 3,250.00
53.0000
6,625.00

164  TEMPORARY STREAM DIVERSION
L.S. -44.44 % -22.22 %

25,000.00 -20,000.00 35,000.00 -10,000.0045,000.00

1,000.0000
165  STUMP WITH ROOTWAD

8.0000 EACH 42.86 % 1,800.0000 157.14 %

8,000.00 2,400.00 14,400.00 8,800.00
700.0000
5,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

THOMCO CONST., INC. WILDER CONSTRUCTION COMPANY
13700 44TH ST NE 1525 E MARINE VIEW DR

PROJECT : LAKE STEVENS   WA  982589714 EVERETT   WA  982011927
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

10.3000
166 EXTRUDED CURB

430.0000 L.F. 47.14 % 10.0000 42.86 %

4,429.00 1,419.00 4,300.00 1,290.00
7.0000

3,010.00

40.6000
167 BEAM GUARDRAIL TYPE 31

150.0000 L.F. 30.97 % 36.0000 16.13 %

6,090.00 1,440.00 5,400.00 750.00
31.0000
4,650.00

4,632.0000
168 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 256.31 % 4,100.0000 215.38 %

18,528.00 13,328.00 16,400.00 11,200.00
1,300.0000
5,200.00

3,285.0000
169 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

4.0000 EACH -8.75 % 2,900.0000 -19.44 %

13,140.00 -1,260.00 11,600.00 -2,800.00
3,600.0000
14,400.00

13.0000
170 TEMPORARY CONC. BARRIER

2410.0000 L.F. 0.00 % 12.0000 -7.69 %

31,330.00 0.00 28,920.00 -2,410.00
13.0000

31,330.00

5,050.0000
171 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 1.00 % 2,000.0000 -60.00 %

20,200.00 200.00 8,000.00 -12,000.00
5,000.0000
20,000.00

900.0000
172 RESETTING IMPACT ATTENUATOR

4.0000 EACH -10.00 % 1,000.0000 0.00 %

3,600.00 -400.00 4,000.00 0.00
1,000.0000
4,000.00

173 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

30.0000
174 FLEXIBLE GUIDE POST

58.0000 EACH 0.00 % 20.0000 -33.33 %

1,740.00 0.00 1,160.00 -580.00
30.0000
1,740.00

250.0000
175 BARRIER DELINEATOR

10.0000 EACH 3,025.00 % 35.0000 337.50 %

2,500.00 2,420.00 350.00 270.00
8.0000
80.00

176  PERMANENT PAVEMENT MARKING
L.S. 131.13 % 106.60 %

24,500.00 13,900.00 21,900.00 11,300.0010,600.00
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CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
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NO.
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06/13/2007
12:15

DOT_RGGB01

NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2.5000
177 TEMPORARY PAVEMENT MARKING

4270.0000 L.F. 861.54 % 2.0000 669.23 %

10,675.00 9,564.80 8,540.00 7,429.80
0.2600

1,110.20
178 PERMANENT SIGNING

L.S. 212.50 % 950.00 %

12,500.00 8,500.00 42,000.00 38,000.004,000.00
179 ILLUMINATION SYSTEM

L.S. 68.76 % 52.25 %

66,510.00 27,100.00 60,000.00 20,590.0039,410.00
180 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 473.04 % 577.97 %

355,000.00 293,050.00 420,000.00 358,050.0061,950.00

18.3000
181 CONSTRUCTION SIGNS CLASS A

1312.0000 S.F. 14.38 % 42.0000 162.50 %

24,009.60 3,017.60 55,104.00 34,112.00
16.0000

20,992.00

OTHER ITEMS
182 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.0010,000.00

12.0000
183 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1130.8000 C.Y. -14.29 % 15.0000 7.14 %

13,569.60 -2,261.60 16,962.00 1,130.80
14.0000

15,831.20

1.0000
184 SHORING OR EXTRA EXCAVATION CLASS B

7392.0000 S.F. -50.00 % 3.0000 50.00 %

7,392.00 -7,392.00 22,176.00 7,392.00
2.0000

14,784.00

25.0000
185 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

225.0000 C.Y. 0.00 % 32.0000 28.00 %

5,625.00 0.00 7,200.00 1,575.00
25.0000
5,625.00

40.0000
186 GRAVEL BACKFILL FOR DRAIN

19.0000 C.Y. 0.00 % 32.0000 -20.00 %

760.00 0.00 608.00 -152.00
40.0000
760.00
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NH-0020(131)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

30.0000
187 WATER

260.0000 MGAL 50.00 % 57.0000 185.00 %

7,800.00 2,600.00 14,820.00 9,620.00
20.0000
5,200.00

30.7500
188 COATED CHAIN LINK FENCE TYPE 1

1028.0000 L.F. 53.75 % 28.0000 40.00 %

31,611.00 11,051.00 28,784.00 8,224.00
20.0000

20,560.00
189 CURE BOX

L.S. 0.00 % 350.00 %

2,000.00 0.00 9,000.00 7,000.002,000.00

205.0000
190 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

16.0000 EACH 36.67 % 190.0000 26.67 %

3,280.00 880.00 3,040.00 640.00
150.0000
2,400.00

1,315.0000
191 DOUBLE 20 FT. COATED CHAIN LINK GATE

3.0000 EACH 1.15 % 1,200.0000 -7.69 %

3,945.00 45.00 3,600.00 -300.00
1,300.0000
3,900.00

3.4500
192  BARBLESS 3-WIRE FENCE

1375.0000 L.F. -1.43 % 3.0000 -14.29 %

4,743.75 -68.75 4,125.00 -687.50
3.5000

4,812.50

400.0000
193  SINGLE BARBLESS-WIRE GATE 14 FT. WIDE

1.0000 EACH -20.00 % 360.0000 -28.00 %

400.00 -100.00 360.00 -140.00
500.0000
500.00

24.0000
194 GRAVITY BLOCK WALL

2612.5000 S.F. -20.00 % 16.0000 -46.67 %

62,700.00 -15,675.00 41,800.00 -36,575.00
30.0000

78,375.00

450.0000
195 ADJUST VALVE BOX

2.0000 EACH 80.00 % 360.0000 44.00 %

900.00 400.00 720.00 220.00
250.0000
500.00

196 FORCE ACCOUNT CAP WELL
EST. 0.00 % 0.00 %

100.00 100.00100.00

5.0000
197 TRAINING

800.0000 HR 66.67 % 5.0000 66.67 %

4,000.00 1,600.00 4,000.00 1,600.00
3.0000

2,400.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
198 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

1,500.00 1,500.001,500.00
199 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
200 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
201 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 %

13,170.00 13,170.0013,170.00
202 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

3,450.00 3,450.003,450.00
203 SPCC PLAN

L.S. 25.00 % -50.00 %

2,500.00 500.00 1,000.00 -1,000.002,000.00

7.0000
204 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

107.0000 S.Y. 250.00 % 1.0000 -50.00 %

749.00 535.00 107.00 -107.00
2.0000
214.00

5.0000
205 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

385.0000 S.Y. 233.33 % 1.0000 -33.33 %

1,925.00 1,347.50 385.00 -192.50
1.5000
577.50

12.0000
206 TEMPORARY GEOSYNTHETIC RETAINING WALL

1800.0000 S.F. 20.00 % 32.0000 220.00 %

21,600.00 3,600.00 57,600.00 39,600.00
10.0000

18,000.00

20.0000
207 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

4890.0000 C.Y. 0.00 % 34.0000 70.00 %

97,800.00 0.00 166,260.00 68,460.00
20.0000

97,800.00

250.0000
208 MAILBOX SUPPORT TYPE 1

1.0000 EACH -28.57 % 200.0000 -42.86 %

250.00 -100.00 200.00 -150.00
350.0000
350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A016 REVISION NO : BIDS OPENED ON : Jun 20 2007
CONTRACT NO :007358 REGION NO : 1 AWARDED ON : Jun 25 2007
VERSION NO :4 WORK ORDER# : XL0832
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
QUIET COVE RD VIC TO SR 20 SPUR
STAGE 1
07A016

THOMCO CONST., INC. WILDER CONSTRUCTION COMPANY
13700 44TH ST NE 1525 E MARINE VIEW DR

PROJECT : LAKE STEVENS   WA  982589714 EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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OTHER ITEMS

575.0000
209 MAILBOX SUPPORT TYPE 2

1.0000 EACH 64.29 % 520.0000 48.57 %

575.00 225.00 520.00 170.00
350.0000
350.00

$7,106,469.25 26.60% $7,745,400.00 37.98%$5,613,362.50CONTRACT TOTAL

$7,106,469.25 $7,745,400.00BASE TOTAL 26.60% 37.98%$5,613,362.50


