
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A030 REVISION NO : 4 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007240 REGION NO : 1 AWARDED ON : Feb  5 2007
VERSION NO :4 WORK ORDER# : XL2085
HWY :SR 509 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 509
SLAYDEN ROAD VIC TO SW 185TH ST VIC
PAVING
06A030

ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC LAKESIDE INDUSTRIES
6819 S 228TH ST 1200 E "D" ST 18808 SE 257TH ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710 COVINGTON    WA  980428394

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2007
07:24

DOT_RGGB01

STPF-0509(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -33.33 % 30.00 % 94.44 %

60,000.00 -30,000.00 117,000.00 27,000.00 175,000.00 85,000.0090,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -12.86 % -10.82 % -2.41 %

25,000.00 -3,690.00 25,585.00 -3,105.00 28,000.00 -690.0028,690.00

GRADING

100.0000
3 PAVEMENT REPAIR EXCAVATION INCL. HAUL

200.0000 S.Y. 300.00 % 60.0000 140.00 % 80.0000 220.00 %

20,000.00 15,000.00 12,000.00 7,000.00 16,000.00 11,000.00
25.0000
5,000.00

SURFACING

65.0000
4 CRUSHED SURFACING BASE COURSE

215.0000 TON 160.00 % 95.0000 280.00 % 25.0000 0.00 %

13,975.00 8,600.00 20,425.00 15,050.00 5,375.00 0.00
25.0000
5,375.00

LIQUID ASPHALT
5 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

8,400.00 8,400.00 8,400.008,400.00

HOT MIX ASPHALT
6 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

17,000.00 17,000.00 17,000.0017,000.00

8.0000
7 PLANING BITUMINOUS PAVEMENT

3990.0000 S.Y. 0.00 % 9.4000 17.50 % 5.5000 -31.25 %

31,920.00 0.00 37,506.00 5,586.00 21,945.00 -9,975.00
8.0000

31,920.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A030 REVISION NO : 4 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007240 REGION NO : 1 AWARDED ON : Feb  5 2007
VERSION NO :4 WORK ORDER# : XL2085
HWY :SR 509 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 509
SLAYDEN ROAD VIC TO SW 185TH ST VIC
PAVING
06A030

ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC LAKESIDE INDUSTRIES
6819 S 228TH ST 1200 E "D" ST 18808 SE 257TH ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710 COVINGTON    WA  980428394

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2007
07:24

DOT_RGGB01

STPF-0509(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

95.0000
8 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

61.0000 TON -36.67 % 155.0000 3.33 % 150.0000 0.00 %

5,795.00 -3,355.00 9,455.00 305.00 9,150.00 0.00
150.0000
9,150.00

67.0000
9 HMA CL. 1/2 IN. PG 64-22

5542.0000 TON 3.08 % 80.0000 23.08 % 75.0000 15.38 %

371,314.00 11,084.00 443,360.00 83,130.00 415,650.00 55,420.00
65.0000

360,230.00
10 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

15,100.00 15,100.00 15,100.0015,100.00
11 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,100.00 10,100.00 10,100.0010,100.00
12 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

175.0000
13 COMMERCIAL HMA

155.0000 TON 105.88 % 150.0000 76.47 % 85.0000 0.00 %

27,125.00 13,950.00 23,250.00 10,075.00 13,175.00 0.00
85.0000

13,175.00
14 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

EROSION CONTROL AND PLANTING

175.0000
15 ESC LEAD

37.0000 DAY 94.44 % 100.0000 11.11 % 150.0000 66.67 %

6,475.00 3,145.00 3,700.00 370.00 5,550.00 2,220.00
90.0000
3,330.00

7.5000
16 COMPOST BLANKET

450.0000 S.Y. 50.00 % 7.5000 50.00 % 8.5000 70.00 %

3,375.00 1,125.00 3,375.00 1,125.00 3,825.00 1,575.00
5.0000

2,250.00

105.0000
17 STREET CLEANING

122.0000 HR -4.55 % 125.0000 13.64 % 115.0000 4.55 %

12,810.00 -610.00 15,250.00 1,830.00 14,030.00 610.00
110.0000
13,420.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A030 REVISION NO : 4 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007240 REGION NO : 1 AWARDED ON : Feb  5 2007
VERSION NO :4 WORK ORDER# : XL2085
HWY :SR 509 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 509
SLAYDEN ROAD VIC TO SW 185TH ST VIC
PAVING
06A030

ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC LAKESIDE INDUSTRIES
6819 S 228TH ST 1200 E "D" ST 18808 SE 257TH ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710 COVINGTON    WA  980428394

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2007
07:24

DOT_RGGB01

STPF-0509(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

80.0000
18 INLET PROTECTION

79.0000 EACH 33.33 % 100.0000 66.67 % 100.0000 66.67 %

6,320.00 1,580.00 7,900.00 3,160.00 7,900.00 3,160.00
60.0000
4,740.00

5.0000
19 WATTLE

2880.0000 L.F. -16.67 % 5.0000 -16.67 % 6.0000 0.00 %

14,400.00 -2,880.00 14,400.00 -2,880.00 17,280.00 0.00
6.0000

17,280.00
20 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

TRAFFIC

3.2500
21 EXTRUDED CURB

6761.0000 L.F. -50.00 % 3.2500 -50.00 % 3.7500 -42.31 %

21,973.25 -21,973.25 21,973.25 -21,973.25 25,353.75 -18,592.75
6.5000

43,946.50

21.0000
22 BEAM GUARDRAIL TYPE 31

550.0000 L.F. -40.00 % 21.0000 -40.00 % 23.0000 -34.29 %

11,550.00 -7,700.00 11,550.00 -7,700.00 12,650.00 -6,600.00
35.0000

19,250.00

60.0000
23 BEAM GUARDRAIL TYPE THRIE BEAM

462.0000 L.F. 0.00 % 80.0000 33.33 % 80.0000 33.33 %

27,720.00 0.00 36,960.00 9,240.00 36,960.00 9,240.00
60.0000

27,720.00

2,700.0000
24 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH 125.00 % 3,400.0000 183.33 % 2,650.0000 120.83 %

8,100.00 4,500.00 10,200.00 6,600.00 7,950.00 4,350.00
1,200.0000
3,600.00

0.0000
25 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1,685.0000
26 BEAM GUARDRAIL FLARED TERMINAL

17.0000 EACH -6.39 % 2,000.0000 11.11 % 1,800.0000 0.00 %

28,645.00 -1,955.00 34,000.00 3,400.00 30,600.00 0.00
1,800.0000
30,600.00

0.0000
27 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A030 REVISION NO : 4 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007240 REGION NO : 1 AWARDED ON : Feb  5 2007
VERSION NO :4 WORK ORDER# : XL2085
HWY :SR 509 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 509
SLAYDEN ROAD VIC TO SW 185TH ST VIC
PAVING
06A030

ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC LAKESIDE INDUSTRIES
6819 S 228TH ST 1200 E "D" ST 18808 SE 257TH ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710 COVINGTON    WA  980428394

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2007
07:24

DOT_RGGB01

STPF-0509(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,000.0000
28 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

3.0000 EACH 66.67 % 1,200.0000 100.00 % 1,000.0000 66.67 %

3,000.00 1,200.00 3,600.00 1,800.00 3,000.00 1,200.00
600.0000
1,800.00

2,300.0000
29  BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

15.0000 EACH 248.48 % 2,900.0000 339.39 % 2,400.0000 263.64 %

34,500.00 24,600.00 43,500.00 33,600.00 36,000.00 26,100.00
660.0000
9,900.00

6.0000
30  BEAM GUARDRAIL RAISING FOR HMA OVERLAYS

2500.0000 L.F. 33.33 % 5.5000 22.22 % 6.5000 44.44 %

15,000.00 3,750.00 13,750.00 2,500.00 16,250.00 5,000.00
4.5000

11,250.00

25.0000
31 FLEXIBLE GUIDE POST

89.0000 EACH -16.67 % 35.0000 16.67 % 30.0000 0.00 %

2,225.00 -445.00 3,115.00 445.00 2,670.00 0.00
30.0000
2,670.00

16.0000
32 BARRIER DELINEATOR

3.0000 EACH -20.00 % 20.0000 0.00 % 17.5000 -12.50 %

48.00 -12.00 60.00 0.00 52.50 -7.50
20.0000
60.00

0.1000
33 PAINT LINE

27890.0000 L.F. -41.18 % 0.1000 -41.18 % 0.1200 -29.41 %

2,789.00 -1,952.30 2,789.00 -1,952.30 3,346.80 -1,394.50
0.1700

4,741.30

0.5000
34 PLASTIC LINE

27440.0000 L.F. -64.29 % 0.4800 -65.71 % 0.5000 -64.29 %

13,720.00 -24,696.00 13,171.20 -25,244.80 13,720.00 -24,696.00
1.4000

38,416.00

3.0000
35 PLASTIC WIDE LINE

660.0000 L.F. 42.86 % 2.7500 30.95 % 2.7500 30.95 %

1,980.00 594.00 1,815.00 429.00 1,815.00 429.00
2.1000

1,386.00

2.0000
36 PLASTIC BARRIER LINE

210.0000 L.F. -13.04 % 2.0000 -13.04 % 5.5000 139.13 %

420.00 -63.00 420.00 -63.00 1,155.00 672.00
2.3000
483.00

6.0000
37 PLASTIC CROSSWALK LINE

100.0000 S.F. 0.00 % 5.5000 -8.33 % 8.5000 41.67 %

600.00 0.00 550.00 -50.00 850.00 250.00
6.0000
600.00

9.0000
38 PLASTIC STOP LINE

213.0000 L.F. -10.00 % 8.5000 -15.00 % 5.0000 -50.00 %

1,917.00 -213.00 1,810.50 -319.50 1,065.00 -1,065.00
10.0000
2,130.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A030 REVISION NO : 4 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007240 REGION NO : 1 AWARDED ON : Feb  5 2007
VERSION NO :4 WORK ORDER# : XL2085
HWY :SR 509 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 509
SLAYDEN ROAD VIC TO SW 185TH ST VIC
PAVING
06A030

ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC LAKESIDE INDUSTRIES
6819 S 228TH ST 1200 E "D" ST 18808 SE 257TH ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710 COVINGTON    WA  980428394

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2007
07:24

DOT_RGGB01

STPF-0509(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

125.0000
39 PLASTIC TRAFFIC ARROW

6.0000 EACH 4.17 % 125.0000 4.17 % 150.0000 25.00 %

750.00 30.00 750.00 30.00 900.00 180.00
120.0000
720.00

18.0000
40 PLASTIC DRAINAGE MARKING

73.0000 EACH -10.00 % 18.0000 -10.00 % 18.0000 -10.00 %

1,314.00 -146.00 1,314.00 -146.00 1,314.00 -146.00
20.0000
1,460.00

175.0000
41 RAISED PAVEMENT MARKER TYPE 1

4.0000 HUND -37.50 % 175.0000 -37.50 % 199.0000 -28.93 %

700.00 -420.00 700.00 -420.00 796.00 -324.00
280.0000
1,120.00

300.0000
42 RAISED PAVEMENT MARKER TYPE 2

4.8000 HUND -33.33 % 300.0000 -33.33 % 340.0000 -24.44 %

1,440.00 -720.00 1,440.00 -720.00 1,632.00 -528.00
450.0000
2,160.00

0.1500
43 TEMPORARY PAVEMENT MARKING

59600.0000 L.F. 0.00 % 0.2000 33.33 % 0.0500 -66.67 %

8,940.00 0.00 11,920.00 2,980.00 2,980.00 -5,960.00
0.1500

8,940.00
44 PERMANENT SIGNING

L.S. 91.57 % 49.43 % 72.41 %

50,000.00 23,900.00 39,000.00 12,900.00 45,000.00 18,900.0026,100.00
45 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 122.22 % 50.00 % 75.56 %

200,000.00 110,000.00 135,000.00 45,000.00 158,000.00 68,000.0090,000.00

OTHER ITEMS
46 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 60.00 %

5,000.00 0.00 5,000.00 0.00 8,000.00 3,000.005,000.00
47 ROADWAY SURVEYING

L.S. 17.65 % 390.20 % 17.65 %

6,000.00 900.00 25,000.00 19,900.00 6,000.00 900.005,100.00

350.0000
48 ADJUST MONUMENT CASE AND COVER

6.0000 EACH -6.67 % 285.0000 -24.00 % 250.0000 -33.33 %

2,100.00 -150.00 1,710.00 -540.00 1,500.00 -750.00
375.0000
2,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A030 REVISION NO : 4 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007240 REGION NO : 1 AWARDED ON : Feb  5 2007
VERSION NO :4 WORK ORDER# : XL2085
HWY :SR 509 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 509
SLAYDEN ROAD VIC TO SW 185TH ST VIC
PAVING
06A030

ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC LAKESIDE INDUSTRIES
6819 S 228TH ST 1200 E "D" ST 18808 SE 257TH ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710 COVINGTON    WA  980428394

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2007
07:24

DOT_RGGB01

STPF-0509(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

38.0000
49 RAMP DETECTABLE WARNING RETROFIT

20.0000 S.F. -49.33 % 38.0000 -49.33 % 60.0000 -20.00 %

760.00 -740.00 760.00 -740.00 1,200.00 -300.00
75.0000
1,500.00

400.0000
50 ADJUST INLET

2.0000 EACH -11.11 % 750.0000 66.67 % 500.0000 11.11 %

800.00 -100.00 1,500.00 600.00 1,000.00 100.00
450.0000
900.00

450.0000
51 ADJUST MANHOLE

5.0000 EACH 0.00 % 500.0000 11.11 % 500.0000 11.11 %

2,250.00 0.00 2,500.00 250.00 2,500.00 250.00
450.0000
2,250.00

400.0000
52 ADJUST CATCH BASIN

54.0000 EACH -11.11 % 400.0000 -11.11 % 400.0000 -11.11 %

21,600.00 -2,700.00 21,600.00 -2,700.00 21,600.00 -2,700.00
450.0000
24,300.00

400.0000
53  FRAME AND VANED GRATE

2.0000 EACH -46.67 % 300.0000 -60.00 % 300.0000 -60.00 %

800.00 -700.00 600.00 -900.00 600.00 -900.00
750.0000
1,500.00

200.0000
54 ADJUST VALVE BOX

58.0000 EACH -33.33 % 275.0000 -8.33 % 300.0000 0.00 %

11,600.00 -5,800.00 15,950.00 -1,450.00 17,400.00 0.00
300.0000
17,400.00

55 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
56 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
57 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
58 SPCC PLAN

L.S. -50.00 % -25.00 % -50.00 %

1,000.00 -1,000.00 1,500.00 -500.00 1,000.00 -1,000.002,000.00

250.0000
59 MAILBOX SUPPORT TYPE 1

10.0000 EACH 25.00 % 250.0000 25.00 % 300.0000 50.00 %

2,500.00 500.00 2,500.00 500.00 3,000.00 1,000.00
200.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A030 REVISION NO : 4 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007240 REGION NO : 1 AWARDED ON : Feb  5 2007
VERSION NO :4 WORK ORDER# : XL2085
HWY :SR 509 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 509
SLAYDEN ROAD VIC TO SW 185TH ST VIC
PAVING
06A030

ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC LAKESIDE INDUSTRIES
6819 S 228TH ST 1200 E "D" ST 18808 SE 257TH ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710 COVINGTON    WA  980428394

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2007
07:24

DOT_RGGB01

STPF-0509(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

500.0000
60 MAILBOX SUPPORT TYPE 2

11.0000 EACH 66.67 % 500.0000 66.67 % 550.0000 83.33 %

5,500.00 2,200.00 5,500.00 2,200.00 6,050.00 2,750.00
300.0000
3,300.00

$1,153,358.25 11.04% $1,264,321.95 21.72% $1,264,398.05 21.73%$1,038,720.80CONTRACT TOTAL

$1,264,398.05$1,153,358.25 $1,264,321.95BASE TOTAL 11.04% 21.72% 21.73%$1,038,720.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A030 REVISION NO : 4 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007240 REGION NO : 1 AWARDED ON : Feb  5 2007
VERSION NO :4 WORK ORDER# : XL2085
HWY :SR 509 ------- LOW BIDDER -------

TITLE :SR 509
SLAYDEN ROAD VIC TO SW 185TH ST VIC
PAVING
06A030

TUCCI & SONS, INC.
4224 WALLER RD E

PROJECT : TACOMA   WA  984431099

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2007
07:24

DOT_RGGB01

STPF-0509(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -34.44 %
59,000.00 -31,000.0090,000.00

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -16.35 %

24,000.00 -4,690.0028,690.00

GRADING

65.0000
3 PAVEMENT REPAIR EXCAVATION INCL. HAUL

200.0000 S.Y. 160.00 %
13,000.00 8,000.00

25.0000
5,000.00

SURFACING

100.0000
4 CRUSHED SURFACING BASE COURSE

215.0000 TON 300.00 %
21,500.00 16,125.00

25.0000
5,375.00

LIQUID ASPHALT
5 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
8,400.008,400.00

HOT MIX ASPHALT
6 CRACK SEALING

EST. 0.00 %
17,000.0017,000.00

6.2500
7 PLANING BITUMINOUS PAVEMENT

3990.0000 S.Y. -21.88 %
24,937.50 -6,982.50

8.0000
31,920.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A030 REVISION NO : 4 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007240 REGION NO : 1 AWARDED ON : Feb  5 2007
VERSION NO :4 WORK ORDER# : XL2085
HWY :SR 509 ------- LOW BIDDER -------

TITLE :SR 509
SLAYDEN ROAD VIC TO SW 185TH ST VIC
PAVING
06A030

TUCCI & SONS, INC.
4224 WALLER RD E

PROJECT : TACOMA   WA  984431099

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2007
07:24

DOT_RGGB01

STPF-0509(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

275.0000
8 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

61.0000 TON 83.33 %
16,775.00 7,625.00

150.0000
9,150.00

66.2500
9 HMA CL. 1/2 IN. PG 64-22

5542.0000 TON 1.92 %
367,157.50 6,927.50

65.0000
360,230.00

10 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

15,100.0015,100.00
11 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
10,100.0010,100.00

12 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00

175.0000
13 COMMERCIAL HMA

155.0000 TON 105.88 %
27,125.00 13,950.00

85.0000
13,175.00

14 SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 %

5.005.00

EROSION CONTROL AND PLANTING

50.0000
15 ESC LEAD

37.0000 DAY -44.44 %
1,850.00 -1,480.00

90.0000
3,330.00

7.5000
16 COMPOST BLANKET

450.0000 S.Y. 50.00 %
3,375.00 1,125.00

5.0000
2,250.00

100.0000
17 STREET CLEANING

122.0000 HR -9.09 %
12,200.00 -1,220.00

110.0000
13,420.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A030 REVISION NO : 4 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007240 REGION NO : 1 AWARDED ON : Feb  5 2007
VERSION NO :4 WORK ORDER# : XL2085
HWY :SR 509 ------- LOW BIDDER -------

TITLE :SR 509
SLAYDEN ROAD VIC TO SW 185TH ST VIC
PAVING
06A030

TUCCI & SONS, INC.
4224 WALLER RD E

PROJECT : TACOMA   WA  984431099

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2007
07:24

DOT_RGGB01

STPF-0509(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

58.5000
18 INLET PROTECTION

79.0000 EACH -2.50 %
4,621.50 -118.50

60.0000
4,740.00

4.6500
19 WATTLE

2880.0000 L.F. -22.50 %
13,392.00 -3,888.00

6.0000
17,280.00

20 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

5,000.005,000.00

TRAFFIC

3.2500
21 EXTRUDED CURB

6761.0000 L.F. -50.00 %
21,973.25 -21,973.25

6.5000
43,946.50

20.9500
22 BEAM GUARDRAIL TYPE 31

550.0000 L.F. -40.14 %
11,522.50 -7,727.50

35.0000
19,250.00

58.1500
23 BEAM GUARDRAIL TYPE THRIE BEAM

462.0000 L.F. -3.08 %
26,865.30 -854.70

60.0000
27,720.00

2,505.0000
24 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH 108.75 %
7,515.00 3,915.00

1,200.0000
3,600.00

0.0000
25 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00

1,685.0000
26 BEAM GUARDRAIL FLARED TERMINAL

17.0000 EACH -6.39 %
28,645.00 -1,955.00

1,800.0000
30,600.00

0.0000
27 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A030 REVISION NO : 4 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007240 REGION NO : 1 AWARDED ON : Feb  5 2007
VERSION NO :4 WORK ORDER# : XL2085
HWY :SR 509 ------- LOW BIDDER -------

TITLE :SR 509
SLAYDEN ROAD VIC TO SW 185TH ST VIC
PAVING
06A030

TUCCI & SONS, INC.
4224 WALLER RD E

PROJECT : TACOMA   WA  984431099

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2007
07:24

DOT_RGGB01

STPF-0509(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

935.0000
28 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

3.0000 EACH 55.83 %
2,805.00 1,005.00

600.0000
1,800.00

2,205.0000
29  BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

15.0000 EACH 234.09 %
33,075.00 23,175.00

660.0000
9,900.00

5.8500
30  BEAM GUARDRAIL RAISING FOR HMA OVERLAYS

2500.0000 L.F. 30.00 %
14,625.00 3,375.00

4.5000
11,250.00

25.0000
31 FLEXIBLE GUIDE POST

89.0000 EACH -16.67 %
2,225.00 -445.00

30.0000
2,670.00

15.2000
32 BARRIER DELINEATOR

3.0000 EACH -24.00 %
45.60 -14.40

20.0000
60.00

0.1000
33 PAINT LINE

27890.0000 L.F. -41.18 %
2,789.00 -1,952.30

0.1700
4,741.30

0.4800
34 PLASTIC LINE

27440.0000 L.F. -65.71 %
13,171.20 -25,244.80

1.4000
38,416.00

2.7500
35 PLASTIC WIDE LINE

660.0000 L.F. 30.95 %
1,815.00 429.00

2.1000
1,386.00

2.0000
36 PLASTIC BARRIER LINE

210.0000 L.F. -13.04 %
420.00 -63.00

2.3000
483.00

5.5000
37 PLASTIC CROSSWALK LINE

100.0000 S.F. -8.33 %
550.00 -50.00

6.0000
600.00

8.5000
38 PLASTIC STOP LINE

213.0000 L.F. -15.00 %
1,810.50 -319.50

10.0000
2,130.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A030 REVISION NO : 4 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007240 REGION NO : 1 AWARDED ON : Feb  5 2007
VERSION NO :4 WORK ORDER# : XL2085
HWY :SR 509 ------- LOW BIDDER -------

TITLE :SR 509
SLAYDEN ROAD VIC TO SW 185TH ST VIC
PAVING
06A030

TUCCI & SONS, INC.
4224 WALLER RD E

PROJECT : TACOMA   WA  984431099

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2007
07:24

DOT_RGGB01

STPF-0509(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

125.0000
39 PLASTIC TRAFFIC ARROW

6.0000 EACH 4.17 %
750.00 30.00

120.0000
720.00

18.0000
40 PLASTIC DRAINAGE MARKING

73.0000 EACH -10.00 %
1,314.00 -146.00

20.0000
1,460.00

175.0000
41 RAISED PAVEMENT MARKER TYPE 1

4.0000 HUND -37.50 %
700.00 -420.00

280.0000
1,120.00

300.0000
42 RAISED PAVEMENT MARKER TYPE 2

4.8000 HUND -33.33 %
1,440.00 -720.00

450.0000
2,160.00

0.1100
43 TEMPORARY PAVEMENT MARKING

59600.0000 L.F. -26.67 %
6,556.00 -2,384.00

0.1500
8,940.00

44 PERMANENT SIGNING
L.S. -0.38 %

26,000.00 -100.0026,100.00
45 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 76.67 %
159,000.00 69,000.0090,000.00

OTHER ITEMS
46 TYPE B PROGRESS SCHEDULE

L.S. 0.00 %
5,000.00 0.005,000.00

47 ROADWAY SURVEYING
L.S. 723.53 %

42,000.00 36,900.005,100.00

200.0000
48 ADJUST MONUMENT CASE AND COVER

6.0000 EACH -46.67 %
1,200.00 -1,050.00

375.0000
2,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A030 REVISION NO : 4 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007240 REGION NO : 1 AWARDED ON : Feb  5 2007
VERSION NO :4 WORK ORDER# : XL2085
HWY :SR 509 ------- LOW BIDDER -------

TITLE :SR 509
SLAYDEN ROAD VIC TO SW 185TH ST VIC
PAVING
06A030

TUCCI & SONS, INC.
4224 WALLER RD E

PROJECT : TACOMA   WA  984431099

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2007
07:24

DOT_RGGB01

STPF-0509(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

38.0000
49 RAMP DETECTABLE WARNING RETROFIT

20.0000 S.F. -49.33 %
760.00 -740.00

75.0000
1,500.00

500.0000
50 ADJUST INLET

2.0000 EACH 11.11 %
1,000.00 100.00

450.0000
900.00

500.0000
51 ADJUST MANHOLE

5.0000 EACH 11.11 %
2,500.00 250.00

450.0000
2,250.00

400.0000
52 ADJUST CATCH BASIN

54.0000 EACH -11.11 %
21,600.00 -2,700.00

450.0000
24,300.00

250.0000
53  FRAME AND VANED GRATE

2.0000 EACH -66.67 %
500.00 -1,000.00

750.0000
1,500.00

250.0000
54 ADJUST VALVE BOX

58.0000 EACH -16.67 %
14,500.00 -2,900.00

300.0000
17,400.00

55 ROADSIDE CLEANUP
EST. 0.00 %

2,000.002,000.00
56 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

57 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
58 SPCC PLAN

L.S. 25.00 %
2,500.00 500.002,000.00

250.0000
59 MAILBOX SUPPORT TYPE 1

10.0000 EACH 25.00 %
2,500.00 500.00

200.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A030 REVISION NO : 4 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007240 REGION NO : 1 AWARDED ON : Feb  5 2007
VERSION NO :4 WORK ORDER# : XL2085
HWY :SR 509 ------- LOW BIDDER -------

TITLE :SR 509
SLAYDEN ROAD VIC TO SW 185TH ST VIC
PAVING
06A030

TUCCI & SONS, INC.
4224 WALLER RD E

PROJECT : TACOMA   WA  984431099

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2007
07:24

DOT_RGGB01

STPF-0509(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

500.0000
60 MAILBOX SUPPORT TYPE 2

11.0000 EACH 66.67 %
5,500.00 2,200.00

300.0000
3,300.00

$1,111,713.85 7.03%
LOW BIDDER REJECTED 

$1,038,720.80CONTRACT TOTAL

$1,111,713.85BASE TOTAL 7.03%$1,038,720.80

LOW BIDDER REJECTED


