
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03Z012 REVISION NO : 1 BIDS OPENED ON : Jul  2 2003
CONTRACT NO : 006620 REGION NO : 6 AWARDED ON : Jul  8 2003
VERSION NO : 2 WORK ORDER# : 0L3515
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I-90
ARGONNE RD. TO SULLIVAN RD.

03Z012

SCARSELLA BROS. INC. GARCO ACME JOINT VENTURE KIEWIT PACIFIC CO.
19460 84TH AVE S 4114 EAST BROADWAY  99202-4531 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 PO BOX 2946 98661

PROJECT : SEATTLE   WA  981680697 SPOKANE    WA  992202946 VANCOUVER   WA  986681770

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100468 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2003
07:48

DOT_RGGB01

NH-0906(203)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 24.93 % 6.24 % 41.83 %
2,440,000.00 486,980.00 2,074,897.70 121,877.70 2,770,000.00 816,980.001,953,020.00

500.0000
2 CLEARING AND GRUBBING

24.0000 ACRE -66.67 % 289.0000 -80.73 % 1,000.0000 -33.33 %
12,000.00 -24,000.00 6,936.00 -29,064.00 24,000.00 -12,000.00

1,500.0000
36,000.00

400.0000
3 REMOVING DRAINAGE STRUCTURE

31.0000 EACH 33.33 % 158.0000 -47.33 % 350.0000 16.67 %
12,400.00 3,100.00 4,898.00 -4,402.00 10,850.00 1,550.00

300.0000
9,300.00

10.0000
4 REMOVING CEMENT CONC. CURB

130.0000 L.F. 233.33 % 5.0000 66.67 % 5.0000 66.67 %
1,300.00 910.00 650.00 260.00 650.00 260.00

3.0000
390.00

10.0000
5 REMOVING ASPHALT CONC. PAVEMENT

120.0000 S.Y. 150.00 % 17.0000 325.00 % 20.0000 400.00 %
1,200.00 720.00 2,040.00 1,560.00 2,400.00 1,920.00

4.0000
480.00

2.0000
6  REMOVING PRECAST CONC. BARRIER

2035.0000 L.F. -66.67 % 2.0000 -66.67 % 7.0000 16.67 %
4,070.00 -8,140.00 4,070.00 -8,140.00 14,245.00 2,035.00

6.0000
12,210.00

1.0000
7 REMOVING GUARDRAIL

3860.0000 L.F. -50.00 % 1.0000 -50.00 % 1.0000 -50.00 %
3,860.00 -3,860.00 3,860.00 -3,860.00 3,860.00 -3,860.00

2.0000
7,720.00

100.0000
8 REMOVING GUARDRAIL ANCHOR

28.0000 EACH -33.33 % 106.0000 -29.33 % 100.0000 -33.33 %
2,800.00 -1,400.00 2,968.00 -1,232.00 2,800.00 -1,400.00

150.0000
4,200.00

0.3800
9 REMOVING TEMPORARY PAVEMENT MARKING

115707.0000 L.F. -24.00 % 0.3700 -26.00 % 0.5000 0.00 %
43,968.66 -13,884.84 42,811.59 -15,041.91 57,853.50 0.00

0.5000
57,853.50

0.3900
10 REMOVING PAINT LINE

110180.0000 L.F. -22.00 % 0.3700 -26.00 % 0.4000 -20.00 %
42,970.20 -12,119.80 40,766.60 -14,323.40 44,072.00 -11,018.00

0.5000
55,090.00

2,500.0000
11  REMOVING CANTILEVER SIGN STRUCTURE

2.0000 EACH 733.33 % 2,700.0000 800.00 % 2,500.0000 733.33 %
5,000.00 4,400.00 5,400.00 4,800.00 5,000.00 4,400.00

300.0000
600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03Z012 REVISION NO : 1 BIDS OPENED ON : Jul  2 2003
CONTRACT NO : 006620 REGION NO : 6 AWARDED ON : Jul  8 2003
VERSION NO : 2 WORK ORDER# : 0L3515
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I-90
ARGONNE RD. TO SULLIVAN RD.

03Z012

SCARSELLA BROS. INC. GARCO ACME JOINT VENTURE KIEWIT PACIFIC CO.
19460 84TH AVE S 4114 EAST BROADWAY  99202-4531 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 PO BOX 2946 98661

PROJECT : SEATTLE   WA  981680697 SPOKANE    WA  992202946 VANCOUVER   WA  986681770

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100468 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2003
07:48

DOT_RGGB01

NH-0906(203)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

0.7500
12 REMOVING CHAIN LINK FENCE

15390.0000 L.F. -25.00 % 3.0000 200.00 % 1.0000 0.00 %
11,542.50 -3,847.50 46,170.00 30,780.00 15,390.00 0.00

1.0000
15,390.00

2.0000
13  REMOVING PRIVATE FENCE

500.0000 L.F. -90.00 % 4.0000 -80.00 % 10.0000 -50.00 %
1,000.00 -9,000.00 2,000.00 -8,000.00 5,000.00 -5,000.00

20.0000
10,000.00

14  REMOVING CONC. SLOPE PROTECTION
L.S. 225.00 % 110.00 % 400.00 %

6,500.00 4,500.00 4,200.00 2,200.00 10,000.00 8,000.002,000.00
15  REMOVING OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %
18,000.00 18,000.00 18,000.0018,000.00

GRADING

5.0000
16 ROADWAY EXCAVATION INCL. HAUL

310290.0000 C.Y. 11.11 % 4.0000 -11.11 % 8.0000 77.78 %
1,551,450.00 155,145.00 1,241,160.00 -155,145.00 2,482,320.00 1,086,015.00

4.5000
1,396,305.00

1.2500
17 EMBANKMENT COMPACTION

44700.0000 C.Y. -16.67 % 1.0000 -33.33 % 0.5000 -66.67 %
55,875.00 -11,175.00 44,700.00 -22,350.00 22,350.00 -44,700.00

1.5000
67,050.00

DRAINAGE

1,150.0000
18 GRATE INLET TYPE 2

171.0000 EACH -23.33 % 1,444.0000 -3.73 % 1,400.0000 -6.67 %
196,650.00 -59,850.00 246,924.00 -9,576.00 239,400.00 -17,100.00

1,500.0000
256,500.00

2,500.0000
19 DROP INLET TYPE 2

4.0000 EACH -21.88 % 2,625.0000 -17.97 % 2,300.0000 -28.13 %
10,000.00 -2,800.00 10,500.00 -2,300.00 9,200.00 -3,600.00

3,200.0000
12,800.00

2,500.0000
20  SPOKANE COUNTY PRECAST CONC. DRYWELL TYPE B

10.0000 EACH 25.00 % 2,783.0000 39.15 % 2,500.0000 25.00 %
25,000.00 5,000.00 27,830.00 7,830.00 25,000.00 5,000.00

2,000.0000
20,000.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2003
07:48

DOT_RGGB01

NH-0906(203)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

1,000.0000
21  DRAINAGE STRUCTURE RETROFIT

57.0000 EACH 100.00 % 788.0000 57.60 % 500.0000 0.00 %
57,000.00 28,500.00 44,916.00 16,416.00 28,500.00 0.00

500.0000
28,500.00

750.0000
22  SPLASH PAD

8.0000 EACH 25.00 % 3,465.0000 477.50 % 250.0000 -58.33 %
6,000.00 1,200.00 27,720.00 22,920.00 2,000.00 -2,800.00

600.0000
4,800.00

STORM SEWER

1,610.0000
23 CATCH BASIN TYPE 2 48 IN. DIAM.

7.0000 EACH -10.56 % 1,890.0000 5.00 % 2,000.0000 11.11 %
11,270.00 -1,330.00 13,230.00 630.00 14,000.00 1,400.00

1,800.0000
12,600.00

3,000.0000
24 CATCH BASIN TYPE 2 60 IN. DIAM.

2.0000 EACH 50.00 % 3,150.0000 57.50 % 3,000.0000 50.00 %
6,000.00 2,000.00 6,300.00 2,300.00 6,000.00 2,000.00

2,000.0000
4,000.00

1.5000
25 TESTING STORM SEWER PIPE

15063.0000 L.F. 0.00 % 1.0000 -33.33 % 2.0000 33.33 %
22,594.50 0.00 15,063.00 -7,531.50 30,126.00 7,531.50

1.5000
22,594.50

17.0000
26 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

6959.0000 L.F. -8.11 % 17.0000 -8.11 % 11.0000 -40.54 %
118,303.00 -10,438.50 118,303.00 -10,438.50 76,549.00 -52,192.50

18.5000
128,741.50

23.3500
27 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

4599.0000 L.F. 16.75 % 23.0000 15.00 % 22.0000 10.00 %
107,386.65 15,406.65 105,777.00 13,797.00 101,178.00 9,198.00

20.0000
91,980.00

32.5500
28 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

3385.0000 L.F. 51.40 % 31.0000 44.19 % 23.0000 6.98 %
110,181.75 37,404.25 104,935.00 32,157.50 77,855.00 5,077.50

21.5000
72,777.50

51.3500
29 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

120.0000 L.F. 123.26 % 43.0000 86.96 % 45.0000 95.65 %
6,162.00 3,402.00 5,160.00 2,400.00 5,400.00 2,640.00

23.0000
2,760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03Z012 REVISION NO : 1 BIDS OPENED ON : Jul  2 2003
CONTRACT NO : 006620 REGION NO : 6 AWARDED ON : Jul  8 2003
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2003
07:48

DOT_RGGB01

NH-0906(203)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

0.0000
30 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

31 SHORING OR EXTRA EXCAVATION CL. A
L.S. 550.00 % 900.00 % 900.00 %

6,500.00 5,500.00 10,000.00 9,000.00 10,000.00 9,000.001,000.00

0.0000
32 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

18.2500
33  MASONRY NOISE BARRIER WALL

59040.0000 S.F. -8.75 % 21.0000 5.00 % 17.0000 -15.00 %
1,077,480.00 -103,320.00 1,239,840.00 59,040.00 1,003,680.00 -177,120.00

20.0000
1,180,800.00

150.0000
34  SOLDIER PILE SHAFT 2'-0" DIAMETER

615.0000 L.F. 150.00 % 115.5000 92.50 % 132.0000 120.00 %
92,250.00 55,350.00 71,032.50 34,132.50 81,180.00 44,280.00

60.0000
36,900.00

23.0000
35  FURNISHING SOLDIER PILE W 8 X 67

880.0000 L.F. -23.33 % 36.0000 20.00 % 21.0000 -30.00 %
20,240.00 -6,160.00 31,680.00 5,280.00 18,480.00 -7,920.00

30.0000
26,400.00

1,650.0000
36  TIMBER LAGGING

7.1000 MBM -21.43 % 29.0000 -98.62 % 1,500.0000 -28.57 %
11,715.00 -3,195.00 205.90 -14,704.10 10,650.00 -4,260.00

2,100.0000
14,910.00

30.0000
37  PREFABRICATED DRAINAGE MATERIAL

200.0000 S.Y. 328.57 % 11.0000 57.14 % 8.0000 14.29 %
6,000.00 4,600.00 2,200.00 800.00 1,600.00 200.00

7.0000
1,400.00

16.2500
38  MASONRY BLOCK FASCIA PANEL

1800.0000 S.F. 8.33 % 12.0000 -20.00 % 12.0000 -20.00 %
29,250.00 2,250.00 21,600.00 -5,400.00 21,600.00 -5,400.00

15.0000
27,000.00

39 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2003
07:48

DOT_RGGB01

NH-0906(203)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

9.0500
40 CRUSHED SURFACING BASE COURSE

96070.0000 TON -9.50 % 8.0000 -20.00 % 6.0000 -40.00 %
869,433.50 -91,266.50 768,560.00 -192,140.00 576,420.00 -384,280.00

10.0000
960,700.00

6.0000
41  BITUMINOUS PLANINGS

7500.0000 C.Y. 20.00 % 11.0000 120.00 % 10.0000 100.00 %
45,000.00 7,500.00 82,500.00 45,000.00 75,000.00 37,500.00

5.0000
37,500.00

LIQUID ASPHALT
42 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
68,270.00 68,270.00 68,270.0068,270.00

CEMENT CONCRETE PAVEMENT
43 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
205,400.00 205,400.00 205,400.00205,400.00

44 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

74.2000
45 CEMENT CONC. PAVEMENT - INCLUDING DOWELS

114130.0000 C.Y. -17.56 % 81.5000 -9.44 % 91.5000 1.67 %
8,468,446.00-1,803,254.00 9,301,595.00 -970,105.00 10,442,895.00 171,195.00

90.0000
10,271,700.00

ASPHALT CONCRETE PAVEMENT

1.6000
46 PLANING BITUMINOUS PAVEMENT

115460.0000 S.Y. -60.00 % 1.0500 -73.75 % 1.6500 -58.75 %
184,736.00 -277,104.00 121,233.00 -340,607.00 190,509.00 -271,331.00

4.0000
461,840.00

47.0000
47 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-28

170.0000 TON 62.07 % 49.0000 68.97 % 47.0000 62.07 %
7,990.00 3,060.00 8,330.00 3,400.00 7,990.00 3,060.00

29.0000
4,930.00
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NO.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

37.0000
48 ASPHALT CONC. PAVEMENT CL. A  PG 70-28

11820.0000 TON 5.71 % 39.0000 11.43 % 37.0000 5.71 %
437,340.00 23,640.00 460,980.00 47,280.00 437,340.00 23,640.00

35.0000
413,700.00

32.0000
49 ASPHALT CONC. PAVEMENT CL. E  PG 64-28

56280.0000 TON 6.67 % 34.0000 13.33 % 32.0000 6.67 %
1,800,960.00 112,560.00 1,913,520.00 225,120.00 1,800,960.00 112,560.00

30.0000
1,688,400.00

50 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

63,100.00 63,100.00 63,100.0063,100.00
51 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
42,100.00 42,100.00 42,100.0042,100.00

2.0000
52 LONGITUDINAL JOINT SEAL

4700.0000 L.F. -33.33 % 2.0000 -33.33 % 1.6000 -46.67 %
9,400.00 -4,700.00 9,400.00 -4,700.00 7,520.00 -6,580.00

3.0000
14,100.00

EROSION CONTROL AND PLANTING

300.0000
53 ESC LEAD

70.0000 DAY -40.00 % 250.0000 -50.00 % 100.0000 -80.00 %
21,000.00 -14,000.00 17,500.00 -17,500.00 7,000.00 -28,000.00

500.0000
35,000.00

1,090.0000
54 SEEDING, FERTILIZING, AND MULCHING

24.1000 ACRE -27.33 % 1,145.0000 -23.67 % 1,090.0000 -27.33 %
26,269.00 -9,881.00 27,594.50 -8,555.50 26,269.00 -9,881.00

1,500.0000
36,150.00

90.0000
55 SOIL BINDER OR TACKING AGENT

24.1000 ACRE -55.00 % 95.0000 -52.50 % 90.0000 -55.00 %
2,169.00 -2,651.00 2,289.50 -2,530.50 2,169.00 -2,651.00

200.0000
4,820.00

125.0000
56 STREET CLEANING

90.0000 HR 25.00 % 108.0000 8.00 % 120.0000 20.00 %
11,250.00 2,250.00 9,720.00 720.00 10,800.00 1,800.00

100.0000
9,000.00

75.0000
57 INLET PROTECTION

94.0000 EACH -50.00 % 53.0000 -64.67 % 150.0000 0.00 %
7,050.00 -7,050.00 4,982.00 -9,118.00 14,100.00 0.00

150.0000
14,100.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.5000
58 SILT FENCE

5510.0000 L.F. -30.00 % 3.0000 -40.00 % 3.0000 -40.00 %
19,285.00 -8,265.00 16,530.00 -11,020.00 16,530.00 -11,020.00

5.0000
27,550.00

59 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

6.0000
60 TOPSOIL TYPE B

19300.0000 C.Y. 0.00 % 6.0000 0.00 % 4.0000 -33.33 %
115,800.00 0.00 115,800.00 0.00 77,200.00 -38,600.00

6.0000
115,800.00

TRAFFIC

20.0000
61  SPOKANE COUNTY CEMENT CONC. CURB TYPE A

130.0000 L.F. 150.00 % 13.0000 62.50 % 12.0000 50.00 %
2,600.00 1,560.00 1,690.00 650.00 1,560.00 520.00

8.0000
1,040.00

7.5000
62 REMOVING AND RESETTING BEAM GUARDRAIL

1030.0000 L.F. 0.00 % 8.0000 6.67 % 7.5000 0.00 %
7,725.00 0.00 8,240.00 515.00 7,725.00 0.00

7.5000
7,725.00

20.5000
63 PRECAST CONC. BARRIER TYPE 2

5338.0000 L.F. 2.50 % 22.0000 10.00 % 20.5000 2.50 %
109,429.00 2,669.00 117,436.00 10,676.00 109,429.00 2,669.00

20.0000
106,760.00

20.5000
64 PRECAST CONC. BARRIER TYPE 2  MODIFIED

5154.0000 L.F. -18.00 % 22.0000 -12.00 % 20.5000 -18.00 %
105,657.00 -23,193.00 113,388.00 -15,462.00 105,657.00 -23,193.00

25.0000
128,850.00

20.0000
65 PRECAST CONC. BARRIER TYPE 4

214.0000 L.F. 0.00 % 21.0000 5.00 % 20.0000 0.00 %
4,280.00 0.00 4,494.00 214.00 4,280.00 0.00

20.0000
4,280.00

43.5000
66  SINGLE SLOPE CONC. BARRIER TYPE A

10527.0000 L.F. -27.50 % 47.0000 -21.67 % 50.0000 -16.67 %
457,924.50 -173,695.50 494,769.00 -136,851.00 526,350.00 -105,270.00

60.0000
631,620.00

67.0000
67  SINGLE SLOPE CONC. BARRIER TYPE B

10324.0000 L.F. 3.08 % 70.0000 7.69 % 80.0000 23.08 %
691,708.00 20,648.00 722,680.00 51,620.00 825,920.00 154,860.00

65.0000
671,060.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03Z012 REVISION NO : 1 BIDS OPENED ON : Jul  2 2003
CONTRACT NO : 006620 REGION NO : 6 AWARDED ON : Jul  8 2003
VERSION NO : 2 WORK ORDER# : 0L3515
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I-90
ARGONNE RD. TO SULLIVAN RD.

03Z012

SCARSELLA BROS. INC. GARCO ACME JOINT VENTURE KIEWIT PACIFIC CO.
19460 84TH AVE S 4114 EAST BROADWAY  99202-4531 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 PO BOX 2946 98661

PROJECT : SEATTLE   WA  981680697 SPOKANE    WA  992202946 VANCOUVER   WA  986681770

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100468 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2003
07:48

DOT_RGGB01

NH-0906(203)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

77.0000
68  SINGLE SLOPE CONC. BARRIER TYPE C

478.0000 L.F. 28.33 % 83.0000 38.33 % 100.0000 66.67 %
36,806.00 8,126.00 39,674.00 10,994.00 47,800.00 19,120.00

60.0000
28,680.00

12.4000
69 TEMPORARY CONC. BARRIER

61960.0000 L.F. 24.00 % 13.0000 30.00 % 11.5000 15.00 %
768,304.00 148,704.00 805,480.00 185,880.00 712,540.00 92,940.00

10.0000
619,600.00

2.4000
70  RESETTING AND REMOVING PRECAST CONC. BARRIER

136520.0000 L.F. -26.15 % 2.0000 -38.46 % 5.0000 53.85 %
327,648.00 -116,042.00 273,040.00 -170,650.00 682,600.00 238,910.00

3.2500
443,690.00

4,000.0000
71 TEMPORARY IMPACT ATTENUATOR

7.0000 EACH 60.00 % 4,229.0000 69.16 % 3,500.0000 40.00 %
28,000.00 10,500.00 29,603.00 12,103.00 24,500.00 7,000.00

2,500.0000
17,500.00

47,000.0000
72 PERMANENT IMPACT ATTENUATOR

8.0000 EACH 135.00 % 49,695.0000 148.48 % 47,000.0000 135.00 %
376,000.00 216,000.00 397,560.00 237,560.00 376,000.00 216,000.00

20,000.0000
160,000.00

1,000.0000
73 RESETTING IMPACT ATTENUATOR

9.0000 EACH 0.00 % 1,057.0000 5.70 % 800.0000 -20.00 %
9,000.00 0.00 9,513.00 513.00 7,200.00 -1,800.00

1,000.0000
9,000.00

6,500.0000
74 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH 828.57 % 8,072.0000 1,053.14 % 15,000.0000 2,042.86 %
6,500.00 5,800.00 8,072.00 7,372.00 15,000.00 14,300.00

700.0000
700.00

40.0000
75 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

350.0000 HR -20.00 % 38.0000 -24.00 % 35.0000 -30.00 %
14,000.00 -3,500.00 13,300.00 -4,200.00 12,250.00 -5,250.00

50.0000
17,500.00

10.0000
76 FLEXIBLE GUIDE POST

484.0000 EACH -50.00 % 20.0000 0.00 % 20.0000 0.00 %
4,840.00 -4,840.00 9,680.00 0.00 9,680.00 0.00

20.0000
9,680.00

5.0000
77 BARRIER DELINEATOR

836.0000 EACH 0.00 % 5.0000 0.00 % 5.0000 0.00 %
4,180.00 0.00 4,180.00 0.00 4,180.00 0.00

5.0000
4,180.00

12.0000
78  TEMPORARY BARRIER DELINEATION PANEL

5450.0000 EACH 20.00 % 13.0000 30.00 % 12.0000 20.00 %
65,400.00 10,900.00 70,850.00 16,350.00 65,400.00 10,900.00

10.0000
54,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03Z012 REVISION NO : 1 BIDS OPENED ON : Jul  2 2003
CONTRACT NO : 006620 REGION NO : 6 AWARDED ON : Jul  8 2003
VERSION NO : 2 WORK ORDER# : 0L3515
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I-90
ARGONNE RD. TO SULLIVAN RD.

03Z012

SCARSELLA BROS. INC. GARCO ACME JOINT VENTURE KIEWIT PACIFIC CO.
19460 84TH AVE S 4114 EAST BROADWAY  99202-4531 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 PO BOX 2946 98661

PROJECT : SEATTLE   WA  981680697 SPOKANE    WA  992202946 VANCOUVER   WA  986681770

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100468 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2003
07:48

DOT_RGGB01

NH-0906(203)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.0700
79 PAINT LINE

126030.0000 L.F. -65.00 % 0.1100 -45.00 % 0.2000 0.00 %
8,822.10 -16,383.90 13,863.30 -11,342.70 25,206.00 0.00

0.2000
25,206.00

0.7000
80 INSET PLASTIC LINE

101320.0000 L.F. -84.44 % 0.4500 -90.00 % 0.4500 -90.00 %
70,924.00 -385,016.00 45,594.00 -410,346.00 45,594.00 -410,346.00

4.5000
455,940.00

1.0000
81  INSET PLASTIC DROP LANE LINE

9870.0000 L.F. -77.78 % 1.0000 -77.78 % 1.0000 -77.78 %
9,870.00 -34,545.00 9,870.00 -34,545.00 9,870.00 -34,545.00

4.5000
44,415.00

0.1500
82 PAINTED WIDE LINE

9550.0000 L.F. -62.50 % 0.3500 -12.50 % 0.3000 -25.00 %
1,432.50 -2,387.50 3,342.50 -477.50 2,865.00 -955.00

0.4000
3,820.00

4.5000
83  INSET PLASTIC WIDE LINE

6110.0000 L.F. -50.00 % 4.0000 -55.56 % 4.0000 -55.56 %
27,495.00 -27,495.00 24,440.00 -30,550.00 24,440.00 -30,550.00

9.0000
54,990.00

0.0500
84 TEMPORARY PAVEMENT MARKING

282460.0000 L.F. -50.00 % 0.1500 50.00 % 0.2500 150.00 %
14,123.00 -14,123.00 42,369.00 14,123.00 70,615.00 42,369.00

0.1000
28,246.00

85 PERMANENT SIGNING
L.S. -15.73 % -11.11 % 11.11 %

75,840.00 -14,160.00 80,000.00 -10,000.00 100,000.00 10,000.0090,000.00
86 SIGN BRIDGE NO. 1

L.S. 1.36 % 5.90 % 14.29 %
70,955.00 955.00 74,129.00 4,129.00 80,000.00 10,000.0070,000.00

87 SIGN BRIDGE NO. 2
L.S. -4.41 % 5.90 % 0.00 %

66,910.65 -3,089.35 74,129.00 4,129.00 70,000.00 0.0070,000.00
88 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 6.40 % 11.16 % 20.00 %
26,600.00 1,600.00 27,790.00 2,790.00 30,000.00 5,000.0025,000.00

89 CANTILEVER SIGN STRUCTURE NO. 2
L.S. 7.88 % 12.70 % 20.00 %

26,970.00 1,970.00 28,176.00 3,176.00 30,000.00 5,000.0025,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03Z012 REVISION NO : 1 BIDS OPENED ON : Jul  2 2003
CONTRACT NO : 006620 REGION NO : 6 AWARDED ON : Jul  8 2003
VERSION NO : 2 WORK ORDER# : 0L3515
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I-90
ARGONNE RD. TO SULLIVAN RD.

03Z012

SCARSELLA BROS. INC. GARCO ACME JOINT VENTURE KIEWIT PACIFIC CO.
19460 84TH AVE S 4114 EAST BROADWAY  99202-4531 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 PO BOX 2946 98661

PROJECT : SEATTLE   WA  981680697 SPOKANE    WA  992202946 VANCOUVER   WA  986681770

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100468 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2003
07:48

DOT_RGGB01

NH-0906(203)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

6.6500
90 SIGN COVERING

1560.0000 S.F. 66.25 % 3.0000 -25.00 % 3.0000 -25.00 %
10,374.00 4,134.00 4,680.00 -1,560.00 4,680.00 -1,560.00

4.0000
6,240.00

91 ILLUMINATION SYSTEM ARGONNE WB OFF-RAMP
L.S. -63.43 % -60.83 % -51.22 %

14,995.00 -26,005.00 16,060.00 -24,940.00 20,000.00 -21,000.0041,000.00
92 ILLUMINATION SYSTEM ARGONNE EB ON-RAMP

L.S. -38.64 % -34.28 % -39.39 %
20,250.00 -12,750.00 21,688.00 -11,312.00 20,000.00 -13,000.0033,000.00

93 ILLUMINATION SYSTEM PINES WB ON-RAMP
L.S. -13.27 % -7.11 % 2.04 %

42,500.00 -6,500.00 45,518.00 -3,482.00 50,000.00 1,000.0049,000.00
94 ILLUMINATION SYSTEM PINES EB OFF-RAMP

L.S. 26.93 % 35.94 % 185.71 %
44,425.00 9,425.00 47,579.00 12,579.00 100,000.00 65,000.0035,000.00

95 ILLUMINATION SYSTEM PINES WB OFF-RAMP
L.S. -14.68 % -8.62 % 167.86 %

23,890.00 -4,110.00 25,586.00 -2,414.00 75,000.00 47,000.0028,000.00
96 ILLUMINATION SYSTEM PINES EB ON-RAMP

L.S. 25.68 % 34.61 % 163.16 %
47,760.00 9,760.00 51,151.00 13,151.00 100,000.00 62,000.0038,000.00

97 ILLUMINATION SYSTEM PINES WB UNDERXING
L.S. -40.49 % -36.26 % -94.57 %

54,750.00 -37,250.00 58,637.00 -33,363.00 5,000.00 -87,000.0092,000.00
98 ILLUMINATION SYSTEM PINES EB UNDERXING

L.S. -39.51 % -35.22 % -94.57 %
55,650.00 -36,350.00 59,601.00 -32,399.00 5,000.00 -87,000.0092,000.00

99 ILLUMINATION SYSTEM EVERGREEN WB ON-RAMP
L.S. -41.97 % -37.85 % 8.11 %

21,470.00 -15,530.00 22,994.00 -14,006.00 40,000.00 3,000.0037,000.00
100 ILLUMINATION SYSTEM EVERGREEN EB OFF-RAMP

L.S. -41.82 % -37.69 % 7.14 %
16,290.00 -11,710.00 17,447.00 -10,553.00 30,000.00 2,000.0028,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03Z012 REVISION NO : 1 BIDS OPENED ON : Jul  2 2003
CONTRACT NO : 006620 REGION NO : 6 AWARDED ON : Jul  8 2003
VERSION NO : 2 WORK ORDER# : 0L3515
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I-90
ARGONNE RD. TO SULLIVAN RD.

03Z012

SCARSELLA BROS. INC. GARCO ACME JOINT VENTURE KIEWIT PACIFIC CO.
19460 84TH AVE S 4114 EAST BROADWAY  99202-4531 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 PO BOX 2946 98661

PROJECT : SEATTLE   WA  981680697 SPOKANE    WA  992202946 VANCOUVER   WA  986681770

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100468 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2003
07:48

DOT_RGGB01

NH-0906(203)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
101 ILLUMINATION SYSTEM EVERGREEN WB OFF-RAMP

L.S. -53.66 % -50.37 % -10.71 %
25,950.00 -30,050.00 27,792.00 -28,208.00 50,000.00 -6,000.0056,000.00

102 ILLUMINATION SYSTEM EVERGREEN EB ON-RAMP
L.S. -35.83 % -31.28 % -12.70 %

40,425.00 -22,575.00 43,295.00 -19,705.00 55,000.00 -8,000.0063,000.00
103 ILLUMINATION SYSTEM SULLIVAN WB ON-RAMP

L.S. -39.79 % -35.52 % -18.60 %
25,890.00 -17,110.00 27,728.00 -15,272.00 35,000.00 -8,000.0043,000.00

104 ILLUMINATION SYSTEM SULLIVAN EB OFF-RAMP
L.S. -22.25 % -16.73 % 25.00 %

15,550.00 -4,450.00 16,654.00 -3,346.00 25,000.00 5,000.0020,000.00

60.0000
105 TRAFFIC SAFETY DRUM

155.0000 EACH 20.00 % 48.0000 -4.00 % 45.0000 -10.00 %
9,300.00 1,550.00 7,440.00 -310.00 6,975.00 -775.00

50.0000
7,750.00

40.0000
106 BARRIER DRUM

808.0000 EACH -42.86 % 54.0000 -22.86 % 40.0000 -42.86 %
32,320.00 -24,240.00 43,632.00 -12,928.00 32,320.00 -24,240.00

70.0000
56,560.00

5.0000
107 SEQUENTIAL ARROW SIGN

1200.0000 HR 66.67 % 3.0000 0.00 % 4.0000 33.33 %
6,000.00 2,400.00 3,600.00 0.00 4,800.00 1,200.00

3.0000
3,600.00

5,000.0000
108 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH -33.33 % 2,153.0000 -71.29 % 5,000.0000 -33.33 %
20,000.00 -10,000.00 8,612.00 -21,388.00 20,000.00 -10,000.00

7,500.0000
30,000.00

10.0000
109 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1000.0000 HR 100.00 % 11.0000 120.00 % 10.0000 100.00 %
10,000.00 5,000.00 11,000.00 6,000.00 10,000.00 5,000.00

5.0000
5,000.00

250.0000
110 TYPE III BARRICADE

4.0000 EACH 66.67 % 161.0000 7.33 % 200.0000 33.33 %
1,000.00 400.00 644.00 44.00 800.00 200.00

150.0000
600.00

111 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -80.00 % -89.24 % 300.00 %

5,000.00 -20,000.00 2,691.00 -22,309.00 100,000.00 75,000.0025,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03Z012 REVISION NO : 1 BIDS OPENED ON : Jul  2 2003
CONTRACT NO : 006620 REGION NO : 6 AWARDED ON : Jul  8 2003
VERSION NO : 2 WORK ORDER# : 0L3515
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I-90
ARGONNE RD. TO SULLIVAN RD.

03Z012

SCARSELLA BROS. INC. GARCO ACME JOINT VENTURE KIEWIT PACIFIC CO.
19460 84TH AVE S 4114 EAST BROADWAY  99202-4531 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 PO BOX 2946 98661

PROJECT : SEATTLE   WA  981680697 SPOKANE    WA  992202946 VANCOUVER   WA  986681770

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100468 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2003
07:48

DOT_RGGB01

NH-0906(203)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

33.0000
112 TRAFFIC CONTROL LABOR

8000.0000 HR 6.45 % 35.0000 12.90 % 32.2500 4.03 %
264,000.00 16,000.00 280,000.00 32,000.00 258,000.00 10,000.00

31.0000
248,000.00

55.0000
113 TRAFFIC CONTROL VEHICLE

400.0000 DAY 10.00 % 65.0000 30.00 % 60.0000 20.00 %
22,000.00 2,000.00 26,000.00 6,000.00 24,000.00 4,000.00

50.0000
20,000.00

35.0000
114 TRAFFIC CONTROL SUPERVISOR

4000.0000 HR 2.94 % 37.0000 8.82 % 34.2500 0.74 %
140,000.00 4,000.00 148,000.00 12,000.00 137,000.00 1,000.00

34.0000
136,000.00

12.5000
115 CONSTRUCTION SIGNS CLASS A

2160.0000 S.F. 150.00 % 10.7600 115.20 % 7.0000 40.00 %
27,000.00 16,200.00 23,241.60 12,441.60 15,120.00 4,320.00

5.0000
10,800.00

116  COMMUNICATION CONDUIT SYSTEM
L.S. -42.05 % -37.93 % -31.50 %

338,380.00 -245,520.00 362,405.00 -221,495.00 400,000.00 -183,900.00583,900.00
117  COMMUNICATION CABLES AND INTERFACES

L.S. 105.63 % 120.23 % 64.84 %
74,850.00 38,450.00 80,164.00 43,764.00 60,000.00 23,600.0036,400.00

118  VIDEO, VOICE, & DATA DISTRIBUTION AND TRANSMISSION SYST
L.S. -72.31 % -70.35 % -62.81 %

44,670.00 -116,680.00 47,842.00 -113,508.00 60,000.00 -101,350.00161,350.00

600.0000
119  TRAFFIC INDUCTION LOOP

3.0000 EACH -34.07 % 643.0000 -29.34 % 2,000.0000 119.78 %
1,800.00 -930.00 1,929.00 -801.00 6,000.00 3,270.00

910.0000
2,730.00

45.0000
120  DIRECTIONAL BORING

550.0000 L.F. -65.38 % 59.0000 -54.62 % 60.0000 -53.85 %
24,750.00 -46,750.00 32,450.00 -39,050.00 33,000.00 -38,500.00

130.0000
71,500.00

OTHER ITEMS

5.0000
121 STRUCTURE EXCAVATION CLASS B INCL. HAUL

14415.0000 C.Y. 0.00 % 6.3000 26.00 % 14.0000 180.00 %
72,075.00 0.00 90,814.50 18,739.50 201,810.00 129,735.00

5.0000
72,075.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03Z012 REVISION NO : 1 BIDS OPENED ON : Jul  2 2003
CONTRACT NO : 006620 REGION NO : 6 AWARDED ON : Jul  8 2003
VERSION NO : 2 WORK ORDER# : 0L3515
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I-90
ARGONNE RD. TO SULLIVAN RD.

03Z012

SCARSELLA BROS. INC. GARCO ACME JOINT VENTURE KIEWIT PACIFIC CO.
19460 84TH AVE S 4114 EAST BROADWAY  99202-4531 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 PO BOX 2946 98661

PROJECT : SEATTLE   WA  981680697 SPOKANE    WA  992202946 VANCOUVER   WA  986681770

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100468 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2003
07:48

DOT_RGGB01

NH-0906(203)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

0.2500
122 SHORING OR EXTRA EXCAVATION CLASS B

99733.0000 S.F. -28.57 % 0.6800 94.29 % 1.0000 185.71 %
24,933.25 -9,973.30 67,818.44 32,911.89 99,733.00 64,826.45

0.3500
34,906.55

150.0000
123 PLUGGING EXISTING PIPE

22.0000 EACH -50.00 % 315.0000 5.00 % 150.0000 -50.00 %
3,300.00 -3,300.00 6,930.00 330.00 3,300.00 -3,300.00

300.0000
6,600.00

50.0000
124 CONC. SLOPE PROTECTION

520.0000 S.Y. 66.67 % 37.0000 23.33 % 35.0000 16.67 %
26,000.00 10,400.00 19,240.00 3,640.00 18,200.00 2,600.00

30.0000
15,600.00

7.5000
125 REDIRECTIONAL LAND FORM

660.0000 C.Y. -25.00 % 11.0000 10.00 % 5.0000 -50.00 %
4,950.00 -1,650.00 7,260.00 660.00 3,300.00 -3,300.00

10.0000
6,600.00

8.7500
126 CHAIN LINK FENCE TYPE 1

8865.0000 L.F. -20.45 % 9.0000 -18.18 % 9.0000 -18.18 %
77,568.75 -19,946.25 79,785.00 -17,730.00 79,785.00 -17,730.00

11.0000
97,515.00

5.0000
127 CHAIN LINK FENCE TYPE 3

2360.0000 L.F. -50.00 % 5.0000 -50.00 % 5.0000 -50.00 %
11,800.00 -11,800.00 11,800.00 -11,800.00 11,800.00 -11,800.00

10.0000
23,600.00

135.0000
128 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

33.0000 EACH -10.00 % 134.0000 -10.67 % 130.0000 -13.33 %
4,455.00 -495.00 4,422.00 -528.00 4,290.00 -660.00

150.0000
4,950.00

1.6500
129  TEMPORARY ACCESS CONTROL FENCE

6360.0000 L.F. -67.00 % 2.0000 -60.00 % 2.0000 -60.00 %
10,494.00 -21,306.00 12,720.00 -19,080.00 12,720.00 -19,080.00

5.0000
31,800.00

6.2500
130  PRIVACY SLATS

600.0000 L.F. 25.00 % 6.0000 20.00 % 6.0000 20.00 %
3,750.00 750.00 3,600.00 600.00 3,600.00 600.00

5.0000
3,000.00

250.0000
131 ADJUST INLET

7.0000 EACH -28.57 % 315.0000 -10.00 % 600.0000 71.43 %
1,750.00 -700.00 2,205.00 -245.00 4,200.00 1,750.00

350.0000
2,450.00

250.0000
132 CONNECTION TO DRAINAGE STRUCTURE

28.0000 EACH -50.00 % 420.0000 -16.00 % 700.0000 40.00 %
7,000.00 -7,000.00 11,760.00 -2,240.00 19,600.00 5,600.00

500.0000
14,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03Z012 REVISION NO : 1 BIDS OPENED ON : Jul  2 2003
CONTRACT NO : 006620 REGION NO : 6 AWARDED ON : Jul  8 2003
VERSION NO : 2 WORK ORDER# : 0L3515
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I-90
ARGONNE RD. TO SULLIVAN RD.

03Z012

SCARSELLA BROS. INC. GARCO ACME JOINT VENTURE KIEWIT PACIFIC CO.
19460 84TH AVE S 4114 EAST BROADWAY  99202-4531 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 PO BOX 2946 98661

PROJECT : SEATTLE   WA  981680697 SPOKANE    WA  992202946 VANCOUVER   WA  986681770

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100468 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2003
07:48

DOT_RGGB01

NH-0906(203)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

600.0000
133 ADJUST MANHOLE

40.0000 EACH 100.00 % 263.0000 -12.33 % 700.0000 133.33 %
24,000.00 12,000.00 10,520.00 -1,480.00 28,000.00 16,000.00

300.0000
12,000.00

350.0000
134 ADJUST CATCH BASIN

24.0000 EACH 0.00 % 221.0000 -36.86 % 700.0000 100.00 %
8,400.00 0.00 5,304.00 -3,096.00 16,800.00 8,400.00

350.0000
8,400.00

600.0000
135  ADJUST DRYWELL

1.0000 EACH 71.43 % 284.0000 -18.86 % 700.0000 100.00 %
600.00 250.00 284.00 -66.00 700.00 350.00

350.0000
350.00

136 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 87.50 % -14.69 % 25.00 %

15,000.00 7,000.00 6,825.00 -1,175.00 10,000.00 2,000.008,000.00

500.0000
137  STEEL PLATE COVER FOR DRAINAGE STRUCTURE

59.0000 EACH 0.00 % 315.0000 -37.00 % 350.0000 -30.00 %
29,500.00 0.00 18,585.00 -10,915.00 20,650.00 -8,850.00

500.0000
29,500.00

3.0000
138 TRAINING

3000.0000 HR 50.00 % 5.0000 150.00 % 1.0000 -50.00 %
9,000.00 3,000.00 15,000.00 9,000.00 3,000.00 -3,000.00

2.0000
6,000.00

139 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
140 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

141 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
142 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
-2.00 -2.00 -2.00-2.00

143 SPCC PLAN
L.S. 66.67 % -65.20 % 566.67 %

2,500.00 1,000.00 522.00 -978.00 10,000.00 8,500.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03Z012 REVISION NO : 1 BIDS OPENED ON : Jul  2 2003
CONTRACT NO : 006620 REGION NO : 6 AWARDED ON : Jul  8 2003
VERSION NO : 2 WORK ORDER# : 0L3515
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I-90
ARGONNE RD. TO SULLIVAN RD.

03Z012

SCARSELLA BROS. INC. GARCO ACME JOINT VENTURE KIEWIT PACIFIC CO.
19460 84TH AVE S 4114 EAST BROADWAY  99202-4531 2200 COLUMBIA HOUSE BLVD
KENT WA  98032-1240 PO BOX 2946 98661

PROJECT : SEATTLE   WA  981680697 SPOKANE    WA  992202946 VANCOUVER   WA  986681770

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100468 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2003
07:48

DOT_RGGB01

NH-0906(203)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

15.0000
144 TEMPORARY GEOSYNTHETIC RETAINING WALL

2700.0000 S.F. 328.57 % 4.0000 14.29 % 12.0000 242.86 %
40,500.00 31,050.00 10,800.00 1,350.00 32,400.00 22,950.00

3.5000
9,450.00

6.0000
145 GRAVEL BORROW INCL. HAUL

1030.0000 C.Y. -40.00 % 17.0600 70.60 % 10.0000 0.00 %
6,180.00 -4,120.00 17,571.80 7,271.80 10,300.00 0.00

10.0000
10,300.00

85.1500
146 SOLID WALL PVC CULV. PIPE 24 IN. DIAM.

715.0000 L.F. 204.11 % 57.7500 106.25 % 27.0000 -3.57 %
60,882.25 40,862.25 41,291.25 21,271.25 19,305.00 -715.00

28.0000
20,020.00

$23,915,737.76 -9.36% $24,477,617.68 -7.23% $27,776,608.50 5.27%$26,385,259.55CONTRACT TOTAL

$27,776,608.50$23,915,737.76 $24,477,617.68BASE TOTAL -9.36% -7.23% 5.27%$26,385,259.55


