WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

**BID CHECK REPORT**

**PS&E JOB NO:** 05X306  
**REVISION NO:** 1  
**WORK ORDER#:** XL2184  
**REGION NO:** 4  
**BIDS OPENED ON:** Feb 15 2006  
**CONTRACT NO:** 007084  
**AWARDED ON:** Feb 21 2006  
**VERSION NO:** 4  
**HWY:** SR 005  

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>ENGR’S. EST.</th>
<th>TOTAL AMOUNT</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td>L.S.</td>
<td></td>
<td></td>
<td>-30.71 %</td>
<td>2140 %</td>
<td>23.99 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>618,600.00</td>
<td>428,638.44</td>
<td>-158,961.56</td>
<td>132,400.00</td>
<td>767,000.00</td>
<td>148,400.00</td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>REMOVING CONC. BARRIER</td>
<td>L.F.</td>
<td>293,0000</td>
<td></td>
<td></td>
<td>4.33 %</td>
<td>100.00 %</td>
<td>25,000.00</td>
<td>733.33 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>3.0000</td>
<td>4.3000</td>
<td>6.0000</td>
<td>1,758.00</td>
<td>879.00</td>
<td>7,325.00</td>
<td>6,446.00</td>
</tr>
<tr>
<td>3</td>
<td>REMOVING GUARDRAIL</td>
<td>L.F.</td>
<td>370,0000</td>
<td></td>
<td></td>
<td>10.00 %</td>
<td>3.2000</td>
<td>1,184.00</td>
<td>74.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>3.0000</td>
<td>3.0000</td>
<td>4.0000</td>
<td>1,480.00</td>
<td>370.00</td>
<td>6,672.00</td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>REMOVING GUARDRAIL ANCHOR</td>
<td>EACH</td>
<td>10,0000</td>
<td></td>
<td></td>
<td>9.33 %</td>
<td>3.2000</td>
<td>1,184.00</td>
<td>74.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>150,000.00</td>
<td>164,000.00</td>
<td>200,000.00</td>
<td>2,000.00</td>
<td>500.00</td>
<td>1,600.00</td>
<td>100.00</td>
</tr>
<tr>
<td>5</td>
<td>REMOVING MISCELLANEOUS TRAFFIC ITEM</td>
<td>L.S.</td>
<td>5,500000</td>
<td></td>
<td>-34.25 %</td>
<td>-64.13 %</td>
<td>31.51 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>41,823.00</td>
<td>27,500.00</td>
<td>-14,323.00</td>
<td>15,000.00</td>
<td>55,000.00</td>
<td>13,177.00</td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>REMOVING CHAIN LINK FENCE</td>
<td>L.F.</td>
<td>900,0000</td>
<td></td>
<td></td>
<td>140.00 %</td>
<td>5.0000</td>
<td>100.00 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>2.5000</td>
<td>6.0000</td>
<td>140.00.00</td>
<td>2,400.00</td>
<td>70,000.00</td>
<td>133.33 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>2,250.00</td>
<td>5,400.00</td>
<td>3,150.00</td>
<td>4,950.00</td>
<td>4,500.00</td>
<td>2,250.00</td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>ROADWAY EXCAVATION INCL. HAUL</td>
<td>C.Y.</td>
<td>50,0000</td>
<td></td>
<td></td>
<td>25.00 %</td>
<td>130.000</td>
<td>225.00 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>40,000.00</td>
<td>50,000.00</td>
<td>30,000.00</td>
<td>1,500.00</td>
<td>6,500.00</td>
<td>4,500.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>2,000.00</td>
<td>2,500.00</td>
<td>500.00</td>
<td>1,500.00</td>
<td>6,500.00</td>
<td>4,500.00</td>
<td></td>
</tr>
<tr>
<td>8</td>
<td>CRUSHED SURFACING BASE COURSE</td>
<td>TON</td>
<td>16,0000</td>
<td></td>
<td></td>
<td>283.33 %</td>
<td>6.0000</td>
<td>3.33 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>30,000.00</td>
<td>115,000.00</td>
<td>150,000.00</td>
<td>2,400.00</td>
<td>1,920.00</td>
<td>1,120.00</td>
<td>640.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>480.00</td>
<td>1,840.00</td>
<td>1,360.00</td>
<td>2,400.00</td>
<td>1,920.00</td>
<td>1,120.00</td>
<td>640.00</td>
</tr>
<tr>
<td>9</td>
<td>SHOULDER FINISHING</td>
<td>M.</td>
<td>36,6000</td>
<td></td>
<td></td>
<td>83.33 %</td>
<td>3.000000</td>
<td>0.00 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>3,000.0000</td>
<td>5,500.0000</td>
<td>4,000.0000</td>
<td>33.33 %</td>
<td>3,000.00</td>
<td>0.00 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>109,800.00</td>
<td>201,300.00</td>
<td>146,400.00</td>
<td>36,600.00</td>
<td>109,800.00</td>
<td>0.00 %</td>
<td></td>
</tr>
</tbody>
</table>
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

BID CHECK REPORT

PS&E JOB NO: 05X306
CONTRACT NO: 007084
WORK ORDER#: XL2184
REGION NO: 4
VERSION NO: 4
REGION NO: 4

BIDS OPENED ON: Feb 15 2006
AMENDED ON: Feb 21 2006
AWARDED ON: Feb 21 2006

LOW BIDDER
WILDISH STANDARD PAVING CO.
3600 WILDISH LANE
98661-7753
EUGENE OR 97401-0428

2ND BIDDER
ACME CONCRETE PAVING, INC.
4124 E. BROADWAY
97408-4616
SPOKANE WA 99204-2531

3RD BIDDER
KIEWIT PACIFIC CO.
2200 COLUMBIA HOUSE BLVD
98861-7753
VANCOUVER WA 98681-1769

--- LIQUID ASPHALT ---

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/ ENGR'S. EST.</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/ TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/ AMT.DIFF.</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>10</td>
<td>ANTI-STRIPPING ADDITIVE</td>
<td>EST.</td>
<td>0.00 %</td>
<td>0.00</td>
<td>8,320.00</td>
<td>8,320.00</td>
<td>8,320.00</td>
<td>0.00</td>
</tr>
</tbody>
</table>

--- CEMENT CONCRETE PAVEMENT ---

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/ ENGR'S. EST.</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/ TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/ AMT.DIFF.</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>11</td>
<td>ASPHALT FOR FOG SEAL</td>
<td>27.2000 TON</td>
<td>350.0000</td>
<td>720.0000</td>
<td>105.71 %</td>
<td>660.0000</td>
<td>88.57 %</td>
<td>500.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>9,320.00</td>
<td>19,584.00</td>
<td>10,064.00</td>
<td>17,952.00</td>
<td>8,320.00</td>
<td>13,600.00</td>
</tr>
</tbody>
</table>

--- RETROFIT DOWEL BARS ---

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/ ENGR'S. EST.</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/ TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/ AMT.DIFF.</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>16</td>
<td>RETROFIT DOWEL BARS</td>
<td>19605.0000 EACH</td>
<td>53.0000</td>
<td>50.0000</td>
<td>-5.66 %</td>
<td>55.0000</td>
<td>3.77 %</td>
<td>69.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,039,065.00</td>
<td>980,250.00</td>
<td>-58,815.00</td>
<td>1,078,275.00</td>
<td>39,210.00</td>
<td>1,782,400.00</td>
</tr>
</tbody>
</table>

--- CEMENT CONCRETE PAVEMENT GRINDING ---

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/ ENGR'S. EST.</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/ TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/ AMT.DIFF.</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>19</td>
<td>CEMENT CONCRETE PAVEMENT GRINDING</td>
<td>99940.0000 S.Y.</td>
<td>13.0000</td>
<td>12.7500</td>
<td>-1.92 %</td>
<td>14.0000</td>
<td>7.69 %</td>
<td>13.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,299,220.00</td>
<td>1,274,235.00</td>
<td>-24,985.00</td>
<td>1,399,160.00</td>
<td>99,940.00</td>
<td>1,299,220.00</td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT</td>
<td>EST. QUANTITY</td>
<td>PRICE PER UNIT/</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF.</td>
</tr>
<tr>
<td>---------</td>
<td>------------------------------------------</td>
<td>------</td>
<td>---------------</td>
<td>-----------------</td>
<td>-----------------</td>
<td>---------</td>
<td>-----------------</td>
<td>---------</td>
</tr>
<tr>
<td>20</td>
<td>REPLACE UNCOMPACTABLE MATERIAL</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>21</td>
<td>FORCE ACCOUNT SHOULDER PAVEMENT REPAIR</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>22</td>
<td>PLANING BITUMINOUS PAVEMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>23</td>
<td>HMA CL. 1/2 IN. PG 70-22</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>24</td>
<td>JOB MIX COMPLIANCE PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>25</td>
<td>COMPACTION PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>26</td>
<td>LONGITUDINAL JOINT SEAL</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>27</td>
<td>CYCLIC DENSITY PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>28</td>
<td>ESC LEAD</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Cement Concrete Pavement**

**Total Amount**

**HOT MIX ASPHALT**

**Total Amount**

**Erosion Control and Planting**

**Total Amount**
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

**PS&E JOB NO:** 05X306  
**REGION NO:** 4  
**WORK ORDER#:** XL2184

**BIDS OPENED ON:** Feb 15 2006  
**AWARDED ON:** Feb 21 2006

**CONTRACT NO:** 007084  
**PROJECT:** IN-0051 (259)

<table>
<thead>
<tr>
<th>TITLE</th>
<th>LOW BIDDER</th>
<th>2ND BIDDER</th>
<th>3RD BIDDER</th>
</tr>
</thead>
<tbody>
<tr>
<td>I-5 I-205 TO N FORK LEWIS RIVER BRIDGE</td>
<td>ACME CONCRETE PAVING, INC.</td>
<td>WILDISH STANDARD PAVING CO.</td>
<td>KIEWIT PACIFIC CO.</td>
</tr>
<tr>
<td>4124 E. BROADWAY</td>
<td>3600 WILDISH LANE</td>
<td>2200 COLUMBIA HOUSE BLVD</td>
<td></td>
</tr>
<tr>
<td>SPokane WA 992024531</td>
<td>Eugene OR 974010428</td>
<td>Vancouver WA 986681769</td>
<td></td>
</tr>
</tbody>
</table>

### Erosion Control and Planting

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>29</td>
<td>SEEDING, FERTILIZING, AND MULCHING</td>
<td>ACRE</td>
<td>1,000.0000</td>
<td>175.00%</td>
<td>3,000.0000</td>
<td>200.00%</td>
<td>2,680.0000</td>
<td>168.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>500.00</td>
<td>875.00</td>
<td>1,500.00</td>
<td>1,000.00</td>
<td>1,340.00</td>
<td>840.00</td>
</tr>
<tr>
<td>30</td>
<td>MULCHING</td>
<td>ACRE</td>
<td>1,000.0000</td>
<td>820.00%</td>
<td>9,000.0000</td>
<td>800.00%</td>
<td>1,015.0000</td>
<td>1.50%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>100.00</td>
<td>920.00</td>
<td>900.00</td>
<td>800.00</td>
<td>101.50</td>
<td>1.50</td>
</tr>
<tr>
<td>31</td>
<td>INLET PROTECTION</td>
<td>EACH</td>
<td>172.0000</td>
<td>200.00%</td>
<td>100.0000</td>
<td>100.00%</td>
<td>85.0000</td>
<td>70.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>8,600.00</td>
<td>17,200.00</td>
<td>8,600.00</td>
<td>14,620.00</td>
<td>6,020.00</td>
<td>1.50</td>
</tr>
<tr>
<td>32</td>
<td>SILT FENCE</td>
<td>L.F.</td>
<td>50.0000</td>
<td>266.67%</td>
<td>10.0000</td>
<td>233.33%</td>
<td>11.5000</td>
<td>283.33%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>150.00</td>
<td>400.00</td>
<td>500.00</td>
<td>350.00</td>
<td>575.00</td>
<td>425.00</td>
</tr>
<tr>
<td>33</td>
<td>WOOD CHIP BERM</td>
<td>L.F.</td>
<td>530.0000</td>
<td>70.00%</td>
<td>13.0000</td>
<td>160.00%</td>
<td>9.0000</td>
<td>80.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>2,650.00</td>
<td>4,505.00</td>
<td>6,890.00</td>
<td>4,240.00</td>
<td>4,770.00</td>
<td>2,120.00</td>
</tr>
<tr>
<td>34</td>
<td>HIGH VISIBILITY FENCE</td>
<td>L.F.</td>
<td>580.0000</td>
<td>8.75%</td>
<td>3.0000</td>
<td>-25.00%</td>
<td>11.5000</td>
<td>187.50%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>4,000.00</td>
<td>4,350.00</td>
<td>6,670.00</td>
<td>4,350.00</td>
<td>4,350.00</td>
<td>4,350.00</td>
</tr>
<tr>
<td>35</td>
<td>EROSION/WATER POLLUTION CONTROL</td>
<td>EST.</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>TRAFFIC</th>
</tr>
</thead>
<tbody>
<tr>
<td>36 BEAM GUARDRAIL TYPE 1</td>
</tr>
<tr>
<td></td>
</tr>
<tr>
<td>37 BEAM GUARDRAIL TYPE 11</td>
</tr>
<tr>
<td></td>
</tr>
<tr>
<td>38 BEAM GUARDRAIL TYPE TRUSS THREE BEAM</td>
</tr>
<tr>
<td></td>
</tr>
<tr>
<td>Item</td>
</tr>
<tr>
<td>------</td>
</tr>
<tr>
<td></td>
</tr>
<tr>
<td></td>
</tr>
<tr>
<td></td>
</tr>
<tr>
<td></td>
</tr>
<tr>
<td>TRAFFIC</td>
</tr>
<tr>
<td></td>
</tr>
<tr>
<td>39</td>
</tr>
<tr>
<td></td>
</tr>
<tr>
<td>40</td>
</tr>
<tr>
<td></td>
</tr>
<tr>
<td>41</td>
</tr>
<tr>
<td></td>
</tr>
<tr>
<td>42</td>
</tr>
<tr>
<td></td>
</tr>
<tr>
<td>43</td>
</tr>
<tr>
<td></td>
</tr>
<tr>
<td>44</td>
</tr>
<tr>
<td></td>
</tr>
<tr>
<td>45</td>
</tr>
<tr>
<td></td>
</tr>
<tr>
<td>46</td>
</tr>
<tr>
<td></td>
</tr>
<tr>
<td>47</td>
</tr>
<tr>
<td></td>
</tr>
<tr>
<td>48</td>
</tr>
<tr>
<td></td>
</tr>
<tr>
<td>49</td>
</tr>
<tr>
<td></td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

**PS&E JOB NO:** 05X306  
**REGION NO:** 4  
**WORK ORDER#:** XL2184  
**HWY:** SR 005  

**LOW BIDDER**

- **TITLE:** I-5 I-205 TO N FORK LEWIS RIVER BRIDGE PCCP REHABILITATION
  - **PROJECT:** IN-0051 (259)
  - **COUNTY(S):** CLARK
  - **CONTRACTOR NUMBER:** 100307

**2ND BIDDER**

- **TITLE:**
- **CONTRACTOR NUMBER:** 894050

**3RD BIDDER**

- **TITLE:**
- **CONTRACTOR NUMBER:** 446001

### Itemized Summary

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/ MEAS</th>
<th>EST. TOTAL AMOUNT</th>
<th>ENG'R'S. EST. AMT. DIFF.</th>
<th>% DIFF.</th>
<th>% DIFF.</th>
<th>% DIFF.</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>TRAFFIC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>50</td>
<td>REMOVING AND RESETING BEAM GUARDRAIL</td>
<td>L.F.</td>
<td>100.0000</td>
<td>10.0000</td>
<td>11.5000</td>
<td>12.0000</td>
<td>20.00 %</td>
<td>11.1500</td>
<td>11.50 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,000.00</td>
<td>1,150.00</td>
<td>1,200.00</td>
<td>200.00</td>
<td>1,115.00</td>
<td>115.00</td>
</tr>
<tr>
<td>51</td>
<td>PRECAST CONC. BARRIER TYPE 2</td>
<td>L.F.</td>
<td>388.0000</td>
<td>35.0000</td>
<td>35.7000</td>
<td>35.0000</td>
<td>0.00 %</td>
<td>40.0000</td>
<td>14.29 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>13,580.00</td>
<td>13,851.60</td>
<td>271.60</td>
<td>13,580.00</td>
<td>15,520.00</td>
<td>1,940.00</td>
</tr>
<tr>
<td>52</td>
<td>REMOVING AND RESETING EXISTING PERMANENT BARRIER</td>
<td>L.F.</td>
<td>339.0000</td>
<td>10.0000</td>
<td>4.5000</td>
<td>8.0000</td>
<td>-20.00 %</td>
<td>4.3500</td>
<td>-56.50 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>3,390.00</td>
<td>1,525.50</td>
<td>-1,864.50</td>
<td>2,712.00</td>
<td>-678.00</td>
<td>1,474.65</td>
</tr>
<tr>
<td>53</td>
<td>TRUCK-MOUNTED IMPACT ATTENUATOR</td>
<td>EACH</td>
<td>2.0000</td>
<td>5,000.0000</td>
<td>27,000.0000</td>
<td>20,000.0000</td>
<td>300.00 %</td>
<td>19,580.00</td>
<td>6,195.20</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>10,000.00</td>
<td>44,000.00</td>
<td>40,000.00</td>
<td>30,000.00</td>
<td>40,000.00</td>
<td>30,000.00</td>
</tr>
<tr>
<td>54</td>
<td>OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR</td>
<td>HR</td>
<td>356.0000</td>
<td>39.0000</td>
<td>65.4000</td>
<td>55.0000</td>
<td>41.03 %</td>
<td>30.0000</td>
<td>-23.08 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>13,884.00</td>
<td>23,282.40</td>
<td>9,398.40</td>
<td>19,580.00</td>
<td>5,696.00</td>
<td>10,680.00</td>
</tr>
<tr>
<td>55</td>
<td>REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR</td>
<td>EST.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>56</td>
<td>FLEXIBLE GUIDE POST</td>
<td>EACH</td>
<td>256.0000</td>
<td>24.0000</td>
<td>24.8000</td>
<td>25.0000</td>
<td>4.17 %</td>
<td>24.2000</td>
<td>0.83 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>6,144.00</td>
<td>6,348.80</td>
<td>204.80</td>
<td>6,400.00</td>
<td>256.00</td>
<td>6,195.20</td>
</tr>
<tr>
<td>57</td>
<td>PAINT LINE</td>
<td>L.F.</td>
<td>238170.00</td>
<td>0.0900</td>
<td>0.0800</td>
<td>0.0900</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.00 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>21,435.30</td>
<td>19,053.60</td>
<td>-2,381.70</td>
<td>21,435.30</td>
<td>0.00</td>
<td>19,053.60</td>
</tr>
<tr>
<td>58</td>
<td>PROFILED PLASTIC LINE</td>
<td>L.F.</td>
<td>234140.00</td>
<td>0.9000</td>
<td>0.3700</td>
<td>0.4000</td>
<td>-55.56 %</td>
<td>0.3600</td>
<td>-60.00 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>210,726.00</td>
<td>86,631.80</td>
<td>-124,094.20</td>
<td>93,656.00</td>
<td>-117,070.00</td>
<td>84,290.40</td>
</tr>
<tr>
<td>59</td>
<td>12&quot; PLASTIC WIDE LINE</td>
<td>L.F.</td>
<td>1400.00</td>
<td>1.5000</td>
<td>5.1300</td>
<td>5.2500</td>
<td>250.00 %</td>
<td>5.0000</td>
<td>233.33 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>2,100.00</td>
<td>7,182.00</td>
<td>5,082.00</td>
<td>7,350.00</td>
<td>5,250.00</td>
<td>7,000.00</td>
</tr>
<tr>
<td>60</td>
<td>PROFILED PLASTIC WIDE LINE</td>
<td>L.F.</td>
<td>8080.00</td>
<td>2.0000</td>
<td>2.5000</td>
<td>2.5000</td>
<td>50.00 %</td>
<td>3.0000</td>
<td>30.00 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>16,160.00</td>
<td>20,200.00</td>
<td>4,040.00</td>
<td>24,240.00</td>
<td>8,080.00</td>
<td>21,008.00</td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT</td>
<td>PRICE PER UNIT/MEAS</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/MEAS</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/MEAS</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/MEAS</td>
<td>% DIFF.</td>
</tr>
<tr>
<td>---------</td>
<td>---------------------------</td>
<td>---------</td>
<td>---------------------</td>
<td>---------</td>
<td>---------------------</td>
<td>---------</td>
<td>---------------------</td>
<td>---------</td>
<td>---------------------</td>
<td>---------</td>
</tr>
<tr>
<td>61</td>
<td>TRAFFIC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PLASTIC DRAINAGE MARKING</td>
<td>EACH</td>
<td>15.0000</td>
<td>0.00</td>
<td>25.5000</td>
<td>0.00</td>
<td>27.0000</td>
<td>0.00</td>
<td>25.0000</td>
<td>0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>825.00</td>
<td>577.50</td>
<td>1,485.00</td>
<td>660.00</td>
<td>1,375.00</td>
<td>550.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>62</td>
<td>SHOULDER RUMBLE STRIP TYPE 1</td>
<td>MI.</td>
<td>800.0000</td>
<td>-32.50</td>
<td>540.0000</td>
<td>-12.50</td>
<td>700.0000</td>
<td>-34.38</td>
<td>525.0000</td>
<td>-34.38</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>8,160.00</td>
<td>-2,652.00</td>
<td>1,740.00</td>
<td>-1,020.00</td>
<td>3,355.00</td>
<td>-2,805.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>63</td>
<td>RAISED PAVEMENT MARKER TYPE 2</td>
<td>HUND</td>
<td>300.0000</td>
<td>-14.48</td>
<td>256.5500</td>
<td>-30.00</td>
<td>300.0000</td>
<td>0.00</td>
<td>250.0000</td>
<td>-16.67</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>13,830.00</td>
<td>-2,033.04</td>
<td>13,830.00</td>
<td>0.00</td>
<td>13,830.00</td>
<td>-2,305.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>64</td>
<td>TEMPORARY PAVEMENT MARKING</td>
<td>L.F.</td>
<td>0.2000</td>
<td>-50.00</td>
<td>0.1000</td>
<td>-40.00</td>
<td>0.1200</td>
<td>0.00</td>
<td>0.1000</td>
<td>-50.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>31,014.00</td>
<td>-15,507.00</td>
<td>18,608.40</td>
<td>-12,405.60</td>
<td>15,507.00</td>
<td>-15,507.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>65</td>
<td>PERMANENT SIGNING</td>
<td>L.S.</td>
<td>-2.74</td>
<td>-17.81</td>
<td>-17.81</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>73,000.00</td>
<td>-2,000.00</td>
<td>60,000.00</td>
<td>-13,000.00</td>
<td>60,000.00</td>
<td>-13,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>66</td>
<td>ILLUMINATION SYSTEM MODIFICATION 1</td>
<td>L.S.</td>
<td>14,500.00</td>
<td>10.34</td>
<td>16,000.00</td>
<td>3.45</td>
<td>14,000.00</td>
<td>3.45</td>
<td>15,000.00</td>
<td>500.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>13,000.00</td>
<td>0.00</td>
<td>13,000.00</td>
<td>7.69</td>
<td>14,000.00</td>
<td>-3.85</td>
<td></td>
<td></td>
</tr>
<tr>
<td>67</td>
<td>ILLUMINATION SYSTEM MODIFICATION 2</td>
<td>L.S.</td>
<td>14,500.00</td>
<td>-6.90</td>
<td>13,500.00</td>
<td>31.03</td>
<td>13,000.00</td>
<td>-10.34</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>14,500.00</td>
<td>-1,000.00</td>
<td>19,000.00</td>
<td>4,500.00</td>
<td>13,000.00</td>
<td>-1,500.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>68</td>
<td>ILLUMINATION SYSTEM MODIFICATION 3</td>
<td>L.S.</td>
<td>5,000.0000</td>
<td>0.00</td>
<td>3,000.0000</td>
<td>-40.00</td>
<td>1,000.0000</td>
<td>-80.00</td>
<td>6,000.0000</td>
<td>20.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>30,260.00</td>
<td>-12,104.00</td>
<td>6,052.00</td>
<td>-24,208.00</td>
<td>36,312.00</td>
<td>6,052.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>69</td>
<td>SEQUENTIAL ARROW SIGN</td>
<td>HR</td>
<td>5,000.0000</td>
<td>-25.00</td>
<td>3,750.0000</td>
<td>100.00</td>
<td>15,000.0000</td>
<td>200.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>20,000.00</td>
<td>-5,000.00</td>
<td>40,000.00</td>
<td>20,000.00</td>
<td>60,000.00</td>
<td>40,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>70</td>
<td>PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>EACH</td>
<td>5,000.0000</td>
<td>24.00</td>
<td>6,200.0000</td>
<td>-70.00</td>
<td>2,000.0000</td>
<td>-60.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>42,720.00</td>
<td>52,972.80</td>
<td>10,252.80</td>
<td>-29,904.00</td>
<td>17,088.00</td>
<td>-25,632.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>71</td>
<td>OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>HR</td>
<td>5,000.00</td>
<td>6.2000</td>
<td>24.00</td>
<td>1.5000</td>
<td>-70.00</td>
<td>2,000.00</td>
<td>-60.00</td>
<td></td>
</tr>
</tbody>
</table>

**Title:** I-5
I-205 TO N FORK LEWIS RIVER BRIDGE
PCCP REHABILITATION

**County:** Clark

**Contractor:**
- **1st Bidder:** ACME CONCRETE PAVING, INC.
  4124 E. BROADWAY
  Spokane WA 99204-4531
- **2nd Bidder:** WILDISH STANDARD PAVING CO.
  3600 WILDISH LANE
  Eugene OR 97401-0428
- **3rd Bidder:** KIEWIT PACIFIC CO.
  2200 COLUMBIA HOUSE BLVD
  Vancouver WA 98668-1769
# Bid Check Report

**Date:** 02/06/2006  
**Time:** 15:35

<table>
<thead>
<tr>
<th>PS&amp;E Job No:</th>
<th>05X306</th>
<th>Revision No:</th>
<th>1</th>
<th>Bids Opened On:</th>
<th>Feb 15 2006</th>
</tr>
</thead>
<tbody>
<tr>
<td>Contract No:</td>
<td>007084</td>
<td>Region No:</td>
<td>4</td>
<td>Region:</td>
<td></td>
</tr>
<tr>
<td>Version No:</td>
<td>4</td>
<td>Work Order#:</td>
<td>XL2184</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Hwy:</td>
<td>SR 005</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Title:**  
I-205 to N Fork Lewis River Bridge  
PCCP Rehabilitation  
05X306

**Low Bidder:**  
I-5  
ACME CONCRETE PAVING, INC.  
WILDISH STANDARD PAVING CO.  
KIEWIT PACIFIC CO.

**2nd Bidder:**

**3rd Bidder:**

**Contract No:** 007084  
**Contractor Number:** 100307  
**Contractor:** ACME CONCRETE PAVING, INC.

**Project:**  
SPOKANE WA 992024531

**County(s):**  
CLARK

<table>
<thead>
<tr>
<th>Item</th>
<th>Item Description</th>
<th>Unit</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Total Amount</th>
<th>Amount Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>70</td>
<td>Traffic Control Labor</td>
<td>L.S.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>71</td>
<td>Traffic Control Supervisor</td>
<td>L.S.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>72</td>
<td>Other Temporary Traffic Control</td>
<td>L.S.</td>
<td>69.20 %</td>
<td>62,648.00</td>
<td>106,000.00</td>
<td>215,519.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>244.02 %</td>
<td>152,871.00</td>
<td>145,000.00</td>
<td>82,352.00</td>
</tr>
<tr>
<td>73</td>
<td>Traffic Control Labor</td>
<td>H.R.</td>
<td>1.11 %</td>
<td>45,0000</td>
<td>45,5000</td>
<td>55,0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>22.22 %</td>
<td>55,000.00</td>
<td>60,000.00</td>
<td>33.33 %</td>
</tr>
<tr>
<td>74</td>
<td>Traffic Control Supervisor</td>
<td>L.S.</td>
<td>-10.24 %</td>
<td>274,185.00</td>
<td>277,231.50</td>
<td>335,115.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-56.43 %</td>
<td>60,930.00</td>
<td>365,580.00</td>
<td>91,395.00</td>
</tr>
<tr>
<td>75</td>
<td>Construction Signs Class A</td>
<td>S.F.</td>
<td>16.67 %</td>
<td>15,000.00</td>
<td>17,500.00</td>
<td>13,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-13.33 %</td>
<td>15,000.00</td>
<td>12,600.00</td>
<td>1,800.00</td>
</tr>
</tbody>
</table>

**Other Items:**

<table>
<thead>
<tr>
<th>Item</th>
<th>Item Description</th>
<th>Unit</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Total Amount</th>
<th>Amount Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>76</td>
<td>Adjust Monument Case and Cover</td>
<td>EACH</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>77</td>
<td>Chain Link Fence Type 3</td>
<td>L.F.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>78</td>
<td>End, Gate, Corner, and Pull Post for Chain Link Fence</td>
<td>EACH</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>79</td>
<td>Adjust Manhole</td>
<td>EACH</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>80</td>
<td>Adjust Catch Basin</td>
<td>EACH</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>81</td>
<td>Adjust Cleanout</td>
<td>EACH</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Price Per Unit:**

<table>
<thead>
<tr>
<th>Item</th>
<th>Item Description</th>
<th>Unit</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Total Amount</th>
<th>Amount Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>72</td>
<td>Other Temporary Traffic Control</td>
<td>L.S.</td>
<td>69.20 %</td>
<td>62,648.00</td>
<td>106,000.00</td>
<td>215,519.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>244.02 %</td>
<td>152,871.00</td>
<td>145,000.00</td>
<td>82,352.00</td>
</tr>
<tr>
<td>73</td>
<td>Traffic Control Labor</td>
<td>H.R.</td>
<td>1.11 %</td>
<td>45,000.00</td>
<td>45.5000</td>
<td>55,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>22.22 %</td>
<td>55,000.00</td>
<td>60,000.00</td>
<td>33.33 %</td>
</tr>
<tr>
<td>74</td>
<td>Traffic Control Supervisor</td>
<td>L.S.</td>
<td>-10.24 %</td>
<td>274,185.00</td>
<td>277,231.50</td>
<td>335,115.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-56.43 %</td>
<td>60,930.00</td>
<td>365,580.00</td>
<td>91,395.00</td>
</tr>
<tr>
<td>75</td>
<td>Construction Signs Class A</td>
<td>S.F.</td>
<td>16.67 %</td>
<td>15,000.00</td>
<td>17,500.00</td>
<td>13,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-13.33 %</td>
<td>15,000.00</td>
<td>12,600.00</td>
<td>1,800.00</td>
</tr>
</tbody>
</table>

**Other Items:**

<table>
<thead>
<tr>
<th>Item</th>
<th>Item Description</th>
<th>Unit</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Total Amount</th>
<th>Amount Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>76</td>
<td>Adjust Monument Case and Cover</td>
<td>EACH</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>77</td>
<td>Chain Link Fence Type 3</td>
<td>L.F.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>78</td>
<td>End, Gate, Corner, and Pull Post for Chain Link Fence</td>
<td>EACH</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>79</td>
<td>Adjust Manhole</td>
<td>EACH</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>80</td>
<td>Adjust Catch Basin</td>
<td>EACH</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>81</td>
<td>Adjust Cleanout</td>
<td>EACH</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Total:**  
152,871.00  
145,000.00  
82,352.00
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

### BID CHECK REPORT

**PS&E JOB NO**: 05X306  **REVISION NO**: 1
**BIDS OPENED ON**: Feb 15 2006
**CONTRACT NO**: 007084  **REGION NO**: 4
**REVISED ON**:  **WORK ORDER#**: XL2184
**AUGMENTED ON**: Feb 21 2006
**VERSION NO**: 4
**AWARDED ON**:  **Hwy**: SR 005

---

**LOW BIDDER**

- **TITLE**: I-5 I-205 TO N FORK LEWIS RIVER BRIDGE PCCP REHABILITATION 05X306
- **LOW BIDDER**: ACME CONCRETE PAVING, INC.
- **PROJECT**: SPOKANE WA 99204531
- **CONTRACTOR NUMBER**: 100307

**2ND BIDDER**

- **TITLE**: I-5 I-205 TO N FORK LEWIS RIVER BRIDGE PCCP REHABILITATION 05X306
- **2ND BIDDER**: WILDISH STANDARD PAVING CO.
- **PROJECT**: EUGENE OR 974010428
- **CONTRACTOR NUMBER**: 894050

**3RD BIDDER**

- **TITLE**: I-5 I-205 TO N FORK LEWIS RIVER BRIDGE PCCP REHABILITATION 05X306
- **3RD BIDDER**: KIEWIT PACIFIC CO.
- **PROJECT**: VANCOUVER WA 986681769
- **CONTRACTOR NUMBER**: 446001

---

**ITEM ** | **ITEM DESCRIPTION** | **UNIT MEAS** | **PRICE PER UNIT/ % DIFF./ ** | **PRICE PER UNIT/ % DIFF./ ** | **PRICE PER UNIT/ % DIFF./ **
--- | --- | --- | --- | --- | ---
82 | DITCH REGRADE | L.S. | 42.03 % 102.90 % 73.91 %
 | 3,450.00 4,900.00 1,450.00 7,000.00 3,550.00 6,000.00 2,550.00 | | | | |
83 | FENCE TOP RAIL REPLACEMENT | L.S. | -63.89 % -16.67 % -30.56 %
 | 3,600.00 1,300.00 -2,300.00 3,000.00 -600.00 2,500.00 -1,100.00 | | | | |
84 | CLEANING EXISTING DRAINAGE STRUCTURE | L.S. | 135.00 % -70.00 % -96.67 %
 | 30,000.00 70,500.00 40,500.00 9,000.00 -21,000.00 1,000.00 -29,000.00 | | | | |
85 | ROADSIDE CLEANUP | EST. | 0.00 % 0.00 % 0.00 %
 | 10,000.00 10,000.00 10,000.00 10,000.00 | | | | |
86 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | EST. | 0.00 % 0.00 % 0.00 %
 | 5.00 5.00 5.00 | | | | |
87 | MINOR CHANGE | CALC | -13.00 % -13.00 % -13.00 %
 | -13.00 -13.00 | | | | |
88 | SPCC PLAN | L.S. | 30.00 % -50.00 % 150.00 %
 | 1,000.00 1,300.00 300.00 500.00 -500.00 2,500.00 1,500.00 | | | | |
89 | REMOVING PAINT LINE | L.F. | 0.4000 0.2000 -50.00 % 0.2300 -42.50 % 0.2000 -50.00 %
 | 46,656.00 23,328.00 -23,328.00 26,827.20 -19,828.80 23,328.00 -23,328.00 | | | | |
90 | REMOVING PLASTIC LINE | L.F. | 0.5000 0.2500 -50.00 % 0.2500 -50.00 % 0.2500 -50.00 %
 | 28,380.00 14,190.00 -14,190.00 14,190.00 -14,190.00 14,190.00 -14,190.00 | | | | |

---

**CONTRACT TOTAL**

<p>| | | |</p>
<table>
<thead>
<tr>
<th></th>
<th></th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>$7,005,693.30</td>
<td>$6,818,172.49</td>
<td>$7,519,045.08</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

---

**PS&E JOB NO:** 05X306  
**REVISION NO:** 1

**BIDS OPENED ON:** Feb 15 2006

**CONTRACT NO:** 007084  
**REGION NO:** 4

**ARLOWED ON:** Feb 21 2006

**VERSION NO:** 4  
**WORK ORDER#:** XL2184

---

**HWY:** SR 005

**LOW BIDDER**: ACME CONCRETE PAVING, INC.
**2ND BIDDER**: WILDISH STANDARD PAVING CO.
**3RD BIDDER**: KIEWIT PACIFIC CO.

**PROJECT**: SR 005 TO N FORK LEWIS RIVER BRIDGE

**TITLE**: PCCP REHABILITATION

**PROJECT**: IN-0051 (259)

**COUNTY(S)**: CLARK

---

**CONTRACTOR NUMBER**: 100307  
**CONTRACTOR NUMBER**: 894050  
**CONTRACTOR NUMBER**: 446001

---

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
</tr>
<tr>
<td>BASE TOTAL</td>
<td></td>
<td></td>
<td></td>
<td>$7,005,693.30</td>
<td>$6,818,172.50</td>
<td>-2.68%</td>
<td>$7,519,045.08</td>
<td>7.33%</td>
<td>$7,710,120.35</td>
<td>10.06%</td>
</tr>
</tbody>
</table>