
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
JCT SR 203 ROUNDABOUT

06A027  (REV. 01/17/07)

TRI-STATE CONSTRUCTION, INC. CONSTRUCT COMPANY LLC KLB CONSTRUCTION, INC.
350 - 106TH AVE NE 1621 PEASE AVE 3405 - 121ST ST SW
98004-5732 LYNNWOOD WA 98087-1549

PROJECT : BELLEVUE   WA  980093686 SUMNER   WA  983901603 MUKILTEO   WA  982750158

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 51.15 % 6.97 % 56.96 %

130,000.00 43,991.40 92,000.00 5,991.40 135,000.00 48,991.4086,008.60

8,000.0000
2 CLEARING AND GRUBBING

0.4900 ACRE 60.00 % 2,000.0000 -60.00 % 25,000.0000 400.00 %

3,920.00 1,470.00 980.00 -1,470.00 12,250.00 9,800.00
5,000.0000
2,450.00

300.0000
3 REMOVING DRAINAGE STRUCTURE

3.0000 EACH -40.00 % 450.0000 -10.00 % 1,000.0000 100.00 %

900.00 -600.00 1,350.00 -150.00 3,000.00 1,500.00
500.0000
1,500.00

6.0000
4 REMOVING ASPHALT CONC. PAVEMENT

3060.0000 S.Y. 0.00 % 4.0000 -33.33 % 4.0000 -33.33 %

18,360.00 0.00 12,240.00 -6,120.00 12,240.00 -6,120.00
6.0000

18,360.00

5.5000
5 REMOVING GUARDRAIL

425.0000 L.F. 83.33 % 8.5000 183.33 % 10.0000 233.33 %

2,337.50 1,062.50 3,612.50 2,337.50 4,250.00 2,975.00
3.0000

1,275.00

225.0000
6 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 50.00 % 325.0000 116.67 % 1,000.0000 566.67 %

225.00 75.00 325.00 175.00 1,000.00 850.00
150.0000
150.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 29.03 % -9.68 % 141.94 %

4,000.00 900.00 2,800.00 -300.00 7,500.00 4,400.003,100.00

6.0000
8  HIGH VISIBILITY CONSTRUCTION FENCING

1845.0000 L.F. 100.00 % 3.5000 16.67 % 4.0000 33.33 %

11,070.00 5,535.00 6,457.50 922.50 7,380.00 1,845.00
3.0000

5,535.00

50.0000
9  SENSITIVE AREA SIGN

10.0000 EACH -37.50 % 55.0000 -31.25 % 100.0000 25.00 %

500.00 -300.00 550.00 -250.00 1,000.00 200.00
80.0000
800.00

GRADING

13.0000
10 ROADWAY EXCAVATION INCL. HAUL

3760.0000 C.Y. -13.33 % 14.0000 -6.67 % 17.0000 13.33 %

48,880.00 -7,520.00 52,640.00 -3,760.00 63,920.00 7,520.00
15.0000

56,400.00
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GRADING

11.5000
11 GRAVEL BORROW INCL. HAUL

9618.0000 TON 43.75 % 9.0000 12.50 % 19.0000 137.50 %

110,607.00 33,663.00 86,562.00 9,618.00 182,742.00 105,798.00
8.0000

76,944.00

2.0000
12 EMBANKMENT COMPACTION

5289.0000 C.Y. -50.00 % 6.0000 50.00 % 3.0000 -25.00 %

10,578.00 -10,578.00 31,734.00 10,578.00 15,867.00 -5,289.00
4.0000

21,156.00

DRAINAGE

25.0000
13 QUARRY SPALLS

57.6000 TON -37.50 % 30.0000 -25.00 % 30.0000 -25.00 %

1,440.00 -864.00 1,728.00 -576.00 1,728.00 -576.00
40.0000
2,304.00

14.0000
14 UNDERDRAIN PIPE 6 IN. DIAM.

180.0000 L.F. 40.00 % 18.0000 80.00 % 20.0000 100.00 %

2,520.00 720.00 3,240.00 1,440.00 3,600.00 1,800.00
10.0000
1,800.00

STORM SEWER

2,600.0000
15 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 4.00 % 2,800.0000 12.00 % 4,000.0000 60.00 %

2,600.00 100.00 2,800.00 300.00 4,000.00 1,500.00
2,500.0000
2,500.00

31.0000
16 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

130.0000 L.F. -22.50 % 35.0000 -12.50 % 49.0000 22.50 %

4,030.00 -1,170.00 4,550.00 -650.00 6,370.00 1,170.00
40.0000
5,200.00

STRUCTURE
17  BRIDGE NO. 202/56 WINGWALL RECONSTRUCTION

L.S. 52.17 % 65.22 % 117.39 %

35,000.00 12,000.00 38,000.00 15,000.00 50,000.00 27,000.0023,000.00
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STRUCTURE
18 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

SURFACING

16.0000
19 CRUSHED SURFACING BASE COURSE

1722.0000 TON -36.00 % 19.0000 -24.00 % 17.0000 -32.00 %

27,552.00 -15,498.00 32,718.00 -10,332.00 29,274.00 -13,776.00
25.0000

43,050.00

LIQUID ASPHALT
20 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,748.00 2,748.00 2,748.002,748.00

CEMENT CONCRETE PAVEMENT

105.0000
21  CONCRETE FOR PIGMENTED TRUCK APRON

107.0000 S.Y. -12.50 % 162.0000 35.00 % 95.0000 -20.83 %

11,235.00 -1,605.00 17,334.00 4,494.00 10,165.00 -2,675.00
120.0000
12,840.00

HOT MIX ASPHALT
22 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

3.00 3.00 3.003.00

8.0000
23 PLANING BITUMINOUS PAVEMENT

455.0000 S.Y. 0.00 % 10.5000 31.25 % 9.0000 12.50 %

3,640.00 0.00 4,777.50 1,137.50 4,095.00 455.00
8.0000

3,640.00

72.0000
24 HMA CL. 1/2 IN. PG 64-22

2748.0000 TON -10.00 % 74.0000 -7.50 % 70.0000 -12.50 %

197,856.00 -21,984.00 203,352.00 -16,488.00 192,360.00 -27,480.00
80.0000

219,840.00
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HOT MIX ASPHALT

45.0000
25  BRIDGE TRANSVERSE JOINT SEAL

71.0000 L.F. 50.00 % 8.0000 -73.33 % 45.0000 50.00 %

3,195.00 1,065.00 568.00 -1,562.00 3,195.00 1,065.00
30.0000
2,130.00

26 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

4,398.00 4,398.00 4,398.004,398.00
27 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

25.0000
28 ESC LEAD

110.0000 DAY -79.17 % 40.0000 -66.67 % 100.0000 -16.67 %

2,750.00 -10,450.00 4,400.00 -8,800.00 11,000.00 -2,200.00
120.0000
13,200.00

115.0000
29 STREET CLEANING

500.0000 HR 4.55 % 90.0000 -18.18 % 97.0000 -11.82 %

57,500.00 2,500.00 45,000.00 -10,000.00 48,500.00 -6,500.00
110.0000
55,000.00

4.0000
30 SILT FENCE

2007.0000 L.F. -11.11 % 4.5000 0.00 % 4.0000 -11.11 %

8,028.00 -1,003.50 9,031.50 0.00 8,028.00 -1,003.50
4.5000

9,031.50

8.0000
31 WATTLE

611.0000 L.F. 166.67 % 6.0000 100.00 % 6.0000 100.00 %

4,888.00 3,055.00 3,666.00 1,833.00 3,666.00 1,833.00
3.0000

1,833.00

12.0000
32 COMPOST SOCK

1296.0000 L.F. 100.00 % 11.5000 91.67 % 6.0000 0.00 %

15,552.00 7,776.00 14,904.00 7,128.00 7,776.00 0.00
6.0000

7,776.00
33 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

87,500.00 87,500.00 87,500.0087,500.00

2,600.0000
34 SEEDING, FERTILIZING, AND MULCHING

0.7400 ACRE -45.03 % 2,000.0000 -57.72 % 2,000.0000 -57.72 %

1,924.00 -1,576.20 1,480.00 -2,020.20 1,480.00 -2,020.20
4,730.0000
3,500.20
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EROSION CONTROL AND PLANTING

39.0000
35 TOPSOIL TYPE A

131.0000 C.Y. -13.33 % 58.0000 28.89 % 60.0000 33.33 %

5,109.00 -786.00 7,598.00 1,703.00 7,860.00 1,965.00
45.0000
5,895.00

8.0000
36 PSIPE BIGLEAF MAPLE, 18 IN. HT., NO. 1 CONT.

36.0000 EACH 14.29 % 7.5000 7.14 % 8.0000 14.29 %

288.00 36.00 270.00 18.00 288.00 36.00
7.0000
252.00

18.0000
37 PSIPE DOUGLAS FIR, 24 IN. HT., NO. 2 CONT.

144.0000 EACH 20.00 % 10.2500 -31.67 % 10.0000 -33.33 %

2,592.00 432.00 1,476.00 -684.00 1,440.00 -720.00
15.0000
2,160.00

8.0000
38 PSIPE RED ALDER, 12 IN. HT., NO. 1 CONT.

132.0000 EACH 60.00 % 7.7500 55.00 % 8.0000 60.00 %

1,056.00 396.00 1,023.00 363.00 1,056.00 396.00
5.0000
660.00

7.0000
39 PSIPE BEAKED HAZELNUT, 18 IN. HT., NO. 1 CONT.

96.0000 EACH -30.00 % 12.0000 20.00 % 12.0000 20.00 %

672.00 -288.00 1,152.00 192.00 1,152.00 192.00
10.0000
960.00

7.0000
40 PSIPE COMPACT OREGON GRAPE, 6 IN. HT., NO. 1 CONT.

10.0000 EACH -30.00 % 12.0000 20.00 % 12.0000 20.00 %

70.00 -30.00 120.00 20.00 120.00 20.00
10.0000
100.00

8.0000
41 PSIPE CREEPING OREGON GRAPE, NO. 1 CONT.

226.0000 EACH 0.00 % 8.2500 3.13 % 9.0000 12.50 %

1,808.00 0.00 1,864.50 56.50 2,034.00 226.00
8.0000

1,808.00

7.0000
42 PSIPE RED FLOWERING CURRANT, 12 IN. HT., NO. 1 CONT.

10.0000 EACH -30.00 % 8.2500 -17.50 % 9.0000 -10.00 %

70.00 -30.00 82.50 -17.50 90.00 -10.00
10.0000
100.00

6.0000
43 PSIPE RED-OSIER DOGWOOD, 18 IN., HT., NO. 1 CONT.

91.0000 EACH -40.00 % 7.7500 -22.50 % 9.0000 -10.00 %

546.00 -364.00 705.25 -204.75 819.00 -91.00
10.0000
910.00

7.0000
44 PSIPE SALMONBERRY, 12 IN. HT., NO. 1 CONT.

79.0000 EACH -30.00 % 7.7500 -22.50 % 9.0000 -10.00 %

553.00 -237.00 612.25 -177.75 711.00 -79.00
10.0000
790.00

7.0000
45 PSIPE SCOULER'S WILLOW, 18 IN. HT., NO. 1 CONT.

34.0000 EACH 0.00 % 7.7500 10.71 % 9.0000 28.57 %

238.00 0.00 263.50 25.50 306.00 68.00
7.0000
238.00
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EROSION CONTROL AND PLANTING

90.0000
46 PSIPE SLENDER HIN0KI FALS CYPRESS, 5 FT. HT., B &B

4.0000 EACH -18.18 % 130.0000 18.18 % 140.0000 27.27 %

360.00 -80.00 520.00 80.00 560.00 120.00
110.0000
440.00

7.0000
47 PSIPE SNOWBERRY, 12 IN. HT., NO. 1 CONT.

192.0000 EACH -12.50 % 7.7500 -3.13 % 9.0000 12.50 %

1,344.00 -192.00 1,488.00 -48.00 1,728.00 192.00
8.0000

1,536.00

7.0000
48 PSIPE THIMBLEBERRY, 18 IN. HT., NO. 1 CONT.

192.0000 EACH -12.50 % 7.7500 -3.13 % 9.0000 12.50 %

1,344.00 -192.00 1,488.00 -48.00 1,728.00 192.00
8.0000

1,536.00

35.0000
49 PSIPE VINE MAPLE, 3 FT. HT., B&B

6.0000 EACH 16.67 % 51.0000 70.00 % 55.0000 83.33 %

210.00 30.00 306.00 126.00 330.00 150.00
30.0000
180.00

7.0000
50 PSIPE WESTERN SERVICEBERRY, 18 IN. HT., NO. 1 CONT.

144.0000 EACH 0.00 % 7.7500 10.71 % 9.0000 28.57 %

1,008.00 0.00 1,116.00 108.00 1,296.00 288.00
7.0000

1,008.00

38.0000
51 FINE COMPOST

51.0000 C.Y. -15.56 % 60.0000 33.33 % 60.0000 33.33 %

1,938.00 -357.00 3,060.00 765.00 3,060.00 765.00
45.0000
2,295.00

39.0000
52 SOIL AMENDMENT

152.0000 C.Y. -22.00 % 40.0000 -20.00 % 40.0000 -20.00 %

5,928.00 -1,672.00 6,080.00 -1,520.00 6,080.00 -1,520.00
50.0000
7,600.00

35.0000
53 BARK OR WOOD CHIP MULCH

166.0000 C.Y. -22.22 % 42.5000 -5.56 % 40.0000 -11.11 %

5,810.00 -1,660.00 7,055.00 -415.00 6,640.00 -830.00
45.0000
7,470.00

54  FORCE ACCOUNT WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

0.0000
92 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00
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TRAFFIC

44.0000
55 ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB

142.0000 L.F. 76.00 % 32.0000 28.00 % 50.0000 100.00 %

6,248.00 2,698.00 4,544.00 994.00 7,100.00 3,550.00
25.0000
3,550.00

45.0000
56 ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER

186.0000 L.F. 50.00 % 28.0000 -6.67 % 45.0000 50.00 %

8,370.00 2,790.00 5,208.00 -372.00 8,370.00 2,790.00
30.0000
5,580.00

9.5000
57  MODIFIED EXTRUDED CURB 12"

950.0000 L.F. -5.00 % 12.0000 20.00 % 11.0000 10.00 %

9,025.00 -475.00 11,400.00 1,900.00 10,450.00 950.00
10.0000
9,500.00

17.5000
58  MODIFIED EXTRUDED CURB 24"

461.0000 L.F. -12.50 % 20.0000 0.00 % 19.0000 -5.00 %

8,067.50 -1,152.50 9,220.00 0.00 8,759.00 -461.00
20.0000
9,220.00

25.0000
59 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

465.0000 L.F. 19.05 % 26.0000 23.81 % 26.0000 23.81 %

11,625.00 1,860.00 12,090.00 2,325.00 12,090.00 2,325.00
21.0000
9,765.00

1,900.0000
60 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -5.00 % 1,900.0000 -5.00 % 1,950.0000 -2.50 %

1,900.00 -100.00 1,900.00 -100.00 1,950.00 -50.00
2,000.0000
2,000.00

50.0000
61 PRECAST CONC. BARRIER TYPE 2

56.0000 L.F. 51.52 % 38.0000 15.15 % 50.0000 51.52 %

2,800.00 952.00 2,128.00 280.00 2,800.00 952.00
33.0000
1,848.00

12.0000
62 TEMPORARY CONC. BARRIER

272.0000 L.F. -7.69 % 16.0000 23.08 % 20.0000 53.85 %

3,264.00 -272.00 4,352.00 816.00 5,440.00 1,904.00
13.0000
3,536.00

3,000.0000
63 RESETTING IMPACT ATTENUATOR

1.0000 EACH 100.00 % 6,500.0000 333.33 % 6,500.0000 333.33 %

3,000.00 1,500.00 6,500.00 5,000.00 6,500.00 5,000.00
1,500.0000
1,500.00

5,000.0000
64 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 0.00 % 9,000.0000 80.00 % 15,000.0000 200.00 %

10,000.00 0.00 18,000.00 8,000.00 30,000.00 20,000.00
5,000.0000
10,000.00

65.0000
65 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

300.0000 HR 85.71 % 48.0000 37.14 % 20.0000 -42.86 %

19,500.00 9,000.00 14,400.00 3,900.00 6,000.00 -4,500.00
35.0000

10,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
JCT SR 203 ROUNDABOUT

06A027  (REV. 01/17/07)

TRI-STATE CONSTRUCTION, INC. CONSTRUCT COMPANY LLC KLB CONSTRUCTION, INC.
350 - 106TH AVE NE 1621 PEASE AVE 3405 - 121ST ST SW
98004-5732 LYNNWOOD WA 98087-1549

PROJECT : BELLEVUE   WA  980093686 SUMNER   WA  983901603 MUKILTEO   WA  982750158

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
66 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1.8000
67 PLASTIC LINE

3728.0000 L.F. 20.00 % 2.4000 60.00 % 2.0000 33.33 %

6,710.40 1,118.40 8,947.20 3,355.20 7,456.00 1,864.00
1.5000

5,592.00

2.6000
68 PLASTIC DROP LANE LINE

202.0000 L.F. 73.33 % 3.0000 100.00 % 3.0000 100.00 %

525.20 222.20 606.00 303.00 606.00 303.00
1.5000
303.00

3.6000
69 PLASTIC WIDE LINE

2020.0000 L.F. 80.00 % 3.2500 62.50 % 4.0000 100.00 %

7,272.00 3,232.00 6,565.00 2,525.00 8,080.00 4,040.00
2.0000

4,040.00

6.6000
70  ROUNDABOUT YIELD LINE

122.0000 L.F. 10.00 % 6.0000 0.00 % 8.0000 33.33 %

805.20 73.20 732.00 0.00 976.00 244.00
6.0000
732.00

6.6000
71 PLASTIC CROSSWALK LINE

328.0000 S.F. 32.00 % 7.5000 50.00 % 8.0000 60.00 %

2,164.80 524.80 2,460.00 820.00 2,624.00 984.00
5.0000

1,640.00

130.0000
72 PLASTIC TRAFFIC ARROW

8.0000 EACH 30.00 % 170.0000 70.00 % 175.0000 75.00 %

1,040.00 240.00 1,360.00 560.00 1,400.00 600.00
100.0000
800.00

375.0000
73  ROUNDABOUT TRAFFIC ARROW

5.0000 EACH 275.00 % 325.0000 225.00 % 370.0000 270.00 %

1,875.00 1,375.00 1,625.00 1,125.00 1,850.00 1,350.00
100.0000
500.00

60.0000
74 PLASTIC TRAFFIC LETTER

70.0000 EACH 50.00 % 64.0000 60.00 % 65.0000 62.50 %

4,200.00 1,400.00 4,480.00 1,680.00 4,550.00 1,750.00
40.0000
2,800.00

40.0000
75 PLASTIC DRAINAGE MARKING

9.0000 EACH 60.00 % 36.0000 44.00 % 45.0000 80.00 %

360.00 135.00 324.00 99.00 405.00 180.00
25.0000
225.00

1.0000
76 TEMPORARY PAVEMENT MARKING

1200.0000 L.F. 300.00 % 0.2500 0.00 % 0.2500 0.00 %

1,200.00 900.00 300.00 0.00 300.00 0.00
0.2500
300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
JCT SR 203 ROUNDABOUT

06A027  (REV. 01/17/07)

TRI-STATE CONSTRUCTION, INC. CONSTRUCT COMPANY LLC KLB CONSTRUCTION, INC.
350 - 106TH AVE NE 1621 PEASE AVE 3405 - 121ST ST SW
98004-5732 LYNNWOOD WA 98087-1549

PROJECT : BELLEVUE   WA  980093686 SUMNER   WA  983901603 MUKILTEO   WA  982750158

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
77 PERMANENT SIGNING

L.S. 36.90 % 47.86 % 80.71 %

25,000.00 6,739.00 27,000.00 8,739.00 33,000.00 14,739.0018,261.00
78  BARRIER MOUNTED SIGN POST NOS. 1-4

L.S. 8.33 % 33.33 % 33.33 %

6,500.00 500.00 8,000.00 2,000.00 8,000.00 2,000.006,000.00
79 ILLUMINATION SYSTEM

L.S. 8.50 % 26.58 % 71.79 %

60,000.00 4,700.00 70,000.00 14,700.00 95,000.00 39,700.0055,300.00

5,000.0000
80 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 0.00 % 6,500.0000 30.00 % 10,000.0000 100.00 %

10,000.00 0.00 13,000.00 3,000.00 20,000.00 10,000.00
5,000.0000
10,000.00

10.0000
81 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

760.0000 HR 100.00 % 5.0000 0.00 % 6.0000 20.00 %

7,600.00 3,800.00 3,800.00 0.00 4,560.00 760.00
5.0000

3,800.00
82 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 100.00 % 50.00 % 50.00 %

20,000.00 10,000.00 15,000.00 5,000.00 15,000.00 5,000.0010,000.00

36.0000
83 FLAGGERS AND SPOTTERS

3520.0000 HR -5.26 % 39.0000 2.63 % 38.0000 0.00 %

126,720.00 -7,040.00 137,280.00 3,520.00 133,760.00 0.00
38.0000

133,760.00

40.0000
84 OTHER TRAFFIC CONTROL LABOR

250.0000 HR 0.00 % 39.0000 -2.50 % 39.0000 -2.50 %

10,000.00 0.00 9,750.00 -250.00 9,750.00 -250.00
40.0000

10,000.00
85 TRAFFIC CONTROL SUPERVISOR

L.S. -34.21 % -34.21 % -50.66 %

20,000.00 -10,400.00 20,000.00 -10,400.00 15,000.00 -15,400.0030,400.00

12.0000
86 CONSTRUCTION SIGNS CLASS A

856.0000 S.F. -20.00 % 26.0000 73.33 % 12.0000 -20.00 %

10,272.00 -2,568.00 22,256.00 9,416.00 10,272.00 -2,568.00
15.0000

12,840.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
JCT SR 203 ROUNDABOUT

06A027  (REV. 01/17/07)

TRI-STATE CONSTRUCTION, INC. CONSTRUCT COMPANY LLC KLB CONSTRUCTION, INC.
350 - 106TH AVE NE 1621 PEASE AVE 3405 - 121ST ST SW
98004-5732 LYNNWOOD WA 98087-1549

PROJECT : BELLEVUE   WA  980093686 SUMNER   WA  983901603 MUKILTEO   WA  982750158

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
87 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

15.0000
88 STRUCTURE EXCAVATION CLASS B INCL. HAUL

57.0000 C.Y. 0.00 % 20.0000 33.33 % 20.0000 33.33 %

855.00 0.00 1,140.00 285.00 1,140.00 285.00
15.0000
855.00

1.0000
89 SHORING OR EXTRA EXCAVATION CLASS B

1420.0000 S.F. -20.00 % 2.0000 60.00 % 3.0000 140.00 %

1,420.00 -355.00 2,840.00 1,065.00 4,260.00 2,485.00
1.2500

1,775.00

32.0000
90 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

3.0000 C.Y. -20.00 % 50.0000 25.00 % 45.0000 12.50 %

96.00 -24.00 150.00 30.00 135.00 15.00
40.0000
120.00

41.0000
91 GRAVEL BACKFILL FOR DRAIN

17.0000 C.Y. 17.14 % 50.0000 42.86 % 30.0000 -14.29 %

697.00 102.00 850.00 255.00 510.00 -85.00
35.0000
595.00

93 STRUCTURE SURVEYING
L.S. -85.00 % -35.00 % -50.00 %

1,500.00 -8,500.00 6,500.00 -3,500.00 5,000.00 -5,000.0010,000.00
94 ROADWAY SURVEYING

L.S. -41.67 % -62.50 % -50.00 %

35,000.00 -25,000.00 22,500.00 -37,500.00 30,000.00 -30,000.0060,000.00

450.0000
95 ADJUST MONUMENT CASE AND COVER

5.0000 EACH 50.00 % 300.0000 0.00 % 350.0000 16.67 %

2,250.00 750.00 1,500.00 0.00 1,750.00 250.00
300.0000
1,500.00

53.0000
96  SPLITTER ISLAND

1038.0000 S.Y. 6.00 % 85.0000 70.00 % 60.0000 20.00 %

55,014.00 3,114.00 88,230.00 36,330.00 62,280.00 10,380.00
50.0000

51,900.00

60.0000
97 RAMP DETECTABLE WARNING RETROFIT

72.0000 S.F. 33.33 % 55.0000 22.22 % 100.0000 122.22 %

4,320.00 1,080.00 3,960.00 720.00 7,200.00 3,960.00
45.0000
3,240.00

500.0000
98 ADJUST JUNCTION BOX

4.0000 EACH 100.00 % 490.0000 96.00 % 300.0000 20.00 %

2,000.00 1,000.00 1,960.00 960.00 1,200.00 200.00
250.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
JCT SR 203 ROUNDABOUT

06A027  (REV. 01/17/07)

TRI-STATE CONSTRUCTION, INC. CONSTRUCT COMPANY LLC KLB CONSTRUCTION, INC.
350 - 106TH AVE NE 1621 PEASE AVE 3405 - 121ST ST SW
98004-5732 LYNNWOOD WA 98087-1549

PROJECT : BELLEVUE   WA  980093686 SUMNER   WA  983901603 MUKILTEO   WA  982750158

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
99 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
100 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
101 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
102 SPCC PLAN

L.S. 400.00 % -50.00 % 150.00 %

5,000.00 4,000.00 500.00 -500.00 2,500.00 1,500.001,000.00

2.0000
103 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

63.0000 S.Y. -20.00 % 8.0000 220.00 % 3.0000 20.00 %

126.00 -31.50 504.00 346.50 189.00 31.50
2.5000
157.50

7.0000
104 PERMANENT EROSION CONTROL BLANKET

1200.0000 S.Y. -12.50 % 4.0000 -50.00 % 3.0000 -62.50 %

8,400.00 -1,200.00 4,800.00 -4,800.00 3,600.00 -6,000.00
8.0000

9,600.00

25.0000
105  WATER FOR PLANTS

39.0000 MGAL -75.00 % 270.0000 170.00 % 275.0000 175.00 %

975.00 -2,925.00 10,530.00 6,630.00 10,725.00 6,825.00
100.0000
3,900.00

$1,390,879.60 2.93% $1,419,422.20 5.04% $1,586,372.00 17.39%$1,351,346.80CONTRACT TOTAL

$1,586,372.00$1,390,879.60 $1,419,422.20BASE TOTAL 2.93% 5.04% 17.39%$1,351,346.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
JCT SR 203 ROUNDABOUT

06A027  (REV. 01/17/07)

WILDER CONSTRUCTION COMPANY RODARTE CONSTRUCTION, INC MRM CONSTRUCTION, INC.
1525 E MARINE VIEW DR 17 EAST VALLEY HWY E 503 S WATER ST

98092-5531 98926-3664

PROJECT : EVERETT   WA  982011927 AUBURN   WA  980711875 ELLENSBURG   WA  989260838

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100239

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 86.03 % 140.67 % 96.49 %

160,000.00 73,991.40 207,000.00 120,991.40 169,000.00 82,991.4086,008.60

18,186.1200
2 CLEARING AND GRUBBING

0.4900 ACRE 263.72 % 12,000.0000 140.00 % 43,190.0000 763.80 %

8,911.20 6,461.20 5,880.00 3,430.00 21,163.10 18,713.10
5,000.0000
2,450.00

470.0000
3 REMOVING DRAINAGE STRUCTURE

3.0000 EACH -6.00 % 225.0000 -55.00 % 691.0000 38.20 %

1,410.00 -90.00 675.00 -825.00 2,073.00 573.00
500.0000
1,500.00

4.0000
4 REMOVING ASPHALT CONC. PAVEMENT

3060.0000 S.Y. -33.33 % 9.0000 50.00 % 5.5500 -7.50 %

12,240.00 -6,120.00 27,540.00 9,180.00 16,983.00 -1,377.00
6.0000

18,360.00

2.0000
5 REMOVING GUARDRAIL

425.0000 L.F. -33.33 % 17.0000 466.67 % 5.1500 71.67 %

850.00 -425.00 7,225.00 5,950.00 2,188.75 913.75
3.0000

1,275.00

260.0000
6 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 73.33 % 325.0000 116.67 % 182.0000 21.33 %

260.00 110.00 325.00 175.00 182.00 32.00
150.0000
150.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -71.61 % -54.84 % 13.23 %

880.00 -2,220.00 1,400.00 -1,700.00 3,510.00 410.003,100.00

3.0000
8  HIGH VISIBILITY CONSTRUCTION FENCING

1845.0000 L.F. 0.00 % 3.0000 0.00 % 6.3000 110.00 %

5,535.00 0.00 5,535.00 0.00 11,623.50 6,088.50
3.0000

5,535.00

110.0000
9  SENSITIVE AREA SIGN

10.0000 EACH 37.50 % 130.0000 62.50 % 111.0000 38.75 %

1,100.00 300.00 1,300.00 500.00 1,110.00 310.00
80.0000
800.00

GRADING

27.0000
10 ROADWAY EXCAVATION INCL. HAUL

3760.0000 C.Y. 80.00 % 25.0000 66.67 % 25.2000 68.00 %

101,520.00 45,120.00 94,000.00 37,600.00 94,752.00 38,352.00
15.0000

56,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
JCT SR 203 ROUNDABOUT

06A027  (REV. 01/17/07)

WILDER CONSTRUCTION COMPANY RODARTE CONSTRUCTION, INC MRM CONSTRUCTION, INC.
1525 E MARINE VIEW DR 17 EAST VALLEY HWY E 503 S WATER ST

98092-5531 98926-3664

PROJECT : EVERETT   WA  982011927 AUBURN   WA  980711875 ELLENSBURG   WA  989260838

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100239

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

14.0000
11 GRAVEL BORROW INCL. HAUL

9618.0000 TON 75.00 % 15.0000 87.50 % 11.1000 38.75 %

134,652.00 57,708.00 144,270.00 67,326.00 106,759.80 29,815.80
8.0000

76,944.00

11.0000
12 EMBANKMENT COMPACTION

5289.0000 C.Y. 175.00 % 6.0000 50.00 % 8.1500 103.75 %

58,179.00 37,023.00 31,734.00 10,578.00 43,105.35 21,949.35
4.0000

21,156.00

DRAINAGE

61.0000
13 QUARRY SPALLS

57.6000 TON 52.50 % 36.0000 -10.00 % 37.8000 -5.50 %

3,513.60 1,209.60 2,073.60 -230.40 2,177.28 -126.72
40.0000
2,304.00

15.0000
14 UNDERDRAIN PIPE 6 IN. DIAM.

180.0000 L.F. 50.00 % 18.0000 80.00 % 17.4000 74.00 %

2,700.00 900.00 3,240.00 1,440.00 3,132.00 1,332.00
10.0000
1,800.00

STORM SEWER

2,900.0000
15 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 16.00 % 3,715.0000 48.60 % 1,750.0000 -30.00 %

2,900.00 400.00 3,715.00 1,215.00 1,750.00 -750.00
2,500.0000
2,500.00

35.0000
16 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

130.0000 L.F. -12.50 % 52.0000 30.00 % 25.8000 -35.50 %

4,550.00 -650.00 6,760.00 1,560.00 3,354.00 -1,846.00
40.0000
5,200.00

STRUCTURE
17  BRIDGE NO. 202/56 WINGWALL RECONSTRUCTION

L.S. -9.57 % 41.30 % 31.51 %

20,800.00 -2,200.00 32,500.00 9,500.00 30,247.00 7,247.0023,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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06A027  (REV. 01/17/07)

WILDER CONSTRUCTION COMPANY RODARTE CONSTRUCTION, INC MRM CONSTRUCTION, INC.
1525 E MARINE VIEW DR 17 EAST VALLEY HWY E 503 S WATER ST
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
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01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
18 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

SURFACING

30.0000
19 CRUSHED SURFACING BASE COURSE

1722.0000 TON 20.00 % 21.0000 -16.00 % 21.5000 -14.00 %

51,660.00 8,610.00 36,162.00 -6,888.00 37,023.00 -6,027.00
25.0000

43,050.00

LIQUID ASPHALT
20 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,748.00 2,748.00 2,748.002,748.00

CEMENT CONCRETE PAVEMENT

180.0000
21  CONCRETE FOR PIGMENTED TRUCK APRON

107.0000 S.Y. 50.00 % 140.0000 16.67 % 66.5000 -44.58 %

19,260.00 6,420.00 14,980.00 2,140.00 7,115.50 -5,724.50
120.0000
12,840.00

HOT MIX ASPHALT
22 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

3.00 3.00 3.003.00

13.0000
23 PLANING BITUMINOUS PAVEMENT

455.0000 S.Y. 62.50 % 12.5000 56.25 % 8.1500 1.88 %

5,915.00 2,275.00 5,687.50 2,047.50 3,708.25 68.25
8.0000

3,640.00

81.0000
24 HMA CL. 1/2 IN. PG 64-22

2748.0000 TON 1.25 % 75.0000 -6.25 % 74.8000 -6.50 %

222,588.00 2,748.00 206,100.00 -13,740.00 205,550.40 -14,289.60
80.0000

219,840.00
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PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
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VERSION NO :4 WORK ORDER# : XL2011
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1525 E MARINE VIEW DR 17 EAST VALLEY HWY E 503 S WATER ST

98092-5531 98926-3664

PROJECT : EVERETT   WA  982011927 AUBURN   WA  980711875 ELLENSBURG   WA  989260838

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100239

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

64.0000
25  BRIDGE TRANSVERSE JOINT SEAL

71.0000 L.F. 113.33 % 47.0000 56.67 % 62.4000 108.00 %

4,544.00 2,414.00 3,337.00 1,207.00 4,430.40 2,300.40
30.0000
2,130.00

26 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

4,398.00 4,398.00 4,398.004,398.00
27 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

98.0000
28 ESC LEAD

110.0000 DAY -18.33 % 150.0000 25.00 % 144.0000 20.00 %

10,780.00 -2,420.00 16,500.00 3,300.00 15,840.00 2,640.00
120.0000
13,200.00

190.0000
29 STREET CLEANING

500.0000 HR 72.73 % 120.0000 9.09 % 106.0000 -3.64 %

95,000.00 40,000.00 60,000.00 5,000.00 53,000.00 -2,000.00
110.0000
55,000.00

6.0000
30 SILT FENCE

2007.0000 L.F. 33.33 % 4.2500 -5.56 % 5.0000 11.11 %

12,042.00 3,010.50 8,529.75 -501.75 10,035.00 1,003.50
4.5000

9,031.50

7.0000
31 WATTLE

611.0000 L.F. 133.33 % 4.5000 50.00 % 4.4000 46.67 %

4,277.00 2,444.00 2,749.50 916.50 2,688.40 855.40
3.0000

1,833.00

14.0000
32 COMPOST SOCK

1296.0000 L.F. 133.33 % 5.2500 -12.50 % 5.4500 -9.17 %

18,144.00 10,368.00 6,804.00 -972.00 7,063.20 -712.80
6.0000

7,776.00
33 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

87,500.00 87,500.00 87,500.0087,500.00

2,200.0000
34 SEEDING, FERTILIZING, AND MULCHING

0.7400 ACRE -53.49 % 2,000.0000 -57.72 % 2,110.0000 -55.39 %

1,628.00 -1,872.20 1,480.00 -2,020.20 1,561.40 -1,938.80
4,730.0000
3,500.20
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EROSION CONTROL AND PLANTING

65.0000
35 TOPSOIL TYPE A

131.0000 C.Y. 44.44 % 55.0000 22.22 % 60.2000 33.78 %

8,515.00 2,620.00 7,205.00 1,310.00 7,886.20 1,991.20
45.0000
5,895.00

8.0000
36 PSIPE BIGLEAF MAPLE, 18 IN. HT., NO. 1 CONT.

36.0000 EACH 14.29 % 7.2500 3.57 % 7.6500 9.29 %

288.00 36.00 261.00 9.00 275.40 23.40
7.0000
252.00

11.0000
37 PSIPE DOUGLAS FIR, 24 IN. HT., NO. 2 CONT.

144.0000 EACH -26.67 % 10.0000 -33.33 % 10.4000 -30.67 %

1,584.00 -576.00 1,440.00 -720.00 1,497.60 -662.40
15.0000
2,160.00

8.0000
38 PSIPE RED ALDER, 12 IN. HT., NO. 1 CONT.

132.0000 EACH 60.00 % 7.2500 45.00 % 7.6500 53.00 %

1,056.00 396.00 957.00 297.00 1,009.80 349.80
5.0000
660.00

13.0000
39 PSIPE BEAKED HAZELNUT, 18 IN. HT., NO. 1 CONT.

96.0000 EACH 30.00 % 11.5000 15.00 % 12.0000 20.00 %

1,248.00 288.00 1,104.00 144.00 1,152.00 192.00
10.0000
960.00

13.0000
40 PSIPE COMPACT OREGON GRAPE, 6 IN. HT., NO. 1 CONT.

10.0000 EACH 30.00 % 11.5000 15.00 % 12.0000 20.00 %

130.00 30.00 115.00 15.00 120.00 20.00
10.0000
100.00

9.0000
41 PSIPE CREEPING OREGON GRAPE, NO. 1 CONT.

226.0000 EACH 12.50 % 8.0000 0.00 % 8.2000 2.50 %

2,034.00 226.00 1,808.00 0.00 1,853.20 45.20
8.0000

1,808.00

9.0000
42 PSIPE RED FLOWERING CURRANT, 12 IN. HT., NO. 1 CONT.

10.0000 EACH -10.00 % 8.0000 -20.00 % 8.2000 -18.00 %

90.00 -10.00 80.00 -20.00 82.00 -18.00
10.0000
100.00

8.0000
43 PSIPE RED-OSIER DOGWOOD, 18 IN., HT., NO. 1 CONT.

91.0000 EACH -20.00 % 7.2500 -27.50 % 7.6500 -23.50 %

728.00 -182.00 659.75 -250.25 696.15 -213.85
10.0000
910.00

8.0000
44 PSIPE SALMONBERRY, 12 IN. HT., NO. 1 CONT.

79.0000 EACH -20.00 % 8.0000 -20.00 % 7.6500 -23.50 %

632.00 -158.00 632.00 -158.00 604.35 -185.65
10.0000
790.00

8.0000
45 PSIPE SCOULER'S WILLOW, 18 IN. HT., NO. 1 CONT.

34.0000 EACH 14.29 % 8.0000 14.29 % 7.6500 9.29 %

272.00 34.00 272.00 34.00 260.10 22.10
7.0000
238.00
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EROSION CONTROL AND PLANTING

140.0000
46 PSIPE SLENDER HIN0KI FALS CYPRESS, 5 FT. HT., B &B

4.0000 EACH 27.27 % 125.0000 13.64 % 131.0000 19.09 %

560.00 120.00 500.00 60.00 524.00 84.00
110.0000
440.00

8.0000
47 PSIPE SNOWBERRY, 12 IN. HT., NO. 1 CONT.

192.0000 EACH 0.00 % 7.2500 -9.38 % 7.6500 -4.37 %

1,536.00 0.00 1,392.00 -144.00 1,468.80 -67.20
8.0000

1,536.00

8.0000
48 PSIPE THIMBLEBERRY, 18 IN. HT., NO. 1 CONT.

192.0000 EACH 0.00 % 7.2500 -9.38 % 7.6500 -4.37 %

1,536.00 0.00 1,392.00 -144.00 1,468.80 -67.20
8.0000

1,536.00

56.0000
49 PSIPE VINE MAPLE, 3 FT. HT., B&B

6.0000 EACH 86.67 % 50.0000 66.67 % 51.4000 71.33 %

336.00 156.00 300.00 120.00 308.40 128.40
30.0000
180.00

8.0000
50 PSIPE WESTERN SERVICEBERRY, 18 IN. HT., NO. 1 CONT.

144.0000 EACH 14.29 % 7.2500 3.57 % 7.6500 9.29 %

1,152.00 144.00 1,044.00 36.00 1,101.60 93.60
7.0000

1,008.00

66.0000
51 FINE COMPOST

51.0000 C.Y. 46.67 % 60.0000 33.33 % 61.3000 36.22 %

3,366.00 1,071.00 3,060.00 765.00 3,126.30 831.30
45.0000
2,295.00

43.0000
52 SOIL AMENDMENT

152.0000 C.Y. -14.00 % 40.0000 -20.00 % 39.4000 -21.20 %

6,536.00 -1,064.00 6,080.00 -1,520.00 5,988.80 -1,611.20
50.0000
7,600.00

46.0000
53 BARK OR WOOD CHIP MULCH

166.0000 C.Y. 2.22 % 40.0000 -11.11 % 42.7000 -5.11 %

7,636.00 166.00 6,640.00 -830.00 7,088.20 -381.80
45.0000
7,470.00

54  FORCE ACCOUNT WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

0.0000
92 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00
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57.0000
55 ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB

142.0000 L.F. 128.00 % 40.0000 60.00 % 63.0000 152.00 %

8,094.00 4,544.00 5,680.00 2,130.00 8,946.00 5,396.00
25.0000
3,550.00

55.0000
56 ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER

186.0000 L.F. 83.33 % 40.0000 33.33 % 32.1000 7.00 %

10,230.00 4,650.00 7,440.00 1,860.00 5,970.60 390.60
30.0000
5,580.00

10.0000
57  MODIFIED EXTRUDED CURB 12"

950.0000 L.F. 0.00 % 9.5000 -5.00 % 14.8000 48.00 %

9,500.00 0.00 9,025.00 -475.00 14,060.00 4,560.00
10.0000
9,500.00

15.0000
58  MODIFIED EXTRUDED CURB 24"

461.0000 L.F. -25.00 % 18.0000 -10.00 % 22.2000 11.00 %

6,915.00 -2,305.00 8,298.00 -922.00 10,234.20 1,014.20
20.0000
9,220.00

25.0000
59 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

465.0000 L.F. 19.05 % 25.0000 19.05 % 26.0000 23.81 %

11,625.00 1,860.00 11,625.00 1,860.00 12,090.00 2,325.00
21.0000
9,765.00

1,800.0000
60 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -10.00 % 1,800.0000 -10.00 % 1,950.0000 -2.50 %

1,800.00 -200.00 1,800.00 -200.00 1,950.00 -50.00
2,000.0000
2,000.00

35.0000
61 PRECAST CONC. BARRIER TYPE 2

56.0000 L.F. 6.06 % 34.0000 3.03 % 36.6000 10.91 %

1,960.00 112.00 1,904.00 56.00 2,049.60 201.60
33.0000
1,848.00

15.0000
62 TEMPORARY CONC. BARRIER

272.0000 L.F. 15.38 % 15.0000 15.38 % 15.8000 21.54 %

4,080.00 544.00 4,080.00 544.00 4,297.60 761.60
13.0000
3,536.00

1,000.0000
63 RESETTING IMPACT ATTENUATOR

1.0000 EACH -33.33 % 6,500.0000 333.33 % 7,050.0000 370.00 %

1,000.00 -500.00 6,500.00 5,000.00 7,050.00 5,550.00
1,500.0000
1,500.00

15,000.0000
64 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 200.00 % 4,500.0000 -10.00 % 9,850.0000 97.00 %

30,000.00 20,000.00 9,000.00 -1,000.00 19,700.00 9,700.00
5,000.0000
10,000.00

41.0000
65 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

300.0000 HR 17.14 % 40.0000 14.29 % 51.4000 46.86 %

12,300.00 1,800.00 12,000.00 1,500.00 15,420.00 4,920.00
35.0000

10,500.00
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66 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

2.0000
67 PLASTIC LINE

3728.0000 L.F. 33.33 % 1.7500 16.67 % 2.2500 50.00 %

7,456.00 1,864.00 6,524.00 932.00 8,388.00 2,796.00
1.5000

5,592.00

3.0000
68 PLASTIC DROP LANE LINE

202.0000 L.F. 100.00 % 2.7500 83.33 % 3.0000 100.00 %

606.00 303.00 555.50 252.50 606.00 303.00
1.5000
303.00

3.0000
69 PLASTIC WIDE LINE

2020.0000 L.F. 50.00 % 4.0000 100.00 % 3.0000 50.00 %

6,060.00 2,020.00 8,080.00 4,040.00 6,060.00 2,020.00
2.0000

4,040.00

6.0000
70  ROUNDABOUT YIELD LINE

122.0000 L.F. 0.00 % 7.0000 16.67 % 6.0000 0.00 %

732.00 0.00 854.00 122.00 732.00 0.00
6.0000
732.00

7.0000
71 PLASTIC CROSSWALK LINE

328.0000 S.F. 40.00 % 7.0000 40.00 % 7.4500 49.00 %

2,296.00 656.00 2,296.00 656.00 2,443.60 803.60
5.0000

1,640.00

160.0000
72 PLASTIC TRAFFIC ARROW

8.0000 EACH 60.00 % 130.0000 30.00 % 170.0000 70.00 %

1,280.00 480.00 1,040.00 240.00 1,360.00 560.00
100.0000
800.00

310.0000
73  ROUNDABOUT TRAFFIC ARROW

5.0000 EACH 210.00 % 400.0000 300.00 % 323.0000 223.00 %

1,550.00 1,050.00 2,000.00 1,500.00 1,615.00 1,115.00
100.0000
500.00

60.0000
74 PLASTIC TRAFFIC LETTER

70.0000 EACH 50.00 % 60.0000 50.00 % 64.0000 60.00 %

4,200.00 1,400.00 4,200.00 1,400.00 4,480.00 1,680.00
40.0000
2,800.00

33.0000
75 PLASTIC DRAINAGE MARKING

9.0000 EACH 32.00 % 40.0000 60.00 % 35.0000 40.00 %

297.00 72.00 360.00 135.00 315.00 90.00
25.0000
225.00

0.3000
76 TEMPORARY PAVEMENT MARKING

1200.0000 L.F. 20.00 % 1.5000 500.00 % 0.0500 -80.00 %

360.00 60.00 1,800.00 1,500.00 60.00 -240.00
0.2500
300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
JCT SR 203 ROUNDABOUT

06A027  (REV. 01/17/07)

WILDER CONSTRUCTION COMPANY RODARTE CONSTRUCTION, INC MRM CONSTRUCTION, INC.
1525 E MARINE VIEW DR 17 EAST VALLEY HWY E 503 S WATER ST

98092-5531 98926-3664

PROJECT : EVERETT   WA  982011927 AUBURN   WA  980711875 ELLENSBURG   WA  989260838

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100239

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
77 PERMANENT SIGNING

L.S. 91.67 % 47.86 % 59.36 %

35,000.00 16,739.00 27,000.00 8,739.00 29,100.00 10,839.0018,261.00
78  BARRIER MOUNTED SIGN POST NOS. 1-4

L.S. 16.67 % 33.33 % 27.50 %

7,000.00 1,000.00 8,000.00 2,000.00 7,650.00 1,650.006,000.00
79 ILLUMINATION SYSTEM

L.S. 51.90 % 17.54 % 24.29 %

84,000.00 28,700.00 65,000.00 9,700.00 68,730.00 13,430.0055,300.00

9,100.0000
80 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 82.00 % 4,000.0000 -20.00 % 6,570.0000 31.40 %

18,200.00 8,200.00 8,000.00 -2,000.00 13,140.00 3,140.00
5,000.0000
10,000.00

6.0000
81 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

760.0000 HR 20.00 % 6.0000 20.00 % 3.3000 -34.00 %

4,560.00 760.00 4,560.00 760.00 2,508.00 -1,292.00
5.0000

3,800.00
82 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 50.00 % -20.00 % 316.00 %

15,000.00 5,000.00 8,000.00 -2,000.00 41,600.00 31,600.0010,000.00

0.0100
83 FLAGGERS AND SPOTTERS

3520.0000 HR -99.97 % 36.0000 -5.26 % 48.1000 26.58 %

35.20 -133,724.80 126,720.00 -7,040.00 169,312.00 35,552.00
38.0000

133,760.00

50.0000
84 OTHER TRAFFIC CONTROL LABOR

250.0000 HR 25.00 % 42.0000 5.00 % 48.1000 20.25 %

12,500.00 2,500.00 10,500.00 500.00 12,025.00 2,025.00
40.0000

10,000.00
85 TRAFFIC CONTROL SUPERVISOR

L.S. 21.71 % -73.68 % 60.53 %

37,000.00 6,600.00 8,000.00 -22,400.00 48,800.00 18,400.0030,400.00

15.0000
86 CONSTRUCTION SIGNS CLASS A

856.0000 S.F. 0.00 % 15.0000 0.00 % 14.8000 -1.33 %

12,840.00 0.00 12,840.00 0.00 12,668.80 -171.20
15.0000

12,840.00
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06A027  (REV. 01/17/07)

WILDER CONSTRUCTION COMPANY RODARTE CONSTRUCTION, INC MRM CONSTRUCTION, INC.
1525 E MARINE VIEW DR 17 EAST VALLEY HWY E 503 S WATER ST

98092-5531 98926-3664

PROJECT : EVERETT   WA  982011927 AUBURN   WA  980711875 ELLENSBURG   WA  989260838

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100239

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
87 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 118.00 %

5,000.00 0.00 5,000.00 0.00 10,900.00 5,900.005,000.00

11.0000
88 STRUCTURE EXCAVATION CLASS B INCL. HAUL

57.0000 C.Y. -26.67 % 45.0000 200.00 % 150.0000 900.00 %

627.00 -228.00 2,565.00 1,710.00 8,550.00 7,695.00
15.0000
855.00

1.0000
89 SHORING OR EXTRA EXCAVATION CLASS B

1420.0000 S.F. -20.00 % 1.0000 -20.00 % 0.9600 -23.20 %

1,420.00 -355.00 1,420.00 -355.00 1,363.20 -411.80
1.2500

1,775.00

55.0000
90 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

3.0000 C.Y. 37.50 % 200.0000 400.00 % 29.6000 -26.00 %

165.00 45.00 600.00 480.00 88.80 -31.20
40.0000
120.00

39.0000
91 GRAVEL BACKFILL FOR DRAIN

17.0000 C.Y. 11.43 % 60.0000 71.43 % 17.8000 -49.14 %

663.00 68.00 1,020.00 425.00 302.60 -292.40
35.0000
595.00

93 STRUCTURE SURVEYING
L.S. 58.00 % -65.00 % -72.60 %

15,800.00 5,800.00 3,500.00 -6,500.00 2,740.00 -7,260.0010,000.00
94 ROADWAY SURVEYING

L.S. -73.67 % -58.33 % -54.83 %

15,800.00 -44,200.00 25,000.00 -35,000.00 27,100.00 -32,900.0060,000.00

340.0000
95 ADJUST MONUMENT CASE AND COVER

5.0000 EACH 13.33 % 300.0000 0.00 % 501.0000 67.00 %

1,700.00 200.00 1,500.00 0.00 2,505.00 1,005.00
300.0000
1,500.00

93.0000
96  SPLITTER ISLAND

1038.0000 S.Y. 86.00 % 85.0000 70.00 % 66.5000 33.00 %

96,534.00 44,634.00 88,230.00 36,330.00 69,027.00 17,127.00
50.0000

51,900.00

51.0000
97 RAMP DETECTABLE WARNING RETROFIT

72.0000 S.F. 13.33 % 55.0000 22.22 % 54.7000 21.56 %

3,672.00 432.00 3,960.00 720.00 3,938.40 698.40
45.0000
3,240.00

500.0000
98 ADJUST JUNCTION BOX

4.0000 EACH 100.00 % 500.0000 100.00 % 730.0000 192.00 %

2,000.00 1,000.00 2,000.00 1,000.00 2,920.00 1,920.00
250.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
JCT SR 203 ROUNDABOUT

06A027  (REV. 01/17/07)

WILDER CONSTRUCTION COMPANY RODARTE CONSTRUCTION, INC MRM CONSTRUCTION, INC.
1525 E MARINE VIEW DR 17 EAST VALLEY HWY E 503 S WATER ST

98092-5531 98926-3664

PROJECT : EVERETT   WA  982011927 AUBURN   WA  980711875 ELLENSBURG   WA  989260838

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100239

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
99 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
100 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
101 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
102 SPCC PLAN

L.S. -30.00 % 100.00 % 64.00 %

700.00 -300.00 2,000.00 1,000.00 1,640.00 640.001,000.00

6.0000
103 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

63.0000 S.Y. 140.00 % 24.0000 860.00 % 7.5000 200.00 %

378.00 220.50 1,512.00 1,354.50 472.50 315.00
2.5000
157.50

3.0000
104 PERMANENT EROSION CONTROL BLANKET

1200.0000 S.Y. -62.50 % 5.0000 -37.50 % 9.6000 20.00 %

3,600.00 -6,000.00 6,000.00 -3,600.00 11,520.00 1,920.00
8.0000

9,600.00

160.0000
105  WATER FOR PLANTS

39.0000 MGAL 60.00 % 275.0000 175.00 % 273.5000 173.50 %

6,240.00 2,340.00 10,725.00 6,825.00 10,666.50 6,766.50
100.0000
3,900.00

$1,618,000.00 19.73% $1,621,308.60 19.98% $1,694,884.43 25.42%$1,351,346.80CONTRACT TOTAL

$1,694,884.43$1,618,000.00 $1,621,308.60BASE TOTAL 19.73% 19.98% 25.42%$1,351,346.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- 7TH BIDDER -------

TITLE :SR 202
JCT SR 203 ROUNDABOUT

06A027  (REV. 01/17/07)

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :KING CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 45.33 %
125,000.00 38,991.4086,008.60

17,600.0000
2 CLEARING AND GRUBBING

0.4900 ACRE 252.00 %
8,624.00 6,174.00

5,000.0000
2,450.00

600.0000
3 REMOVING DRAINAGE STRUCTURE

3.0000 EACH 20.00 %
1,800.00 300.00

500.0000
1,500.00

9.0000
4 REMOVING ASPHALT CONC. PAVEMENT

3060.0000 S.Y. 50.00 %
27,540.00 9,180.00

6.0000
18,360.00

11.5000
5 REMOVING GUARDRAIL

425.0000 L.F. 283.33 %
4,887.50 3,612.50

3.0000
1,275.00

570.0000
6 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 280.00 %
570.00 420.00

150.0000
150.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -27.10 %

2,260.00 -840.003,100.00

3.0000
8  HIGH VISIBILITY CONSTRUCTION FENCING

1845.0000 L.F. 0.00 %
5,535.00 0.00

3.0000
5,535.00

230.0000
9  SENSITIVE AREA SIGN

10.0000 EACH 187.50 %
2,300.00 1,500.00

80.0000
800.00

GRADING

20.0000
10 ROADWAY EXCAVATION INCL. HAUL

3760.0000 C.Y. 33.33 %
75,200.00 18,800.00

15.0000
56,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- 7TH BIDDER -------

TITLE :SR 202
JCT SR 203 ROUNDABOUT

06A027  (REV. 01/17/07)

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :KING CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

19.0000
11 GRAVEL BORROW INCL. HAUL

9618.0000 TON 137.50 %
182,742.00 105,798.00

8.0000
76,944.00

4.0000
12 EMBANKMENT COMPACTION

5289.0000 C.Y. 0.00 %
21,156.00 0.00

4.0000
21,156.00

DRAINAGE

38.0000
13 QUARRY SPALLS

57.6000 TON -5.00 %
2,188.80 -115.20

40.0000
2,304.00

17.0000
14 UNDERDRAIN PIPE 6 IN. DIAM.

180.0000 L.F. 70.00 %
3,060.00 1,260.00

10.0000
1,800.00

STORM SEWER

2,600.0000
15 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 4.00 %
2,600.00 100.00

2,500.0000
2,500.00

53.0000
16 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

130.0000 L.F. 32.50 %
6,890.00 1,690.00

40.0000
5,200.00

STRUCTURE
17  BRIDGE NO. 202/56 WINGWALL RECONSTRUCTION

L.S. 65.22 %
38,000.00 15,000.0023,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- 7TH BIDDER -------

TITLE :SR 202
JCT SR 203 ROUNDABOUT

06A027  (REV. 01/17/07)

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :KING CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
18 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 %
-1.00-1.00

SURFACING

26.0000
19 CRUSHED SURFACING BASE COURSE

1722.0000 TON 4.00 %
44,772.00 1,722.00

25.0000
43,050.00

LIQUID ASPHALT
20 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
2,748.002,748.00

CEMENT CONCRETE PAVEMENT

160.0000
21  CONCRETE FOR PIGMENTED TRUCK APRON

107.0000 S.Y. 33.33 %
17,120.00 4,280.00

120.0000
12,840.00

HOT MIX ASPHALT
22 CRACK SEALING

EST. 0.00 %
3.003.00

8.5000
23 PLANING BITUMINOUS PAVEMENT

455.0000 S.Y. 6.25 %
3,867.50 227.50

8.0000
3,640.00

77.5000
24 HMA CL. 1/2 IN. PG 64-22

2748.0000 TON -3.13 %
212,970.00 -6,870.00

80.0000
219,840.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- 7TH BIDDER -------

TITLE :SR 202
JCT SR 203 ROUNDABOUT

06A027  (REV. 01/17/07)

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :KING CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

45.0000
25  BRIDGE TRANSVERSE JOINT SEAL

71.0000 L.F. 50.00 %
3,195.00 1,065.00

30.0000
2,130.00

26 COMPACTION PRICE ADJUSTMENT
CALC 0.00 %

4,398.004,398.00
27 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 %
-1.00-1.00

EROSION CONTROL AND PLANTING

140.0000
28 ESC LEAD

110.0000 DAY 16.67 %
15,400.00 2,200.00

120.0000
13,200.00

100.0000
29 STREET CLEANING

500.0000 HR -9.09 %
50,000.00 -5,000.00

110.0000
55,000.00

5.5000
30 SILT FENCE

2007.0000 L.F. 22.22 %
11,038.50 2,007.00

4.5000
9,031.50

8.0000
31 WATTLE

611.0000 L.F. 166.67 %
4,888.00 3,055.00

3.0000
1,833.00

5.0000
32 COMPOST SOCK

1296.0000 L.F. -16.67 %
6,480.00 -1,296.00

6.0000
7,776.00

33 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

87,500.0087,500.00

4,400.0000
34 SEEDING, FERTILIZING, AND MULCHING

0.7400 ACRE -6.98 %
3,256.00 -244.20

4,730.0000
3,500.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- 7TH BIDDER -------

TITLE :SR 202
JCT SR 203 ROUNDABOUT

06A027  (REV. 01/17/07)

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :KING CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

51.0000
35 TOPSOIL TYPE A

131.0000 C.Y. 13.33 %
6,681.00 786.00

45.0000
5,895.00

11.0000
36 PSIPE BIGLEAF MAPLE, 18 IN. HT., NO. 1 CONT.

36.0000 EACH 57.14 %
396.00 144.00

7.0000
252.00

22.0000
37 PSIPE DOUGLAS FIR, 24 IN. HT., NO. 2 CONT.

144.0000 EACH 46.67 %
3,168.00 1,008.00

15.0000
2,160.00

9.0000
38 PSIPE RED ALDER, 12 IN. HT., NO. 1 CONT.

132.0000 EACH 80.00 %
1,188.00 528.00

5.0000
660.00

11.0000
39 PSIPE BEAKED HAZELNUT, 18 IN. HT., NO. 1 CONT.

96.0000 EACH 10.00 %
1,056.00 96.00

10.0000
960.00

17.0000
40 PSIPE COMPACT OREGON GRAPE, 6 IN. HT., NO. 1 CONT.

10.0000 EACH 70.00 %
170.00 70.00

10.0000
100.00

11.0000
41 PSIPE CREEPING OREGON GRAPE, NO. 1 CONT.

226.0000 EACH 37.50 %
2,486.00 678.00

8.0000
1,808.00

11.0000
42 PSIPE RED FLOWERING CURRANT, 12 IN. HT., NO. 1 CONT.

10.0000 EACH 10.00 %
110.00 10.00

10.0000
100.00

11.0000
43 PSIPE RED-OSIER DOGWOOD, 18 IN., HT., NO. 1 CONT.

91.0000 EACH 10.00 %
1,001.00 91.00

10.0000
910.00

11.0000
44 PSIPE SALMONBERRY, 12 IN. HT., NO. 1 CONT.

79.0000 EACH 10.00 %
869.00 79.00

10.0000
790.00

11.0000
45 PSIPE SCOULER'S WILLOW, 18 IN. HT., NO. 1 CONT.

34.0000 EACH 57.14 %
374.00 136.00

7.0000
238.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- 7TH BIDDER -------

TITLE :SR 202
JCT SR 203 ROUNDABOUT

06A027  (REV. 01/17/07)

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :KING CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

170.0000
46 PSIPE SLENDER HIN0KI FALS CYPRESS, 5 FT. HT., B &B

4.0000 EACH 54.55 %
680.00 240.00

110.0000
440.00

11.0000
47 PSIPE SNOWBERRY, 12 IN. HT., NO. 1 CONT.

192.0000 EACH 37.50 %
2,112.00 576.00

8.0000
1,536.00

11.0000
48 PSIPE THIMBLEBERRY, 18 IN. HT., NO. 1 CONT.

192.0000 EACH 37.50 %
2,112.00 576.00

8.0000
1,536.00

57.0000
49 PSIPE VINE MAPLE, 3 FT. HT., B&B

6.0000 EACH 90.00 %
342.00 162.00

30.0000
180.00

11.0000
50 PSIPE WESTERN SERVICEBERRY, 18 IN. HT., NO. 1 CONT.

144.0000 EACH 57.14 %
1,584.00 576.00

7.0000
1,008.00

57.0000
51 FINE COMPOST

51.0000 C.Y. 26.67 %
2,907.00 612.00

45.0000
2,295.00

57.0000
52 SOIL AMENDMENT

152.0000 C.Y. 14.00 %
8,664.00 1,064.00

50.0000
7,600.00

62.0000
53 BARK OR WOOD CHIP MULCH

166.0000 C.Y. 37.78 %
10,292.00 2,822.00

45.0000
7,470.00

54  FORCE ACCOUNT WEED CONTROL
EST. 0.00 %

3,000.003,000.00

0.0000
92 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- 7TH BIDDER -------
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JCT SR 203 ROUNDABOUT
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PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :KING CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

32.0000
55 ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB

142.0000 L.F. 28.00 %
4,544.00 994.00

25.0000
3,550.00

29.0000
56 ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER

186.0000 L.F. -3.33 %
5,394.00 -186.00

30.0000
5,580.00

10.4500
57  MODIFIED EXTRUDED CURB 12"

950.0000 L.F. 4.50 %
9,927.50 427.50

10.0000
9,500.00

19.2000
58  MODIFIED EXTRUDED CURB 24"

461.0000 L.F. -4.00 %
8,851.20 -368.80

20.0000
9,220.00

28.0000
59 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

465.0000 L.F. 33.33 %
13,020.00 3,255.00

21.0000
9,765.00

2,000.0000
60 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 0.00 %
2,000.00 0.00

2,000.0000
2,000.00

38.0000
61 PRECAST CONC. BARRIER TYPE 2

56.0000 L.F. 15.15 %
2,128.00 280.00

33.0000
1,848.00

17.0000
62 TEMPORARY CONC. BARRIER

272.0000 L.F. 30.77 %
4,624.00 1,088.00

13.0000
3,536.00

7,300.0000
63 RESETTING IMPACT ATTENUATOR

1.0000 EACH 386.67 %
7,300.00 5,800.00

1,500.0000
1,500.00

9,000.0000
64 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 80.00 %
18,000.00 8,000.00

5,000.0000
10,000.00

50.0000
65 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

300.0000 HR 42.86 %
15,000.00 4,500.00

35.0000
10,500.00
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3304 OLD HARTFORD RD
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
66 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 %
5,000.005,000.00

2.0000
67 PLASTIC LINE

3728.0000 L.F. 33.33 %
7,456.00 1,864.00

1.5000
5,592.00

3.0000
68 PLASTIC DROP LANE LINE

202.0000 L.F. 100.00 %
606.00 303.00

1.5000
303.00

4.0000
69 PLASTIC WIDE LINE

2020.0000 L.F. 100.00 %
8,080.00 4,040.00

2.0000
4,040.00

7.5000
70  ROUNDABOUT YIELD LINE

122.0000 L.F. 25.00 %
915.00 183.00

6.0000
732.00

7.5000
71 PLASTIC CROSSWALK LINE

328.0000 S.F. 50.00 %
2,460.00 820.00

5.0000
1,640.00

141.0000
72 PLASTIC TRAFFIC ARROW

8.0000 EACH 41.00 %
1,128.00 328.00

100.0000
800.00

400.0000
73  ROUNDABOUT TRAFFIC ARROW

5.0000 EACH 300.00 %
2,000.00 1,500.00

100.0000
500.00

63.0000
74 PLASTIC TRAFFIC LETTER

70.0000 EACH 57.50 %
4,410.00 1,610.00

40.0000
2,800.00

40.0000
75 PLASTIC DRAINAGE MARKING

9.0000 EACH 60.00 %
360.00 135.00

25.0000
225.00

1.0000
76 TEMPORARY PAVEMENT MARKING

1200.0000 L.F. 300.00 %
1,200.00 900.00

0.2500
300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- 7TH BIDDER -------

TITLE :SR 202
JCT SR 203 ROUNDABOUT

06A027  (REV. 01/17/07)

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :KING CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
77 PERMANENT SIGNING

L.S. 36.90 %
25,000.00 6,739.0018,261.00

78  BARRIER MOUNTED SIGN POST NOS. 1-4
L.S. 8.33 %

6,500.00 500.006,000.00
79 ILLUMINATION SYSTEM

L.S. 36.53 %
75,500.00 20,200.0055,300.00

4,500.0000
80 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -10.00 %
9,000.00 -1,000.00

5,000.0000
10,000.00

19.0000
81 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

760.0000 HR 280.00 %
14,440.00 10,640.00

5.0000
3,800.00

82 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 200.00 %

30,000.00 20,000.0010,000.00

40.0000
83 FLAGGERS AND SPOTTERS

3520.0000 HR 5.26 %
140,800.00 7,040.00

38.0000
133,760.00

40.0000
84 OTHER TRAFFIC CONTROL LABOR

250.0000 HR 0.00 %
10,000.00 0.00

40.0000
10,000.00

85 TRAFFIC CONTROL SUPERVISOR
L.S. 122.04 %

67,500.00 37,100.0030,400.00

11.0000
86 CONSTRUCTION SIGNS CLASS A

856.0000 S.F. -26.67 %
9,416.00 -3,424.00

15.0000
12,840.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- 7TH BIDDER -------

TITLE :SR 202
JCT SR 203 ROUNDABOUT

06A027  (REV. 01/17/07)

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :KING CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
87 TYPE B PROGRESS SCHEDULE

L.S. 0.00 %
5,000.00 0.005,000.00

41.0000
88 STRUCTURE EXCAVATION CLASS B INCL. HAUL

57.0000 C.Y. 173.33 %
2,337.00 1,482.00

15.0000
855.00

2.0000
89 SHORING OR EXTRA EXCAVATION CLASS B

1420.0000 S.F. 60.00 %
2,840.00 1,065.00

1.2500
1,775.00

152.0000
90 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

3.0000 C.Y. 280.00 %
456.00 336.00

40.0000
120.00

38.0000
91 GRAVEL BACKFILL FOR DRAIN

17.0000 C.Y. 8.57 %
646.00 51.00

35.0000
595.00

93 STRUCTURE SURVEYING
L.S. -46.00 %

5,400.00 -4,600.0010,000.00
94 ROADWAY SURVEYING

L.S. -62.50 %
22,500.00 -37,500.0060,000.00

500.0000
95 ADJUST MONUMENT CASE AND COVER

5.0000 EACH 66.67 %
2,500.00 1,000.00

300.0000
1,500.00

90.0000
96  SPLITTER ISLAND

1038.0000 S.Y. 80.00 %
93,420.00 41,520.00

50.0000
51,900.00

56.5000
97 RAMP DETECTABLE WARNING RETROFIT

72.0000 S.F. 25.56 %
4,068.00 828.00

45.0000
3,240.00

550.0000
98 ADJUST JUNCTION BOX

4.0000 EACH 120.00 %
2,200.00 1,200.00

250.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A027 REVISION NO : BIDS OPENED ON : Jan 31 2007
CONTRACT NO :007256 REGION NO : 1 AWARDED ON : Feb  7 2007
VERSION NO :4 WORK ORDER# : XL2011
HWY :SR 202,203 ------- 7TH BIDDER -------

TITLE :SR 202
JCT SR 203 ROUNDABOUT

06A027  (REV. 01/17/07)

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :KING CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2007
07:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
99 ROADSIDE CLEANUP

EST. 0.00 %
7,500.007,500.00

100 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
101 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

102 SPCC PLAN
L.S. 0.00 %

1,000.00 0.001,000.00

8.0000
103 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

63.0000 S.Y. 220.00 %
504.00 346.50

2.5000
157.50

4.0000
104 PERMANENT EROSION CONTROL BLANKET

1200.0000 S.Y. -50.00 %
4,800.00 -4,800.00

8.0000
9,600.00

115.0000
105  WATER FOR PLANTS

39.0000 MGAL 15.00 %
4,485.00 585.00

100.0000
3,900.00

$1,699,399.00 25.76%$1,351,346.80CONTRACT TOTAL

$1,699,399.00BASE TOTAL 25.76%$1,351,346.80


