
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C543 REVISION NO : BIDS OPENED ON : Mar 19 2008
CONTRACT NO :007508 REGION NO : 3 AWARDED ON : Mar 24 2008
VERSION NO :2 WORK ORDER# : XL3016
HWY :SR 162 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 162 
ORVILLE RD TO SR 165
PAVING
07C543

TUCCI & SONS, INC. ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC.
4224 WALLER RD E 6819 S 228TH ST 1200 E "D" ST

KENT WA  98032-2961

PROJECT : TACOMA   WA  984431099 TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/14/2008
11:12

DOT_RGGB01

, STPF-0162(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -57.21 % -18.92 % 12.16 %

95,000.00 -127,000.00 180,000.00 -42,000.00 249,000.00 27,000.00222,000.00

50.0000
2 REMOVING CEMENT CONC. SIDEWALK

60.0000 S.Y. -37.50 % 100.0000 25.00 % 26.0000 -67.50 %

3,000.00 -1,800.00 6,000.00 1,200.00 1,560.00 -3,240.00
80.0000
4,800.00

30.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER

50.0000 L.F. 150.00 % 32.0000 166.67 % 31.0000 158.33 %

1,500.00 900.00 1,600.00 1,000.00 1,550.00 950.00
12.0000
600.00

20.0000
4 REMOVING CEMENT CONC. CURB

90.0000 L.F. 66.67 % 15.0000 25.00 % 17.5000 45.83 %

1,800.00 720.00 1,350.00 270.00 1,575.00 495.00
12.0000
1,080.00

50.0000
5 REMOVING ASPHALT CONC. SIDEWALK

30.0000 S.Y. -23.08 % 48.0000 -26.15 % 51.5000 -20.77 %

1,500.00 -450.00 1,440.00 -510.00 1,545.00 -405.00
65.0000
1,950.00

3.1000
6 REMOVING GUARDRAIL

4560.0000 L.F. -31.11 % 3.1000 -31.11 % 3.1000 -31.11 %

14,136.00 -6,384.00 14,136.00 -6,384.00 14,136.00 -6,384.00
4.5000

20,520.00

175.0000
7 REMOVING GUARDRAIL ANCHOR

37.0000 EACH -41.67 % 175.0000 -41.67 % 175.0000 -41.67 %

6,475.00 -4,625.00 6,475.00 -4,625.00 6,475.00 -4,625.00
300.0000
11,100.00

8 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -16.00 % -10.00 % 34.00 %

4,200.00 -800.00 4,500.00 -500.00 6,700.00 1,700.005,000.00

GRADING

27.0000
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1260.0000 S.Y. 8.00 % 12.0000 -52.00 % 41.0000 64.00 %

34,020.00 2,520.00 15,120.00 -16,380.00 51,660.00 20,160.00
25.0000

31,500.00
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STRUCTURE
10 BRIDGE DECK REPAIR

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

20.0000
11 MEMBRANE WATERPROOFING (DECK SEAL)

540.0000 S.Y. -20.00 % 20.0000 -20.00 % 20.0000 -20.00 %

10,800.00 -2,700.00 10,800.00 -2,700.00 10,800.00 -2,700.00
25.0000

13,500.00

SURFACING

7,800.0000
12  SHOULDER FINISHING WITH COMPOST

17.8000 MI. 16.42 % 5,000.0000 -25.37 % 13,200.0000 97.01 %

138,840.00 19,580.00 89,000.00 -30,260.00 234,960.00 115,700.00
6,700.0000
119,260.00

LIQUID ASPHALT
13 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

21,980.00 21,980.00 21,980.0021,980.00

HOT MIX ASPHALT
14 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

13.8500
15 REMOVING EXISTING OVERLAY FROM BRIDGE DECK

540.0000 S.Y. 73.13 % 10.5000 31.25 % 15.0000 87.50 %

7,479.00 3,159.00 5,670.00 1,350.00 8,100.00 3,780.00
8.0000

4,320.00

5.8000
16 PLANING BITUMINOUS PAVEMENT

8750.0000 S.Y. -27.50 % 5.5000 -31.25 % 4.7500 -40.63 %

50,750.00 -19,250.00 48,125.00 -21,875.00 41,562.50 -28,437.50
8.0000

70,000.00

110.0000
17 HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22

100.0000 TON -21.43 % 100.0000 -28.57 % 68.0000 -51.43 %

11,000.00 -3,000.00 10,000.00 -4,000.00 6,800.00 -7,200.00
140.0000
14,000.00
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HOT MIX ASPHALT

110.0000
18 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

450.0000 TON -8.33 % 107.0000 -10.83 % 90.0000 -25.00 %

49,500.00 -4,500.00 48,150.00 -5,850.00 40,500.00 -13,500.00
120.0000
54,000.00

59.0000
19 HMA CL. 1/2 IN. PG 58-22

20410.0000 TON -15.71 % 63.5000 -9.29 % 55.0000 -21.43 %

1,204,190.00 -224,510.00 1,296,035.00 -132,665.00 1,122,550.00 -306,150.00
70.0000

1,428,700.00
20 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

44,100.00 44,100.00 44,100.0044,100.00
21 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,000.00 18,000.00 18,000.0018,000.00

140.0000
22 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

500.0000 TON 16.67 % 135.0000 12.50 % 120.0000 0.00 %

70,000.00 10,000.00 67,500.00 7,500.00 60,000.00 0.00
120.0000
60,000.00

30.0000
23  BRIDGE TRANSVERSE JOINT SEAL

364.0000 L.F. 100.00 % 30.0000 100.00 % 30.0000 100.00 %

10,920.00 5,460.00 10,920.00 5,460.00 10,920.00 5,460.00
15.0000
5,460.00

24 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
25 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
26 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,100.00 10,100.00 10,100.0010,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C543 REVISION NO : BIDS OPENED ON : Mar 19 2008
CONTRACT NO :007508 REGION NO : 3 AWARDED ON : Mar 24 2008
VERSION NO :2 WORK ORDER# : XL3016
HWY :SR 162 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 162 
ORVILLE RD TO SR 165
PAVING
07C543

TUCCI & SONS, INC. ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC.
4224 WALLER RD E 6819 S 228TH ST 1200 E "D" ST

KENT WA  98032-2961

PROJECT : TACOMA   WA  984431099 TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/14/2008
11:12

DOT_RGGB01

, STPF-0162(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
27 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00

TRAFFIC

50.0000
28 CEMENT CONC. TRAFFIC CURB AND GUTTER

50.0000 L.F. 25.00 % 50.0000 25.00 % 50.0000 25.00 %

2,500.00 500.00 2,500.00 500.00 2,500.00 500.00
40.0000
2,000.00

50.0000
29 CEMENT CONC. TRAFFIC CURB

50.0000 L.F. 25.00 % 50.0000 25.00 % 50.0000 25.00 %

2,500.00 500.00 2,500.00 500.00 2,500.00 500.00
40.0000
2,000.00

50.0000
30 CEMENT CONC. PEDESTRIAN CURB

50.0000 L.F. 25.00 % 50.0000 25.00 % 50.0000 25.00 %

2,500.00 500.00 2,500.00 500.00 2,500.00 500.00
40.0000
2,000.00

20.0000
31 EXTRUDED CURB

60.0000 L.F. 33.33 % 20.0000 33.33 % 20.0000 33.33 %

1,200.00 300.00 1,200.00 300.00 1,200.00 300.00
15.0000
900.00

25.3000
32 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST

175.0000 L.F. -15.67 % 26.0000 -13.33 % 25.3000 -15.67 %

4,427.50 -822.50 4,550.00 -700.00 4,427.50 -822.50
30.0000
5,250.00

61.2500
33 BEAM GUARDRAIL POST

52.0000 EACH -17.23 % 62.0000 -16.22 % 61.2500 -17.23 %

3,185.00 -663.00 3,224.00 -624.00 3,185.00 -663.00
74.0000
3,848.00

7.6500
34 BEAM GUARDRAIL BLOCK

52.0000 EACH -23.50 % 8.0000 -20.00 % 7.6500 -23.50 %

397.80 -122.20 416.00 -104.00 397.80 -122.20
10.0000
520.00

20.8000
35 BEAM GUARDRAIL TYPE 1

313.0000 L.F. -16.80 % 21.0000 -16.00 % 20.8000 -16.80 %

6,510.40 -1,314.60 6,573.00 -1,252.00 6,510.40 -1,314.60
25.0000
7,825.00

28.5500
36 BEAM GUARDRAIL TYPE THRIEBEAM

1789.0000 L.F. -64.31 % 29.0000 -63.75 % 28.5500 -64.31 %

51,075.95 -92,044.05 51,881.00 -91,239.00 51,075.95 -92,044.05
80.0000

143,120.00
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TRAFFIC

21.5000
37 BEAM GUARDRAIL TYPE 31

1390.0000 L.F. -23.21 % 22.0000 -21.43 % 21.5000 -23.21 %

29,885.00 -9,035.00 30,580.00 -8,340.00 29,885.00 -9,035.00
28.0000

38,920.00

1,195.0000
38 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

2.0000 EACH -20.33 % 1,195.0000 -20.33 % 1,195.0000 -20.33 %

2,390.00 -610.00 2,390.00 -610.00 2,390.00 -610.00
1,500.0000
3,000.00

1,195.0000
39 BEAM GUARDRAIL TRANSITION SECTION TYPE 17

2.0000 EACH -20.33 % 1,195.0000 -20.33 % 1,195.0000 -20.33 %

2,390.00 -610.00 2,390.00 -610.00 2,390.00 -610.00
1,500.0000
3,000.00

2,365.0000
40 BEAM GUARDRAIL TRANSITION SECTION TYPE 22

16.0000 EACH 57.67 % 2,365.0000 57.67 % 2,365.0000 57.67 %

37,840.00 13,840.00 37,840.00 13,840.00 37,840.00 13,840.00
1,500.0000
24,000.00

1,665.0000
41 BEAM GUARDRAIL FLARED TERMINAL

5.0000 EACH -12.37 % 1,665.0000 -12.37 % 1,665.0000 -12.37 %

8,325.00 -1,175.00 8,325.00 -1,175.00 8,325.00 -1,175.00
1,900.0000
9,500.00

2,110.0000
42 BEAM GUARDRAIL NON-FLARED TERMINAL

15.0000 EACH -12.08 % 2,110.0000 -12.08 % 2,110.0000 -12.08 %

31,650.00 -4,350.00 31,650.00 -4,350.00 31,650.00 -4,350.00
2,400.0000
36,000.00

2,135.0000
43 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

15.0000 EACH -26.38 % 2,135.0000 -26.38 % 2,135.0000 -26.38 %

32,025.00 -11,475.00 32,025.00 -11,475.00 32,025.00 -11,475.00
2,900.0000
43,500.00

690.0000
44 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -54.00 % 690.0000 -54.00 % 690.0000 -54.00 %

690.00 -810.00 690.00 -810.00 690.00 -810.00
1,500.0000
1,500.00

7.3500
45 RAISING EXISTING BEAM GUARDRAIL

1860.0000 L.F. 33.64 % 7.5000 36.36 % 7.3500 33.64 %

13,671.00 3,441.00 13,950.00 3,720.00 13,671.00 3,441.00
5.5000

10,230.00

40.0000
46 FLEXIBLE GUIDE POST

337.0000 EACH 33.33 % 30.0000 0.00 % 26.4500 -11.83 %

13,480.00 3,370.00 10,110.00 0.00 8,913.65 -1,196.35
30.0000

10,110.00

0.1100
47 PAINT LINE

143000.0000 L.F. -15.38 % 0.1100 -15.38 % 0.1100 -15.38 %

15,730.00 -2,860.00 15,730.00 -2,860.00 15,730.00 -2,860.00
0.1300

18,590.00
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TRAFFIC

2.0000
48 PLASTIC WIDE LINE

380.0000 L.F. -50.00 % 2.0000 -50.00 % 2.0000 -50.00 %

760.00 -760.00 760.00 -760.00 760.00 -760.00
4.0000

1,520.00

3.0000
49 PLASTIC CROSSWALK LINE

480.0000 S.F. -45.45 % 3.0000 -45.45 % 3.0000 -45.45 %

1,440.00 -1,200.00 1,440.00 -1,200.00 1,440.00 -1,200.00
5.5000

2,640.00

5.0000
50 PLASTIC STOP LINE

255.0000 L.F. -44.44 % 5.0000 -44.44 % 5.0000 -44.44 %

1,275.00 -1,020.00 1,275.00 -1,020.00 1,275.00 -1,020.00
9.0000

2,295.00

150.0000
51 PLASTIC TRAFFIC ARROW

2.0000 EACH 50.00 % 150.0000 50.00 % 150.0000 50.00 %

300.00 100.00 300.00 100.00 300.00 100.00
100.0000
200.00

29.0000
52 PLASTIC DRAINAGE MARKING

38.0000 EACH 52.63 % 29.0000 52.63 % 29.0000 52.63 %

1,102.00 380.00 1,102.00 380.00 1,102.00 380.00
19.0000
722.00

950.0000
53 RECESSED PAVEMENT MARKER

7.0000 HUND 11.76 % 950.0000 11.76 % 950.0000 11.76 %

6,650.00 700.00 6,650.00 700.00 6,650.00 700.00
850.0000
5,950.00

0.1000
54 TEMPORARY PAVEMENT MARKING

47000.0000 L.F. -62.96 % 0.1500 -44.44 % 0.2000 -25.93 %

4,700.00 -7,990.00 7,050.00 -5,640.00 9,400.00 -3,290.00
0.2700

12,690.00
55 PERMANENT SIGNING

L.S. 93.36 % 56.25 % 26.95 %

99,000.00 47,800.00 80,000.00 28,800.00 65,000.00 13,800.0051,200.00

4,100.0000
56 PORTABLE CHANGEABLE MESSAGE SIGN

5.0000 EACH 5.13 % 3,600.0000 -7.69 % 3,680.0000 -5.64 %

20,500.00 1,000.00 18,000.00 -1,500.00 18,400.00 -1,100.00
3,900.0000
19,500.00

2.0000
57 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2976.0000 HR -75.00 % 2.0000 -75.00 % 3.0000 -62.50 %

5,952.00 -17,856.00 5,952.00 -17,856.00 8,928.00 -14,880.00
8.0000

23,808.00

8,100.0000
58  AUTOMATED FLAGGER ASSISTANCE DEVICES

2.0000 EACH 35.00 % 5,600.0000 -6.67 % 5,900.0000 -1.67 %

16,200.00 4,200.00 11,200.00 -800.00 11,800.00 -200.00
6,000.0000
12,000.00
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TRAFFIC
59 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -0.71 % 77.30 % 126.95 %

14,000.00 -100.00 25,000.00 10,900.00 32,000.00 17,900.0014,100.00

41.3500
60 FLAGGERS AND SPOTTERS

2149.0000 HR -8.11 % 43.0000 -4.44 % 47.5000 5.56 %

88,861.15 -7,843.85 92,407.00 -4,298.00 102,077.50 5,372.50
45.0000

96,705.00

41.3500
61 OTHER TRAFFIC CONTROL LABOR

1340.0000 HR -8.11 % 54.0000 20.00 % 47.5000 5.56 %

55,409.00 -4,891.00 72,360.00 12,060.00 63,650.00 3,350.00
45.0000

60,300.00
62 TRAFFIC CONTROL SUPERVISOR

L.S. 56.25 % 94.44 % 64.35 %

33,750.00 12,150.00 42,000.00 20,400.00 35,500.00 13,900.0021,600.00

20.0000
63 CONSTRUCTION SIGNS CLASS A

140.0000 S.F. 25.00 % 20.0000 25.00 % 21.0000 31.25 %

2,800.00 560.00 2,800.00 560.00 2,940.00 700.00
16.0000
2,240.00

OTHER ITEMS
64 TYPE B PROGRESS SCHEDULE

L.S. 0.02 % 0.00 % 0.00 %

5,001.00 1.00 5,000.00 0.00 5,000.00 0.005,000.00
65 ROADWAY SURVEYING

L.S. 16.00 % -12.00 % 6.00 %

29,000.00 4,000.00 22,000.00 -3,000.00 26,500.00 1,500.0025,000.00

300.0000
66  MODIFIED MONUMENT CASE AND COVER

6.0000 EACH -33.33 % 420.0000 -6.67 % 400.0000 -11.11 %

1,800.00 -900.00 2,520.00 -180.00 2,400.00 -300.00
450.0000
2,700.00

200.0000
67 ADJUST MONUMENT CASE AND COVER

10.0000 EACH -38.46 % 380.0000 16.92 % 280.0000 -13.85 %

2,000.00 -1,250.00 3,800.00 550.00 2,800.00 -450.00
325.0000
3,250.00

500.0000
68  HMA SIDEWALK RAMP

2.0000 EACH -66.67 % 800.0000 -46.67 % 250.0000 -83.33 %

1,000.00 -2,000.00 1,600.00 -1,400.00 500.00 -2,500.00
1,500.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C543 REVISION NO : BIDS OPENED ON : Mar 19 2008
CONTRACT NO :007508 REGION NO : 3 AWARDED ON : Mar 24 2008
VERSION NO :2 WORK ORDER# : XL3016
HWY :SR 162 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 162 
ORVILLE RD TO SR 165
PAVING
07C543

TUCCI & SONS, INC. ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC.
4224 WALLER RD E 6819 S 228TH ST 1200 E "D" ST

KENT WA  98032-2961

PROJECT : TACOMA   WA  984431099 TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/14/2008
11:12

DOT_RGGB01

, STPF-0162(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

500.0000
69 BRIDGE END SIDEWALK RAMP

4.0000 EACH -33.33 % 800.0000 6.67 % 250.0000 -66.67 %

2,000.00 -1,000.00 3,200.00 200.00 1,000.00 -2,000.00
750.0000
3,000.00

1,400.0000
70 CEMENT CONC. SIDEWALK RAMP TYPE 2

2.0000 EACH -6.67 % 1,400.0000 -6.67 % 1,400.0000 -6.67 %

2,800.00 -200.00 2,800.00 -200.00 2,800.00 -200.00
1,500.0000
3,000.00

1,700.0000
71 CEMENT CONC. SIDEWALK RAMP TYPE 1-MOD

1.0000 EACH 13.33 % 1,700.0000 13.33 % 1,700.0000 13.33 %

1,700.00 200.00 1,700.00 200.00 1,700.00 200.00
1,500.0000
1,500.00

1,700.0000
72 CEMENT CONC. SIDEWALK RAMP TYPE 4-MOD

1.0000 EACH 13.33 % 1,700.0000 13.33 % 1,700.0000 13.33 %

1,700.00 200.00 1,700.00 200.00 1,700.00 200.00
1,500.0000
1,500.00

41.0000
73 RAMP DETECTABLE WARNING RETROFIT

32.0000 S.F. -22.64 % 41.0000 -22.64 % 41.0000 -22.64 %

1,312.00 -384.00 1,312.00 -384.00 1,312.00 -384.00
53.0000
1,696.00

300.0000
74 ADJUST CATCH BASIN

12.0000 EACH -40.00 % 530.0000 6.00 % 450.0000 -10.00 %

3,600.00 -2,400.00 6,360.00 360.00 5,400.00 -600.00
500.0000
6,000.00

175.0000
75 ADJUST VALVE BOX

6.0000 EACH -65.00 % 380.0000 -24.00 % 280.0000 -44.00 %

1,050.00 -1,950.00 2,280.00 -720.00 1,680.00 -1,320.00
500.0000
3,000.00

76 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
77 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
78 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-8.00 -8.00 -8.00-8.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C543 REVISION NO : BIDS OPENED ON : Mar 19 2008
CONTRACT NO :007508 REGION NO : 3 AWARDED ON : Mar 24 2008
VERSION NO :2 WORK ORDER# : XL3016
HWY :SR 162 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 162 
ORVILLE RD TO SR 165
PAVING
07C543

TUCCI & SONS, INC. ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC.
4224 WALLER RD E 6819 S 228TH ST 1200 E "D" ST

KENT WA  98032-2961

PROJECT : TACOMA   WA  984431099 TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/14/2008
11:12

DOT_RGGB01

, STPF-0162(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
79 SPCC PLAN

L.S. 0.00 % -33.33 % 0.00 %

1,500.00 0.00 1,000.00 -500.00 1,500.00 0.001,500.00

$2,569,810.80 -14.52% $2,686,579.00 -10.64% $2,728,880.30 -9.23%$3,006,385.00CONTRACT TOTAL

$2,728,880.30$2,569,810.80 $2,686,579.00BASE TOTAL -14.52% -10.64% -9.23%$3,006,385.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C543 REVISION NO : BIDS OPENED ON : Mar 19 2008
CONTRACT NO :007508 REGION NO : 3 AWARDED ON : Mar 24 2008
VERSION NO :2 WORK ORDER# : XL3016
HWY :SR 162 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 162 
ORVILLE RD TO SR 165
PAVING
07C543

WATSON ASPHALT PAVING COMPANY, LAKESIDE INDUSTRIES
19220 NE UNION HILL RD 18808 SE 257TH ST
98053-9402

PROJECT : REDMOND   WA  980730845 COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/14/2008
11:12

DOT_RGGB01

, STPF-0162(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -12.16 % -0.45 %

195,000.00 -27,000.00 221,000.00 -1,000.00222,000.00

45.0000
2 REMOVING CEMENT CONC. SIDEWALK

60.0000 S.Y. -43.75 % 40.0000 -50.00 %

2,700.00 -2,100.00 2,400.00 -2,400.00
80.0000
4,800.00

30.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER

50.0000 L.F. 150.00 % 26.0000 116.67 %

1,500.00 900.00 1,300.00 700.00
12.0000
600.00

30.0000
4 REMOVING CEMENT CONC. CURB

90.0000 L.F. 150.00 % 26.0000 116.67 %

2,700.00 1,620.00 2,340.00 1,260.00
12.0000
1,080.00

45.0000
5 REMOVING ASPHALT CONC. SIDEWALK

30.0000 S.Y. -30.77 % 40.0000 -38.46 %

1,350.00 -600.00 1,200.00 -750.00
65.0000
1,950.00

3.1000
6 REMOVING GUARDRAIL

4560.0000 L.F. -31.11 % 3.1000 -31.11 %

14,136.00 -6,384.00 14,136.00 -6,384.00
4.5000

20,520.00

175.0000
7 REMOVING GUARDRAIL ANCHOR

37.0000 EACH -41.67 % 175.0000 -41.67 %

6,475.00 -4,625.00 6,475.00 -4,625.00
300.0000
11,100.00

8 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 20.00 % -17.20 %

6,000.00 1,000.00 4,140.00 -860.005,000.00

GRADING

15.0000
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1260.0000 S.Y. -40.00 % 12.0000 -52.00 %

18,900.00 -12,600.00 15,120.00 -16,380.00
25.0000

31,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C543 REVISION NO : BIDS OPENED ON : Mar 19 2008
CONTRACT NO :007508 REGION NO : 3 AWARDED ON : Mar 24 2008
VERSION NO :2 WORK ORDER# : XL3016
HWY :SR 162 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 162 
ORVILLE RD TO SR 165
PAVING
07C543

WATSON ASPHALT PAVING COMPANY, LAKESIDE INDUSTRIES
19220 NE UNION HILL RD 18808 SE 257TH ST
98053-9402

PROJECT : REDMOND   WA  980730845 COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/14/2008
11:12

DOT_RGGB01

, STPF-0162(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
10 BRIDGE DECK REPAIR

EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00

20.0000
11 MEMBRANE WATERPROOFING (DECK SEAL)

540.0000 S.Y. -20.00 % 20.0000 -20.00 %

10,800.00 -2,700.00 10,800.00 -2,700.00
25.0000

13,500.00

SURFACING

5,900.0000
12  SHOULDER FINISHING WITH COMPOST

17.8000 MI. -11.94 % 7,250.0000 8.21 %

105,020.00 -14,240.00 129,050.00 9,790.00
6,700.0000
119,260.00

LIQUID ASPHALT
13 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

21,980.00 21,980.0021,980.00

HOT MIX ASPHALT
14 CRACK SEALING

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

15.0000
15 REMOVING EXISTING OVERLAY FROM BRIDGE DECK

540.0000 S.Y. 87.50 % 15.0000 87.50 %

8,100.00 3,780.00 8,100.00 3,780.00
8.0000

4,320.00

5.6500
16 PLANING BITUMINOUS PAVEMENT

8750.0000 S.Y. -29.38 % 5.0000 -37.50 %

49,437.50 -20,562.50 43,750.00 -26,250.00
8.0000

70,000.00

85.0000
17 HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22

100.0000 TON -39.29 % 100.0000 -28.57 %

8,500.00 -5,500.00 10,000.00 -4,000.00
140.0000
14,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C543 REVISION NO : BIDS OPENED ON : Mar 19 2008
CONTRACT NO :007508 REGION NO : 3 AWARDED ON : Mar 24 2008
VERSION NO :2 WORK ORDER# : XL3016
HWY :SR 162 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 162 
ORVILLE RD TO SR 165
PAVING
07C543

WATSON ASPHALT PAVING COMPANY, LAKESIDE INDUSTRIES
19220 NE UNION HILL RD 18808 SE 257TH ST
98053-9402

PROJECT : REDMOND   WA  980730845 COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/14/2008
11:12

DOT_RGGB01

, STPF-0162(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

95.0000
18 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

450.0000 TON -20.83 % 80.0000 -33.33 %

42,750.00 -11,250.00 36,000.00 -18,000.00
120.0000
54,000.00

65.0000
19 HMA CL. 1/2 IN. PG 58-22

20410.0000 TON -7.14 % 74.0000 5.71 %

1,326,650.00 -102,050.00 1,510,340.00 81,640.00
70.0000

1,428,700.00
20 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

44,100.00 44,100.0044,100.00
21 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

18,000.00 18,000.0018,000.00

125.0000
22 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

500.0000 TON 4.17 % 125.0000 4.17 %

62,500.00 2,500.00 62,500.00 2,500.00
120.0000
60,000.00

30.0000
23  BRIDGE TRANSVERSE JOINT SEAL

364.0000 L.F. 100.00 % 30.0000 100.00 %

10,920.00 5,460.00 10,920.00 5,460.00
15.0000
5,460.00

24 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-3.00 -3.00-3.00
25 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-3.00 -3.00-3.00
26 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

10,100.00 10,100.0010,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C543 REVISION NO : BIDS OPENED ON : Mar 19 2008
CONTRACT NO :007508 REGION NO : 3 AWARDED ON : Mar 24 2008
VERSION NO :2 WORK ORDER# : XL3016
HWY :SR 162 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 162 
ORVILLE RD TO SR 165
PAVING
07C543

WATSON ASPHALT PAVING COMPANY, LAKESIDE INDUSTRIES
19220 NE UNION HILL RD 18808 SE 257TH ST
98053-9402

PROJECT : REDMOND   WA  980730845 COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/14/2008
11:12

DOT_RGGB01

, STPF-0162(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
27 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

35,000.00 35,000.0035,000.00

TRAFFIC

50.0000
28 CEMENT CONC. TRAFFIC CURB AND GUTTER

50.0000 L.F. 25.00 % 38.0000 -5.00 %

2,500.00 500.00 1,900.00 -100.00
40.0000
2,000.00

50.0000
29 CEMENT CONC. TRAFFIC CURB

50.0000 L.F. 25.00 % 38.0000 -5.00 %

2,500.00 500.00 1,900.00 -100.00
40.0000
2,000.00

50.0000
30 CEMENT CONC. PEDESTRIAN CURB

50.0000 L.F. 25.00 % 38.0000 -5.00 %

2,500.00 500.00 1,900.00 -100.00
40.0000
2,000.00

25.0000
31 EXTRUDED CURB

60.0000 L.F. 66.67 % 20.0000 33.33 %

1,500.00 600.00 1,200.00 300.00
15.0000
900.00

25.3000
32 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST

175.0000 L.F. -15.67 % 25.3000 -15.67 %

4,427.50 -822.50 4,427.50 -822.50
30.0000
5,250.00

61.2500
33 BEAM GUARDRAIL POST

52.0000 EACH -17.23 % 61.2500 -17.23 %

3,185.00 -663.00 3,185.00 -663.00
74.0000
3,848.00

7.6500
34 BEAM GUARDRAIL BLOCK

52.0000 EACH -23.50 % 7.6500 -23.50 %

397.80 -122.20 397.80 -122.20
10.0000
520.00

20.8000
35 BEAM GUARDRAIL TYPE 1

313.0000 L.F. -16.80 % 20.8000 -16.80 %

6,510.40 -1,314.60 6,510.40 -1,314.60
25.0000
7,825.00

28.5500
36 BEAM GUARDRAIL TYPE THRIEBEAM

1789.0000 L.F. -64.31 % 28.5500 -64.31 %

51,075.95 -92,044.05 51,075.95 -92,044.05
80.0000

143,120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C543 REVISION NO : BIDS OPENED ON : Mar 19 2008
CONTRACT NO :007508 REGION NO : 3 AWARDED ON : Mar 24 2008
VERSION NO :2 WORK ORDER# : XL3016
HWY :SR 162 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 162 
ORVILLE RD TO SR 165
PAVING
07C543

WATSON ASPHALT PAVING COMPANY, LAKESIDE INDUSTRIES
19220 NE UNION HILL RD 18808 SE 257TH ST
98053-9402

PROJECT : REDMOND   WA  980730845 COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/14/2008
11:12

DOT_RGGB01

, STPF-0162(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

21.5000
37 BEAM GUARDRAIL TYPE 31

1390.0000 L.F. -23.21 % 21.5000 -23.21 %

29,885.00 -9,035.00 29,885.00 -9,035.00
28.0000

38,920.00

1,195.0000
38 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

2.0000 EACH -20.33 % 1,195.0000 -20.33 %

2,390.00 -610.00 2,390.00 -610.00
1,500.0000
3,000.00

1,195.0000
39 BEAM GUARDRAIL TRANSITION SECTION TYPE 17

2.0000 EACH -20.33 % 1,195.0000 -20.33 %

2,390.00 -610.00 2,390.00 -610.00
1,500.0000
3,000.00

2,365.0000
40 BEAM GUARDRAIL TRANSITION SECTION TYPE 22

16.0000 EACH 57.67 % 2,365.0000 57.67 %

37,840.00 13,840.00 37,840.00 13,840.00
1,500.0000
24,000.00

1,665.0000
41 BEAM GUARDRAIL FLARED TERMINAL

5.0000 EACH -12.37 % 1,665.0000 -12.37 %

8,325.00 -1,175.00 8,325.00 -1,175.00
1,900.0000
9,500.00

2,110.0000
42 BEAM GUARDRAIL NON-FLARED TERMINAL

15.0000 EACH -12.08 % 2,110.0000 -12.08 %

31,650.00 -4,350.00 31,650.00 -4,350.00
2,400.0000
36,000.00

2,135.0000
43 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

15.0000 EACH -26.38 % 2,135.0000 -26.38 %

32,025.00 -11,475.00 32,025.00 -11,475.00
2,900.0000
43,500.00

690.0000
44 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -54.00 % 690.0000 -54.00 %

690.00 -810.00 690.00 -810.00
1,500.0000
1,500.00

7.3500
45 RAISING EXISTING BEAM GUARDRAIL

1860.0000 L.F. 33.64 % 7.3500 33.64 %

13,671.00 3,441.00 13,671.00 3,441.00
5.5000

10,230.00

30.0000
46 FLEXIBLE GUIDE POST

337.0000 EACH 0.00 % 26.4500 -11.83 %

10,110.00 0.00 8,913.65 -1,196.35
30.0000

10,110.00

0.1200
47 PAINT LINE

143000.0000 L.F. -7.69 % 0.1100 -15.38 %

17,160.00 -1,430.00 15,730.00 -2,860.00
0.1300

18,590.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C543 REVISION NO : BIDS OPENED ON : Mar 19 2008
CONTRACT NO :007508 REGION NO : 3 AWARDED ON : Mar 24 2008
VERSION NO :2 WORK ORDER# : XL3016
HWY :SR 162 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 162 
ORVILLE RD TO SR 165
PAVING
07C543

WATSON ASPHALT PAVING COMPANY, LAKESIDE INDUSTRIES
19220 NE UNION HILL RD 18808 SE 257TH ST
98053-9402

PROJECT : REDMOND   WA  980730845 COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/14/2008
11:12

DOT_RGGB01

, STPF-0162(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.0000
48 PLASTIC WIDE LINE

380.0000 L.F. -25.00 % 2.0000 -50.00 %

1,140.00 -380.00 760.00 -760.00
4.0000

1,520.00

6.0000
49 PLASTIC CROSSWALK LINE

480.0000 S.F. 9.09 % 3.0000 -45.45 %

2,880.00 240.00 1,440.00 -1,200.00
5.5000

2,640.00

10.0000
50 PLASTIC STOP LINE

255.0000 L.F. 11.11 % 5.0000 -44.44 %

2,550.00 255.00 1,275.00 -1,020.00
9.0000

2,295.00

150.0000
51 PLASTIC TRAFFIC ARROW

2.0000 EACH 50.00 % 150.0000 50.00 %

300.00 100.00 300.00 100.00
100.0000
200.00

30.0000
52 PLASTIC DRAINAGE MARKING

38.0000 EACH 57.89 % 29.0000 52.63 %

1,140.00 418.00 1,102.00 380.00
19.0000
722.00

1,000.0000
53 RECESSED PAVEMENT MARKER

7.0000 HUND 17.65 % 950.0000 11.76 %

7,000.00 1,050.00 6,650.00 700.00
850.0000
5,950.00

0.2500
54 TEMPORARY PAVEMENT MARKING

47000.0000 L.F. -7.41 % 0.1500 -44.44 %

11,750.00 -940.00 7,050.00 -5,640.00
0.2700

12,690.00
55 PERMANENT SIGNING

L.S. 56.25 % 93.36 %

80,000.00 28,800.00 99,000.00 47,800.0051,200.00

500.0000
56 PORTABLE CHANGEABLE MESSAGE SIGN

5.0000 EACH -87.18 % 4,500.0000 15.38 %

2,500.00 -17,000.00 22,500.00 3,000.00
3,900.0000
19,500.00

0.0100
57 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2976.0000 HR -99.88 % 7.0000 -12.50 %

29.76 -23,778.24 20,832.00 -2,976.00
8.0000

23,808.00

20,000.0000
58  AUTOMATED FLAGGER ASSISTANCE DEVICES

2.0000 EACH 233.33 % 8,000.0000 33.33 %

40,000.00 28,000.00 16,000.00 4,000.00
6,000.0000
12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C543 REVISION NO : BIDS OPENED ON : Mar 19 2008
CONTRACT NO :007508 REGION NO : 3 AWARDED ON : Mar 24 2008
VERSION NO :2 WORK ORDER# : XL3016
HWY :SR 162 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 162 
ORVILLE RD TO SR 165
PAVING
07C543

WATSON ASPHALT PAVING COMPANY, LAKESIDE INDUSTRIES
19220 NE UNION HILL RD 18808 SE 257TH ST
98053-9402

PROJECT : REDMOND   WA  980730845 COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/14/2008
11:12

DOT_RGGB01

, STPF-0162(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
59 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 715.60 % 77.30 %

115,000.00 100,900.00 25,000.00 10,900.0014,100.00

45.0000
60 FLAGGERS AND SPOTTERS

2149.0000 HR 0.00 % 50.0000 11.11 %

96,705.00 0.00 107,450.00 10,745.00
45.0000

96,705.00

0.0100
61 OTHER TRAFFIC CONTROL LABOR

1340.0000 HR -99.98 % 50.0000 11.11 %

13.40 -60,286.60 67,000.00 6,700.00
45.0000

60,300.00
62 TRAFFIC CONTROL SUPERVISOR

L.S. 85.19 % 27.31 %

40,000.00 18,400.00 27,500.00 5,900.0021,600.00

20.0000
63 CONSTRUCTION SIGNS CLASS A

140.0000 S.F. 25.00 % 20.0000 25.00 %

2,800.00 560.00 2,800.00 560.00
16.0000
2,240.00

OTHER ITEMS
64 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.005,000.00
65 ROADWAY SURVEYING

L.S. -70.00 % 140.00 %

7,500.00 -17,500.00 60,000.00 35,000.0025,000.00

500.0000
66  MODIFIED MONUMENT CASE AND COVER

6.0000 EACH 11.11 % 650.0000 44.44 %

3,000.00 300.00 3,900.00 1,200.00
450.0000
2,700.00

350.0000
67 ADJUST MONUMENT CASE AND COVER

10.0000 EACH 7.69 % 650.0000 100.00 %

3,500.00 250.00 6,500.00 3,250.00
325.0000
3,250.00

500.0000
68  HMA SIDEWALK RAMP

2.0000 EACH -66.67 % 2,500.0000 66.67 %

1,000.00 -2,000.00 5,000.00 2,000.00
1,500.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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11:12

DOT_RGGB01

, STPF-0162(018)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

500.0000
69 BRIDGE END SIDEWALK RAMP

4.0000 EACH -33.33 % 500.0000 -33.33 %

2,000.00 -1,000.00 2,000.00 -1,000.00
750.0000
3,000.00

1,800.0000
70 CEMENT CONC. SIDEWALK RAMP TYPE 2

2.0000 EACH 20.00 % 1,500.0000 0.00 %

3,600.00 600.00 3,000.00 0.00
1,500.0000
3,000.00

1,800.0000
71 CEMENT CONC. SIDEWALK RAMP TYPE 1-MOD

1.0000 EACH 20.00 % 1,500.0000 0.00 %

1,800.00 300.00 1,500.00 0.00
1,500.0000
1,500.00

1,800.0000
72 CEMENT CONC. SIDEWALK RAMP TYPE 4-MOD

1.0000 EACH 20.00 % 1,500.0000 0.00 %

1,800.00 300.00 1,500.00 0.00
1,500.0000
1,500.00

50.0000
73 RAMP DETECTABLE WARNING RETROFIT

32.0000 S.F. -5.66 % 41.0000 -22.64 %

1,600.00 -96.00 1,312.00 -384.00
53.0000
1,696.00

475.0000
74 ADJUST CATCH BASIN

12.0000 EACH -5.00 % 900.0000 80.00 %

5,700.00 -300.00 10,800.00 4,800.00
500.0000
6,000.00

350.0000
75 ADJUST VALVE BOX

6.0000 EACH -30.00 % 650.0000 30.00 %

2,100.00 -900.00 3,900.00 900.00
500.0000
3,000.00

76 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00
77 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00
78 MINOR CHANGE

CALC 0.00 % 0.00 %

-8.00 -8.00-8.00
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OTHER ITEMS
79 SPCC PLAN

L.S. -66.67 % -33.33 %

500.00 -1,000.00 1,000.00 -500.001,500.00

$2,762,245.31 -8.12% $3,042,814.30 1.21%$3,006,385.00CONTRACT TOTAL

$2,762,245.31 $3,042,814.30BASE TOTAL -8.12% 1.21%$3,006,385.00


