
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

CASCADE BRIDGE LLC NUTTER CORPORATION DBA NUTTER MOWAT CONSTRUCTION COMPANY
14215 NW 3RD COURT UNDERGROUND UTILITIES CO. INC. 15701 SE 135TH AVE

7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986855760 VANCOUVER   WA  986611311 CLACKAMAS   OR  970158908

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -21.43 % -20.73 % -23.21 %

1,100,000.00 -300,000.00 1,109,815.00 -290,185.00 1,075,000.00 -325,000.001,400,000.00

5,000.0000
2 CLEARING AND GRUBBING

3.5800 ACRE 66.67 % 8,000.0000 166.67 % 5,000.0000 66.67 %

17,900.00 7,160.00 28,640.00 17,900.00 17,900.00 7,160.00
3,000.0000
10,740.00

230.0000
3  REMOVE TREE

21.0000 EACH -23.33 % 275.0000 -8.33 % 800.0000 166.67 %

4,830.00 -1,470.00 5,775.00 -525.00 16,800.00 10,500.00
300.0000
6,300.00

8.0000
4  REMOVING EXISTING WALL

47.0000 L.F. -68.00 % 28.0000 12.00 % 20.0000 -20.00 %

376.00 -799.00 1,316.00 141.00 940.00 -235.00
25.0000
1,175.00

125.0000
5 REMOVING DRAINAGE STRUCTURE

19.0000 EACH -87.50 % 200.0000 -80.00 % 120.0000 -88.00 %

2,375.00 -16,625.00 3,800.00 -15,200.00 2,280.00 -16,720.00
1,000.0000
19,000.00

375.0000
6  REMOVE EXISTING PRV VAULT

1.0000 EACH -85.00 % 550.0000 -78.00 % 500.0000 -80.00 %

375.00 -2,125.00 550.00 -1,950.00 500.00 -2,000.00
2,500.0000
2,500.00

7 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

298,000.00 298,000.00 298,000.00298,000.00

5.0000
8  REMOVING CEMENT CONC. DRIVEWAY APPROACH

95.0000 S.Y. -83.33 % 10.0000 -66.67 % 5.0000 -83.33 %

475.00 -2,375.00 950.00 -1,900.00 475.00 -2,375.00
30.0000
2,850.00

7.0000
9  REMOVING CEMENT CONC. SLAB

73.0000 S.Y. -76.67 % 10.0000 -66.67 % 5.0000 -83.33 %

511.00 -1,679.00 730.00 -1,460.00 365.00 -1,825.00
30.0000
2,190.00

3.0000
10 REMOVING CEMENT CONC. SIDEWALK

1012.0000 S.Y. -90.00 % 6.0000 -80.00 % 2.0000 -93.33 %

3,036.00 -27,324.00 6,072.00 -24,288.00 2,024.00 -28,336.00
30.0000

30,360.00

1.0000
11 REMOVING CEMENT CONC. CURB AND GUTTER

2751.0000 L.F. -83.33 % 2.0000 -66.67 % 1.7500 -70.83 %

2,751.00 -13,755.00 5,502.00 -11,004.00 4,814.25 -11,691.75
6.0000

16,506.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

CASCADE BRIDGE LLC NUTTER CORPORATION DBA NUTTER MOWAT CONSTRUCTION COMPANY
14215 NW 3RD COURT UNDERGROUND UTILITIES CO. INC. 15701 SE 135TH AVE

7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986855760 VANCOUVER   WA  986611311 CLACKAMAS   OR  970158908

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

2.1500
12 REMOVING ASPHALT CONC. PAVEMENT

8269.0000 S.Y. 43.33 % 2.0000 33.33 % 2.0000 33.33 %

17,778.35 5,374.85 16,538.00 4,134.50 16,538.00 4,134.50
1.5000

12,403.50

1.5000
13 REMOVING CHAIN LINK FENCE

1114.0000 L.F. -70.00 % 2.0000 -60.00 % 3.0000 -40.00 %

1,671.00 -3,899.00 2,228.00 -3,342.00 3,342.00 -2,228.00
5.0000

5,570.00
14 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

GRADING

7.0000
15 ROADWAY EXCAVATION INCL. HAUL

2380.0000 C.Y. -56.25 % 12.0000 -25.00 % 6.0000 -62.50 %

16,660.00 -21,420.00 28,560.00 -9,520.00 14,280.00 -23,800.00
16.0000

38,080.00

7.2500
16  SPECIAL SELECT BORROW INCL. HAUL

56960.0000 TON -9.38 % 6.5000 -18.75 % 7.5000 -6.25 %

412,960.00 -42,720.00 370,240.00 -85,440.00 427,200.00 -28,480.00
8.0000

455,680.00

2.0000
17 EMBANKMENT COMPACTION

35740.0000 C.Y. -41.18 % 1.0000 -70.59 % 1.7500 -48.53 %

71,480.00 -50,036.00 35,740.00 -85,776.00 62,545.00 -58,971.00
3.4000

121,516.00

DRAINAGE

6.0000
18  POND EXCAVATION INCL. HAUL

930.0000 C.Y. -62.50 % 12.0000 -25.00 % 6.0000 -62.50 %

5,580.00 -9,300.00 11,160.00 -3,720.00 5,580.00 -9,300.00
16.0000

14,880.00
19  STORM WATER INFILTRATION VAULT

L.S. -35.17 % -14.11 % -18.97 %

400,000.00 -217,045.00 530,000.00 -87,045.00 500,000.00 -117,045.00617,045.00

2,200.0000
20 DROP INLET TYPE 1

2.0000 EACH -37.14 % 2,000.0000 -42.86 % 1,800.0000 -48.57 %

4,400.00 -2,600.00 4,000.00 -3,000.00 3,600.00 -3,400.00
3,500.0000
7,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

CASCADE BRIDGE LLC NUTTER CORPORATION DBA NUTTER MOWAT CONSTRUCTION COMPANY
14215 NW 3RD COURT UNDERGROUND UTILITIES CO. INC. 15701 SE 135TH AVE

7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986855760 VANCOUVER   WA  986611311 CLACKAMAS   OR  970158908

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

3,800.0000
21 PRECAST CONCRETE DRYWELL

1.0000 EACH 123.53 % 3,600.0000 111.76 % 5,000.0000 194.12 %

3,800.00 2,100.00 3,600.00 1,900.00 5,000.00 3,300.00
1,700.0000
1,700.00

2,150.0000
22  COV COMBINATION CURB INLET

7.0000 EACH 4.88 % 1,700.0000 -17.07 % 1,600.0000 -21.95 %

15,050.00 700.00 11,900.00 -2,450.00 11,200.00 -3,150.00
2,050.0000
14,350.00

1,475.0000
23  COV CURB INLET

26.0000 EACH 1.72 % 1,200.0000 -17.24 % 1,500.0000 3.45 %

38,350.00 650.00 31,200.00 -6,500.00 39,000.00 1,300.00
1,450.0000
37,700.00

45.0000
24 HAND PLACED RIPRAP

160.0000 C.Y. -55.00 % 55.0000 -45.00 % 45.0000 -55.00 %

7,200.00 -8,800.00 8,800.00 -7,200.00 7,200.00 -8,800.00
100.0000
16,000.00

12.0000
25 UNDERDRAIN PIPE 6 IN. DIAM.

538.0000 L.F. -20.00 % 5.0000 -66.67 % 12.0000 -20.00 %

6,456.00 -1,614.00 2,690.00 -5,380.00 6,456.00 -1,614.00
15.0000
8,070.00

STORM SEWER

1,375.0000
26 CATCH BASIN TYPE COV

14.0000 EACH 14.58 % 1,100.0000 -8.33 % 1,600.0000 33.33 %

19,250.00 2,450.00 15,400.00 -1,400.00 22,400.00 5,600.00
1,200.0000
16,800.00

15,000.0000
27  HYDRODYNAMIC SEPARATOR

1.0000 EACH -18.92 % 20,000.0000 8.11 % 20,000.0000 8.11 %

15,000.00 -3,500.00 20,000.00 1,500.00 20,000.00 1,500.00
18,500.0000
18,500.00

2,750.0000
28 CATCH BASIN TYPE 2 48 IN. DIAM.

38.0000 EACH 10.00 % 2,100.0000 -16.00 % 2,800.0000 12.00 %

104,500.00 9,500.00 79,800.00 -15,200.00 106,400.00 11,400.00
2,500.0000
95,000.00

4,500.0000
29 CATCH BASIN TYPE 2 54 IN. DIAM.

3.0000 EACH 50.00 % 3,300.0000 10.00 % 5,000.0000 66.67 %

13,500.00 4,500.00 9,900.00 900.00 15,000.00 6,000.00
3,000.0000
9,000.00

1.0000
30 TESTING STORM SEWER PIPE

5191.0000 L.F. -50.00 % 1.0000 -50.00 % 0.9000 -55.00 %

5,191.00 -5,191.00 5,191.00 -5,191.00 4,671.90 -5,710.10
2.0000

10,382.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

CASCADE BRIDGE LLC NUTTER CORPORATION DBA NUTTER MOWAT CONSTRUCTION COMPANY
14215 NW 3RD COURT UNDERGROUND UTILITIES CO. INC. 15701 SE 135TH AVE

7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986855760 VANCOUVER   WA  986611311 CLACKAMAS   OR  970158908

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

27.0000
31 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

3751.0000 L.F. -28.95 % 34.0000 -10.53 % 28.0000 -26.32 %

101,277.00 -41,261.00 127,534.00 -15,004.00 105,028.00 -37,510.00
38.0000

142,538.00

45.0000
32 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1036.0000 L.F. 0.00 % 35.0000 -22.22 % 45.0000 0.00 %

46,620.00 0.00 36,260.00 -10,360.00 46,620.00 0.00
45.0000

46,620.00

42.0000
33 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

65.0000 L.F. -14.29 % 34.0000 -30.61 % 42.0000 -14.29 %

2,730.00 -455.00 2,210.00 -975.00 2,730.00 -455.00
49.0000
3,185.00

SANITARY SEWER

500.0000
34 SEWER CLEANOUT

4.0000 EACH 0.00 % 350.0000 -30.00 % 500.0000 0.00 %

2,000.00 0.00 1,400.00 -600.00 2,000.00 0.00
500.0000
2,000.00

175.0000
35  PIPE STUB OUTS

2.0000 EACH -88.33 % 200.0000 -86.67 % 200.0000 -86.67 %

350.00 -2,650.00 400.00 -2,600.00 400.00 -2,600.00
1,500.0000
3,000.00

2.0000
36 TESTING SEWER PIPE

2122.0000 L.F. -33.33 % 2.0000 -33.33 % 2.0000 -33.33 %

4,244.00 -2,122.00 4,244.00 -2,122.00 4,244.00 -2,122.00
3.0000

6,366.00

42.0000
37 PVC SANITARY SEWER PIPE 6 IN. DIAM.

151.0000 L.F. -6.67 % 28.0000 -37.78 % 42.0000 -6.67 %

6,342.00 -453.00 4,228.00 -2,567.00 6,342.00 -453.00
45.0000
6,795.00

37.0000
38 PVC SANITARY SEWER PIPE 8 IN. DIAM.

1971.0000 L.F. -43.08 % 47.0000 -27.69 % 38.0000 -41.54 %

72,927.00 -55,188.00 92,637.00 -35,478.00 74,898.00 -53,217.00
65.0000

128,115.00

225.0000
39  CUT, PLUG, AND ABANDON EX. SANITARY LINE

9.0000 EACH -35.71 % 350.0000 0.00 % 250.0000 -28.57 %

2,025.00 -1,125.00 3,150.00 0.00 2,250.00 -900.00
350.0000
3,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

CASCADE BRIDGE LLC NUTTER CORPORATION DBA NUTTER MOWAT CONSTRUCTION COMPANY
14215 NW 3RD COURT UNDERGROUND UTILITIES CO. INC. 15701 SE 135TH AVE

7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986855760 VANCOUVER   WA  986611311 CLACKAMAS   OR  970158908

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

725.0000
40  CONNECT EX. PIPE TO SANITARY MANHOLE OR LINE

8.0000 EACH -27.50 % 600.0000 -40.00 % 800.0000 -20.00 %

5,800.00 -2,200.00 4,800.00 -3,200.00 6,400.00 -1,600.00
1,000.0000
8,000.00

WATER LINES

39.0000
41 EXTRA TRENCH EXCAVATION

210.0000 C.Y. -13.33 % 12.0000 -73.33 % 40.0000 -11.11 %

8,190.00 -1,260.00 2,520.00 -6,930.00 8,400.00 -1,050.00
45.0000
9,450.00

750.0000
42  RELOCATE/TRANSFER EXISTING WATER SERVICE METER

7.0000 EACH -50.00 % 1,000.0000 -33.33 % 800.0000 -46.67 %

5,250.00 -5,250.00 7,000.00 -3,500.00 5,600.00 -4,900.00
1,500.0000
10,500.00

39.0000
43 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

210.0000 C.Y. 290.00 % 44.0000 340.00 % 46.0000 360.00 %

8,190.00 6,090.00 9,240.00 7,140.00 9,660.00 7,560.00
10.0000
2,100.00

725.0000
44  6 IN. MJ X FL GATE VALVE

3.0000 EACH -27.50 % 600.0000 -40.00 % 900.0000 -10.00 %

2,175.00 -825.00 1,800.00 -1,200.00 2,700.00 -300.00
1,000.0000
3,000.00

775.0000
45  6 IN. MJ GATE VALVE

4.0000 EACH -22.50 % 630.0000 -37.00 % 1,100.0000 10.00 %

3,100.00 -900.00 2,520.00 -1,480.00 4,400.00 400.00
1,000.0000
4,000.00

1,150.0000
46  8 IN. MJ GATE VALVE

4.0000 EACH -23.33 % 920.0000 -38.67 % 1,300.0000 -13.33 %

4,600.00 -1,400.00 3,680.00 -2,320.00 5,200.00 -800.00
1,500.0000
6,000.00

1,050.0000
47  8 IN. MJ X FE GATE VALVE

1.0000 EACH 110.00 % 900.0000 80.00 % 1,200.0000 140.00 %

1,050.00 550.00 900.00 400.00 1,200.00 700.00
500.0000
500.00

1,200.0000
48  10 IN. MJ GATE VALVE

1.0000 EACH -33.33 % 1,400.0000 -22.22 % 1,300.0000 -27.78 %

1,200.00 -600.00 1,400.00 -400.00 1,300.00 -500.00
1,800.0000
1,800.00

1,400.0000
49 BUTTERFLY VALVE 12 IN.

8.0000 EACH -53.33 % 1,300.0000 -56.67 % 1,500.0000 -50.00 %

11,200.00 -12,800.00 10,400.00 -13,600.00 12,000.00 -12,000.00
3,000.0000
24,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

CASCADE BRIDGE LLC NUTTER CORPORATION DBA NUTTER MOWAT CONSTRUCTION COMPANY
14215 NW 3RD COURT UNDERGROUND UTILITIES CO. INC. 15701 SE 135TH AVE
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

2,100.0000
50 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 1 IN.

2.0000 EACH -47.50 % 2,300.0000 -42.50 % 3,500.0000 -12.50 %

4,200.00 -3,800.00 4,600.00 -3,400.00 7,000.00 -1,000.00
4,000.0000
8,000.00

1,000.0000
51 BLOWOFF ASSEMBLY

1.0000 EACH -66.67 % 850.0000 -71.67 % 1,400.0000 -53.33 %

1,000.00 -2,000.00 850.00 -2,150.00 1,400.00 -1,600.00
3,000.0000
3,000.00

7,600.0000
52  6 IN. WATER METER VAULT ASSEMBLY

1.0000 EACH 90.00 % 7,700.0000 92.50 % 6,000.0000 50.00 %

7,600.00 3,600.00 7,700.00 3,700.00 6,000.00 2,000.00
4,000.0000
4,000.00

125.0000
53  ABANDON EXISTING 6 IN. WATER METER

1.0000 EACH -91.67 % 400.0000 -73.33 % 600.0000 -60.00 %

125.00 -1,375.00 400.00 -1,100.00 600.00 -900.00
1,500.0000
1,500.00

1,150.0000
54  TRANSFER EXISTING FIRE DEPARTMENT CONNECTION ASSEMBLY

1.0000 EACH -61.67 % 1,350.0000 -55.00 % 1,800.0000 -40.00 %

1,150.00 -1,850.00 1,350.00 -1,650.00 1,800.00 -1,200.00
3,000.0000
3,000.00

500.0000
55  CONNECT TO EXISTING 8 IN. DIAM. WATER MAIN

2.0000 EACH -50.00 % 1,000.0000 0.00 % 2,000.0000 100.00 %

1,000.00 -1,000.00 2,000.00 0.00 4,000.00 2,000.00
1,000.0000
2,000.00

750.0000
56  CONNECT TO EXISTING 12 IN. DIAM. WATER MAIN

2.0000 EACH -25.00 % 1,100.0000 10.00 % 3,000.0000 200.00 %

1,500.00 -500.00 2,200.00 200.00 6,000.00 4,000.00
1,000.0000
2,000.00

475.0000
57 MOVING EXISTING HYDRANTS

7.0000 EACH -68.33 % 900.0000 -40.00 % 500.0000 -66.67 %

3,325.00 -7,175.00 6,300.00 -4,200.00 3,500.00 -7,000.00
1,500.0000
10,500.00

200.0000
58  CUT, PLUG, AND ABANDON EX. WATER LINE

21.0000 EACH -20.00 % 350.0000 40.00 % 190.0000 -24.00 %

4,200.00 -1,050.00 7,350.00 2,100.00 3,990.00 -1,260.00
250.0000
5,250.00

45.0000
59 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

524.0000 L.F. -10.00 % 32.0000 -36.00 % 45.0000 -10.00 %

23,580.00 -2,620.00 16,768.00 -9,432.00 23,580.00 -2,620.00
50.0000

26,200.00

47.0000
60 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

397.0000 L.F. -21.67 % 42.0000 -30.00 % 47.0000 -21.67 %

18,659.00 -5,161.00 16,674.00 -7,146.00 18,659.00 -5,161.00
60.0000

23,820.00
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STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

81.0000
61 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM.

17.0000 L.F. 15.71 % 71.0000 1.43 % 85.0000 21.43 %

1,377.00 187.00 1,207.00 17.00 1,445.00 255.00
70.0000
1,190.00

53.0000
62 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

2082.0000 L.F. -33.75 % 47.0000 -41.25 % 55.0000 -31.25 %

110,346.00 -56,214.00 97,854.00 -68,706.00 114,510.00 -52,050.00
80.0000

166,560.00

900.0000
63  WATER PIPE SLOPE ANCHOR

6.0000 EACH -55.00 % 210.0000 -89.50 % 1,000.0000 -50.00 %

5,400.00 -6,600.00 1,260.00 -10,740.00 6,000.00 -6,000.00
2,000.0000
12,000.00

200.0000
64  CONCRETE THRUST BLOCK

12.0000 L.F. 33.33 % 150.0000 0.00 % 200.0000 33.33 %

2,400.00 600.00 1,800.00 0.00 2,400.00 600.00
150.0000
1,800.00

STRUCTURE

90.0000
65 STRUCTURE EXCAVATION CLASS A INCL. HAUL

29.0000 C.Y. 200.00 % 40.0000 33.33 % 76.0000 153.33 %

2,610.00 1,740.00 1,160.00 290.00 2,204.00 1,334.00
30.0000
870.00

150.0000
66 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

1270.0000 C.Y. -70.00 % 140.0000 -72.00 % 200.0000 -60.00 %

190,500.00 -444,500.00 177,800.00 -457,200.00 254,000.00 -381,000.00
500.0000

635,000.00

40.0000
67 GRAVEL BACKFILL FOR WALL

1175.0000 C.Y. 14.29 % 15.0000 -57.14 % 32.0000 -8.57 %

47,000.00 5,875.00 17,625.00 -23,500.00 37,600.00 -3,525.00
35.0000

41,125.00

0.0000
68 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

200.0000
69 FURNISHING & PLACING TEMP. CASING FOR 5'-0" DIA. SHAFT

245.5000 L.F. -33.33 % 190.0000 -36.67 % 330.0000 10.00 %

49,100.00 -24,550.00 46,645.00 -27,005.00 81,015.00 7,365.00
300.0000
73,650.00

270.0000
70  FURNISHING & PLACING TEMP. CASING FOR 6'-6' DIA. SHAFT

603.6000 L.F. -22.86 % 275.0000 -21.43 % 315.0000 -10.00 %

162,972.00 -48,288.00 165,990.00 -45,270.00 190,134.00 -21,126.00
350.0000

211,260.00
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DOT_RGGB01

STPX-2008(023), STPXP-2008(023)
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ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

400.0000
71 FURNISHING PERMANENT CASING FOR 5'-0" DIAM. SHAFT

17.0000 L.F. 0.00 % 395.0000 -1.25 % 900.0000 125.00 %

6,800.00 0.00 6,715.00 -85.00 15,300.00 8,500.00
400.0000
6,800.00

500.0000
72  FURNISHING PERMANENT CASING FOR 6'-6" DIA. SHAFT

56.0000 L.F. 0.00 % 440.0000 -12.00 % 1,000.0000 100.00 %

28,000.00 0.00 24,640.00 -3,360.00 56,000.00 28,000.00
500.0000
28,000.00

1,700.0000
73 PLACING PERMANENT CASING FOR 5'-0" DIAM. SHAFT

2.0000 EACH -32.00 % 1,600.0000 -36.00 % 1,500.0000 -40.00 %

3,400.00 -1,600.00 3,200.00 -1,800.00 3,000.00 -2,000.00
2,500.0000
5,000.00

2,000.0000
74  PLACING PERMANENT CASING FOR 6'-6" DIA. SHAFT

6.0000 EACH -20.00 % 1,800.0000 -28.00 % 1,300.0000 -48.00 %

12,000.00 -3,000.00 10,800.00 -4,200.00 7,800.00 -7,200.00
2,500.0000
15,000.00

400.0000
75 CASING SHORING

12.0000 L.F. 60.00 % 425.0000 70.00 % 1,500.0000 500.00 %

4,800.00 1,800.00 5,100.00 2,100.00 18,000.00 15,000.00
250.0000
3,000.00

1.0000
76 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

1071.0000 LB. -33.33 % 1.0000 -33.33 % 1.1000 -26.67 %

1,071.00 -535.50 1,071.00 -535.50 1,178.10 -428.40
1.5000

1,606.50

0.8000
77 ST. REINF. BAR FOR BRIDGE

114900.0000 LB. -36.00 % 1.0500 -16.00 % 1.0000 -20.00 %

91,920.00 -51,705.00 120,645.00 -22,980.00 114,900.00 -28,725.00
1.2500

143,625.00

0.7500
78 ST. REINF. BAR FOR RETAINING WALL

2700.0000 LB. -40.00 % 0.8500 -32.00 % 0.8200 -34.40 %

2,025.00 -1,350.00 2,295.00 -1,080.00 2,214.00 -1,161.00
1.2500

3,375.00

0.7000
79 ST. REINF. BAR FOR SHAFT

363500.0000 LB. -44.00 % 0.8000 -36.00 % 0.8500 -32.00 %

254,450.00 -199,925.00 290,800.00 -163,575.00 308,975.00 -145,400.00
1.2500

454,375.00

7.0000
80 CSL ACCESS TUBE

7881.0000 L.F. -41.67 % 10.0000 -16.67 % 9.5000 -20.83 %

55,167.00 -39,405.00 78,810.00 -15,762.00 74,869.50 -19,702.50
12.0000

94,572.00

650.0000
81 CONC. CLASS 4000 FOR BRIDGE

571.0000 C.Y. 8.33 % 600.0000 0.00 % 699.5700 16.60 %

371,150.00 28,550.00 342,600.00 0.00 399,454.47 56,854.47
600.0000

342,600.00
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600.0000
82 CONC. CLASS 4000 FOR RETAINING WALL

28.0000 C.Y. 0.00 % 540.0000 -10.00 % 500.0000 -16.67 %

16,800.00 0.00 15,120.00 -1,680.00 14,000.00 -2,800.00
600.0000
16,800.00

300.0000
83 CONC. CLASS 4000P FOR SHAFT

1311.0000 C.Y. -14.29 % 350.0000 0.00 % 400.0000 14.29 %

393,300.00 -65,550.00 458,850.00 0.00 524,400.00 65,550.00
350.0000

458,850.00

400.0000
84 PRESTRESSED CONC. GIRDER SERIES WF83G

4379.0000 L.F. 0.00 % 400.0000 0.00 % 370.0000 -7.50 %

1,751,600.00 0.00 1,751,600.00 0.00 1,620,230.00 -131,370.00
400.0000

1,751,600.00
85 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

4,000.0000
86 FABRIC PAD BEARING - SUPERSTR.

12.0000 EACH 60.00 % 4,300.0000 72.00 % 4,200.0000 68.00 %

48,000.00 18,000.00 51,600.00 21,600.00 50,400.00 20,400.00
2,500.0000
30,000.00

87 SUPERSTRUCTURE 39TH STREET OVER BNSF
L.S. -18.63 % -35.24 % -40.22 %

1,225,000.00 -280,500.00 975,000.00 -530,500.00 900,000.00 -605,500.001,505,500.00

60.0000
88 BRIDGE RAILING TYPE  S-BP - SUPERSTR

516.0000 L.F. -20.00 % 62.0000 -17.33 % 60.0000 -20.00 %

30,960.00 -7,740.00 31,992.00 -6,708.00 30,960.00 -7,740.00
75.0000

38,700.00

60.0000
89 BRIDGE RAILING TYPE  S-BP WALL

920.0000 L.F. -20.00 % 62.0000 -17.33 % 60.0000 -20.00 %

55,200.00 -13,800.00 57,040.00 -11,960.00 55,200.00 -13,800.00
75.0000

69,000.00

50.0000
90 BRIDGE RAILING TYPE CHAIN LINK FENCE

1068.0000 L.F. -33.33 % 46.0000 -38.67 % 46.0000 -38.67 %

53,400.00 -26,700.00 49,128.00 -30,972.00 49,128.00 -30,972.00
75.0000

80,100.00

65.0000
91  PEDESTRIAN RAILING

65.0000 L.F. -27.78 % 95.0000 5.56 % 110.0000 22.22 %

4,225.00 -1,625.00 6,175.00 325.00 7,150.00 1,300.00
90.0000
5,850.00

120.0000
92 PEDESTRIAN BARRIER

1584.0000 L.F. 20.00 % 165.0000 65.00 % 125.0000 25.00 %

190,080.00 31,680.00 261,360.00 102,960.00 198,000.00 39,600.00
100.0000

158,400.00
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300.0000
93 SEW PEDESTRIAN BARRIER

920.0000 L.F. -25.00 % 320.0000 -20.00 % 300.0000 -25.00 %

276,000.00 -92,000.00 294,400.00 -73,600.00 276,000.00 -92,000.00
400.0000

368,000.00

21.0000
94 STRUCTURAL EARTH WALL

14471.0000 S.F. -30.00 % 23.0000 -23.33 % 23.0000 -23.33 %

303,891.00 -130,239.00 332,833.00 -101,297.00 332,833.00 -101,297.00
30.0000

434,130.00

24.0000
95 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

10226.0000 C.Y. -31.43 % 20.0000 -42.86 % 26.0000 -25.71 %

245,424.00 -112,486.00 204,520.00 -153,390.00 265,876.00 -92,034.00
35.0000

357,910.00

SURFACING

16.0000
96 CRUSHED SURFACING BASE COURSE

6802.0000 TON -4.76 % 16.5000 -1.79 % 16.0000 -4.76 %

108,832.00 -5,441.60 112,233.00 -2,040.60 108,832.00 -5,441.60
16.8000

114,273.60

25.0000
97 CRUSHED SURFACING TOP COURSE

800.0000 TON -19.35 % 27.0000 -12.90 % 25.0000 -19.35 %

20,000.00 -4,800.00 21,600.00 -3,200.00 20,000.00 -4,800.00
31.0000

24,800.00

CEMENT CONCRETE PAVEMENT

200.0000
98 BRIDGE APPROACH SLAB

232.0000 S.Y. -20.00 % 210.0000 -16.00 % 200.0000 -20.00 %

46,400.00 -11,600.00 48,720.00 -9,280.00 46,400.00 -11,600.00
250.0000
58,000.00

HOT MIX ASPHALT

71.0000
99 HMA CL. 1/2 IN. PG 64-22

5093.0000 TON -16.47 % 84.0000 -1.18 % 70.0000 -17.65 %

361,603.00 -71,302.00 427,812.00 -5,093.00 356,510.00 -76,395.00
85.0000

432,905.00
100 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,989.00 12,989.00 12,989.0012,989.00
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HOT MIX ASPHALT
101 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,658.00 8,658.00 8,658.008,658.00
102 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,093.00 5,093.00 5,093.005,093.00

115.0000
103 COMMERCIAL HMA

249.0000 TON 4.55 % 136.0000 23.64 % 110.0000 0.00 %

28,635.00 1,245.00 33,864.00 6,474.00 27,390.00 0.00
110.0000
27,390.00

IRRIGATION AND WATER DISTRIBUTION
104 IRRIGATION SYSTEM

L.S. -54.72 % -45.28 % -24.53 %

12,000.00 -14,500.00 14,500.00 -12,000.00 20,000.00 -6,500.0026,500.00

500.0000
105  RELOCATE IRRIGATION BOX

2.0000 EACH 66.67 % 525.0000 75.00 % 200.0000 -33.33 %

1,000.00 400.00 1,050.00 450.00 400.00 -200.00
300.0000
600.00

EROSION CONTROL AND PLANTING

75.0000
106 ESC LEAD

180.0000 DAY -50.00 % 45.0000 -70.00 % 95.0000 -36.67 %

13,500.00 -13,500.00 8,100.00 -18,900.00 17,100.00 -9,900.00
150.0000
27,000.00

10.0000
107 COMPOST BLANKET

245.0000 S.Y. 100.00 % 10.0000 100.00 % 4.0000 -20.00 %

2,450.00 1,225.00 2,450.00 1,225.00 980.00 -245.00
5.0000

1,225.00

11.0000
108 STABILIZED CONSTRUCTION ENTRANCE

1190.0000 S.Y. -38.89 % 13.0000 -27.78 % 11.0000 -38.89 %

13,090.00 -8,330.00 15,470.00 -5,950.00 13,090.00 -8,330.00
18.0000

21,420.00

100.0000
109 INLET PROTECTION

62.0000 EACH 33.33 % 45.0000 -40.00 % 125.0000 66.67 %

6,200.00 1,550.00 2,790.00 -1,860.00 7,750.00 3,100.00
75.0000
4,650.00
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EROSION CONTROL AND PLANTING

2.0000
110 SILT FENCE

3480.0000 L.F. -27.27 % 1.5000 -45.45 % 2.0000 -27.27 %

6,960.00 -2,610.00 5,220.00 -4,350.00 6,960.00 -2,610.00
2.7500

9,570.00

4.5000
111 GRAVEL FILTER BERM

650.0000 L.F. -75.00 % 2.0000 -88.89 % 5.0000 -72.22 %

2,925.00 -8,775.00 1,300.00 -10,400.00 3,250.00 -8,450.00
18.0000

11,700.00

3.0000
112 WATTLE

940.0000 L.F. 50.00 % 3.0000 50.00 % 3.0000 50.00 %

2,820.00 940.00 2,820.00 940.00 2,820.00 940.00
2.0000

1,880.00
113 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

8.0000
114 TEMPORARY CURB

370.0000 L.F. -50.00 % 5.0000 -68.75 % 7.0000 -56.25 %

2,960.00 -2,960.00 1,850.00 -4,070.00 2,590.00 -3,330.00
16.0000
5,920.00

9.0000
115 TEMPORARY PIPE SLOPE DRAIN

1230.0000 L.F. -70.00 % 13.0000 -56.67 % 9.0000 -70.00 %

11,070.00 -25,830.00 15,990.00 -20,910.00 11,070.00 -25,830.00
30.0000

36,900.00

1,600.0000
116 TEMPORARY SEEDING

2.3000 ACRE 23.08 % 2,000.0000 53.85 % 3,000.0000 130.77 %

3,680.00 690.00 4,600.00 1,610.00 6,900.00 3,910.00
1,300.0000
2,990.00

1,600.0000
117 SEEDING, FERTILIZING, AND MULCHING

2.1000 ACRE -46.67 % 1,500.0000 -50.00 % 9,000.0000 200.00 %

3,360.00 -2,940.00 3,150.00 -3,150.00 18,900.00 12,600.00
3,000.0000
6,300.00

7,000.0000
118 SEEDING, FERTILIZING, AND MULCHING - SITE POND

0.4500 ACRE 100.00 % 6,600.0000 88.57 % 10,500.0000 200.00 %

3,150.00 1,575.00 2,970.00 1,395.00 4,725.00 3,150.00
3,500.0000
1,575.00

6.0000
119 TOPSOIL TYPE C

1180.0000 C.Y. -70.00 % 10.0000 -50.00 % 15.0000 -25.00 %

7,080.00 -16,520.00 11,800.00 -11,800.00 17,700.00 -5,900.00
20.0000

23,600.00

5,000.0000
120  SOIL PREPARATION AREA

0.3000 ACRE 66.67 % 5,200.0000 73.33 % 3,500.0000 16.67 %

1,500.00 600.00 1,560.00 660.00 1,050.00 150.00
3,000.0000

900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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VERSION NO :3 WORK ORDER# : RA0006
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TITLE :VANCOUVER RAIL PROJECT
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7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986855760 VANCOUVER   WA  986611311 CLACKAMAS   OR  970158908
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

100.0000
121 PSIPE COMMEMORATION MAPLE, 1" CAL, CONTAINER

16.0000 EACH 0.00 % 105.0000 5.00 % 100.0000 0.00 %

1,600.00 0.00 1,680.00 80.00 1,600.00 0.00
100.0000
1,600.00

100.0000
122 PSIPE KATSURA TREE, 1" CAL, COMTAINER

40.0000 EACH 0.00 % 105.0000 5.00 % 92.0000 -8.00 %

4,000.00 0.00 4,200.00 200.00 3,680.00 -320.00
100.0000
4,000.00

75.0000
123 PSIPE DOUGLAS FIR, 4' HEIGHT, CONTAINER

4.0000 EACH -25.00 % 10.0000 -90.00 % 65.0000 -35.00 %

300.00 -100.00 40.00 -360.00 260.00 -140.00
100.0000
400.00

105.0000
124 PSIPE OREGON WHITE OAK, 1" CAL, CONTAINER

53.0000 EACH 5.00 % 105.0000 5.00 % 115.0000 15.00 %

5,565.00 265.00 5,565.00 265.00 6,095.00 795.00
100.0000
5,300.00

70.0000
125 PSIPE HOGAN CEDAR, 4' HEIGHT, CONTAINER

11.0000 EACH -30.00 % 105.0000 5.00 % 65.0000 -35.00 %

770.00 -330.00 1,155.00 55.00 715.00 -385.00
100.0000
1,100.00

10.0000
126 PSIPE BOSTON IVY, #1 CONTAINER

25.0000 EACH 5.26 % 10.0000 5.26 % 7.5000 -21.05 %

250.00 12.50 250.00 12.50 187.50 -50.00
9.5000
237.50

127 WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

55.0000
128 BARK OR WOOD CHIP MULCH

31.0000 C.Y. 37.50 % 52.0000 30.00 % 60.0000 50.00 %

1,705.00 465.00 1,612.00 372.00 1,860.00 620.00
40.0000
1,240.00

2.0000
129 HIGH VISIBILITY FENCE

3500.0000 L.F. -20.00 % 1.5000 -40.00 % 2.0000 -20.00 %

7,000.00 -1,750.00 5,250.00 -3,500.00 7,000.00 -1,750.00
2.5000

8,750.00

TRAFFIC

10.0000
130  CEMENT CONC. TRAFFIC CURB AND GUTTER (COV TYPE A-1)

3248.0000 L.F. -25.93 % 8.5000 -37.04 % 7.0000 -48.15 %

32,480.00 -11,368.00 27,608.00 -16,240.00 22,736.00 -21,112.00
13.5000

43,848.00
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10.0000
131  CEMENT CONC. TRAFFIC CURB (COV TYPE E-1)

1559.0000 L.F. -37.50 % 9.0000 -43.75 % 7.0000 -56.25 %

15,590.00 -9,354.00 14,031.00 -10,913.00 10,913.00 -14,031.00
16.0000

24,944.00

10.0000
132  MOUNTABLE CEMENT CONC. TRAFFIC CURB (COV TYPE ROLLED)

789.0000 L.F. -56.52 % 9.5000 -58.70 % 7.0000 -69.57 %

7,890.00 -10,257.00 7,495.50 -10,651.50 5,523.00 -12,624.00
23.0000

18,147.00

19.0000
133 BEAM GUARDRAIL TYPE 31

826.0000 L.F. -17.39 % 22.0000 -4.35 % 20.0000 -13.04 %

15,694.00 -3,304.00 18,172.00 -826.00 16,520.00 -2,478.00
23.0000

18,998.00

1,500.0000
134 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

1.0000 EACH 10.29 % 1,100.0000 -19.12 % 2,500.0000 83.82 %

1,500.00 140.00 1,100.00 -260.00 2,500.00 1,140.00
1,360.0000
1,360.00

1,500.0000
135 BEAM GUARDRAIL TRANSITION SECTION TYPE 11

1.0000 EACH 10.29 % 1,100.0000 -19.12 % 2,500.0000 83.82 %

1,500.00 140.00 1,100.00 -260.00 2,500.00 1,140.00
1,360.0000
1,360.00

2,200.0000
136 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH 19.24 % 2,400.0000 30.08 % 2,500.0000 35.50 %

4,400.00 710.00 4,800.00 1,110.00 5,000.00 1,310.00
1,845.0000
3,690.00

15,000.0000
137 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 0.00 % 16,000.0000 6.67 % 20,000.0000 33.33 %

30,000.00 0.00 32,000.00 2,000.00 40,000.00 10,000.00
15,000.0000
30,000.00

1.3000
138 PLASTIC LINE

6112.0000 L.F. 44.44 % 1.0000 11.11 % 1.2500 38.89 %

7,945.60 2,444.80 6,112.00 611.20 7,640.00 2,139.20
0.9000

5,500.80

1.5000
139 PLASTIC WIDE LINE

4174.0000 L.F. -40.00 % 1.5000 -40.00 % 1.4500 -42.00 %

6,261.00 -4,174.00 6,261.00 -4,174.00 6,052.30 -4,382.70
2.5000

10,435.00

5.0000
140 PLASTIC CROSSWALK LINE

438.0000 S.F. 9.89 % 6.0000 31.87 % 4.9500 8.79 %

2,190.00 197.10 2,628.00 635.10 2,168.10 175.20
4.5500

1,992.90

10.0000
141 PLASTIC STOP LINE

80.0000 L.F. 81.82 % 9.5000 72.73 % 9.7500 77.27 %

800.00 360.00 760.00 320.00 780.00 340.00
5.5000
440.00
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160.0000
142 PLASTIC TRAFFIC ARROW

2.0000 EACH 33.33 % 250.0000 108.33 % 155.0000 29.17 %

320.00 80.00 500.00 260.00 310.00 70.00
120.0000
240.00

900.0000
143 RAISED PAVEMENT MARKER TYPE 2

0.5100 HUND 125.00 % 500.0000 25.00 % 800.0000 100.00 %

459.00 255.00 255.00 51.00 408.00 204.00
400.0000
204.00

0.8000
144 TEMPORARY PAVEMENT MARKING

5550.0000 L.F. 166.67 % 0.2500 -16.67 % 0.7500 150.00 %

4,440.00 2,775.00 1,387.50 -277.50 4,162.50 2,497.50
0.3000

1,665.00
145 PERMANENT SIGNING

L.S. -25.00 % -6.25 % 25.00 %

12,000.00 -4,000.00 15,000.00 -1,000.00 20,000.00 4,000.0016,000.00
146 ILLUMINATION SYSTEM

L.S. -38.32 % -40.16 % -34.38 %

235,000.00 -146,000.00 228,000.00 -153,000.00 250,000.00 -131,000.00381,000.00
147 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 114.29 % 42.86 % 200.00 %

30,000.00 16,000.00 20,000.00 6,000.00 42,000.00 28,000.0014,000.00

43.0000
148 FLAGGERS AND SPOTTERS

4000.0000 HR -1.71 % 39.0000 -10.86 % 48.0000 9.71 %

172,000.00 -3,000.00 156,000.00 -19,000.00 192,000.00 17,000.00
43.7500

175,000.00
149 TRAFFIC CONTROL SUPERVISOR

L.S. -37.50 % -75.00 % -30.00 %

25,000.00 -15,000.00 10,000.00 -30,000.00 28,000.00 -12,000.0040,000.00

28.0000
150 CONSTRUCTION SIGNS CLASS A

45.0000 S.F. 86.67 % 25.0000 66.67 % 18.0000 20.00 %

1,260.00 585.00 1,125.00 450.00 810.00 135.00
15.0000
675.00

OTHER ITEMS
151 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 33.33 %

15,000.00 0.00 15,000.00 0.00 20,000.00 5,000.0015,000.00
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3.0000
152 STRUCTURE EXCAVATION CLASS B INCL. HAUL

6056.0000 C.Y. -85.00 % 10.0000 -50.00 % 3.0000 -85.00 %

18,168.00 -102,952.00 60,560.00 -60,560.00 18,168.00 -102,952.00
20.0000

121,120.00

0.1000
153 SHORING OR EXTRA EXCAVATION CLASS B

102500.0000 S.F. -80.00 % 0.1000 -80.00 % 0.2000 -60.00 %

10,250.00 -41,000.00 10,250.00 -41,000.00 20,500.00 -30,750.00
0.5000

51,250.00

55.0000
154 GRAVEL BACKFILL FOR DRAIN

80.0000 C.Y. 83.33 % 20.0000 -33.33 % 55.0000 83.33 %

4,400.00 2,000.00 1,600.00 -800.00 4,400.00 2,000.00
30.0000
2,400.00

140.0000
155  16 IN. STEEL CASING (OPEN TRENCH)

136.0000 L.F. -30.00 % 170.0000 -15.00 % 140.0000 -30.00 %

19,040.00 -8,160.00 23,120.00 -4,080.00 19,040.00 -8,160.00
200.0000
27,200.00

335.0000
156  24 IN. STEEL CASING (JACK AND BORE)

595.0000 L.F. -33.00 % 375.0000 -25.00 % 340.0000 -32.00 %

199,325.00 -98,175.00 223,125.00 -74,375.00 202,300.00 -95,200.00
500.0000

297,500.00

185.0000
157  24 IN. STEEL CASING (OPEN TRENCH)

1610.0000 L.F. -26.00 % 255.0000 2.00 % 200.0000 -20.00 %

297,850.00 -104,650.00 410,550.00 8,050.00 322,000.00 -80,500.00
250.0000

402,500.00

8,500.0000
158  JACK AND BORE PITS

4.0000 EACH -85.83 % 10,000.0000 -83.33 % 8,000.0000 -86.67 %

34,000.00 -206,000.00 40,000.00 -200,000.00 32,000.00 -208,000.00
60,000.0000
240,000.00

159 CURE BOX
L.S. 66.67 % 76.67 % 66.67 %

5,000.00 2,000.00 5,300.00 2,300.00 5,000.00 2,000.003,000.00

800.0000
160 BOLLARD TYPE 2 (COV STANDARD)

3.0000 EACH 77.78 % 800.0000 77.78 % 700.0000 55.56 %

2,400.00 1,050.00 2,400.00 1,050.00 2,100.00 750.00
450.0000
1,350.00

161  PRV VAULT
L.S. -16.67 % -21.67 % -16.67 %

50,000.00 -10,000.00 47,000.00 -13,000.00 50,000.00 -10,000.0060,000.00
162  UTILITY VAULT

L.S. 100.00 % -31.25 % 100.00 %

16,000.00 8,000.00 5,500.00 -2,500.00 16,000.00 8,000.008,000.00
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163  PRV  VAULT  ELECTRICAL SERVICE

L.S. -86.67 % -66.00 % -90.00 %

2,000.00 -13,000.00 5,100.00 -9,900.00 1,500.00 -13,500.0015,000.00

34.0000
164  CEMENT CONC. SIDEWALK (COV STANDARD 4")

1155.0000 S.Y. 13.33 % 28.0000 -6.67 % 23.0000 -23.33 %

39,270.00 4,620.00 32,340.00 -2,310.00 26,565.00 -8,085.00
30.0000

34,650.00

40.0000
165  CEMENT CONC. SIDEWALK (COV STANDARD 8")

110.0000 S.Y. -33.33 % 35.0000 -41.67 % 30.0000 -50.00 %

4,400.00 -2,200.00 3,850.00 -2,750.00 3,300.00 -3,300.00
60.0000
6,600.00

47.0000
166 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-04A

63.0000 S.Y. -29.32 % 40.0000 -39.85 % 32.0000 -51.88 %

2,961.00 -1,228.50 2,520.00 -1,669.50 2,016.00 -2,173.50
66.5000
4,189.50

47.0000
167 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-05B

74.0000 S.Y. -29.32 % 40.0000 -39.85 % 32.0000 -51.88 %

3,478.00 -1,443.00 2,960.00 -1,961.00 2,368.00 -2,553.00
66.5000
4,921.00

47.0000
168 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-07

372.0000 S.Y. -29.32 % 40.0000 -39.85 % 32.0000 -51.88 %

17,484.00 -7,254.00 14,880.00 -9,858.00 11,904.00 -12,834.00
66.5000

24,738.00

900.0000
169  CEMENT CONC. SIDEWALK  RAMP (COV PARALLEL TYPE)

5.0000 EACH -31.56 % 1,000.0000 -23.95 % 850.0000 -35.36 %

4,500.00 -2,075.00 5,000.00 -1,575.00 4,250.00 -2,325.00
1,315.0000
6,575.00

900.0000
170  CEMENT CONC. SIDEWALK  RAMP (COV LIMITED ROW TYPE)

5.0000 EACH -31.56 % 1,000.0000 -23.95 % 850.0000 -35.36 %

4,500.00 -2,075.00 5,000.00 -1,575.00 4,250.00 -2,325.00
1,315.0000
6,575.00

1,000.0000
171  CEMENT CONC. SIDEWALK  RAMP (SPECIAL BRIDGE APPROACH)

2.0000 EACH -33.33 % 1,100.0000 -26.67 % 950.0000 -36.67 %

2,000.00 -1,000.00 2,200.00 -800.00 1,900.00 -1,100.00
1,500.0000
3,000.00

18.0000
172  CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE (TEMPORARY)

600.0000 L.F. 20.00 % 17.0000 13.33 % 17.0000 13.33 %

10,800.00 1,800.00 10,200.00 1,200.00 10,200.00 1,200.00
15.0000
9,000.00

18.0000
173  CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE

334.0000 L.F. -10.00 % 17.0000 -15.00 % 17.0000 -15.00 %

6,012.00 -668.00 5,678.00 -1,002.00 5,678.00 -1,002.00
20.0000
6,680.00
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122.0000
174  CHAIN LINK FENCE SPECIAL

115.0000 L.F. 171.11 % 125.0000 177.78 % 120.0000 166.67 %

14,030.00 8,855.00 14,375.00 9,200.00 13,800.00 8,625.00
45.0000
5,175.00

16.0000
175 CHAIN LINK FENCE TYPE 4

103.0000 L.F. 23.08 % 15.0000 15.38 % 15.0000 15.38 %

1,648.00 309.00 1,545.00 206.00 1,545.00 206.00
13.0000
1,339.00

135.0000
176 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

25.0000 EACH -10.00 % 135.0000 -10.00 % 130.0000 -13.33 %

3,375.00 -375.00 3,375.00 -375.00 3,250.00 -500.00
150.0000
3,750.00

20,000.0000
177  CHAIN LINK GATE SPECIAL

1.0000 EACH 100.00 % 20,000.0000 100.00 % 20,000.0000 100.00 %

20,000.00 10,000.00 20,000.00 10,000.00 20,000.00 10,000.00
10,000.0000
10,000.00

1,200.0000
178 DOUBLE 14 FT. CHAIN LINK GATE

1.0000 EACH 50.00 % 1,250.0000 56.25 % 1,200.0000 50.00 %

1,200.00 400.00 1,250.00 450.00 1,200.00 400.00
800.0000
800.00

1,200.0000
179  DOUBLE 14 FT. CHAIN LINK GATE (TEMPORARY)

4.0000 EACH 100.00 % 1,250.0000 108.33 % 1,200.0000 100.00 %

4,800.00 2,400.00 5,000.00 2,600.00 4,800.00 2,400.00
600.0000
2,400.00

1,300.0000
180  DOUBLE 14 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY)

1.0000 EACH 30.00 % 1,300.0000 30.00 % 1,300.0000 30.00 %

1,300.00 300.00 1,300.00 300.00 1,300.00 300.00
1,000.0000
1,000.00

1,600.0000
181 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH -3.03 % 1,600.0000 -3.03 % 1,600.0000 -3.03 %

1,600.00 -50.00 1,600.00 -50.00 1,600.00 -50.00
1,650.0000
1,650.00

1,700.0000
182  DOUBLE 20 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY)

2.0000 EACH 36.00 % 1,700.0000 36.00 % 1,675.0000 34.00 %

3,400.00 900.00 3,400.00 900.00 3,350.00 850.00
1,250.0000
2,500.00

2,000.0000
183  DOUBLE 25 FT. CHAIN LINK GATE W/ BARBED WIRE

2.0000 EACH -11.11 % 2,100.0000 -6.67 % 2,000.0000 -11.11 %

4,000.00 -500.00 4,200.00 -300.00 4,000.00 -500.00
2,250.0000
4,500.00

2,500.0000
184  DOUBLE 30 FT. CHAIN LINK GATE W/ BARBED WIRE

1.0000 EACH -7.41 % 2,600.0000 -3.70 % 2,500.0000 -7.41 %

2,500.00 -200.00 2,600.00 -100.00 2,500.00 -200.00
2,700.0000
2,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

CASCADE BRIDGE LLC NUTTER CORPORATION DBA NUTTER MOWAT CONSTRUCTION COMPANY
14215 NW 3RD COURT UNDERGROUND UTILITIES CO. INC. 15701 SE 135TH AVE

7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986855760 VANCOUVER   WA  986611311 CLACKAMAS   OR  970158908

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

35.0000
185 GRAVITY BLOCK WALL

305.0000 S.F. 0.00 % 22.0000 -37.14 % 32.0000 -8.57 %

10,675.00 0.00 6,710.00 -3,965.00 9,760.00 -915.00
35.0000

10,675.00
186  TEMPORARY RETAINING WALL

L.S. 2.04 % -72.79 % 2.04 %

45,000.00 900.00 12,000.00 -32,100.00 45,000.00 900.0044,100.00
187  GRAFFITI RESISTANT COATING

L.S. -6.98 % -65.12 % -6.98 %

40,000.00 -3,000.00 15,000.00 -28,000.00 40,000.00 -3,000.0043,000.00

500.0000
188 ABANDON EXISTING MANHOLE

5.0000 EACH -16.67 % 500.0000 -16.67 % 450.0000 -25.00 %

2,500.00 -500.00 2,500.00 -500.00 2,250.00 -750.00
600.0000
3,000.00

200.0000
189 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH -83.33 % 1,000.0000 -16.67 % 200.0000 -83.33 %

600.00 -3,000.00 3,000.00 -600.00 600.00 -3,000.00
1,200.0000
3,600.00

200.0000
190 ADJUST MANHOLE

2.0000 EACH -60.00 % 1,000.0000 100.00 % 200.0000 -60.00 %

400.00 -600.00 2,000.00 1,000.00 400.00 -600.00
500.0000
1,000.00

4,200.0000
191 MANHOLE 48 IN. DIAM. TYPE 1 COV SANITARY W/ DROP STR.

2.0000 EACH -58.00 % 3,400.0000 -66.00 % 4,500.0000 -55.00 %

8,400.00 -11,600.00 6,800.00 -13,200.00 9,000.00 -11,000.00
10,000.0000
20,000.00

3,800.0000
192 MANHOLE 48 IN. DIAM. TYPE 1

12.0000 EACH -13.64 % 3,000.0000 -31.82 % 3,800.0000 -13.64 %

45,600.00 -7,200.00 36,000.00 -16,800.00 45,600.00 -7,200.00
4,400.0000
52,800.00

50.0000
193 ADJUST VALVE BOX

9.0000 EACH -80.00 % 200.0000 -20.00 % 30.0000 -88.00 %

450.00 -1,800.00 1,800.00 -450.00 270.00 -1,980.00
250.0000
2,250.00

194 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

10.0000
195 TRAINING

800.0000 HR 122.22 % 1.0000 -77.78 % 2.0000 -55.56 %

8,000.00 4,400.00 800.00 -2,800.00 1,600.00 -2,000.00
4.5000

3,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

CASCADE BRIDGE LLC NUTTER CORPORATION DBA NUTTER MOWAT CONSTRUCTION COMPANY
14215 NW 3RD COURT UNDERGROUND UTILITIES CO. INC. 15701 SE 135TH AVE

7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986855760 VANCOUVER   WA  986611311 CLACKAMAS   OR  970158908

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
196 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
197 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

21,900.00 21,900.00 21,900.0021,900.00
198 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

26,000.00 26,000.00 26,000.0026,000.00
199 SPCC PLAN

L.S. -50.00 % -50.00 % 1,400.00 %

500.00 -500.00 500.00 -500.00 15,000.00 14,000.001,000.00
200 FIELD OFFICE BUILDING

L.S. -20.00 % -80.00 % -12.00 %

20,000.00 -5,000.00 5,000.00 -20,000.00 22,000.00 -3,000.0025,000.00

1.2500
201 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

508.0000 S.Y. -91.67 % 1.0000 -93.33 % 1.0000 -93.33 %

635.00 -6,985.00 508.00 -7,112.00 508.00 -7,112.00
15.0000
7,620.00

150.0000
202 NO TRESPASSING SIGN

3.0000 EACH 50.00 % 175.0000 75.00 % 200.0000 100.00 %

450.00 150.00 525.00 225.00 600.00 300.00
100.0000
300.00

203 HEALTH AND SAFETY PLAN
L.S. 60.00 % -40.00 % 60.00 %

4,000.00 1,500.00 1,500.00 -1,000.00 4,000.00 1,500.002,500.00

350.0000
204 MAILBOX SUPPORT TYPE 1

1.0000 EACH 75.00 % 125.0000 -37.50 % 300.0000 50.00 %

350.00 150.00 125.00 -75.00 300.00 100.00
200.0000
200.00

450.0000
205 MAILBOX SUPPORT TYPE 2

2.0000 EACH 12.50 % 175.0000 -56.25 % 400.0000 0.00 %

900.00 100.00 350.00 -450.00 800.00 0.00
400.0000
800.00

500.0000
206  MAILBOX SUPPORT SPECIAL GROUP BOX

1.0000 EACH -75.00 % 500.0000 -75.00 % 500.0000 -75.00 %

500.00 -1,500.00 500.00 -1,500.00 500.00 -1,500.00
2,000.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

CASCADE BRIDGE LLC NUTTER CORPORATION DBA NUTTER MOWAT CONSTRUCTION COMPANY
14215 NW 3RD COURT UNDERGROUND UTILITIES CO. INC. 15701 SE 135TH AVE

7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986855760 VANCOUVER   WA  986611311 CLACKAMAS   OR  970158908

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
207 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

$11,646,360.95 -22.21% $11,722,722.00 -21.70% $11,901,540.62 -20.50%$14,970,811.30CONTRACT TOTAL

$11,901,540.62$11,646,360.95 $11,722,722.00BASE TOTAL -22.21% -21.70% -20.50%$14,970,811.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -14.29 % -14.29 % -14.29 %

1,200,000.00 -200,000.00 1,200,000.00 -200,000.00 1,200,000.00 -200,000.001,400,000.00

10,500.0000
2 CLEARING AND GRUBBING

3.5800 ACRE 250.00 % 7,000.0000 133.33 % 3,500.0000 16.67 %

37,590.00 26,850.00 25,060.00 14,320.00 12,530.00 1,790.00
3,000.0000
10,740.00

350.0000
3  REMOVE TREE

21.0000 EACH 16.67 % 250.0000 -16.67 % 385.0000 28.33 %

7,350.00 1,050.00 5,250.00 -1,050.00 8,085.00 1,785.00
300.0000
6,300.00

13.0000
4  REMOVING EXISTING WALL

47.0000 L.F. -48.00 % 8.0000 -68.00 % 35.0000 40.00 %

611.00 -564.00 376.00 -799.00 1,645.00 470.00
25.0000
1,175.00

400.0000
5 REMOVING DRAINAGE STRUCTURE

19.0000 EACH -60.00 % 120.0000 -88.00 % 315.0000 -68.50 %

7,600.00 -11,400.00 2,280.00 -16,720.00 5,985.00 -13,015.00
1,000.0000
19,000.00

1,800.0000
6  REMOVE EXISTING PRV VAULT

1.0000 EACH -28.00 % 400.0000 -84.00 % 4,000.0000 60.00 %

1,800.00 -700.00 400.00 -2,100.00 4,000.00 1,500.00
2,500.0000
2,500.00

7 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

298,000.00 298,000.00 298,000.00298,000.00

4.0000
8  REMOVING CEMENT CONC. DRIVEWAY APPROACH

95.0000 S.Y. -86.67 % 5.0000 -83.33 % 50.0000 66.67 %

380.00 -2,470.00 475.00 -2,375.00 4,750.00 1,900.00
30.0000
2,850.00

2.5000
9  REMOVING CEMENT CONC. SLAB

73.0000 S.Y. -91.67 % 7.0000 -76.67 % 35.0000 16.67 %

182.50 -2,007.50 511.00 -1,679.00 2,555.00 365.00
30.0000
2,190.00

5.0000
10 REMOVING CEMENT CONC. SIDEWALK

1012.0000 S.Y. -83.33 % 2.5000 -91.67 % 7.0000 -76.67 %

5,060.00 -25,300.00 2,530.00 -27,830.00 7,084.00 -23,276.00
30.0000

30,360.00

2.0000
11 REMOVING CEMENT CONC. CURB AND GUTTER

2751.0000 L.F. -66.67 % 1.0000 -83.33 % 1.7500 -70.83 %

5,502.00 -11,004.00 2,751.00 -13,755.00 4,814.25 -11,691.75
6.0000

16,506.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1.5000
12 REMOVING ASPHALT CONC. PAVEMENT

8269.0000 S.Y. 0.00 % 2.0000 33.33 % 3.5000 133.33 %

12,403.50 0.00 16,538.00 4,134.50 28,941.50 16,538.00
1.5000

12,403.50

2.0000
13 REMOVING CHAIN LINK FENCE

1114.0000 L.F. -60.00 % 2.0000 -60.00 % 3.0000 -40.00 %

2,228.00 -3,342.00 2,228.00 -3,342.00 3,342.00 -2,228.00
5.0000

5,570.00
14 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

GRADING

4.0000
15 ROADWAY EXCAVATION INCL. HAUL

2380.0000 C.Y. -75.00 % 6.0000 -62.50 % 9.0000 -43.75 %

9,520.00 -28,560.00 14,280.00 -23,800.00 21,420.00 -16,660.00
16.0000

38,080.00

7.5000
16  SPECIAL SELECT BORROW INCL. HAUL

56960.0000 TON -6.25 % 6.8000 -15.00 % 6.0000 -25.00 %

427,200.00 -28,480.00 387,328.00 -68,352.00 341,760.00 -113,920.00
8.0000

455,680.00

2.7500
17 EMBANKMENT COMPACTION

35740.0000 C.Y. -19.12 % 1.7000 -50.00 % 3.0000 -11.76 %

98,285.00 -23,231.00 60,758.00 -60,758.00 107,220.00 -14,296.00
3.4000

121,516.00

DRAINAGE

6.0000
18  POND EXCAVATION INCL. HAUL

930.0000 C.Y. -62.50 % 6.0000 -62.50 % 7.5000 -53.13 %

5,580.00 -9,300.00 5,580.00 -9,300.00 6,975.00 -7,905.00
16.0000

14,880.00
19  STORM WATER INFILTRATION VAULT

L.S. -14.11 % -31.93 % -24.32 %

530,000.00 -87,045.00 420,000.00 -197,045.00 466,981.24 -150,063.76617,045.00

2,000.0000
20 DROP INLET TYPE 1

2.0000 EACH -42.86 % 2,100.0000 -40.00 % 1,200.0000 -65.71 %

4,000.00 -3,000.00 4,200.00 -2,800.00 2,400.00 -4,600.00
3,500.0000
7,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

4,500.0000
21 PRECAST CONCRETE DRYWELL

1.0000 EACH 164.71 % 3,500.0000 105.88 % 6,700.0000 294.12 %

4,500.00 2,800.00 3,500.00 1,800.00 6,700.00 5,000.00
1,700.0000
1,700.00

1,800.0000
22  COV COMBINATION CURB INLET

7.0000 EACH -12.20 % 2,100.0000 2.44 % 1,885.0000 -8.05 %

12,600.00 -1,750.00 14,700.00 350.00 13,195.00 -1,155.00
2,050.0000
14,350.00

1,350.0000
23  COV CURB INLET

26.0000 EACH -6.90 % 1,400.0000 -3.45 % 1,485.0000 2.41 %

35,100.00 -2,600.00 36,400.00 -1,300.00 38,610.00 910.00
1,450.0000
37,700.00

45.0000
24 HAND PLACED RIPRAP

160.0000 C.Y. -55.00 % 44.0000 -56.00 % 50.0000 -50.00 %

7,200.00 -8,800.00 7,040.00 -8,960.00 8,000.00 -8,000.00
100.0000
16,000.00

5.0000
25 UNDERDRAIN PIPE 6 IN. DIAM.

538.0000 L.F. -66.67 % 12.0000 -20.00 % 15.0000 0.00 %

2,690.00 -5,380.00 6,456.00 -1,614.00 8,070.00 0.00
15.0000
8,070.00

STORM SEWER

1,250.0000
26 CATCH BASIN TYPE COV

14.0000 EACH 4.17 % 1,400.0000 16.67 % 1,025.0000 -14.58 %

17,500.00 700.00 19,600.00 2,800.00 14,350.00 -2,450.00
1,200.0000
16,800.00

18,000.0000
27  HYDRODYNAMIC SEPARATOR

1.0000 EACH -2.70 % 18,000.0000 -2.70 % 28,650.0000 54.86 %

18,000.00 -500.00 18,000.00 -500.00 28,650.00 10,150.00
18,500.0000
18,500.00

2,200.0000
28 CATCH BASIN TYPE 2 48 IN. DIAM.

38.0000 EACH -12.00 % 2,700.0000 8.00 % 2,700.0000 8.00 %

83,600.00 -11,400.00 102,600.00 7,600.00 102,600.00 7,600.00
2,500.0000
95,000.00

4,000.0000
29 CATCH BASIN TYPE 2 54 IN. DIAM.

3.0000 EACH 33.33 % 4,500.0000 50.00 % 4,550.0000 51.67 %

12,000.00 3,000.00 13,500.00 4,500.00 13,650.00 4,650.00
3,000.0000
9,000.00

2.0000
30 TESTING STORM SEWER PIPE

5191.0000 L.F. 0.00 % 1.0000 -50.00 % 2.2500 12.50 %

10,382.00 0.00 5,191.00 -5,191.00 11,679.75 1,297.75
2.0000

10,382.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

22.0000
31 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

3751.0000 L.F. -42.11 % 30.0000 -21.05 % 40.0000 5.26 %

82,522.00 -60,016.00 112,530.00 -30,008.00 150,040.00 7,502.00
38.0000

142,538.00

30.0000
32 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1036.0000 L.F. -33.33 % 45.0000 0.00 % 37.5000 -16.67 %

31,080.00 -15,540.00 46,620.00 0.00 38,850.00 -7,770.00
45.0000

46,620.00

29.0000
33 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

65.0000 L.F. -40.82 % 40.0000 -18.37 % 74.5000 52.04 %

1,885.00 -1,300.00 2,600.00 -585.00 4,842.50 1,657.50
49.0000
3,185.00

SANITARY SEWER

250.0000
34 SEWER CLEANOUT

4.0000 EACH -50.00 % 480.0000 -4.00 % 175.0000 -65.00 %

1,000.00 -1,000.00 1,920.00 -80.00 700.00 -1,300.00
500.0000
2,000.00

400.0000
35  PIPE STUB OUTS

2.0000 EACH -73.33 % 160.0000 -89.33 % 650.0000 -56.67 %

800.00 -2,200.00 320.00 -2,680.00 1,300.00 -1,700.00
1,500.0000
3,000.00

2.0000
36 TESTING SEWER PIPE

2122.0000 L.F. -33.33 % 2.0000 -33.33 % 2.2500 -25.00 %

4,244.00 -2,122.00 4,244.00 -2,122.00 4,774.50 -1,591.50
3.0000

6,366.00

42.0000
37 PVC SANITARY SEWER PIPE 6 IN. DIAM.

151.0000 L.F. -6.67 % 40.0000 -11.11 % 48.0000 6.67 %

6,342.00 -453.00 6,040.00 -755.00 7,248.00 453.00
45.0000
6,795.00

28.0000
38 PVC SANITARY SEWER PIPE 8 IN. DIAM.

1971.0000 L.F. -56.92 % 40.0000 -38.46 % 31.5000 -51.54 %

55,188.00 -72,927.00 78,840.00 -49,275.00 62,086.50 -66,028.50
65.0000

128,115.00

450.0000
39  CUT, PLUG, AND ABANDON EX. SANITARY LINE

9.0000 EACH 28.57 % 220.0000 -37.14 % 525.0000 50.00 %

4,050.00 900.00 1,980.00 -1,170.00 4,725.00 1,575.00
350.0000
3,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

400.0000
40  CONNECT EX. PIPE TO SANITARY MANHOLE OR LINE

8.0000 EACH -60.00 % 700.0000 -30.00 % 1,825.0000 82.50 %

3,200.00 -4,800.00 5,600.00 -2,400.00 14,600.00 6,600.00
1,000.0000
8,000.00

WATER LINES

30.0000
41 EXTRA TRENCH EXCAVATION

210.0000 C.Y. -33.33 % 40.0000 -11.11 % 10.5000 -76.67 %

6,300.00 -3,150.00 8,400.00 -1,050.00 2,205.00 -7,245.00
45.0000
9,450.00

1,200.0000
42  RELOCATE/TRANSFER EXISTING WATER SERVICE METER

7.0000 EACH -20.00 % 750.0000 -50.00 % 1,050.0000 -30.00 %

8,400.00 -2,100.00 5,250.00 -5,250.00 7,350.00 -3,150.00
1,500.0000
10,500.00

50.0000
43 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

210.0000 C.Y. 400.00 % 40.0000 300.00 % 37.0000 270.00 %

10,500.00 8,400.00 8,400.00 6,300.00 7,770.00 5,670.00
10.0000
2,100.00

660.0000
44  6 IN. MJ X FL GATE VALVE

3.0000 EACH -34.00 % 720.0000 -28.00 % 610.0000 -39.00 %

1,980.00 -1,020.00 2,160.00 -840.00 1,830.00 -1,170.00
1,000.0000
3,000.00

700.0000
45  6 IN. MJ GATE VALVE

4.0000 EACH -30.00 % 750.0000 -25.00 % 650.0000 -35.00 %

2,800.00 -1,200.00 3,000.00 -1,000.00 2,600.00 -1,400.00
1,000.0000
4,000.00

1,000.0000
46  8 IN. MJ GATE VALVE

4.0000 EACH -33.33 % 1,100.0000 -26.67 % 975.0000 -35.00 %

4,000.00 -2,000.00 4,400.00 -1,600.00 3,900.00 -2,100.00
1,500.0000
6,000.00

1,000.0000
47  8 IN. MJ X FE GATE VALVE

1.0000 EACH 100.00 % 1,050.0000 110.00 % 900.0000 80.00 %

1,000.00 500.00 1,050.00 550.00 900.00 400.00
500.0000
500.00

1,100.0000
48  10 IN. MJ GATE VALVE

1.0000 EACH -38.89 % 1,200.0000 -33.33 % 1,000.0000 -44.44 %

1,100.00 -700.00 1,200.00 -600.00 1,000.00 -800.00
1,800.0000
1,800.00

1,300.0000
49 BUTTERFLY VALVE 12 IN.

8.0000 EACH -56.67 % 1,400.0000 -53.33 % 1,200.0000 -60.00 %

10,400.00 -13,600.00 11,200.00 -12,800.00 9,600.00 -14,400.00
3,000.0000
24,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

1,900.0000
50 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 1 IN.

2.0000 EACH -52.50 % 2,100.0000 -47.50 % 4,500.0000 12.50 %

3,800.00 -4,200.00 4,200.00 -3,800.00 9,000.00 1,000.00
4,000.0000
8,000.00

1,000.0000
51 BLOWOFF ASSEMBLY

1.0000 EACH -66.67 % 1,000.0000 -66.67 % 2,150.0000 -28.33 %

1,000.00 -2,000.00 1,000.00 -2,000.00 2,150.00 -850.00
3,000.0000
3,000.00

10,500.0000
52  6 IN. WATER METER VAULT ASSEMBLY

1.0000 EACH 162.50 % 7,500.0000 87.50 % 10,750.0000 168.75 %

10,500.00 6,500.00 7,500.00 3,500.00 10,750.00 6,750.00
4,000.0000
4,000.00

600.0000
53  ABANDON EXISTING 6 IN. WATER METER

1.0000 EACH -60.00 % 100.0000 -93.33 % 300.0000 -80.00 %

600.00 -900.00 100.00 -1,400.00 300.00 -1,200.00
1,500.0000
1,500.00

900.0000
54  TRANSFER EXISTING FIRE DEPARTMENT CONNECTION ASSEMBLY

1.0000 EACH -70.00 % 1,100.0000 -63.33 % 4,350.0000 45.00 %

900.00 -2,100.00 1,100.00 -1,900.00 4,350.00 1,350.00
3,000.0000
3,000.00

600.0000
55  CONNECT TO EXISTING 8 IN. DIAM. WATER MAIN

2.0000 EACH -40.00 % 500.0000 -50.00 % 2,000.0000 100.00 %

1,200.00 -800.00 1,000.00 -1,000.00 4,000.00 2,000.00
1,000.0000
2,000.00

700.0000
56  CONNECT TO EXISTING 12 IN. DIAM. WATER MAIN

2.0000 EACH -30.00 % 800.0000 -20.00 % 2,100.0000 110.00 %

1,400.00 -600.00 1,600.00 -400.00 4,200.00 2,200.00
1,000.0000
2,000.00

650.0000
57 MOVING EXISTING HYDRANTS

7.0000 EACH -56.67 % 465.0000 -69.00 % 1,200.0000 -20.00 %

4,550.00 -5,950.00 3,255.00 -7,245.00 8,400.00 -2,100.00
1,500.0000
10,500.00

500.0000
58  CUT, PLUG, AND ABANDON EX. WATER LINE

21.0000 EACH 100.00 % 180.0000 -28.00 % 650.0000 160.00 %

10,500.00 5,250.00 3,780.00 -1,470.00 13,650.00 8,400.00
250.0000
5,250.00

50.0000
59 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

524.0000 L.F. 0.00 % 44.0000 -12.00 % 26.0000 -48.00 %

26,200.00 0.00 23,056.00 -3,144.00 13,624.00 -12,576.00
50.0000

26,200.00

50.0000
60 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

397.0000 L.F. -16.67 % 46.0000 -23.33 % 32.0000 -46.67 %

19,850.00 -3,970.00 18,262.00 -5,558.00 12,704.00 -11,116.00
60.0000

23,820.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

115.0000
61 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM.

17.0000 L.F. 64.29 % 80.0000 14.29 % 53.0000 -24.29 %

1,955.00 765.00 1,360.00 170.00 901.00 -289.00
70.0000
1,190.00

60.0000
62 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

2082.0000 L.F. -25.00 % 50.0000 -37.50 % 43.0000 -46.25 %

124,920.00 -41,640.00 104,100.00 -62,460.00 89,526.00 -77,034.00
80.0000

166,560.00

350.0000
63  WATER PIPE SLOPE ANCHOR

6.0000 EACH -82.50 % 900.0000 -55.00 % 450.0000 -77.50 %

2,100.00 -9,900.00 5,400.00 -6,600.00 2,700.00 -9,300.00
2,000.0000
12,000.00

250.0000
64  CONCRETE THRUST BLOCK

12.0000 L.F. 66.67 % 200.0000 33.33 % 107.0000 -28.67 %

3,000.00 1,200.00 2,400.00 600.00 1,284.00 -516.00
150.0000
1,800.00

STRUCTURE

30.0000
65 STRUCTURE EXCAVATION CLASS A INCL. HAUL

29.0000 C.Y. 0.00 % 100.0000 233.33 % 75.0000 150.00 %

870.00 0.00 2,900.00 2,030.00 2,175.00 1,305.00
30.0000
870.00

165.0000
66 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

1270.0000 C.Y. -67.00 % 600.0000 20.00 % 140.0000 -72.00 %

209,550.00 -425,450.00 762,000.00 127,000.00 177,800.00 -457,200.00
500.0000

635,000.00

30.0000
67 GRAVEL BACKFILL FOR WALL

1175.0000 C.Y. -14.29 % 30.0000 -14.29 % 37.0000 5.71 %

35,250.00 -5,875.00 35,250.00 -5,875.00 43,475.00 2,350.00
35.0000

41,125.00

0.0000
68 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

350.0000
69 FURNISHING & PLACING TEMP. CASING FOR 5'-0" DIA. SHAFT

245.5000 L.F. 16.67 % 50.0000 -83.33 % 190.0000 -36.67 %

85,925.00 12,275.00 12,275.00 -61,375.00 46,645.00 -27,005.00
300.0000
73,650.00

375.0000
70  FURNISHING & PLACING TEMP. CASING FOR 6'-6' DIA. SHAFT

603.6000 L.F. 7.14 % 50.0000 -85.71 % 280.0000 -20.00 %

226,350.00 15,090.00 30,180.00 -181,080.00 169,008.00 -42,252.00
350.0000

211,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

325.0000
71 FURNISHING PERMANENT CASING FOR 5'-0" DIAM. SHAFT

17.0000 L.F. -18.75 % 350.0000 -12.50 % 400.0000 0.00 %

5,525.00 -1,275.00 5,950.00 -850.00 6,800.00 0.00
400.0000
6,800.00

325.0000
72  FURNISHING PERMANENT CASING FOR 6'-6" DIA. SHAFT

56.0000 L.F. -35.00 % 310.0000 -38.00 % 450.0000 -10.00 %

18,200.00 -9,800.00 17,360.00 -10,640.00 25,200.00 -2,800.00
500.0000
28,000.00

400.0000
73 PLACING PERMANENT CASING FOR 5'-0" DIAM. SHAFT

2.0000 EACH -84.00 % 1,000.0000 -60.00 % 1,500.0000 -40.00 %

800.00 -4,200.00 2,000.00 -3,000.00 3,000.00 -2,000.00
2,500.0000
5,000.00

425.0000
74  PLACING PERMANENT CASING FOR 6'-6" DIA. SHAFT

6.0000 EACH -83.00 % 1,000.0000 -60.00 % 1,800.0000 -28.00 %

2,550.00 -12,450.00 6,000.00 -9,000.00 10,800.00 -4,200.00
2,500.0000
15,000.00

115.0000
75 CASING SHORING

12.0000 L.F. -54.00 % 200.0000 -20.00 % 425.0000 70.00 %

1,380.00 -1,620.00 2,400.00 -600.00 5,100.00 2,100.00
250.0000
3,000.00

1.2000
76 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

1071.0000 LB. -20.00 % 1.2500 -16.67 % 1.1000 -26.67 %

1,285.20 -321.30 1,338.75 -267.75 1,178.10 -428.40
1.5000

1,606.50

0.8500
77 ST. REINF. BAR FOR BRIDGE

114900.0000 LB. -32.00 % 1.2500 0.00 % 1.0000 -20.00 %

97,665.00 -45,960.00 143,625.00 0.00 114,900.00 -28,725.00
1.2500

143,625.00

0.8500
78 ST. REINF. BAR FOR RETAINING WALL

2700.0000 LB. -32.00 % 1.0000 -20.00 % 0.9000 -28.00 %

2,295.00 -1,080.00 2,700.00 -675.00 2,430.00 -945.00
1.2500

3,375.00

0.6500
79 ST. REINF. BAR FOR SHAFT

363500.0000 LB. -48.00 % 1.0000 -20.00 % 0.8300 -33.60 %

236,275.00 -218,100.00 363,500.00 -90,875.00 301,705.00 -152,670.00
1.2500

454,375.00

2.0000
80 CSL ACCESS TUBE

7881.0000 L.F. -83.33 % 7.0000 -41.67 % 9.5000 -20.83 %

15,762.00 -78,810.00 55,167.00 -39,405.00 74,869.50 -19,702.50
12.0000

94,572.00

525.0000
81 CONC. CLASS 4000 FOR BRIDGE

571.0000 C.Y. -12.50 % 600.0000 0.00 % 575.0000 -4.17 %

299,775.00 -42,825.00 342,600.00 0.00 328,325.00 -14,275.00
600.0000

342,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

850.0000
82 CONC. CLASS 4000 FOR RETAINING WALL

28.0000 C.Y. 41.67 % 700.0000 16.67 % 700.0000 16.67 %

23,800.00 7,000.00 19,600.00 2,800.00 19,600.00 2,800.00
600.0000
16,800.00

220.0000
83 CONC. CLASS 4000P FOR SHAFT

1311.0000 C.Y. -37.14 % 160.0000 -54.29 % 310.0000 -11.43 %

288,420.00 -170,430.00 209,760.00 -249,090.00 406,410.00 -52,440.00
350.0000

458,850.00

425.0000
84 PRESTRESSED CONC. GIRDER SERIES WF83G

4379.0000 L.F. 6.25 % 475.0000 18.75 % 400.0000 0.00 %

1,861,075.00 109,475.00 2,080,025.00 328,425.00 1,751,600.00 0.00
400.0000

1,751,600.00
85 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

4,000.0000
86 FABRIC PAD BEARING - SUPERSTR.

12.0000 EACH 60.00 % 4,500.0000 80.00 % 4,400.0000 76.00 %

48,000.00 18,000.00 54,000.00 24,000.00 52,800.00 22,800.00
2,500.0000
30,000.00

87 SUPERSTRUCTURE 39TH STREET OVER BNSF
L.S. -33.58 % -23.61 % -10.26 %

1,000,000.00 -505,500.00 1,150,000.00 -355,500.00 1,351,000.00 -154,500.001,505,500.00

80.0000
88 BRIDGE RAILING TYPE  S-BP - SUPERSTR

516.0000 L.F. 6.67 % 55.0000 -26.67 % 62.0000 -17.33 %

41,280.00 2,580.00 28,380.00 -10,320.00 31,992.00 -6,708.00
75.0000

38,700.00

80.0000
89 BRIDGE RAILING TYPE  S-BP WALL

920.0000 L.F. 6.67 % 55.0000 -26.67 % 62.0000 -17.33 %

73,600.00 4,600.00 50,600.00 -18,400.00 57,040.00 -11,960.00
75.0000

69,000.00

55.0000
90 BRIDGE RAILING TYPE CHAIN LINK FENCE

1068.0000 L.F. -26.67 % 45.0000 -40.00 % 45.0000 -40.00 %

58,740.00 -21,360.00 48,060.00 -32,040.00 48,060.00 -32,040.00
75.0000

80,100.00

90.0000
91  PEDESTRIAN RAILING

65.0000 L.F. 0.00 % 130.0000 44.44 % 97.0000 7.78 %

5,850.00 0.00 8,450.00 2,600.00 6,305.00 455.00
90.0000
5,850.00

90.0000
92 PEDESTRIAN BARRIER

1584.0000 L.F. -10.00 % 85.0000 -15.00 % 170.0000 70.00 %

142,560.00 -15,840.00 134,640.00 -23,760.00 269,280.00 110,880.00
100.0000

158,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

350.0000
93 SEW PEDESTRIAN BARRIER

920.0000 L.F. -12.50 % 300.0000 -25.00 % 330.0000 -17.50 %

322,000.00 -46,000.00 276,000.00 -92,000.00 303,600.00 -64,400.00
400.0000

368,000.00

26.0000
94 STRUCTURAL EARTH WALL

14471.0000 S.F. -13.33 % 23.0000 -23.33 % 26.0000 -13.33 %

376,246.00 -57,884.00 332,833.00 -101,297.00 376,246.00 -57,884.00
30.0000

434,130.00

25.0000
95 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

10226.0000 C.Y. -28.57 % 25.0000 -28.57 % 19.0000 -45.71 %

255,650.00 -102,260.00 255,650.00 -102,260.00 194,294.00 -163,616.00
35.0000

357,910.00

SURFACING

18.0000
96 CRUSHED SURFACING BASE COURSE

6802.0000 TON 7.14 % 16.0000 -4.76 % 29.0000 72.62 %

122,436.00 8,162.40 108,832.00 -5,441.60 197,258.00 82,984.40
16.8000

114,273.60

20.0000
97 CRUSHED SURFACING TOP COURSE

800.0000 TON -35.48 % 25.0000 -19.35 % 29.0000 -6.45 %

16,000.00 -8,800.00 20,000.00 -4,800.00 23,200.00 -1,600.00
31.0000

24,800.00

CEMENT CONCRETE PAVEMENT

300.0000
98 BRIDGE APPROACH SLAB

232.0000 S.Y. 20.00 % 190.0000 -24.00 % 222.0000 -11.20 %

69,600.00 11,600.00 44,080.00 -13,920.00 51,504.00 -6,496.00
250.0000
58,000.00

HOT MIX ASPHALT

70.0000
99 HMA CL. 1/2 IN. PG 64-22

5093.0000 TON -17.65 % 70.0000 -17.65 % 70.0000 -17.65 %

356,510.00 -76,395.00 356,510.00 -76,395.00 356,510.00 -76,395.00
85.0000

432,905.00
100 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,989.00 12,989.00 12,989.0012,989.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
101 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,658.00 8,658.00 8,658.008,658.00
102 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,093.00 5,093.00 5,093.005,093.00

110.0000
103 COMMERCIAL HMA

249.0000 TON 0.00 % 110.0000 0.00 % 130.0000 18.18 %

27,390.00 0.00 27,390.00 0.00 32,370.00 4,980.00
110.0000
27,390.00

IRRIGATION AND WATER DISTRIBUTION
104 IRRIGATION SYSTEM

L.S. -58.49 % -54.72 % -55.58 %

11,000.00 -15,500.00 12,000.00 -14,500.00 11,770.00 -14,730.0026,500.00

500.0000
105  RELOCATE IRRIGATION BOX

2.0000 EACH 66.67 % 500.0000 66.67 % 535.0000 78.33 %

1,000.00 400.00 1,000.00 400.00 1,070.00 470.00
300.0000
600.00

EROSION CONTROL AND PLANTING

200.0000
106 ESC LEAD

180.0000 DAY 33.33 % 50.0000 -66.67 % 50.0000 -66.67 %

36,000.00 9,000.00 9,000.00 -18,000.00 9,000.00 -18,000.00
150.0000
27,000.00

10.0000
107 COMPOST BLANKET

245.0000 S.Y. 100.00 % 10.0000 100.00 % 11.0000 120.00 %

2,450.00 1,225.00 2,450.00 1,225.00 2,695.00 1,470.00
5.0000

1,225.00

12.0000
108 STABILIZED CONSTRUCTION ENTRANCE

1190.0000 S.Y. -33.33 % 11.0000 -38.89 % 7.0000 -61.11 %

14,280.00 -7,140.00 13,090.00 -8,330.00 8,330.00 -13,090.00
18.0000

21,420.00

100.0000
109 INLET PROTECTION

62.0000 EACH 33.33 % 95.0000 26.67 % 65.0000 -13.33 %

6,200.00 1,550.00 5,890.00 1,240.00 4,030.00 -620.00
75.0000
4,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.5000
110 SILT FENCE

3480.0000 L.F. -9.09 % 1.8000 -34.55 % 1.7500 -36.36 %

8,700.00 -870.00 6,264.00 -3,306.00 6,090.00 -3,480.00
2.7500

9,570.00

5.0000
111 GRAVEL FILTER BERM

650.0000 L.F. -72.22 % 4.5000 -75.00 % 2.7500 -84.72 %

3,250.00 -8,450.00 2,925.00 -8,775.00 1,787.50 -9,912.50
18.0000

11,700.00

2.5000
112 WATTLE

940.0000 L.F. 25.00 % 3.0000 50.00 % 1.7500 -12.50 %

2,350.00 470.00 2,820.00 940.00 1,645.00 -235.00
2.0000

1,880.00
113 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

7.0000
114 TEMPORARY CURB

370.0000 L.F. -56.25 % 5.0000 -68.75 % 7.5000 -53.13 %

2,590.00 -3,330.00 1,850.00 -4,070.00 2,775.00 -3,145.00
16.0000
5,920.00

8.0000
115 TEMPORARY PIPE SLOPE DRAIN

1230.0000 L.F. -73.33 % 9.0000 -70.00 % 2.7500 -90.83 %

9,840.00 -27,060.00 11,070.00 -25,830.00 3,382.50 -33,517.50
30.0000

36,900.00

1,500.0000
116 TEMPORARY SEEDING

2.3000 ACRE 15.38 % 1,500.0000 15.38 % 1,550.0000 19.23 %

3,450.00 460.00 3,450.00 460.00 3,565.00 575.00
1,300.0000
2,990.00

1,500.0000
117 SEEDING, FERTILIZING, AND MULCHING

2.1000 ACRE -50.00 % 1,500.0000 -50.00 % 1,550.0000 -48.33 %

3,150.00 -3,150.00 3,150.00 -3,150.00 3,255.00 -3,045.00
3,000.0000
6,300.00

6,500.0000
118 SEEDING, FERTILIZING, AND MULCHING - SITE POND

0.4500 ACRE 85.71 % 6,500.0000 85.71 % 6,600.0000 88.57 %

2,925.00 1,350.00 2,925.00 1,350.00 2,970.00 1,395.00
3,500.0000
1,575.00

45.0000
119 TOPSOIL TYPE C

1180.0000 C.Y. 125.00 % 6.0000 -70.00 % 12.0000 -40.00 %

53,100.00 29,500.00 7,080.00 -16,520.00 14,160.00 -9,440.00
20.0000

23,600.00

5,000.0000
120  SOIL PREPARATION AREA

0.3000 ACRE 66.67 % 5,000.0000 66.67 % 5,200.0000 73.33 %

1,500.00 600.00 1,500.00 600.00 1,560.00 660.00
3,000.0000

900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

100.0000
121 PSIPE COMMEMORATION MAPLE, 1" CAL, CONTAINER

16.0000 EACH 0.00 % 100.0000 0.00 % 105.0000 5.00 %

1,600.00 0.00 1,600.00 0.00 1,680.00 80.00
100.0000
1,600.00

100.0000
122 PSIPE KATSURA TREE, 1" CAL, COMTAINER

40.0000 EACH 0.00 % 100.0000 0.00 % 105.0000 5.00 %

4,000.00 0.00 4,000.00 0.00 4,200.00 200.00
100.0000
4,000.00

10.0000
123 PSIPE DOUGLAS FIR, 4' HEIGHT, CONTAINER

4.0000 EACH -90.00 % 10.0000 -90.00 % 10.5000 -89.50 %

40.00 -360.00 40.00 -360.00 42.00 -358.00
100.0000
400.00

100.0000
124 PSIPE OREGON WHITE OAK, 1" CAL, CONTAINER

53.0000 EACH 0.00 % 100.0000 0.00 % 105.0000 5.00 %

5,300.00 0.00 5,300.00 0.00 5,565.00 265.00
100.0000
5,300.00

100.0000
125 PSIPE HOGAN CEDAR, 4' HEIGHT, CONTAINER

11.0000 EACH 0.00 % 100.0000 0.00 % 10.5000 -89.50 %

1,100.00 0.00 1,100.00 0.00 115.50 -984.50
100.0000
1,100.00

10.0000
126 PSIPE BOSTON IVY, #1 CONTAINER

25.0000 EACH 5.26 % 10.0000 5.26 % 105.0000 1,005.26 %

250.00 12.50 250.00 12.50 2,625.00 2,387.50
9.5000
237.50

127 WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

50.0000
128 BARK OR WOOD CHIP MULCH

31.0000 C.Y. 25.00 % 50.0000 25.00 % 51.0000 27.50 %

1,550.00 310.00 1,550.00 310.00 1,581.00 341.00
40.0000
1,240.00

2.0000
129 HIGH VISIBILITY FENCE

3500.0000 L.F. -20.00 % 2.0000 -20.00 % 1.0000 -60.00 %

7,000.00 -1,750.00 7,000.00 -1,750.00 3,500.00 -5,250.00
2.5000

8,750.00

TRAFFIC

10.0000
130  CEMENT CONC. TRAFFIC CURB AND GUTTER (COV TYPE A-1)

3248.0000 L.F. -25.93 % 8.5000 -37.04 % 10.2500 -24.07 %

32,480.00 -11,368.00 27,608.00 -16,240.00 33,292.00 -10,556.00
13.5000

43,848.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

10.0000
131  CEMENT CONC. TRAFFIC CURB (COV TYPE E-1)

1559.0000 L.F. -37.50 % 8.0000 -50.00 % 10.2500 -35.94 %

15,590.00 -9,354.00 12,472.00 -12,472.00 15,979.75 -8,964.25
16.0000

24,944.00

10.0000
132  MOUNTABLE CEMENT CONC. TRAFFIC CURB (COV TYPE ROLLED)

789.0000 L.F. -56.52 % 9.0000 -60.87 % 10.2500 -55.43 %

7,890.00 -10,257.00 7,101.00 -11,046.00 8,087.25 -10,059.75
23.0000

18,147.00

22.0000
133 BEAM GUARDRAIL TYPE 31

826.0000 L.F. -4.35 % 20.0000 -13.04 % 23.0000 0.00 %

18,172.00 -826.00 16,520.00 -2,478.00 18,998.00 0.00
23.0000

18,998.00

1,100.0000
134 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

1.0000 EACH -19.12 % 2,000.0000 47.06 % 1,100.0000 -19.12 %

1,100.00 -260.00 2,000.00 640.00 1,100.00 -260.00
1,360.0000
1,360.00

1,100.0000
135 BEAM GUARDRAIL TRANSITION SECTION TYPE 11

1.0000 EACH -19.12 % 2,000.0000 47.06 % 1,100.0000 -19.12 %

1,100.00 -260.00 2,000.00 640.00 1,100.00 -260.00
1,360.0000
1,360.00

2,400.0000
136 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH 30.08 % 2,000.0000 8.40 % 2,400.0000 30.08 %

4,800.00 1,110.00 4,000.00 310.00 4,800.00 1,110.00
1,845.0000
3,690.00

17,000.0000
137 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 13.33 % 17,000.0000 13.33 % 17,000.0000 13.33 %

34,000.00 4,000.00 34,000.00 4,000.00 34,000.00 4,000.00
15,000.0000
30,000.00

1.2500
138 PLASTIC LINE

6112.0000 L.F. 38.89 % 1.2500 38.89 % 1.2500 38.89 %

7,640.00 2,139.20 7,640.00 2,139.20 7,640.00 2,139.20
0.9000

5,500.80

1.5000
139 PLASTIC WIDE LINE

4174.0000 L.F. -40.00 % 1.5000 -40.00 % 1.5000 -40.00 %

6,261.00 -4,174.00 6,261.00 -4,174.00 6,261.00 -4,174.00
2.5000

10,435.00

5.0000
140 PLASTIC CROSSWALK LINE

438.0000 S.F. 9.89 % 5.0000 9.89 % 5.0000 9.89 %

2,190.00 197.10 2,190.00 197.10 2,190.00 197.10
4.5500

1,992.90

10.0000
141 PLASTIC STOP LINE

80.0000 L.F. 81.82 % 10.0000 81.82 % 10.0000 81.82 %

800.00 360.00 800.00 360.00 800.00 360.00
5.5000
440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

155.0000
142 PLASTIC TRAFFIC ARROW

2.0000 EACH 29.17 % 155.0000 29.17 % 160.0000 33.33 %

310.00 70.00 310.00 70.00 320.00 80.00
120.0000
240.00

800.0000
143 RAISED PAVEMENT MARKER TYPE 2

0.5100 HUND 100.00 % 800.0000 100.00 % 825.0000 106.25 %

408.00 204.00 408.00 204.00 420.75 216.75
400.0000
204.00

0.7500
144 TEMPORARY PAVEMENT MARKING

5550.0000 L.F. 150.00 % 0.7500 150.00 % 0.7500 150.00 %

4,162.50 2,497.50 4,162.50 2,497.50 4,162.50 2,497.50
0.3000

1,665.00
145 PERMANENT SIGNING

L.S. 56.25 % -12.50 % -14.06 %

25,000.00 9,000.00 14,000.00 -2,000.00 13,750.00 -2,250.0016,000.00
146 ILLUMINATION SYSTEM

L.S. 4.99 % -38.06 % -40.94 %

400,000.00 19,000.00 236,000.00 -145,000.00 225,000.00 -156,000.00381,000.00
147 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 435.71 % 42.86 % 78.57 %

75,000.00 61,000.00 20,000.00 6,000.00 25,000.00 11,000.0014,000.00

47.0000
148 FLAGGERS AND SPOTTERS

4000.0000 HR 7.43 % 46.0000 5.14 % 42.0000 -4.00 %

188,000.00 13,000.00 184,000.00 9,000.00 168,000.00 -7,000.00
43.7500

175,000.00
149 TRAFFIC CONTROL SUPERVISOR

L.S. 175.00 % 150.00 % 62.50 %

110,000.00 70,000.00 100,000.00 60,000.00 65,000.00 25,000.0040,000.00

15.0000
150 CONSTRUCTION SIGNS CLASS A

45.0000 S.F. 0.00 % 35.0000 133.33 % 17.0000 13.33 %

675.00 0.00 1,575.00 900.00 765.00 90.00
15.0000
675.00

OTHER ITEMS
151 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

5.0000
152 STRUCTURE EXCAVATION CLASS B INCL. HAUL

6056.0000 C.Y. -75.00 % 3.0000 -85.00 % 8.0000 -60.00 %

30,280.00 -90,840.00 18,168.00 -102,952.00 48,448.00 -72,672.00
20.0000

121,120.00

0.2500
153 SHORING OR EXTRA EXCAVATION CLASS B

102500.0000 S.F. -50.00 % 0.2000 -60.00 % 0.5000 0.00 %

25,625.00 -25,625.00 20,500.00 -30,750.00 51,250.00 0.00
0.5000

51,250.00

20.0000
154 GRAVEL BACKFILL FOR DRAIN

80.0000 C.Y. -33.33 % 50.0000 66.67 % 20.0000 -33.33 %

1,600.00 -800.00 4,000.00 1,600.00 1,600.00 -800.00
30.0000
2,400.00

135.0000
155  16 IN. STEEL CASING (OPEN TRENCH)

136.0000 L.F. -32.50 % 140.0000 -30.00 % 200.0000 0.00 %

18,360.00 -8,840.00 19,040.00 -8,160.00 27,200.00 0.00
200.0000
27,200.00

425.0000
156  24 IN. STEEL CASING (JACK AND BORE)

595.0000 L.F. -15.00 % 375.0000 -25.00 % 320.0000 -36.00 %

252,875.00 -44,625.00 223,125.00 -74,375.00 190,400.00 -107,100.00
500.0000

297,500.00

250.0000
157  24 IN. STEEL CASING (OPEN TRENCH)

1610.0000 L.F. 0.00 % 185.0000 -26.00 % 245.0000 -2.00 %

402,500.00 0.00 297,850.00 -104,650.00 394,450.00 -8,050.00
250.0000

402,500.00

10,000.0000
158  JACK AND BORE PITS

4.0000 EACH -83.33 % 15,000.0000 -75.00 % 10,000.0000 -83.33 %

40,000.00 -200,000.00 60,000.00 -180,000.00 40,000.00 -200,000.00
60,000.0000
240,000.00

159 CURE BOX
L.S. 0.00 % 16.67 % 66.67 %

3,000.00 0.00 3,500.00 500.00 5,000.00 2,000.003,000.00

250.0000
160 BOLLARD TYPE 2 (COV STANDARD)

3.0000 EACH -44.44 % 250.0000 -44.44 % 525.0000 16.67 %

750.00 -600.00 750.00 -600.00 1,575.00 225.00
450.0000
1,350.00

161  PRV VAULT
L.S. 0.00 % -16.67 % -8.33 %

60,000.00 0.00 50,000.00 -10,000.00 55,000.00 -5,000.0060,000.00
162  UTILITY VAULT

L.S. -32.50 % 100.00 % 150.00 %

5,400.00 -2,600.00 16,000.00 8,000.00 20,000.00 12,000.008,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
163  PRV  VAULT  ELECTRICAL SERVICE

L.S. -20.00 % -92.00 % -64.67 %

12,000.00 -3,000.00 1,200.00 -13,800.00 5,300.00 -9,700.0015,000.00

35.0000
164  CEMENT CONC. SIDEWALK (COV STANDARD 4")

1155.0000 S.Y. 16.67 % 35.0000 16.67 % 31.0000 3.33 %

40,425.00 5,775.00 40,425.00 5,775.00 35,805.00 1,155.00
30.0000

34,650.00

42.0000
165  CEMENT CONC. SIDEWALK (COV STANDARD 8")

110.0000 S.Y. -30.00 % 40.0000 -33.33 % 37.0000 -38.33 %

4,620.00 -1,980.00 4,400.00 -2,200.00 4,070.00 -2,530.00
60.0000
6,600.00

48.0000
166 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-04A

63.0000 S.Y. -27.82 % 50.0000 -24.81 % 44.0000 -33.83 %

3,024.00 -1,165.50 3,150.00 -1,039.50 2,772.00 -1,417.50
66.5000
4,189.50

46.0000
167 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-05B

74.0000 S.Y. -30.83 % 50.0000 -24.81 % 44.0000 -33.83 %

3,404.00 -1,517.00 3,700.00 -1,221.00 3,256.00 -1,665.00
66.5000
4,921.00

44.0000
168 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-07

372.0000 S.Y. -33.83 % 50.0000 -24.81 % 44.0000 -33.83 %

16,368.00 -8,370.00 18,600.00 -6,138.00 16,368.00 -8,370.00
66.5000

24,738.00

1,000.0000
169  CEMENT CONC. SIDEWALK  RAMP (COV PARALLEL TYPE)

5.0000 EACH -23.95 % 1,000.0000 -23.95 % 1,200.0000 -8.75 %

5,000.00 -1,575.00 5,000.00 -1,575.00 6,000.00 -575.00
1,315.0000
6,575.00

1,000.0000
170  CEMENT CONC. SIDEWALK  RAMP (COV LIMITED ROW TYPE)

5.0000 EACH -23.95 % 1,000.0000 -23.95 % 1,200.0000 -8.75 %

5,000.00 -1,575.00 5,000.00 -1,575.00 6,000.00 -575.00
1,315.0000
6,575.00

1,100.0000
171  CEMENT CONC. SIDEWALK  RAMP (SPECIAL BRIDGE APPROACH)

2.0000 EACH -26.67 % 1,100.0000 -26.67 % 1,600.0000 6.67 %

2,200.00 -800.00 2,200.00 -800.00 3,200.00 200.00
1,500.0000
3,000.00

17.0000
172  CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE (TEMPORARY)

600.0000 L.F. 13.33 % 17.0000 13.33 % 18.0000 20.00 %

10,200.00 1,200.00 10,200.00 1,200.00 10,800.00 1,800.00
15.0000
9,000.00

17.0000
173  CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE

334.0000 L.F. -15.00 % 17.0000 -15.00 % 18.0000 -10.00 %

5,678.00 -1,002.00 5,678.00 -1,002.00 6,012.00 -668.00
20.0000
6,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

120.0000
174  CHAIN LINK FENCE SPECIAL

115.0000 L.F. 166.67 % 120.0000 166.67 % 125.0000 177.78 %

13,800.00 8,625.00 13,800.00 8,625.00 14,375.00 9,200.00
45.0000
5,175.00

15.0000
175 CHAIN LINK FENCE TYPE 4

103.0000 L.F. 15.38 % 15.0000 15.38 % 16.0000 23.08 %

1,545.00 206.00 1,545.00 206.00 1,648.00 309.00
13.0000
1,339.00

130.0000
176 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

25.0000 EACH -13.33 % 130.0000 -13.33 % 135.0000 -10.00 %

3,250.00 -500.00 3,250.00 -500.00 3,375.00 -375.00
150.0000
3,750.00

20,000.0000
177  CHAIN LINK GATE SPECIAL

1.0000 EACH 100.00 % 19,250.0000 92.50 % 20,000.0000 100.00 %

20,000.00 10,000.00 19,250.00 9,250.00 20,000.00 10,000.00
10,000.0000
10,000.00

1,200.0000
178 DOUBLE 14 FT. CHAIN LINK GATE

1.0000 EACH 50.00 % 1,200.0000 50.00 % 1,250.0000 56.25 %

1,200.00 400.00 1,200.00 400.00 1,250.00 450.00
800.0000
800.00

1,200.0000
179  DOUBLE 14 FT. CHAIN LINK GATE (TEMPORARY)

4.0000 EACH 100.00 % 1,200.0000 100.00 % 1,250.0000 108.33 %

4,800.00 2,400.00 4,800.00 2,400.00 5,000.00 2,600.00
600.0000
2,400.00

1,275.0000
180  DOUBLE 14 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY)

1.0000 EACH 27.50 % 1,275.0000 27.50 % 1,300.0000 30.00 %

1,275.00 275.00 1,275.00 275.00 1,300.00 300.00
1,000.0000
1,000.00

1,600.0000
181 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH -3.03 % 1,600.0000 -3.03 % 1,650.0000 0.00 %

1,600.00 -50.00 1,600.00 -50.00 1,650.00 0.00
1,650.0000
1,650.00

1,700.0000
182  DOUBLE 20 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY)

2.0000 EACH 36.00 % 1,675.0000 34.00 % 1,700.0000 36.00 %

3,400.00 900.00 3,350.00 850.00 3,400.00 900.00
1,250.0000
2,500.00

2,000.0000
183  DOUBLE 25 FT. CHAIN LINK GATE W/ BARBED WIRE

2.0000 EACH -11.11 % 2,000.0000 -11.11 % 2,000.0000 -11.11 %

4,000.00 -500.00 4,000.00 -500.00 4,000.00 -500.00
2,250.0000
4,500.00

2,500.0000
184  DOUBLE 30 FT. CHAIN LINK GATE W/ BARBED WIRE

1.0000 EACH -7.41 % 2,500.0000 -7.41 % 2,550.0000 -5.56 %

2,500.00 -200.00 2,500.00 -200.00 2,550.00 -150.00
2,700.0000
2,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

21.0000
185 GRAVITY BLOCK WALL

305.0000 S.F. -40.00 % 22.0000 -37.14 % 30.0000 -14.29 %

6,405.00 -4,270.00 6,710.00 -3,965.00 9,150.00 -1,525.00
35.0000

10,675.00
186  TEMPORARY RETAINING WALL

L.S. -77.32 % -72.79 % -86.39 %

10,000.00 -34,100.00 12,000.00 -32,100.00 6,000.00 -38,100.0044,100.00
187  GRAFFITI RESISTANT COATING

L.S. -6.98 % -16.28 % -48.84 %

40,000.00 -3,000.00 36,000.00 -7,000.00 22,000.00 -21,000.0043,000.00

700.0000
188 ABANDON EXISTING MANHOLE

5.0000 EACH 16.67 % 300.0000 -50.00 % 475.0000 -20.83 %

3,500.00 500.00 1,500.00 -1,500.00 2,375.00 -625.00
600.0000
3,000.00

650.0000
189 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH -45.83 % 800.0000 -33.33 % 1,700.0000 41.67 %

1,950.00 -1,650.00 2,400.00 -1,200.00 5,100.00 1,500.00
1,200.0000
3,600.00

500.0000
190 ADJUST MANHOLE

2.0000 EACH 0.00 % 900.0000 80.00 % 375.0000 -25.00 %

1,000.00 0.00 1,800.00 800.00 750.00 -250.00
500.0000
1,000.00

3,500.0000
191 MANHOLE 48 IN. DIAM. TYPE 1 COV SANITARY W/ DROP STR.

2.0000 EACH -65.00 % 3,400.0000 -66.00 % 5,300.0000 -47.00 %

7,000.00 -13,000.00 6,800.00 -13,200.00 10,600.00 -9,400.00
10,000.0000
20,000.00

3,500.0000
192 MANHOLE 48 IN. DIAM. TYPE 1

12.0000 EACH -20.45 % 3,000.0000 -31.82 % 3,650.0000 -17.05 %

42,000.00 -10,800.00 36,000.00 -16,800.00 43,800.00 -9,000.00
4,400.0000
52,800.00

150.0000
193 ADJUST VALVE BOX

9.0000 EACH -40.00 % 200.0000 -20.00 % 400.0000 60.00 %

1,350.00 -900.00 1,800.00 -450.00 3,600.00 1,350.00
250.0000
2,250.00

194 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

10.0000
195 TRAINING

800.0000 HR 122.22 % 3.0000 -33.33 % 3.0000 -33.33 %

8,000.00 4,400.00 2,400.00 -1,200.00 2,400.00 -1,200.00
4.5000

3,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
196 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
197 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

21,900.00 21,900.00 21,900.0021,900.00
198 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

26,000.00 26,000.00 26,000.0026,000.00
199 SPCC PLAN

L.S. 100.00 % 300.00 % 100.00 %

2,000.00 1,000.00 4,000.00 3,000.00 2,000.00 1,000.001,000.00
200 FIELD OFFICE BUILDING

L.S. -40.00 % -20.00 % -66.00 %

15,000.00 -10,000.00 20,000.00 -5,000.00 8,500.00 -16,500.0025,000.00

1.0000
201 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

508.0000 S.Y. -93.33 % 1.0000 -93.33 % 0.7500 -95.00 %

508.00 -7,112.00 508.00 -7,112.00 381.00 -7,239.00
15.0000
7,620.00

600.0000
202 NO TRESPASSING SIGN

3.0000 EACH 500.00 % 250.0000 150.00 % 100.0000 0.00 %

1,800.00 1,500.00 750.00 450.00 300.00 0.00
100.0000
300.00

203 HEALTH AND SAFETY PLAN
L.S. -20.00 % 60.00 % 0.00 %

2,000.00 -500.00 4,000.00 1,500.00 2,500.00 0.002,500.00

250.0000
204 MAILBOX SUPPORT TYPE 1

1.0000 EACH 25.00 % 200.0000 0.00 % 300.0000 50.00 %

250.00 50.00 200.00 0.00 300.00 100.00
200.0000
200.00

400.0000
205 MAILBOX SUPPORT TYPE 2

2.0000 EACH 0.00 % 200.0000 -50.00 % 575.0000 43.75 %

800.00 0.00 400.00 -400.00 1,150.00 350.00
400.0000
800.00

600.0000
206  MAILBOX SUPPORT SPECIAL GROUP BOX

1.0000 EACH -70.00 % 200.0000 -90.00 % 1,100.0000 -45.00 %

600.00 -1,400.00 200.00 -1,800.00 1,100.00 -900.00
2,000.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

HAMILTON CONSTRUCTION SELBY BRIDGE COMPANY, INC. TAPANI UNDERGROUND, INC.
CO. (OREGON) 600 SE ASSEMBLY AVE STE 230 1904 SE 6TH PLACE
2213 SOUTH "F" ST   97477-5207 98661-5583 98604-8300

PROJECT : SPRINGFIELD   OR  974770121 VANCOUVER   WA  986618018 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
207 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

$12,319,932.70 -17.71% $12,363,473.25 -17.42% $12,386,595.59 -17.26%$14,970,811.30CONTRACT TOTAL

$12,386,595.59$12,319,932.70 $12,363,473.25BASE TOTAL -17.71% -17.42% -17.26%$14,970,811.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

TRI-STATE CONSTRUCTION, INC. CECCANTI, INC. KERR CONTRACTORS, INC.
5730 NE 138TH AVE 4116 BROOKDALE RD E 395 SHENANDOAH LANE NE
97220-1061 97071-9771

PROJECT : PORTLAND   OR  972940476 TACOMA   WA  984461613 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -27.86 % -14.29 % -24.36 %

1,010,000.68 -389,999.32 1,200,000.00 -200,000.00 1,059,000.00 -341,000.001,400,000.00

2,500.0000
2 CLEARING AND GRUBBING

3.5800 ACRE -16.67 % 5,000.0000 66.67 % 7,850.0000 161.67 %

8,950.00 -1,790.00 17,900.00 7,160.00 28,103.00 17,363.00
3,000.0000
10,740.00

750.0000
3  REMOVE TREE

21.0000 EACH 150.00 % 100.0000 -66.67 % 300.0000 0.00 %

15,750.00 9,450.00 2,100.00 -4,200.00 6,300.00 0.00
300.0000
6,300.00

14.0000
4  REMOVING EXISTING WALL

47.0000 L.F. -44.00 % 38.0000 52.00 % 22.0000 -12.00 %

658.00 -517.00 1,786.00 611.00 1,034.00 -141.00
25.0000
1,175.00

220.0000
5 REMOVING DRAINAGE STRUCTURE

19.0000 EACH -78.00 % 100.0000 -90.00 % 650.0000 -35.00 %

4,180.00 -14,820.00 1,900.00 -17,100.00 12,350.00 -6,650.00
1,000.0000
19,000.00

1,250.0000
6  REMOVE EXISTING PRV VAULT

1.0000 EACH -50.00 % 2,500.0000 0.00 % 2,400.0000 -4.00 %

1,250.00 -1,250.00 2,500.00 0.00 2,400.00 -100.00
2,500.0000
2,500.00

7 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

298,000.00 298,000.00 298,000.00298,000.00

2.2000
8  REMOVING CEMENT CONC. DRIVEWAY APPROACH

95.0000 S.Y. -92.67 % 5.0000 -83.33 % 6.0000 -80.00 %

209.00 -2,641.00 475.00 -2,375.00 570.00 -2,280.00
30.0000
2,850.00

2.2500
9  REMOVING CEMENT CONC. SLAB

73.0000 S.Y. -92.50 % 5.0000 -83.33 % 6.0000 -80.00 %

164.25 -2,025.75 365.00 -1,825.00 438.00 -1,752.00
30.0000
2,190.00

1.1600
10 REMOVING CEMENT CONC. SIDEWALK

1012.0000 S.Y. -96.13 % 5.0000 -83.33 % 4.0000 -86.67 %

1,173.92 -29,186.08 5,060.00 -25,300.00 4,048.00 -26,312.00
30.0000

30,360.00

1.0000
11 REMOVING CEMENT CONC. CURB AND GUTTER

2751.0000 L.F. -83.33 % 1.0000 -83.33 % 2.5000 -58.33 %

2,751.00 -13,755.00 2,751.00 -13,755.00 6,877.50 -9,628.50
6.0000

16,506.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

TRI-STATE CONSTRUCTION, INC. CECCANTI, INC. KERR CONTRACTORS, INC.
5730 NE 138TH AVE 4116 BROOKDALE RD E 395 SHENANDOAH LANE NE
97220-1061 97071-9771

PROJECT : PORTLAND   OR  972940476 TACOMA   WA  984461613 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1.6600
12 REMOVING ASPHALT CONC. PAVEMENT

8269.0000 S.Y. 10.67 % 5.0000 233.33 % 2.0000 33.33 %

13,726.54 1,323.04 41,345.00 28,941.50 16,538.00 4,134.50
1.5000

12,403.50

2.8500
13 REMOVING CHAIN LINK FENCE

1114.0000 L.F. -43.00 % 2.0000 -60.00 % 2.5000 -50.00 %

3,174.90 -2,395.10 2,228.00 -3,342.00 2,785.00 -2,785.00
5.0000

5,570.00
14 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

GRADING

9.8000
15 ROADWAY EXCAVATION INCL. HAUL

2380.0000 C.Y. -38.75 % 15.0000 -6.25 % 9.0000 -43.75 %

23,324.00 -14,756.00 35,700.00 -2,380.00 21,420.00 -16,660.00
16.0000

38,080.00

9.3000
16  SPECIAL SELECT BORROW INCL. HAUL

56960.0000 TON 16.25 % 8.0000 0.00 % 7.0000 -12.50 %

529,728.00 74,048.00 455,680.00 0.00 398,720.00 -56,960.00
8.0000

455,680.00

1.0000
17 EMBANKMENT COMPACTION

35740.0000 C.Y. -70.59 % 1.0000 -70.59 % 1.5000 -55.88 %

35,740.00 -85,776.00 35,740.00 -85,776.00 53,610.00 -67,906.00
3.4000

121,516.00

DRAINAGE

7.0000
18  POND EXCAVATION INCL. HAUL

930.0000 C.Y. -56.25 % 15.0000 -6.25 % 16.0000 0.00 %

6,510.00 -8,370.00 13,950.00 -930.00 14,880.00 0.00
16.0000

14,880.00
19  STORM WATER INFILTRATION VAULT

L.S. -14.98 % -31.93 % -23.67 %

524,624.00 -92,421.00 420,000.00 -197,045.00 471,000.00 -146,045.00617,045.00

2,100.0000
20 DROP INLET TYPE 1

2.0000 EACH -40.00 % 2,500.0000 -28.57 % 2,225.0000 -36.43 %

4,200.00 -2,800.00 5,000.00 -2,000.00 4,450.00 -2,550.00
3,500.0000
7,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

TRI-STATE CONSTRUCTION, INC. CECCANTI, INC. KERR CONTRACTORS, INC.
5730 NE 138TH AVE 4116 BROOKDALE RD E 395 SHENANDOAH LANE NE
97220-1061 97071-9771

PROJECT : PORTLAND   OR  972940476 TACOMA   WA  984461613 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

2,900.0000
21 PRECAST CONCRETE DRYWELL

1.0000 EACH 70.59 % 4,300.0000 152.94 % 6,125.0000 260.29 %

2,900.00 1,200.00 4,300.00 2,600.00 6,125.00 4,425.00
1,700.0000
1,700.00

1,800.0000
22  COV COMBINATION CURB INLET

7.0000 EACH -12.20 % 1,500.0000 -26.83 % 2,025.0000 -1.22 %

12,600.00 -1,750.00 10,500.00 -3,850.00 14,175.00 -175.00
2,050.0000
14,350.00

1,400.0000
23  COV CURB INLET

26.0000 EACH -3.45 % 1,100.0000 -24.14 % 1,550.0000 6.90 %

36,400.00 -1,300.00 28,600.00 -9,100.00 40,300.00 2,600.00
1,450.0000
37,700.00

85.0000
24 HAND PLACED RIPRAP

160.0000 C.Y. -15.00 % 40.0000 -60.00 % 90.0000 -10.00 %

13,600.00 -2,400.00 6,400.00 -9,600.00 14,400.00 -1,600.00
100.0000
16,000.00

21.0000
25 UNDERDRAIN PIPE 6 IN. DIAM.

538.0000 L.F. 40.00 % 15.0000 0.00 % 8.0000 -46.67 %

11,298.00 3,228.00 8,070.00 0.00 4,304.00 -3,766.00
15.0000
8,070.00

STORM SEWER

1,200.0000
26 CATCH BASIN TYPE COV

14.0000 EACH 0.00 % 1,500.0000 25.00 % 1,400.0000 16.67 %

16,800.00 0.00 21,000.00 4,200.00 19,600.00 2,800.00
1,200.0000
16,800.00

28,718.0000
27  HYDRODYNAMIC SEPARATOR

1.0000 EACH 55.23 % 20,000.0000 8.11 % 22,500.0000 21.62 %

28,718.00 10,218.00 20,000.00 1,500.00 22,500.00 4,000.00
18,500.0000
18,500.00

2,460.0000
28 CATCH BASIN TYPE 2 48 IN. DIAM.

38.0000 EACH -1.60 % 2,100.0000 -16.00 % 2,675.0000 7.00 %

93,480.00 -1,520.00 79,800.00 -15,200.00 101,650.00 6,650.00
2,500.0000
95,000.00

2,800.0000
29 CATCH BASIN TYPE 2 54 IN. DIAM.

3.0000 EACH -6.67 % 3,400.0000 13.33 % 4,400.0000 46.67 %

8,400.00 -600.00 10,200.00 1,200.00 13,200.00 4,200.00
3,000.0000
9,000.00

1.7500
30 TESTING STORM SEWER PIPE

5191.0000 L.F. -12.50 % 1.5000 -25.00 % 1.5000 -25.00 %

9,084.25 -1,297.75 7,786.50 -2,595.50 7,786.50 -2,595.50
2.0000

10,382.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

TRI-STATE CONSTRUCTION, INC. CECCANTI, INC. KERR CONTRACTORS, INC.
5730 NE 138TH AVE 4116 BROOKDALE RD E 395 SHENANDOAH LANE NE
97220-1061 97071-9771

PROJECT : PORTLAND   OR  972940476 TACOMA   WA  984461613 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

88.0000
31 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

3751.0000 L.F. 131.58 % 24.0000 -36.84 % 28.0000 -26.32 %

330,088.00 187,550.00 90,024.00 -52,514.00 105,028.00 -37,510.00
38.0000

142,538.00

100.0000
32 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1036.0000 L.F. 122.22 % 28.0000 -37.78 % 47.0000 4.44 %

103,600.00 56,980.00 29,008.00 -17,612.00 48,692.00 2,072.00
45.0000

46,620.00

88.0000
33 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

65.0000 L.F. 79.59 % 24.0000 -51.02 % 37.0000 -24.49 %

5,720.00 2,535.00 1,560.00 -1,625.00 2,405.00 -780.00
49.0000
3,185.00

SANITARY SEWER

330.0000
34 SEWER CLEANOUT

4.0000 EACH -34.00 % 300.0000 -40.00 % 660.0000 32.00 %

1,320.00 -680.00 1,200.00 -800.00 2,640.00 640.00
500.0000
2,000.00

260.0000
35  PIPE STUB OUTS

2.0000 EACH -82.67 % 300.0000 -80.00 % 440.0000 -70.67 %

520.00 -2,480.00 600.00 -2,400.00 880.00 -2,120.00
1,500.0000
3,000.00

3.5000
36 TESTING SEWER PIPE

2122.0000 L.F. 16.67 % 1.5000 -50.00 % 2.2500 -25.00 %

7,427.00 1,061.00 3,183.00 -3,183.00 4,774.50 -1,591.50
3.0000

6,366.00

98.0000
37 PVC SANITARY SEWER PIPE 6 IN. DIAM.

151.0000 L.F. 117.78 % 19.0000 -57.78 % 52.0000 15.56 %

14,798.00 8,003.00 2,869.00 -3,926.00 7,852.00 1,057.00
45.0000
6,795.00

90.0000
38 PVC SANITARY SEWER PIPE 8 IN. DIAM.

1971.0000 L.F. 38.46 % 24.0000 -63.08 % 49.0000 -24.62 %

177,390.00 49,275.00 47,304.00 -80,811.00 96,579.00 -31,536.00
65.0000

128,115.00

230.0000
39  CUT, PLUG, AND ABANDON EX. SANITARY LINE

9.0000 EACH -34.29 % 300.0000 -14.29 % 505.0000 44.29 %

2,070.00 -1,080.00 2,700.00 -450.00 4,545.00 1,395.00
350.0000
3,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

TRI-STATE CONSTRUCTION, INC. CECCANTI, INC. KERR CONTRACTORS, INC.
5730 NE 138TH AVE 4116 BROOKDALE RD E 395 SHENANDOAH LANE NE
97220-1061 97071-9771

PROJECT : PORTLAND   OR  972940476 TACOMA   WA  984461613 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

1,600.0000
40  CONNECT EX. PIPE TO SANITARY MANHOLE OR LINE

8.0000 EACH 60.00 % 500.0000 -50.00 % 570.0000 -43.00 %

12,800.00 4,800.00 4,000.00 -4,000.00 4,560.00 -3,440.00
1,000.0000
8,000.00

WATER LINES

21.4000
41 EXTRA TRENCH EXCAVATION

210.0000 C.Y. -52.44 % 10.0000 -77.78 % 89.0000 97.78 %

4,494.00 -4,956.00 2,100.00 -7,350.00 18,690.00 9,240.00
45.0000
9,450.00

910.0000
42  RELOCATE/TRANSFER EXISTING WATER SERVICE METER

7.0000 EACH -39.33 % 900.0000 -40.00 % 1,525.0000 1.67 %

6,370.00 -4,130.00 6,300.00 -4,200.00 10,675.00 175.00
1,500.0000
10,500.00

21.4000
43 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

210.0000 C.Y. 114.00 % 10.0000 0.00 % 89.0000 790.00 %

4,494.00 2,394.00 2,100.00 0.00 18,690.00 16,590.00
10.0000
2,100.00

803.0000
44  6 IN. MJ X FL GATE VALVE

3.0000 EACH -19.70 % 1,000.0000 0.00 % 730.0000 -27.00 %

2,409.00 -591.00 3,000.00 0.00 2,190.00 -810.00
1,000.0000
3,000.00

1,180.0000
45  6 IN. MJ GATE VALVE

4.0000 EACH 18.00 % 800.0000 -20.00 % 755.0000 -24.50 %

4,720.00 720.00 3,200.00 -800.00 3,020.00 -980.00
1,000.0000
4,000.00

1,285.0000
46  8 IN. MJ GATE VALVE

4.0000 EACH -14.33 % 1,300.0000 -13.33 % 1,100.0000 -26.67 %

5,140.00 -860.00 5,200.00 -800.00 4,400.00 -1,600.00
1,500.0000
6,000.00

1,340.0000
47  8 IN. MJ X FE GATE VALVE

1.0000 EACH 168.00 % 1,000.0000 100.00 % 1,075.0000 115.00 %

1,340.00 840.00 1,000.00 500.00 1,075.00 575.00
500.0000
500.00

1,400.0000
48  10 IN. MJ GATE VALVE

1.0000 EACH -22.22 % 1,600.0000 -11.11 % 1,625.0000 -9.72 %

1,400.00 -400.00 1,600.00 -200.00 1,625.00 -175.00
1,800.0000
1,800.00

2,200.0000
49 BUTTERFLY VALVE 12 IN.

8.0000 EACH -26.67 % 2,000.0000 -33.33 % 1,650.0000 -45.00 %

17,600.00 -6,400.00 16,000.00 -8,000.00 13,200.00 -10,800.00
3,000.0000
24,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

TRI-STATE CONSTRUCTION, INC. CECCANTI, INC. KERR CONTRACTORS, INC.
5730 NE 138TH AVE 4116 BROOKDALE RD E 395 SHENANDOAH LANE NE
97220-1061 97071-9771

PROJECT : PORTLAND   OR  972940476 TACOMA   WA  984461613 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

3,430.0000
50 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 1 IN.

2.0000 EACH -14.25 % 3,000.0000 -25.00 % 3,100.0000 -22.50 %

6,860.00 -1,140.00 6,000.00 -2,000.00 6,200.00 -1,800.00
4,000.0000
8,000.00

2,250.0000
51 BLOWOFF ASSEMBLY

1.0000 EACH -25.00 % 1,900.0000 -36.67 % 2,850.0000 -5.00 %

2,250.00 -750.00 1,900.00 -1,100.00 2,850.00 -150.00
3,000.0000
3,000.00

3,750.0000
52  6 IN. WATER METER VAULT ASSEMBLY

1.0000 EACH -6.25 % 12,000.0000 200.00 % 10,300.0000 157.50 %

3,750.00 -250.00 12,000.00 8,000.00 10,300.00 6,300.00
4,000.0000
4,000.00

535.0000
53  ABANDON EXISTING 6 IN. WATER METER

1.0000 EACH -64.33 % 400.0000 -73.33 % 355.0000 -76.33 %

535.00 -965.00 400.00 -1,100.00 355.00 -1,145.00
1,500.0000
1,500.00

2,200.0000
54  TRANSFER EXISTING FIRE DEPARTMENT CONNECTION ASSEMBLY

1.0000 EACH -26.67 % 1,200.0000 -60.00 % 925.0000 -69.17 %

2,200.00 -800.00 1,200.00 -1,800.00 925.00 -2,075.00
3,000.0000
3,000.00

1,925.0000
55  CONNECT TO EXISTING 8 IN. DIAM. WATER MAIN

2.0000 EACH 92.50 % 700.0000 -30.00 % 975.0000 -2.50 %

3,850.00 1,850.00 1,400.00 -600.00 1,950.00 -50.00
1,000.0000
2,000.00

2,200.0000
56  CONNECT TO EXISTING 12 IN. DIAM. WATER MAIN

2.0000 EACH 120.00 % 3,047.7400 204.77 % 1,675.0000 67.50 %

4,400.00 2,400.00 6,095.48 4,095.48 3,350.00 1,350.00
1,000.0000
2,000.00

3,210.0000
57 MOVING EXISTING HYDRANTS

7.0000 EACH 114.00 % 1,000.0000 -33.33 % 990.0000 -34.00 %

22,470.00 11,970.00 7,000.00 -3,500.00 6,930.00 -3,570.00
1,500.0000
10,500.00

400.0000
58  CUT, PLUG, AND ABANDON EX. WATER LINE

21.0000 EACH 60.00 % 700.0000 180.00 % 260.0000 4.00 %

8,400.00 3,150.00 14,700.00 9,450.00 5,460.00 210.00
250.0000
5,250.00

32.0000
59 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

524.0000 L.F. -36.00 % 30.0000 -40.00 % 43.0000 -14.00 %

16,768.00 -9,432.00 15,720.00 -10,480.00 22,532.00 -3,668.00
50.0000

26,200.00

35.0000
60 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

397.0000 L.F. -41.67 % 40.0000 -33.33 % 55.0000 -8.33 %

13,895.00 -9,925.00 15,880.00 -7,940.00 21,835.00 -1,985.00
60.0000

23,820.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

TRI-STATE CONSTRUCTION, INC. CECCANTI, INC. KERR CONTRACTORS, INC.
5730 NE 138TH AVE 4116 BROOKDALE RD E 395 SHENANDOAH LANE NE
97220-1061 97071-9771

PROJECT : PORTLAND   OR  972940476 TACOMA   WA  984461613 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

86.0000
61 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM.

17.0000 L.F. 22.86 % 50.0000 -28.57 % 99.0000 41.43 %

1,462.00 272.00 850.00 -340.00 1,683.00 493.00
70.0000
1,190.00

44.0000
62 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

2082.0000 L.F. -45.00 % 60.0000 -25.00 % 68.0000 -15.00 %

91,608.00 -74,952.00 124,920.00 -41,640.00 141,576.00 -24,984.00
80.0000

166,560.00

535.0000
63  WATER PIPE SLOPE ANCHOR

6.0000 EACH -73.25 % 200.0000 -90.00 % 580.0000 -71.00 %

3,210.00 -8,790.00 1,200.00 -10,800.00 3,480.00 -8,520.00
2,000.0000
12,000.00

102.0000
64  CONCRETE THRUST BLOCK

12.0000 L.F. -32.00 % 400.0000 166.67 % 240.0000 60.00 %

1,224.00 -576.00 4,800.00 3,000.00 2,880.00 1,080.00
150.0000
1,800.00

STRUCTURE

16.0000
65 STRUCTURE EXCAVATION CLASS A INCL. HAUL

29.0000 C.Y. -46.67 % 20.0000 -33.33 % 40.0000 33.33 %

464.00 -406.00 580.00 -290.00 1,160.00 290.00
30.0000
870.00

246.3000
66 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

1270.0000 C.Y. -50.74 % 550.0000 10.00 % 154.0000 -69.20 %

312,801.00 -322,199.00 698,500.00 63,500.00 195,580.00 -439,420.00
500.0000

635,000.00

24.0000
67 GRAVEL BACKFILL FOR WALL

1175.0000 C.Y. -31.43 % 29.0000 -17.14 % 35.0000 0.00 %

28,200.00 -12,925.00 34,075.00 -7,050.00 41,125.00 0.00
35.0000

41,125.00

0.0000
68 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

188.0000
69 FURNISHING & PLACING TEMP. CASING FOR 5'-0" DIA. SHAFT

245.5000 L.F. -37.33 % 10.0000 -96.67 % 183.0000 -39.00 %

46,154.00 -27,496.00 2,455.00 -71,195.00 44,926.50 -28,723.50
300.0000
73,650.00

270.0000
70  FURNISHING & PLACING TEMP. CASING FOR 6'-6' DIA. SHAFT

603.6000 L.F. -22.86 % 10.0000 -97.14 % 262.0000 -25.14 %

162,972.00 -48,288.00 6,036.00 -205,224.00 158,143.20 -53,116.80
350.0000

211,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

391.0000
71 FURNISHING PERMANENT CASING FOR 5'-0" DIAM. SHAFT

17.0000 L.F. -2.25 % 350.0000 -12.50 % 380.0000 -5.00 %

6,647.00 -153.00 5,950.00 -850.00 6,460.00 -340.00
400.0000
6,800.00

439.0000
72  FURNISHING PERMANENT CASING FOR 6'-6" DIA. SHAFT

56.0000 L.F. -12.20 % 300.0000 -40.00 % 426.0000 -14.80 %

24,584.00 -3,416.00 16,800.00 -11,200.00 23,856.00 -4,144.00
500.0000
28,000.00

1,550.0000
73 PLACING PERMANENT CASING FOR 5'-0" DIAM. SHAFT

2.0000 EACH -38.00 % 1,000.0000 -60.00 % 1,500.0000 -40.00 %

3,100.00 -1,900.00 2,000.00 -3,000.00 3,000.00 -2,000.00
2,500.0000
5,000.00

1,850.0000
74  PLACING PERMANENT CASING FOR 6'-6" DIA. SHAFT

6.0000 EACH -26.00 % 1,000.0000 -60.00 % 1,750.0000 -30.00 %

11,100.00 -3,900.00 6,000.00 -9,000.00 10,500.00 -4,500.00
2,500.0000
15,000.00

412.0000
75 CASING SHORING

12.0000 L.F. 64.80 % 10.0000 -96.00 % 400.0000 60.00 %

4,944.00 1,944.00 120.00 -2,880.00 4,800.00 1,800.00
250.0000
3,000.00

1.1000
76 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

1071.0000 LB. -26.67 % 2.0000 33.33 % 1.0500 -30.00 %

1,178.10 -428.40 2,142.00 535.50 1,124.55 -481.95
1.5000

1,606.50

1.0300
77 ST. REINF. BAR FOR BRIDGE

114900.0000 LB. -17.60 % 1.0000 -20.00 % 1.0000 -20.00 %

118,347.00 -25,278.00 114,900.00 -28,725.00 114,900.00 -28,725.00
1.2500

143,625.00

0.8500
78 ST. REINF. BAR FOR RETAINING WALL

2700.0000 LB. -32.00 % 1.0000 -20.00 % 0.9000 -28.00 %

2,295.00 -1,080.00 2,700.00 -675.00 2,430.00 -945.00
1.2500

3,375.00

0.5000
79 ST. REINF. BAR FOR SHAFT

363500.0000 LB. -60.00 % 1.0000 -20.00 % 0.8000 -36.00 %

181,750.00 -272,625.00 363,500.00 -90,875.00 290,800.00 -163,575.00
1.2500

454,375.00

9.6000
80 CSL ACCESS TUBE

7881.0000 L.F. -20.00 % 7.0000 -41.67 % 9.5000 -20.83 %

75,657.60 -18,914.40 55,167.00 -39,405.00 74,869.50 -19,702.50
12.0000

94,572.00

593.0000
81 CONC. CLASS 4000 FOR BRIDGE

571.0000 C.Y. -1.17 % 1,500.0000 150.00 % 534.0000 -11.00 %

338,603.00 -3,997.00 856,500.00 513,900.00 304,914.00 -37,686.00
600.0000

342,600.00
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ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

536.0000
82 CONC. CLASS 4000 FOR RETAINING WALL

28.0000 C.Y. -10.67 % 600.0000 0.00 % 529.0000 -11.83 %

15,008.00 -1,792.00 16,800.00 0.00 14,812.00 -1,988.00
600.0000
16,800.00

287.5200
83 CONC. CLASS 4000P FOR SHAFT

1311.0000 C.Y. -17.85 % 135.0000 -61.43 % 275.0000 -21.43 %

376,938.72 -81,911.28 176,985.00 -281,865.00 360,525.00 -98,325.00
350.0000

458,850.00

397.0000
84 PRESTRESSED CONC. GIRDER SERIES WF83G

4379.0000 L.F. -0.75 % 370.0000 -7.50 % 470.0000 17.50 %

1,738,463.00 -13,137.00 1,620,230.00 -131,370.00 2,058,130.00 306,530.00
400.0000

1,751,600.00
85 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

4,330.0000
86 FABRIC PAD BEARING - SUPERSTR.

12.0000 EACH 73.20 % 3,600.0000 44.00 % 4,852.0000 94.08 %

51,960.00 21,960.00 43,200.00 13,200.00 58,224.00 28,224.00
2,500.0000
30,000.00

87 SUPERSTRUCTURE 39TH STREET OVER BNSF
L.S. -34.71 % -13.65 % -20.29 %

983,000.00 -522,500.00 1,300,000.00 -205,500.00 1,200,000.00 -305,500.001,505,500.00

62.0000
88 BRIDGE RAILING TYPE  S-BP - SUPERSTR

516.0000 L.F. -17.33 % 60.0000 -20.00 % 47.0000 -37.33 %

31,992.00 -6,708.00 30,960.00 -7,740.00 24,252.00 -14,448.00
75.0000

38,700.00

62.0000
89 BRIDGE RAILING TYPE  S-BP WALL

920.0000 L.F. -17.33 % 60.0000 -20.00 % 45.0000 -40.00 %

57,040.00 -11,960.00 55,200.00 -13,800.00 41,400.00 -27,600.00
75.0000

69,000.00

46.8000
90 BRIDGE RAILING TYPE CHAIN LINK FENCE

1068.0000 L.F. -37.60 % 45.0000 -40.00 % 45.0000 -40.00 %

49,982.40 -30,117.60 48,060.00 -32,040.00 48,060.00 -32,040.00
75.0000

80,100.00

116.0000
91  PEDESTRIAN RAILING

65.0000 L.F. 28.89 % 100.0000 11.11 % 47.0000 -47.78 %

7,540.00 1,690.00 6,500.00 650.00 3,055.00 -2,795.00
90.0000
5,850.00

165.0000
92 PEDESTRIAN BARRIER

1584.0000 L.F. 65.00 % 130.0000 30.00 % 164.0000 64.00 %

261,360.00 102,960.00 205,920.00 47,520.00 259,776.00 101,376.00
100.0000

158,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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STRUCTURE

320.0000
93 SEW PEDESTRIAN BARRIER

920.0000 L.F. -20.00 % 280.0000 -30.00 % 419.0000 4.75 %

294,400.00 -73,600.00 257,600.00 -110,400.00 385,480.00 17,480.00
400.0000

368,000.00

26.9500
94 STRUCTURAL EARTH WALL

14471.0000 S.F. -10.17 % 29.0000 -3.33 % 27.0000 -10.00 %

389,993.45 -44,136.55 419,659.00 -14,471.00 390,717.00 -43,413.00
30.0000

434,130.00

24.0000
95 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

10226.0000 C.Y. -31.43 % 26.0000 -25.71 % 20.0000 -42.86 %

245,424.00 -112,486.00 265,876.00 -92,034.00 204,520.00 -153,390.00
35.0000

357,910.00

SURFACING

17.4500
96 CRUSHED SURFACING BASE COURSE

6802.0000 TON 3.87 % 18.0000 7.14 % 19.0000 13.10 %

118,694.90 4,421.30 122,436.00 8,162.40 129,238.00 14,964.40
16.8000

114,273.60

17.6500
97 CRUSHED SURFACING TOP COURSE

800.0000 TON -43.06 % 20.0000 -35.48 % 27.0000 -12.90 %

14,120.00 -10,680.00 16,000.00 -8,800.00 21,600.00 -3,200.00
31.0000

24,800.00

CEMENT CONCRETE PAVEMENT

206.0000
98 BRIDGE APPROACH SLAB

232.0000 S.Y. -17.60 % 240.0000 -4.00 % 181.0000 -27.60 %

47,792.00 -10,208.00 55,680.00 -2,320.00 41,992.00 -16,008.00
250.0000
58,000.00

HOT MIX ASPHALT

78.6000
99 HMA CL. 1/2 IN. PG 64-22

5093.0000 TON -7.53 % 70.0000 -17.65 % 70.0000 -17.65 %

400,309.80 -32,595.20 356,510.00 -76,395.00 356,510.00 -76,395.00
85.0000

432,905.00
100 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,989.00 12,989.00 12,989.0012,989.00
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HOT MIX ASPHALT
101 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,658.00 8,658.00 8,658.008,658.00
102 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,093.00 5,093.00 5,093.005,093.00

118.0000
103 COMMERCIAL HMA

249.0000 TON 7.27 % 100.0000 -9.09 % 113.0000 2.73 %

29,382.00 1,992.00 24,900.00 -2,490.00 28,137.00 747.00
110.0000
27,390.00

IRRIGATION AND WATER DISTRIBUTION
104 IRRIGATION SYSTEM

L.S. -56.83 % 13.21 % -58.49 %

11,440.00 -15,060.00 30,000.00 3,500.00 11,000.00 -15,500.0026,500.00

1,040.0000
105  RELOCATE IRRIGATION BOX

2.0000 EACH 246.67 % 500.0000 66.67 % 500.0000 66.67 %

2,080.00 1,480.00 1,000.00 400.00 1,000.00 400.00
300.0000
600.00

EROSION CONTROL AND PLANTING

80.0000
106 ESC LEAD

180.0000 DAY -46.67 % 15.0000 -90.00 % 100.0000 -33.33 %

14,400.00 -12,600.00 2,700.00 -24,300.00 18,000.00 -9,000.00
150.0000
27,000.00

10.0000
107 COMPOST BLANKET

245.0000 S.Y. 100.00 % 25.0000 400.00 % 10.0000 100.00 %

2,450.00 1,225.00 6,125.00 4,900.00 2,450.00 1,225.00
5.0000

1,225.00

10.0000
108 STABILIZED CONSTRUCTION ENTRANCE

1190.0000 S.Y. -44.44 % 12.0000 -33.33 % 15.0000 -16.67 %

11,900.00 -9,520.00 14,280.00 -7,140.00 17,850.00 -3,570.00
18.0000

21,420.00

55.0000
109 INLET PROTECTION

62.0000 EACH -26.67 % 80.0000 6.67 % 75.0000 0.00 %

3,410.00 -1,240.00 4,960.00 310.00 4,650.00 0.00
75.0000
4,650.00
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EROSION CONTROL AND PLANTING

2.0000
110 SILT FENCE

3480.0000 L.F. -27.27 % 4.0000 45.45 % 2.5000 -9.09 %

6,960.00 -2,610.00 13,920.00 4,350.00 8,700.00 -870.00
2.7500

9,570.00

2.0000
111 GRAVEL FILTER BERM

650.0000 L.F. -88.89 % 4.0000 -77.78 % 6.5000 -63.89 %

1,300.00 -10,400.00 2,600.00 -9,100.00 4,225.00 -7,475.00
18.0000

11,700.00

5.0000
112 WATTLE

940.0000 L.F. 150.00 % 4.0000 100.00 % 3.5000 75.00 %

4,700.00 2,820.00 3,760.00 1,880.00 3,290.00 1,410.00
2.0000

1,880.00
113 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

7.3000
114 TEMPORARY CURB

370.0000 L.F. -54.37 % 7.0000 -56.25 % 7.0000 -56.25 %

2,701.00 -3,219.00 2,590.00 -3,330.00 2,590.00 -3,330.00
16.0000
5,920.00

2.0000
115 TEMPORARY PIPE SLOPE DRAIN

1230.0000 L.F. -93.33 % 5.0000 -83.33 % 14.0000 -53.33 %

2,460.00 -34,440.00 6,150.00 -30,750.00 17,220.00 -19,680.00
30.0000

36,900.00

1,560.0000
116 TEMPORARY SEEDING

2.3000 ACRE 20.00 % 1,800.0000 38.46 % 1,500.0000 15.38 %

3,588.00 598.00 4,140.00 1,150.00 3,450.00 460.00
1,300.0000
2,990.00

1,560.0000
117 SEEDING, FERTILIZING, AND MULCHING

2.1000 ACRE -48.00 % 1,800.0000 -40.00 % 1,500.0000 -50.00 %

3,276.00 -3,024.00 3,780.00 -2,520.00 3,150.00 -3,150.00
3,000.0000
6,300.00

6,760.0000
118 SEEDING, FERTILIZING, AND MULCHING - SITE POND

0.4500 ACRE 93.14 % 4,000.0000 14.29 % 6,500.0000 85.71 %

3,042.00 1,467.00 1,800.00 225.00 2,925.00 1,350.00
3,500.0000
1,575.00

10.0000
119 TOPSOIL TYPE C

1180.0000 C.Y. -50.00 % 25.0000 25.00 % 18.0000 -10.00 %

11,800.00 -11,800.00 29,500.00 5,900.00 21,240.00 -2,360.00
20.0000

23,600.00

5,200.0000
120  SOIL PREPARATION AREA

0.3000 ACRE 73.33 % 5,000.0000 66.67 % 5,000.0000 66.67 %

1,560.00 660.00 1,500.00 600.00 1,500.00 600.00
3,000.0000

900.00
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CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

TRI-STATE CONSTRUCTION, INC. CECCANTI, INC. KERR CONTRACTORS, INC.
5730 NE 138TH AVE 4116 BROOKDALE RD E 395 SHENANDOAH LANE NE
97220-1061 97071-9771

PROJECT : PORTLAND   OR  972940476 TACOMA   WA  984461613 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

104.0000
121 PSIPE COMMEMORATION MAPLE, 1" CAL, CONTAINER

16.0000 EACH 4.00 % 200.0000 100.00 % 100.0000 0.00 %

1,664.00 64.00 3,200.00 1,600.00 1,600.00 0.00
100.0000
1,600.00

104.0000
122 PSIPE KATSURA TREE, 1" CAL, COMTAINER

40.0000 EACH 4.00 % 200.0000 100.00 % 100.0000 0.00 %

4,160.00 160.00 8,000.00 4,000.00 4,000.00 0.00
100.0000
4,000.00

10.4000
123 PSIPE DOUGLAS FIR, 4' HEIGHT, CONTAINER

4.0000 EACH -89.60 % 150.0000 50.00 % 10.0000 -90.00 %

41.60 -358.40 600.00 200.00 40.00 -360.00
100.0000
400.00

104.0000
124 PSIPE OREGON WHITE OAK, 1" CAL, CONTAINER

53.0000 EACH 4.00 % 180.0000 80.00 % 100.0000 0.00 %

5,512.00 212.00 9,540.00 4,240.00 5,300.00 0.00
100.0000
5,300.00

104.0000
125 PSIPE HOGAN CEDAR, 4' HEIGHT, CONTAINER

11.0000 EACH 4.00 % 150.0000 50.00 % 100.0000 0.00 %

1,144.00 44.00 1,650.00 550.00 1,100.00 0.00
100.0000
1,100.00

10.4000
126 PSIPE BOSTON IVY, #1 CONTAINER

25.0000 EACH 9.47 % 12.0000 26.32 % 10.0000 5.26 %

260.00 22.50 300.00 62.50 250.00 12.50
9.5000
237.50

127 WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

80.0000
128 BARK OR WOOD CHIP MULCH

31.0000 C.Y. 100.00 % 50.0000 25.00 % 50.0000 25.00 %

2,480.00 1,240.00 1,550.00 310.00 1,550.00 310.00
40.0000
1,240.00

3.5000
129 HIGH VISIBILITY FENCE

3500.0000 L.F. 40.00 % 2.0000 -20.00 % 2.2500 -10.00 %

12,250.00 3,500.00 7,000.00 -1,750.00 7,875.00 -875.00
2.5000

8,750.00

TRAFFIC

8.0500
130  CEMENT CONC. TRAFFIC CURB AND GUTTER (COV TYPE A-1)

3248.0000 L.F. -40.37 % 9.0000 -33.33 % 7.0000 -48.15 %

26,146.40 -17,701.60 29,232.00 -14,616.00 22,736.00 -21,112.00
13.5000

43,848.00
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TRAFFIC

8.0500
131  CEMENT CONC. TRAFFIC CURB (COV TYPE E-1)

1559.0000 L.F. -49.69 % 9.0000 -43.75 % 7.0000 -56.25 %

12,549.95 -12,394.05 14,031.00 -10,913.00 10,913.00 -14,031.00
16.0000

24,944.00

8.0500
132  MOUNTABLE CEMENT CONC. TRAFFIC CURB (COV TYPE ROLLED)

789.0000 L.F. -65.00 % 9.0000 -60.87 % 7.0000 -69.57 %

6,351.45 -11,795.55 7,101.00 -11,046.00 5,523.00 -12,624.00
23.0000

18,147.00

19.5000
133 BEAM GUARDRAIL TYPE 31

826.0000 L.F. -15.22 % 22.0000 -4.35 % 22.0000 -4.35 %

16,107.00 -2,891.00 18,172.00 -826.00 18,172.00 -826.00
23.0000

18,998.00

1,570.0000
134 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

1.0000 EACH 15.44 % 1,100.0000 -19.12 % 1,100.0000 -19.12 %

1,570.00 210.00 1,100.00 -260.00 1,100.00 -260.00
1,360.0000
1,360.00

1,570.0000
135 BEAM GUARDRAIL TRANSITION SECTION TYPE 11

1.0000 EACH 15.44 % 1,100.0000 -19.12 % 1,100.0000 -19.12 %

1,570.00 210.00 1,100.00 -260.00 1,100.00 -260.00
1,360.0000
1,360.00

2,225.0000
136 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH 20.60 % 2,400.0000 30.08 % 2,400.0000 30.08 %

4,450.00 760.00 4,800.00 1,110.00 4,800.00 1,110.00
1,845.0000
3,690.00

20,800.0000
137 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 38.67 % 18,000.0000 20.00 % 17,000.0000 13.33 %

41,600.00 11,600.00 36,000.00 6,000.00 34,000.00 4,000.00
15,000.0000
30,000.00

1.3000
138 PLASTIC LINE

6112.0000 L.F. 44.44 % 2.0000 122.22 % 1.3000 44.44 %

7,945.60 2,444.80 12,224.00 6,723.20 7,945.60 2,444.80
0.9000

5,500.80

1.5100
139 PLASTIC WIDE LINE

4174.0000 L.F. -39.60 % 2.0000 -20.00 % 1.5000 -40.00 %

6,302.74 -4,132.26 8,348.00 -2,087.00 6,261.00 -4,174.00
2.5000

10,435.00

5.1500
140 PLASTIC CROSSWALK LINE

438.0000 S.F. 13.19 % 5.0000 9.89 % 5.0000 9.89 %

2,255.70 262.80 2,190.00 197.10 2,190.00 197.10
4.5500

1,992.90

10.1500
141 PLASTIC STOP LINE

80.0000 L.F. 84.55 % 10.0000 81.82 % 10.0000 81.82 %

812.00 372.00 800.00 360.00 800.00 360.00
5.5000
440.00
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TRAFFIC

161.0000
142 PLASTIC TRAFFIC ARROW

2.0000 EACH 34.17 % 150.0000 25.00 % 160.0000 33.33 %

322.00 82.00 300.00 60.00 320.00 80.00
120.0000
240.00

832.0000
143 RAISED PAVEMENT MARKER TYPE 2

0.5100 HUND 108.00 % 800.0000 100.00 % 825.0000 106.25 %

424.32 220.32 408.00 204.00 420.75 216.75
400.0000
204.00

0.8000
144 TEMPORARY PAVEMENT MARKING

5550.0000 L.F. 166.67 % 0.4000 33.33 % 0.8000 166.67 %

4,440.00 2,775.00 2,220.00 555.00 4,440.00 2,775.00
0.3000

1,665.00
145 PERMANENT SIGNING

L.S. -10.24 % 56.25 % -12.50 %

14,362.00 -1,638.00 25,000.00 9,000.00 14,000.00 -2,000.0016,000.00
146 ILLUMINATION SYSTEM

L.S. -36.75 % -37.01 % -38.32 %

241,000.00 -140,000.00 240,000.00 -141,000.00 235,000.00 -146,000.00381,000.00
147 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 72.53 % 42.86 % 471.43 %

24,154.00 10,154.00 20,000.00 6,000.00 80,000.00 66,000.0014,000.00

44.0000
148 FLAGGERS AND SPOTTERS

4000.0000 HR 0.57 % 35.0000 -20.00 % 44.0000 0.57 %

176,000.00 1,000.00 140,000.00 -35,000.00 176,000.00 1,000.00
43.7500

175,000.00
149 TRAFFIC CONTROL SUPERVISOR

L.S. -80.00 % 125.00 % 222.50 %

8,000.00 -32,000.00 90,000.00 50,000.00 129,000.00 89,000.0040,000.00

26.0000
150 CONSTRUCTION SIGNS CLASS A

45.0000 S.F. 73.33 % 16.0000 6.67 % 20.0000 33.33 %

1,170.00 495.00 720.00 45.00 900.00 225.00
15.0000
675.00

OTHER ITEMS
151 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

TRI-STATE CONSTRUCTION, INC. CECCANTI, INC. KERR CONTRACTORS, INC.
5730 NE 138TH AVE 4116 BROOKDALE RD E 395 SHENANDOAH LANE NE
97220-1061 97071-9771

PROJECT : PORTLAND   OR  972940476 TACOMA   WA  984461613 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

6.0000
152 STRUCTURE EXCAVATION CLASS B INCL. HAUL

6056.0000 C.Y. -70.00 % 15.0000 -25.00 % 14.0000 -30.00 %

36,336.00 -84,784.00 90,840.00 -30,280.00 84,784.00 -36,336.00
20.0000

121,120.00

0.5000
153 SHORING OR EXTRA EXCAVATION CLASS B

102500.0000 S.F. 0.00 % 0.1000 -80.00 % 0.2500 -50.00 %

51,250.00 0.00 10,250.00 -41,000.00 25,625.00 -25,625.00
0.5000

51,250.00

28.0000
154 GRAVEL BACKFILL FOR DRAIN

80.0000 C.Y. -6.67 % 30.0000 0.00 % 48.0000 60.00 %

2,240.00 -160.00 2,400.00 0.00 3,840.00 1,440.00
30.0000
2,400.00

282.2000
155  16 IN. STEEL CASING (OPEN TRENCH)

136.0000 L.F. 41.10 % 200.0000 0.00 % 195.0000 -2.50 %

38,379.20 11,179.20 27,200.00 0.00 26,520.00 -680.00
200.0000
27,200.00

629.0700
156  24 IN. STEEL CASING (JACK AND BORE)

595.0000 L.F. 25.81 % 400.0000 -20.00 % 390.0000 -22.00 %

374,296.65 76,796.65 238,000.00 -59,500.00 232,050.00 -65,450.00
500.0000

297,500.00

346.2200
157  24 IN. STEEL CASING (OPEN TRENCH)

1610.0000 L.F. 38.49 % 200.0000 -20.00 % 320.0000 28.00 %

557,414.20 154,914.20 322,000.00 -80,500.00 515,200.00 112,700.00
250.0000

402,500.00

7,800.0000
158  JACK AND BORE PITS

4.0000 EACH -87.00 % 15,000.0000 -75.00 % 14,000.0000 -76.67 %

31,200.00 -208,800.00 60,000.00 -180,000.00 56,000.00 -184,000.00
60,000.0000
240,000.00

159 CURE BOX
L.S. -50.00 % -88.33 % 70.83 %

1,500.00 -1,500.00 350.00 -2,650.00 5,125.00 2,125.003,000.00

765.0000
160 BOLLARD TYPE 2 (COV STANDARD)

3.0000 EACH 70.00 % 600.0000 33.33 % 720.0000 60.00 %

2,295.00 945.00 1,800.00 450.00 2,160.00 810.00
450.0000
1,350.00

161  PRV VAULT
L.S. -10.53 % -25.00 % -18.33 %

53,681.00 -6,319.00 45,000.00 -15,000.00 49,000.00 -11,000.0060,000.00
162  UTILITY VAULT

L.S. 283.31 % 6.25 % 175.00 %

30,665.00 22,665.00 8,500.00 500.00 22,000.00 14,000.008,000.00
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163  PRV  VAULT  ELECTRICAL SERVICE

L.S. -92.67 % -83.33 % -92.67 %

1,100.00 -13,900.00 2,500.00 -12,500.00 1,100.00 -13,900.0015,000.00

25.0000
164  CEMENT CONC. SIDEWALK (COV STANDARD 4")

1155.0000 S.Y. -16.67 % 23.0000 -23.33 % 23.0000 -23.33 %

28,875.00 -5,775.00 26,565.00 -8,085.00 26,565.00 -8,085.00
30.0000

34,650.00

32.0000
165  CEMENT CONC. SIDEWALK (COV STANDARD 8")

110.0000 S.Y. -46.67 % 29.0000 -51.67 % 30.0000 -50.00 %

3,520.00 -3,080.00 3,190.00 -3,410.00 3,300.00 -3,300.00
60.0000
6,600.00

34.5000
166 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-04A

63.0000 S.Y. -48.12 % 32.0000 -51.88 % 33.0000 -50.38 %

2,173.50 -2,016.00 2,016.00 -2,173.50 2,079.00 -2,110.50
66.5000
4,189.50

34.5000
167 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-05B

74.0000 S.Y. -48.12 % 32.0000 -51.88 % 33.0000 -50.38 %

2,553.00 -2,368.00 2,368.00 -2,553.00 2,442.00 -2,479.00
66.5000
4,921.00

34.5000
168 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-07

372.0000 S.Y. -48.12 % 32.0000 -51.88 % 33.0000 -50.38 %

12,834.00 -11,904.00 11,904.00 -12,834.00 12,276.00 -12,462.00
66.5000

24,738.00

980.0000
169  CEMENT CONC. SIDEWALK  RAMP (COV PARALLEL TYPE)

5.0000 EACH -25.48 % 850.0000 -35.36 % 860.0000 -34.60 %

4,900.00 -1,675.00 4,250.00 -2,325.00 4,300.00 -2,275.00
1,315.0000
6,575.00

980.0000
170  CEMENT CONC. SIDEWALK  RAMP (COV LIMITED ROW TYPE)

5.0000 EACH -25.48 % 850.0000 -35.36 % 860.0000 -34.60 %

4,900.00 -1,675.00 4,250.00 -2,325.00 4,300.00 -2,275.00
1,315.0000
6,575.00

1,080.0000
171  CEMENT CONC. SIDEWALK  RAMP (SPECIAL BRIDGE APPROACH)

2.0000 EACH -28.00 % 950.0000 -36.67 % 960.0000 -36.00 %

2,160.00 -840.00 1,900.00 -1,100.00 1,920.00 -1,080.00
1,500.0000
3,000.00

17.7000
172  CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE (TEMPORARY)

600.0000 L.F. 18.00 % 14.0000 -6.67 % 17.0000 13.33 %

10,620.00 1,620.00 8,400.00 -600.00 10,200.00 1,200.00
15.0000
9,000.00

17.7000
173  CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE

334.0000 L.F. -11.50 % 18.0000 -10.00 % 17.0000 -15.00 %

5,911.80 -768.20 6,012.00 -668.00 5,678.00 -1,002.00
20.0000
6,680.00
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125.0000
174  CHAIN LINK FENCE SPECIAL

115.0000 L.F. 177.78 % 121.0000 168.89 % 120.0000 166.67 %

14,375.00 9,200.00 13,915.00 8,740.00 13,800.00 8,625.00
45.0000
5,175.00

16.0000
175 CHAIN LINK FENCE TYPE 4

103.0000 L.F. 23.08 % 15.0000 15.38 % 15.0000 15.38 %

1,648.00 309.00 1,545.00 206.00 1,545.00 206.00
13.0000
1,339.00

135.0000
176 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

25.0000 EACH -10.00 % 130.0000 -13.33 % 130.0000 -13.33 %

3,375.00 -375.00 3,250.00 -500.00 3,250.00 -500.00
150.0000
3,750.00

20,020.0000
177  CHAIN LINK GATE SPECIAL

1.0000 EACH 100.20 % 19,400.0000 94.00 % 20,250.0000 102.50 %

20,020.00 10,020.00 19,400.00 9,400.00 20,250.00 10,250.00
10,000.0000
10,000.00

1,248.0000
178 DOUBLE 14 FT. CHAIN LINK GATE

1.0000 EACH 56.00 % 1,200.0000 50.00 % 1,200.0000 50.00 %

1,248.00 448.00 1,200.00 400.00 1,200.00 400.00
800.0000
800.00

1,248.0000
179  DOUBLE 14 FT. CHAIN LINK GATE (TEMPORARY)

4.0000 EACH 108.00 % 1,200.0000 100.00 % 1,200.0000 100.00 %

4,992.00 2,592.00 4,800.00 2,400.00 4,800.00 2,400.00
600.0000
2,400.00

1,325.0000
180  DOUBLE 14 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY)

1.0000 EACH 32.50 % 1,300.0000 30.00 % 1,275.0000 27.50 %

1,325.00 325.00 1,300.00 300.00 1,275.00 275.00
1,000.0000
1,000.00

1,665.0000
181 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH 0.91 % 1,600.0000 -3.03 % 1,600.0000 -3.03 %

1,665.00 15.00 1,600.00 -50.00 1,600.00 -50.00
1,650.0000
1,650.00

1,740.0000
182  DOUBLE 20 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY)

2.0000 EACH 39.20 % 1,700.0000 36.00 % 1,675.0000 34.00 %

3,480.00 980.00 3,400.00 900.00 3,350.00 850.00
1,250.0000
2,500.00

2,080.0000
183  DOUBLE 25 FT. CHAIN LINK GATE W/ BARBED WIRE

2.0000 EACH -7.56 % 2,100.0000 -6.67 % 2,000.0000 -11.11 %

4,160.00 -340.00 4,200.00 -300.00 4,000.00 -500.00
2,250.0000
4,500.00

2,600.0000
184  DOUBLE 30 FT. CHAIN LINK GATE W/ BARBED WIRE

1.0000 EACH -3.70 % 2,500.0000 -7.41 % 2,500.0000 -7.41 %

2,600.00 -100.00 2,500.00 -200.00 2,500.00 -200.00
2,700.0000
2,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

TRI-STATE CONSTRUCTION, INC. CECCANTI, INC. KERR CONTRACTORS, INC.
5730 NE 138TH AVE 4116 BROOKDALE RD E 395 SHENANDOAH LANE NE
97220-1061 97071-9771

PROJECT : PORTLAND   OR  972940476 TACOMA   WA  984461613 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

32.9400
185 GRAVITY BLOCK WALL

305.0000 S.F. -5.89 % 20.0000 -42.86 % 24.0000 -31.43 %

10,046.70 -628.30 6,100.00 -4,575.00 7,320.00 -3,355.00
35.0000

10,675.00
186  TEMPORARY RETAINING WALL

L.S. 23.52 % -20.63 % 6.58 %

54,470.68 10,370.68 35,000.00 -9,100.00 47,000.00 2,900.0044,100.00
187  GRAFFITI RESISTANT COATING

L.S. -30.23 % 86.05 % -18.60 %

30,000.00 -13,000.00 80,000.00 37,000.00 35,000.00 -8,000.0043,000.00

1,100.0000
188 ABANDON EXISTING MANHOLE

5.0000 EACH 83.33 % 200.0000 -66.67 % 545.0000 -9.17 %

5,500.00 2,500.00 1,000.00 -2,000.00 2,725.00 -275.00
600.0000
3,000.00

750.0000
189 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH -37.50 % 150.0000 -87.50 % 1,100.0000 -8.33 %

2,250.00 -1,350.00 450.00 -3,150.00 3,300.00 -300.00
1,200.0000
3,600.00

350.0000
190 ADJUST MANHOLE

2.0000 EACH -30.00 % 250.0000 -50.00 % 595.0000 19.00 %

700.00 -300.00 500.00 -500.00 1,190.00 190.00
500.0000
1,000.00

3,200.0000
191 MANHOLE 48 IN. DIAM. TYPE 1 COV SANITARY W/ DROP STR.

2.0000 EACH -68.00 % 4,200.0000 -58.00 % 6,950.0000 -30.50 %

6,400.00 -13,600.00 8,400.00 -11,600.00 13,900.00 -6,100.00
10,000.0000
20,000.00

2,800.0000
192 MANHOLE 48 IN. DIAM. TYPE 1

12.0000 EACH -36.36 % 3,700.0000 -15.91 % 4,125.0000 -6.25 %

33,600.00 -19,200.00 44,400.00 -8,400.00 49,500.00 -3,300.00
4,400.0000
52,800.00

450.0000
193 ADJUST VALVE BOX

9.0000 EACH 80.00 % 200.0000 -20.00 % 180.0000 -28.00 %

4,050.00 1,800.00 1,800.00 -450.00 1,620.00 -630.00
250.0000
2,250.00

194 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

10.0000
195 TRAINING

800.0000 HR 122.22 % 1.0000 -77.78 % 2.0000 -55.56 %

8,000.00 4,400.00 800.00 -2,800.00 1,600.00 -2,000.00
4.5000

3,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

TRI-STATE CONSTRUCTION, INC. CECCANTI, INC. KERR CONTRACTORS, INC.
5730 NE 138TH AVE 4116 BROOKDALE RD E 395 SHENANDOAH LANE NE
97220-1061 97071-9771

PROJECT : PORTLAND   OR  972940476 TACOMA   WA  984461613 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
196 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
197 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

21,900.00 21,900.00 21,900.0021,900.00
198 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

26,000.00 26,000.00 26,000.0026,000.00
199 SPCC PLAN

L.S. 50.00 % -50.00 % 150.00 %

1,500.00 500.00 500.00 -500.00 2,500.00 1,500.001,000.00
200 FIELD OFFICE BUILDING

L.S. -7.60 % -94.00 % -36.00 %

23,100.00 -1,900.00 1,500.00 -23,500.00 16,000.00 -9,000.0025,000.00

1.5000
201 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

508.0000 S.Y. -90.00 % 1.0000 -93.33 % 2.5000 -83.33 %

762.00 -6,858.00 508.00 -7,112.00 1,270.00 -6,350.00
15.0000
7,620.00

250.0000
202 NO TRESPASSING SIGN

3.0000 EACH 150.00 % 150.0000 50.00 % 260.0000 160.00 %

750.00 450.00 450.00 150.00 780.00 480.00
100.0000
300.00

203 HEALTH AND SAFETY PLAN
L.S. -72.00 % -80.00 % 100.00 %

700.00 -1,800.00 500.00 -2,000.00 5,000.00 2,500.002,500.00

250.0000
204 MAILBOX SUPPORT TYPE 1

1.0000 EACH 25.00 % 150.0000 -25.00 % 255.0000 27.50 %

250.00 50.00 150.00 -50.00 255.00 55.00
200.0000
200.00

450.0000
205 MAILBOX SUPPORT TYPE 2

2.0000 EACH 12.50 % 300.0000 -25.00 % 310.0000 -22.50 %

900.00 100.00 600.00 -200.00 620.00 -180.00
400.0000
800.00

500.0000
206  MAILBOX SUPPORT SPECIAL GROUP BOX

1.0000 EACH -75.00 % 500.0000 -75.00 % 780.0000 -61.00 %

500.00 -1,500.00 500.00 -1,500.00 780.00 -1,220.00
2,000.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

TRI-STATE CONSTRUCTION, INC. CECCANTI, INC. KERR CONTRACTORS, INC.
5730 NE 138TH AVE 4116 BROOKDALE RD E 395 SHENANDOAH LANE NE
97220-1061 97071-9771

PROJECT : PORTLAND   OR  972940476 TACOMA   WA  984461613 WOODBURN   OR  970711060

COUNTY(S) :CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
207 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

$12,666,600.00 -15.39% $12,717,587.98 -15.05% $12,797,520.60 -14.52%$14,970,811.30CONTRACT TOTAL

$12,797,520.60$12,666,600.00 $12,717,587.98BASE TOTAL -15.39% -15.05% -14.52%$14,970,811.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
3600 WILDISH LANE 331 N FANCHER RD 4509 GUIDE MERIDIAN
97408-4616 99211-0831

PROJECT : EUGENE   OR  974010428 SPOKANE   WA  992111954 BELLINGHAM   WA  982269193

COUNTY(S) :CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -7.36 % -7.86 % -21.43 %

1,297,000.00 -103,000.00 1,290,000.00 -110,000.00 1,100,000.00 -300,000.001,400,000.00

6,000.0000
2 CLEARING AND GRUBBING

3.5800 ACRE 100.00 % 2,000.0000 -33.33 % 3,250.0000 8.33 %

21,480.00 10,740.00 7,160.00 -3,580.00 11,635.00 895.00
3,000.0000
10,740.00

250.0000
3  REMOVE TREE

21.0000 EACH -16.67 % 250.0000 -16.67 % 79.3000 -73.57 %

5,250.00 -1,050.00 5,250.00 -1,050.00 1,665.30 -4,634.70
300.0000
6,300.00

10.0000
4  REMOVING EXISTING WALL

47.0000 L.F. -60.00 % 130.0000 420.00 % 25.8000 3.20 %

470.00 -705.00 6,110.00 4,935.00 1,212.60 37.60
25.0000
1,175.00

130.0000
5 REMOVING DRAINAGE STRUCTURE

19.0000 EACH -87.00 % 500.0000 -50.00 % 254.0000 -74.60 %

2,470.00 -16,530.00 9,500.00 -9,500.00 4,826.00 -14,174.00
1,000.0000
19,000.00

400.0000
6  REMOVE EXISTING PRV VAULT

1.0000 EACH -84.00 % 1,000.0000 -60.00 % 711.0000 -71.56 %

400.00 -2,100.00 1,000.00 -1,500.00 711.00 -1,789.00
2,500.0000
2,500.00

7 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

298,000.00 298,000.00 298,000.00298,000.00

10.0000
8  REMOVING CEMENT CONC. DRIVEWAY APPROACH

95.0000 S.Y. -66.67 % 7.5000 -75.00 % 5.3500 -82.17 %

950.00 -1,900.00 712.50 -2,137.50 508.25 -2,341.75
30.0000
2,850.00

10.0000
9  REMOVING CEMENT CONC. SLAB

73.0000 S.Y. -66.67 % 3.6500 -87.83 % 14.2000 -52.67 %

730.00 -1,460.00 266.45 -1,923.55 1,036.60 -1,153.40
30.0000
2,190.00

3.0000
10 REMOVING CEMENT CONC. SIDEWALK

1012.0000 S.Y. -90.00 % 4.2500 -85.83 % 8.5000 -71.67 %

3,036.00 -27,324.00 4,301.00 -26,059.00 8,602.00 -21,758.00
30.0000

30,360.00

1.0000
11 REMOVING CEMENT CONC. CURB AND GUTTER

2751.0000 L.F. -83.33 % 3.6500 -39.17 % 6.5000 8.33 %

2,751.00 -13,755.00 10,041.15 -6,464.85 17,881.50 1,375.50
6.0000

16,506.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
3600 WILDISH LANE 331 N FANCHER RD 4509 GUIDE MERIDIAN
97408-4616 99211-0831

PROJECT : EUGENE   OR  974010428 SPOKANE   WA  992111954 BELLINGHAM   WA  982269193

COUNTY(S) :CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

2.0000
12 REMOVING ASPHALT CONC. PAVEMENT

8269.0000 S.Y. 33.33 % 2.9000 93.33 % 2.5000 66.67 %

16,538.00 4,134.50 23,980.10 11,576.60 20,672.50 8,269.00
1.5000

12,403.50

3.0000
13 REMOVING CHAIN LINK FENCE

1114.0000 L.F. -40.00 % 4.0000 -20.00 % 3.8000 -24.00 %

3,342.00 -2,228.00 4,456.00 -1,114.00 4,233.20 -1,336.80
5.0000

5,570.00
14 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

GRADING

6.0000
15 ROADWAY EXCAVATION INCL. HAUL

2380.0000 C.Y. -62.50 % 10.1000 -36.88 % 11.3000 -29.38 %

14,280.00 -23,800.00 24,038.00 -14,042.00 26,894.00 -11,186.00
16.0000

38,080.00

7.0000
16  SPECIAL SELECT BORROW INCL. HAUL

56960.0000 TON -12.50 % 8.2500 3.13 % 11.2500 40.63 %

398,720.00 -56,960.00 469,920.00 14,240.00 640,800.00 185,120.00
8.0000

455,680.00

1.7500
17 EMBANKMENT COMPACTION

35740.0000 C.Y. -48.53 % 1.2500 -63.24 % 2.0000 -41.18 %

62,545.00 -58,971.00 44,675.00 -76,841.00 71,480.00 -50,036.00
3.4000

121,516.00

DRAINAGE

6.0000
18  POND EXCAVATION INCL. HAUL

930.0000 C.Y. -62.50 % 10.5000 -34.38 % 20.2000 26.25 %

5,580.00 -9,300.00 9,765.00 -5,115.00 18,786.00 3,906.00
16.0000

14,880.00
19  STORM WATER INFILTRATION VAULT

L.S. -2.76 % 29.65 % -4.38 %

600,000.00 -17,045.00 800,000.00 182,955.00 590,000.00 -27,045.00617,045.00

2,200.0000
20 DROP INLET TYPE 1

2.0000 EACH -37.14 % 2,410.0000 -31.14 % 1,180.0000 -66.29 %

4,400.00 -2,600.00 4,820.00 -2,180.00 2,360.00 -4,640.00
3,500.0000
7,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
3600 WILDISH LANE 331 N FANCHER RD 4509 GUIDE MERIDIAN
97408-4616 99211-0831

PROJECT : EUGENE   OR  974010428 SPOKANE   WA  992111954 BELLINGHAM   WA  982269193

COUNTY(S) :CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

3,500.0000
21 PRECAST CONCRETE DRYWELL

1.0000 EACH 105.88 % 2,350.0000 38.24 % 5,550.0000 226.47 %

3,500.00 1,800.00 2,350.00 650.00 5,550.00 3,850.00
1,700.0000
1,700.00

2,200.0000
22  COV COMBINATION CURB INLET

7.0000 EACH 7.32 % 2,175.0000 6.10 % 1,730.0000 -15.61 %

15,400.00 1,050.00 15,225.00 875.00 12,110.00 -2,240.00
2,050.0000
14,350.00

1,500.0000
23  COV CURB INLET

26.0000 EACH 3.45 % 965.0000 -33.45 % 1,330.0000 -8.28 %

39,000.00 1,300.00 25,090.00 -12,610.00 34,580.00 -3,120.00
1,450.0000
37,700.00

45.0000
24 HAND PLACED RIPRAP

160.0000 C.Y. -55.00 % 55.0000 -45.00 % 55.1000 -44.90 %

7,200.00 -8,800.00 8,800.00 -7,200.00 8,816.00 -7,184.00
100.0000
16,000.00

12.0000
25 UNDERDRAIN PIPE 6 IN. DIAM.

538.0000 L.F. -20.00 % 9.3500 -37.67 % 17.9000 19.33 %

6,456.00 -1,614.00 5,030.30 -3,039.70 9,630.20 1,560.20
15.0000
8,070.00

STORM SEWER

1,400.0000
26 CATCH BASIN TYPE COV

14.0000 EACH 16.67 % 975.0000 -18.75 % 1,410.0000 17.50 %

19,600.00 2,800.00 13,650.00 -3,150.00 19,740.00 2,940.00
1,200.0000
16,800.00

19,000.0000
27  HYDRODYNAMIC SEPARATOR

1.0000 EACH 2.70 % 19,000.0000 2.70 % 23,600.0000 27.57 %

19,000.00 500.00 19,000.00 500.00 23,600.00 5,100.00
18,500.0000
18,500.00

2,800.0000
28 CATCH BASIN TYPE 2 48 IN. DIAM.

38.0000 EACH 12.00 % 2,350.0000 -6.00 % 2,350.0000 -6.00 %

106,400.00 11,400.00 89,300.00 -5,700.00 89,300.00 -5,700.00
2,500.0000
95,000.00

4,500.0000
29 CATCH BASIN TYPE 2 54 IN. DIAM.

3.0000 EACH 50.00 % 3,300.0000 10.00 % 3,000.0000 0.00 %

13,500.00 4,500.00 9,900.00 900.00 9,000.00 0.00
3,000.0000
9,000.00

1.0000
30 TESTING STORM SEWER PIPE

5191.0000 L.F. -50.00 % 1.2500 -37.50 % 1.7000 -15.00 %

5,191.00 -5,191.00 6,488.75 -3,893.25 8,824.70 -1,557.30
2.0000

10,382.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
3600 WILDISH LANE 331 N FANCHER RD 4509 GUIDE MERIDIAN
97408-4616 99211-0831
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COUNTY(S) :CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

28.0000
31 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

3751.0000 L.F. -26.32 % 24.2500 -36.18 % 19.5000 -48.68 %

105,028.00 -37,510.00 90,961.75 -51,576.25 73,144.50 -69,393.50
38.0000

142,538.00

45.0000
32 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1036.0000 L.F. 0.00 % 46.0000 2.22 % 35.0000 -22.22 %

46,620.00 0.00 47,656.00 1,036.00 36,260.00 -10,360.00
45.0000

46,620.00

41.0000
33 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

65.0000 L.F. -16.33 % 38.0000 -22.45 % 46.0000 -6.12 %

2,665.00 -520.00 2,470.00 -715.00 2,990.00 -195.00
49.0000
3,185.00

SANITARY SEWER

500.0000
34 SEWER CLEANOUT

4.0000 EACH 0.00 % 295.0000 -41.00 % 297.0000 -40.60 %

2,000.00 0.00 1,180.00 -820.00 1,188.00 -812.00
500.0000
2,000.00

165.0000
35  PIPE STUB OUTS

2.0000 EACH -89.00 % 350.0000 -76.67 % 243.0000 -83.80 %

330.00 -2,670.00 700.00 -2,300.00 486.00 -2,514.00
1,500.0000
3,000.00

2.0000
36 TESTING SEWER PIPE

2122.0000 L.F. -33.33 % 3.0000 0.00 % 1.7000 -43.33 %

4,244.00 -2,122.00 6,366.00 0.00 3,607.40 -2,758.60
3.0000

6,366.00

42.0000
37 PVC SANITARY SEWER PIPE 6 IN. DIAM.

151.0000 L.F. -6.67 % 28.0000 -37.78 % 42.0000 -6.67 %

6,342.00 -453.00 4,228.00 -2,567.00 6,342.00 -453.00
45.0000
6,795.00

38.0000
38 PVC SANITARY SEWER PIPE 8 IN. DIAM.

1971.0000 L.F. -41.54 % 38.2500 -41.15 % 33.0000 -49.23 %

74,898.00 -53,217.00 75,390.75 -52,724.25 65,043.00 -63,072.00
65.0000

128,115.00

250.0000
39  CUT, PLUG, AND ABANDON EX. SANITARY LINE

9.0000 EACH -28.57 % 500.0000 42.86 % 146.0000 -58.29 %

2,250.00 -900.00 4,500.00 1,350.00 1,314.00 -1,836.00
350.0000
3,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
3600 WILDISH LANE 331 N FANCHER RD 4509 GUIDE MERIDIAN
97408-4616 99211-0831

PROJECT : EUGENE   OR  974010428 SPOKANE   WA  992111954 BELLINGHAM   WA  982269193

COUNTY(S) :CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

800.0000
40  CONNECT EX. PIPE TO SANITARY MANHOLE OR LINE

8.0000 EACH -20.00 % 1,500.0000 50.00 % 442.0000 -55.80 %

6,400.00 -1,600.00 12,000.00 4,000.00 3,536.00 -4,464.00
1,000.0000
8,000.00

WATER LINES

40.0000
41 EXTRA TRENCH EXCAVATION

210.0000 C.Y. -11.11 % 20.0000 -55.56 % 21.1000 -53.11 %

8,400.00 -1,050.00 4,200.00 -5,250.00 4,431.00 -5,019.00
45.0000
9,450.00

800.0000
42  RELOCATE/TRANSFER EXISTING WATER SERVICE METER

7.0000 EACH -46.67 % 750.0000 -50.00 % 534.0000 -64.40 %

5,600.00 -4,900.00 5,250.00 -5,250.00 3,738.00 -6,762.00
1,500.0000
10,500.00

40.0000
43 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

210.0000 C.Y. 300.00 % 35.0000 250.00 % 44.5000 345.00 %

8,400.00 6,300.00 7,350.00 5,250.00 9,345.00 7,245.00
10.0000
2,100.00

800.0000
44  6 IN. MJ X FL GATE VALVE

3.0000 EACH -20.00 % 1,200.0000 20.00 % 849.0000 -15.10 %

2,400.00 -600.00 3,600.00 600.00 2,547.00 -453.00
1,000.0000
3,000.00

800.0000
45  6 IN. MJ GATE VALVE

4.0000 EACH -20.00 % 1,200.0000 20.00 % 887.0000 -11.30 %

3,200.00 -800.00 4,800.00 800.00 3,548.00 -452.00
1,000.0000
4,000.00

1,200.0000
46  8 IN. MJ GATE VALVE

4.0000 EACH -20.00 % 1,400.0000 -6.67 % 1,240.0000 -17.33 %

4,800.00 -1,200.00 5,600.00 -400.00 4,960.00 -1,040.00
1,500.0000
6,000.00

1,100.0000
47  8 IN. MJ X FE GATE VALVE

1.0000 EACH 120.00 % 1,500.0000 200.00 % 1,370.0000 174.00 %

1,100.00 600.00 1,500.00 1,000.00 1,370.00 870.00
500.0000
500.00

1,200.0000
48  10 IN. MJ GATE VALVE

1.0000 EACH -33.33 % 1,800.0000 0.00 % 1,500.0000 -16.67 %

1,200.00 -600.00 1,800.00 0.00 1,500.00 -300.00
1,800.0000
1,800.00

1,400.0000
49 BUTTERFLY VALVE 12 IN.

8.0000 EACH -53.33 % 1,800.0000 -40.00 % 1,690.0000 -43.67 %

11,200.00 -12,800.00 14,400.00 -9,600.00 13,520.00 -10,480.00
3,000.0000
24,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
3600 WILDISH LANE 331 N FANCHER RD 4509 GUIDE MERIDIAN
97408-4616 99211-0831

PROJECT : EUGENE   OR  974010428 SPOKANE   WA  992111954 BELLINGHAM   WA  982269193

COUNTY(S) :CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

2,100.0000
50 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 1 IN.

2.0000 EACH -47.50 % 5,200.0000 30.00 % 2,450.0000 -38.75 %

4,200.00 -3,800.00 10,400.00 2,400.00 4,900.00 -3,100.00
4,000.0000
8,000.00

1,000.0000
51 BLOWOFF ASSEMBLY

1.0000 EACH -66.67 % 2,000.0000 -33.33 % 1,360.0000 -54.67 %

1,000.00 -2,000.00 2,000.00 -1,000.00 1,360.00 -1,640.00
3,000.0000
3,000.00

8,000.0000
52  6 IN. WATER METER VAULT ASSEMBLY

1.0000 EACH 100.00 % 5,500.0000 37.50 % 4,700.0000 17.50 %

8,000.00 4,000.00 5,500.00 1,500.00 4,700.00 700.00
4,000.0000
4,000.00

100.0000
53  ABANDON EXISTING 6 IN. WATER METER

1.0000 EACH -93.33 % 500.0000 -66.67 % 359.0000 -76.07 %

100.00 -1,400.00 500.00 -1,000.00 359.00 -1,141.00
1,500.0000
1,500.00

1,200.0000
54  TRANSFER EXISTING FIRE DEPARTMENT CONNECTION ASSEMBLY

1.0000 EACH -60.00 % 7,500.0000 150.00 % 1,890.0000 -37.00 %

1,200.00 -1,800.00 7,500.00 4,500.00 1,890.00 -1,110.00
3,000.0000
3,000.00

500.0000
55  CONNECT TO EXISTING 8 IN. DIAM. WATER MAIN

2.0000 EACH -50.00 % 2,200.0000 120.00 % 2,060.0000 106.00 %

1,000.00 -1,000.00 4,400.00 2,400.00 4,120.00 2,120.00
1,000.0000
2,000.00

800.0000
56  CONNECT TO EXISTING 12 IN. DIAM. WATER MAIN

2.0000 EACH -20.00 % 2,650.0000 165.00 % 2,060.0000 106.00 %

1,600.00 -400.00 5,300.00 3,300.00 4,120.00 2,120.00
1,000.0000
2,000.00

500.0000
57 MOVING EXISTING HYDRANTS

7.0000 EACH -66.67 % 3,100.0000 106.67 % 2,270.0000 51.33 %

3,500.00 -7,000.00 21,700.00 11,200.00 15,890.00 5,390.00
1,500.0000
10,500.00

200.0000
58  CUT, PLUG, AND ABANDON EX. WATER LINE

21.0000 EACH -20.00 % 375.0000 50.00 % 262.0000 4.80 %

4,200.00 -1,050.00 7,875.00 2,625.00 5,502.00 252.00
250.0000
5,250.00

45.0000
59 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

524.0000 L.F. -10.00 % 25.6000 -48.80 % 32.5000 -35.00 %

23,580.00 -2,620.00 13,414.40 -12,785.60 17,030.00 -9,170.00
50.0000

26,200.00

47.0000
60 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

397.0000 L.F. -21.67 % 48.0000 -20.00 % 49.0000 -18.33 %

18,659.00 -5,161.00 19,056.00 -4,764.00 19,453.00 -4,367.00
60.0000

23,820.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
3600 WILDISH LANE 331 N FANCHER RD 4509 GUIDE MERIDIAN
97408-4616 99211-0831

PROJECT : EUGENE   OR  974010428 SPOKANE   WA  992111954 BELLINGHAM   WA  982269193

COUNTY(S) :CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

85.0000
61 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM.

17.0000 L.F. 21.43 % 65.0000 -7.14 % 86.7000 23.86 %

1,445.00 255.00 1,105.00 -85.00 1,473.90 283.90
70.0000
1,190.00

53.0000
62 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

2082.0000 L.F. -33.75 % 66.5000 -16.88 % 47.5000 -40.63 %

110,346.00 -56,214.00 138,453.00 -28,107.00 98,895.00 -67,665.00
80.0000

166,560.00

900.0000
63  WATER PIPE SLOPE ANCHOR

6.0000 EACH -55.00 % 250.0000 -87.50 % 581.0000 -70.95 %

5,400.00 -6,600.00 1,500.00 -10,500.00 3,486.00 -8,514.00
2,000.0000
12,000.00

200.0000
64  CONCRETE THRUST BLOCK

12.0000 L.F. 33.33 % 200.0000 33.33 % 127.0000 -15.33 %

2,400.00 600.00 2,400.00 600.00 1,524.00 -276.00
150.0000
1,800.00

STRUCTURE

100.0000
65 STRUCTURE EXCAVATION CLASS A INCL. HAUL

29.0000 C.Y. 233.33 % 15.0000 -50.00 % 52.8000 76.00 %

2,900.00 2,030.00 435.00 -435.00 1,531.20 661.20
30.0000
870.00

300.0000
66 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

1270.0000 C.Y. -40.00 % 555.0000 11.00 % 176.0000 -64.80 %

381,000.00 -254,000.00 704,850.00 69,850.00 223,520.00 -411,480.00
500.0000

635,000.00

33.0000
67 GRAVEL BACKFILL FOR WALL

1175.0000 C.Y. -5.71 % 29.6000 -15.43 % 27.0000 -22.86 %

38,775.00 -2,350.00 34,780.00 -6,345.00 31,725.00 -9,400.00
35.0000

41,125.00

0.0000
68 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

50.0000
69 FURNISHING & PLACING TEMP. CASING FOR 5'-0" DIA. SHAFT

245.5000 L.F. -83.33 % 1.0000 -99.67 % 148.0000 -50.67 %

12,275.00 -61,375.00 245.50 -73,404.50 36,334.00 -37,316.00
300.0000
73,650.00

60.0000
70  FURNISHING & PLACING TEMP. CASING FOR 6'-6' DIA. SHAFT

603.6000 L.F. -82.86 % 1.0000 -99.71 % 241.0000 -31.14 %

36,216.00 -175,044.00 603.60 -210,656.40 145,467.60 -65,792.40
350.0000

211,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

400.0000
71 FURNISHING PERMANENT CASING FOR 5'-0" DIAM. SHAFT

17.0000 L.F. 0.00 % 340.0000 -15.00 % 427.0000 6.75 %

6,800.00 0.00 5,780.00 -1,020.00 7,259.00 459.00
400.0000
6,800.00

400.0000
72  FURNISHING PERMANENT CASING FOR 6'-6" DIA. SHAFT

56.0000 L.F. -20.00 % 310.0000 -38.00 % 604.0000 20.80 %

22,400.00 -5,600.00 17,360.00 -10,640.00 33,824.00 5,824.00
500.0000
28,000.00

600.0000
73 PLACING PERMANENT CASING FOR 5'-0" DIAM. SHAFT

2.0000 EACH -76.00 % 1,000.0000 -60.00 % 12,500.0000 400.00 %

1,200.00 -3,800.00 2,000.00 -3,000.00 25,000.00 20,000.00
2,500.0000
5,000.00

600.0000
74  PLACING PERMANENT CASING FOR 6'-6" DIA. SHAFT

6.0000 EACH -76.00 % 1,000.0000 -60.00 % 2,150.0000 -14.00 %

3,600.00 -11,400.00 6,000.00 -9,000.00 12,900.00 -2,100.00
2,500.0000
15,000.00

400.0000
75 CASING SHORING

12.0000 L.F. 60.00 % 1.0000 -99.60 % 12.0000 -95.20 %

4,800.00 1,800.00 12.00 -2,988.00 144.00 -2,856.00
250.0000
3,000.00

5.0000
76 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

1071.0000 LB. 233.33 % 1.1600 -22.67 % 2.0000 33.33 %

5,355.00 3,748.50 1,242.36 -364.14 2,142.00 535.50
1.5000

1,606.50

1.0000
77 ST. REINF. BAR FOR BRIDGE

114900.0000 LB. -20.00 % 0.7000 -44.00 % 0.9300 -25.60 %

114,900.00 -28,725.00 80,430.00 -63,195.00 106,857.00 -36,768.00
1.2500

143,625.00

1.0000
78 ST. REINF. BAR FOR RETAINING WALL

2700.0000 LB. -20.00 % 0.7000 -44.00 % 1.5000 20.00 %

2,700.00 -675.00 1,890.00 -1,485.00 4,050.00 675.00
1.2500

3,375.00

1.0000
79 ST. REINF. BAR FOR SHAFT

363500.0000 LB. -20.00 % 0.7500 -40.00 % 0.7200 -42.40 %

363,500.00 -90,875.00 272,625.00 -181,750.00 261,720.00 -192,655.00
1.2500

454,375.00

12.0000
80 CSL ACCESS TUBE

7881.0000 L.F. 0.00 % 10.0000 -16.67 % 9.5000 -20.83 %

94,572.00 0.00 78,810.00 -15,762.00 74,869.50 -19,702.50
12.0000

94,572.00

750.0000
81 CONC. CLASS 4000 FOR BRIDGE

571.0000 C.Y. 25.00 % 500.0000 -16.67 % 737.0000 22.83 %

428,250.00 85,650.00 285,500.00 -57,100.00 420,827.00 78,227.00
600.0000

342,600.00
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STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

2,000.0000
82 CONC. CLASS 4000 FOR RETAINING WALL

28.0000 C.Y. 233.33 % 650.0000 8.33 % 1,020.0000 70.00 %

56,000.00 39,200.00 18,200.00 1,400.00 28,560.00 11,760.00
600.0000
16,800.00

300.0000
83 CONC. CLASS 4000P FOR SHAFT

1311.0000 C.Y. -14.29 % 175.0000 -50.00 % 280.0000 -20.00 %

393,300.00 -65,550.00 229,425.00 -229,425.00 367,080.00 -91,770.00
350.0000

458,850.00

375.0000
84 PRESTRESSED CONC. GIRDER SERIES WF83G

4379.0000 L.F. -6.25 % 350.0000 -12.50 % 427.0000 6.75 %

1,642,125.00 -109,475.00 1,532,650.00 -218,950.00 1,869,833.00 118,233.00
400.0000

1,751,600.00
85 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

4,000.0000
86 FABRIC PAD BEARING - SUPERSTR.

12.0000 EACH 60.00 % 4,000.0000 60.00 % 3,980.0000 59.20 %

48,000.00 18,000.00 48,000.00 18,000.00 47,760.00 17,760.00
2,500.0000
30,000.00

87 SUPERSTRUCTURE 39TH STREET OVER BNSF
L.S. -0.27 % 22.88 % 12.65 %

1,501,374.00 -4,126.00 1,850,000.00 344,500.00 1,696,000.00 190,500.001,505,500.00

80.0000
88 BRIDGE RAILING TYPE  S-BP - SUPERSTR

516.0000 L.F. 6.67 % 90.0000 20.00 % 50.5000 -32.67 %

41,280.00 2,580.00 46,440.00 7,740.00 26,058.00 -12,642.00
75.0000

38,700.00

80.0000
89 BRIDGE RAILING TYPE  S-BP WALL

920.0000 L.F. 6.67 % 90.0000 20.00 % 50.9000 -32.13 %

73,600.00 4,600.00 82,800.00 13,800.00 46,828.00 -22,172.00
75.0000

69,000.00

50.0000
90 BRIDGE RAILING TYPE CHAIN LINK FENCE

1068.0000 L.F. -33.33 % 52.5000 -30.00 % 51.5000 -31.33 %

53,400.00 -26,700.00 56,070.00 -24,030.00 55,002.00 -25,098.00
75.0000

80,100.00

250.0000
91  PEDESTRIAN RAILING

65.0000 L.F. 177.78 % 170.0000 88.89 % 118.0000 31.11 %

16,250.00 10,400.00 11,050.00 5,200.00 7,670.00 1,820.00
90.0000
5,850.00

225.0000
92 PEDESTRIAN BARRIER

1584.0000 L.F. 125.00 % 105.0000 5.00 % 130.0000 30.00 %

356,400.00 198,000.00 166,320.00 7,920.00 205,920.00 47,520.00
100.0000

158,400.00
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CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
3600 WILDISH LANE 331 N FANCHER RD 4509 GUIDE MERIDIAN
97408-4616 99211-0831

PROJECT : EUGENE   OR  974010428 SPOKANE   WA  992111954 BELLINGHAM   WA  982269193

COUNTY(S) :CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

400.0000
93 SEW PEDESTRIAN BARRIER

920.0000 L.F. 0.00 % 290.0000 -27.50 % 233.0000 -41.75 %

368,000.00 0.00 266,800.00 -101,200.00 214,360.00 -153,640.00
400.0000

368,000.00

23.0000
94 STRUCTURAL EARTH WALL

14471.0000 S.F. -23.33 % 29.5000 -1.67 % 27.9000 -7.00 %

332,833.00 -101,297.00 426,894.50 -7,235.50 403,740.90 -30,389.10
30.0000

434,130.00

26.0000
95 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

10226.0000 C.Y. -25.71 % 23.1000 -34.00 % 18.5000 -47.14 %

265,876.00 -92,034.00 236,220.60 -121,689.40 189,181.00 -168,729.00
35.0000

357,910.00

SURFACING

15.5000
96 CRUSHED SURFACING BASE COURSE

6802.0000 TON -7.74 % 16.2000 -3.57 % 17.5000 4.17 %

105,431.00 -8,842.60 110,192.40 -4,081.20 119,035.00 4,761.40
16.8000

114,273.60

25.0000
97 CRUSHED SURFACING TOP COURSE

800.0000 TON -19.35 % 16.9000 -45.48 % 17.7000 -42.90 %

20,000.00 -4,800.00 13,520.00 -11,280.00 14,160.00 -10,640.00
31.0000

24,800.00

CEMENT CONCRETE PAVEMENT

225.0000
98 BRIDGE APPROACH SLAB

232.0000 S.Y. -10.00 % 175.0000 -30.00 % 294.0000 17.60 %

52,200.00 -5,800.00 40,600.00 -17,400.00 68,208.00 10,208.00
250.0000
58,000.00

HOT MIX ASPHALT

70.0000
99 HMA CL. 1/2 IN. PG 64-22

5093.0000 TON -17.65 % 70.0000 -17.65 % 79.8000 -6.12 %

356,510.00 -76,395.00 356,510.00 -76,395.00 406,421.40 -26,483.60
85.0000

432,905.00
100 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,989.00 12,989.00 12,989.0012,989.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
3600 WILDISH LANE 331 N FANCHER RD 4509 GUIDE MERIDIAN
97408-4616 99211-0831

PROJECT : EUGENE   OR  974010428 SPOKANE   WA  992111954 BELLINGHAM   WA  982269193

COUNTY(S) :CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
101 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,658.00 8,658.00 8,658.008,658.00
102 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,093.00 5,093.00 5,093.005,093.00

120.0000
103 COMMERCIAL HMA

249.0000 TON 9.09 % 110.0000 0.00 % 108.0000 -1.82 %

29,880.00 2,490.00 27,390.00 0.00 26,892.00 -498.00
110.0000
27,390.00

IRRIGATION AND WATER DISTRIBUTION
104 IRRIGATION SYSTEM

L.S. -43.40 % -58.49 % -52.83 %

15,000.00 -11,500.00 11,000.00 -15,500.00 12,500.00 -14,000.0026,500.00

200.0000
105  RELOCATE IRRIGATION BOX

2.0000 EACH -33.33 % 500.0000 66.67 % 570.0000 90.00 %

400.00 -200.00 1,000.00 400.00 1,140.00 540.00
300.0000
600.00

EROSION CONTROL AND PLANTING

400.0000
106 ESC LEAD

180.0000 DAY 166.67 % 50.0000 -66.67 % 127.0000 -15.33 %

72,000.00 45,000.00 9,000.00 -18,000.00 22,860.00 -4,140.00
150.0000
27,000.00

10.0000
107 COMPOST BLANKET

245.0000 S.Y. 100.00 % 10.0000 100.00 % 14.3000 186.00 %

2,450.00 1,225.00 2,450.00 1,225.00 3,503.50 2,278.50
5.0000

1,225.00

15.0000
108 STABILIZED CONSTRUCTION ENTRANCE

1190.0000 S.Y. -16.67 % 12.0000 -33.33 % 2.9000 -83.89 %

17,850.00 -3,570.00 14,280.00 -7,140.00 3,451.00 -17,969.00
18.0000

21,420.00

100.0000
109 INLET PROTECTION

62.0000 EACH 33.33 % 75.0000 0.00 % 84.0000 12.00 %

6,200.00 1,550.00 4,650.00 0.00 5,208.00 558.00
75.0000
4,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
3600 WILDISH LANE 331 N FANCHER RD 4509 GUIDE MERIDIAN
97408-4616 99211-0831

PROJECT : EUGENE   OR  974010428 SPOKANE   WA  992111954 BELLINGHAM   WA  982269193

COUNTY(S) :CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.0000
110 SILT FENCE

3480.0000 L.F. 81.82 % 5.0000 81.82 % 2.4500 -10.91 %

17,400.00 7,830.00 17,400.00 7,830.00 8,526.00 -1,044.00
2.7500

9,570.00

8.0000
111 GRAVEL FILTER BERM

650.0000 L.F. -55.56 % 10.0000 -44.44 % 14.5000 -19.44 %

5,200.00 -6,500.00 6,500.00 -5,200.00 9,425.00 -2,275.00
18.0000

11,700.00

5.0000
112 WATTLE

940.0000 L.F. 150.00 % 5.0000 150.00 % 1.3000 -35.00 %

4,700.00 2,820.00 4,700.00 2,820.00 1,222.00 -658.00
2.0000

1,880.00
113 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

7.0000
114 TEMPORARY CURB

370.0000 L.F. -56.25 % 5.0000 -68.75 % 8.0000 -50.00 %

2,590.00 -3,330.00 1,850.00 -4,070.00 2,960.00 -2,960.00
16.0000
5,920.00

9.0000
115 TEMPORARY PIPE SLOPE DRAIN

1230.0000 L.F. -70.00 % 14.0000 -53.33 % 7.7000 -74.33 %

11,070.00 -25,830.00 17,220.00 -19,680.00 9,471.00 -27,429.00
30.0000

36,900.00

1,500.0000
116 TEMPORARY SEEDING

2.3000 ACRE 15.38 % 1,500.0000 15.38 % 1,710.0000 31.54 %

3,450.00 460.00 3,450.00 460.00 3,933.00 943.00
1,300.0000
2,990.00

1,500.0000
117 SEEDING, FERTILIZING, AND MULCHING

2.1000 ACRE -50.00 % 1,500.0000 -50.00 % 1,710.0000 -43.00 %

3,150.00 -3,150.00 3,150.00 -3,150.00 3,591.00 -2,709.00
3,000.0000
6,300.00

6,500.0000
118 SEEDING, FERTILIZING, AND MULCHING - SITE POND

0.4500 ACRE 85.71 % 6,500.0000 85.71 % 7,410.0000 111.71 %

2,925.00 1,350.00 2,925.00 1,350.00 3,334.50 1,759.50
3,500.0000
1,575.00

18.0000
119 TOPSOIL TYPE C

1180.0000 C.Y. -10.00 % 45.0000 125.00 % 45.5000 127.50 %

21,240.00 -2,360.00 53,100.00 29,500.00 53,690.00 30,090.00
20.0000

23,600.00

5,000.0000
120  SOIL PREPARATION AREA

0.3000 ACRE 66.67 % 5,000.0000 66.67 % 5,700.0000 90.00 %

1,500.00 600.00 1,500.00 600.00 1,710.00 810.00
3,000.0000

900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
3600 WILDISH LANE 331 N FANCHER RD 4509 GUIDE MERIDIAN
97408-4616 99211-0831

PROJECT : EUGENE   OR  974010428 SPOKANE   WA  992111954 BELLINGHAM   WA  982269193

COUNTY(S) :CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

100.0000
121 PSIPE COMMEMORATION MAPLE, 1" CAL, CONTAINER

16.0000 EACH 0.00 % 100.0000 0.00 % 114.0000 14.00 %

1,600.00 0.00 1,600.00 0.00 1,824.00 224.00
100.0000
1,600.00

100.0000
122 PSIPE KATSURA TREE, 1" CAL, COMTAINER

40.0000 EACH 0.00 % 100.0000 0.00 % 114.0000 14.00 %

4,000.00 0.00 4,000.00 0.00 4,560.00 560.00
100.0000
4,000.00

25.0000
123 PSIPE DOUGLAS FIR, 4' HEIGHT, CONTAINER

4.0000 EACH -75.00 % 10.0000 -90.00 % 12.0000 -88.00 %

100.00 -300.00 40.00 -360.00 48.00 -352.00
100.0000
400.00

125.0000
124 PSIPE OREGON WHITE OAK, 1" CAL, CONTAINER

53.0000 EACH 25.00 % 100.0000 0.00 % 114.0000 14.00 %

6,625.00 1,325.00 5,300.00 0.00 6,042.00 742.00
100.0000
5,300.00

125.0000
125 PSIPE HOGAN CEDAR, 4' HEIGHT, CONTAINER

11.0000 EACH 25.00 % 100.0000 0.00 % 114.0000 14.00 %

1,375.00 275.00 1,100.00 0.00 1,254.00 154.00
100.0000
1,100.00

10.0000
126 PSIPE BOSTON IVY, #1 CONTAINER

25.0000 EACH 5.26 % 10.0000 5.26 % 12.0000 26.32 %

250.00 12.50 250.00 12.50 300.00 62.50
9.5000
237.50

127 WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

60.0000
128 BARK OR WOOD CHIP MULCH

31.0000 C.Y. 50.00 % 50.0000 25.00 % 57.0000 42.50 %

1,860.00 620.00 1,550.00 310.00 1,767.00 527.00
40.0000
1,240.00

3.2500
129 HIGH VISIBILITY FENCE

3500.0000 L.F. 30.00 % 3.0000 20.00 % 2.3000 -8.00 %

11,375.00 2,625.00 10,500.00 1,750.00 8,050.00 -700.00
2.5000

8,750.00

TRAFFIC

7.0000
130  CEMENT CONC. TRAFFIC CURB AND GUTTER (COV TYPE A-1)

3248.0000 L.F. -48.15 % 20.0000 48.15 % 13.5000 0.00 %

22,736.00 -21,112.00 64,960.00 21,112.00 43,848.00 0.00
13.5000

43,848.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
3600 WILDISH LANE 331 N FANCHER RD 4509 GUIDE MERIDIAN
97408-4616 99211-0831

PROJECT : EUGENE   OR  974010428 SPOKANE   WA  992111954 BELLINGHAM   WA  982269193

COUNTY(S) :CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

7.0000
131  CEMENT CONC. TRAFFIC CURB (COV TYPE E-1)

1559.0000 L.F. -56.25 % 20.0000 25.00 % 12.5000 -21.88 %

10,913.00 -14,031.00 31,180.00 6,236.00 19,487.50 -5,456.50
16.0000

24,944.00

7.0000
132  MOUNTABLE CEMENT CONC. TRAFFIC CURB (COV TYPE ROLLED)

789.0000 L.F. -69.57 % 15.0000 -34.78 % 23.0000 0.00 %

5,523.00 -12,624.00 11,835.00 -6,312.00 18,147.00 0.00
23.0000

18,147.00

20.0000
133 BEAM GUARDRAIL TYPE 31

826.0000 L.F. -13.04 % 21.6000 -6.09 % 23.0000 0.00 %

16,520.00 -2,478.00 17,841.60 -1,156.40 18,998.00 0.00
23.0000

18,998.00

1,600.0000
134 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

1.0000 EACH 17.65 % 1,080.0000 -20.59 % 2,850.0000 109.56 %

1,600.00 240.00 1,080.00 -280.00 2,850.00 1,490.00
1,360.0000
1,360.00

1,600.0000
135 BEAM GUARDRAIL TRANSITION SECTION TYPE 11

1.0000 EACH 17.65 % 1,080.0000 -20.59 % 2,850.0000 109.56 %

1,600.00 240.00 1,080.00 -280.00 2,850.00 1,490.00
1,360.0000
1,360.00

2,200.0000
136 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH 19.24 % 2,345.0000 27.10 % 2,850.0000 54.47 %

4,400.00 710.00 4,690.00 1,000.00 5,700.00 2,010.00
1,845.0000
3,690.00

20,000.0000
137 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 33.33 % 16,625.0000 10.83 % 22,800.0000 52.00 %

40,000.00 10,000.00 33,250.00 3,250.00 45,600.00 15,600.00
15,000.0000
30,000.00

1.0000
138 PLASTIC LINE

6112.0000 L.F. 11.11 % 1.0000 11.11 % 1.1500 27.78 %

6,112.00 611.20 6,112.00 611.20 7,028.80 1,528.00
0.9000

5,500.80

1.5000
139 PLASTIC WIDE LINE

4174.0000 L.F. -40.00 % 2.5000 0.00 % 2.3000 -8.00 %

6,261.00 -4,174.00 10,435.00 0.00 9,600.20 -834.80
2.5000

10,435.00

5.0000
140 PLASTIC CROSSWALK LINE

438.0000 S.F. 9.89 % 15.0000 229.67 % 6.0000 31.87 %

2,190.00 197.10 6,570.00 4,577.10 2,628.00 635.10
4.5500

1,992.90

10.0000
141 PLASTIC STOP LINE

80.0000 L.F. 81.82 % 15.0000 172.73 % 12.0000 118.18 %

800.00 360.00 1,200.00 760.00 960.00 520.00
5.5000
440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
3600 WILDISH LANE 331 N FANCHER RD 4509 GUIDE MERIDIAN
97408-4616 99211-0831

PROJECT : EUGENE   OR  974010428 SPOKANE   WA  992111954 BELLINGHAM   WA  982269193

COUNTY(S) :CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

300.0000
142 PLASTIC TRAFFIC ARROW

2.0000 EACH 150.00 % 100.0000 -16.67 % 171.0000 42.50 %

600.00 360.00 200.00 -40.00 342.00 102.00
120.0000
240.00

1,000.0000
143 RAISED PAVEMENT MARKER TYPE 2

0.5100 HUND 150.00 % 800.0000 100.00 % 1,710.0000 327.50 %

510.00 306.00 408.00 204.00 872.10 668.10
400.0000
204.00

0.5000
144 TEMPORARY PAVEMENT MARKING

5550.0000 L.F. 66.67 % 0.4500 50.00 % 0.6000 100.00 %

2,775.00 1,110.00 2,497.50 832.50 3,330.00 1,665.00
0.3000

1,665.00
145 PERMANENT SIGNING

L.S. -6.25 % -6.25 % 78.13 %

15,000.00 -1,000.00 15,000.00 -1,000.00 28,500.00 12,500.0016,000.00
146 ILLUMINATION SYSTEM

L.S. -40.94 % -38.32 % -32.81 %

225,000.00 -156,000.00 235,000.00 -146,000.00 256,000.00 -125,000.00381,000.00
147 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 114.29 % 614.29 % 268.57 %

30,000.00 16,000.00 100,000.00 86,000.00 51,600.00 37,600.0014,000.00

55.0000
148 FLAGGERS AND SPOTTERS

4000.0000 HR 25.71 % 1.0000 -97.71 % 43.5000 -0.57 %

220,000.00 45,000.00 4,000.00 -171,000.00 174,000.00 -1,000.00
43.7500

175,000.00
149 TRAFFIC CONTROL SUPERVISOR

L.S. -75.00 % 112.50 % 30.50 %

10,000.00 -30,000.00 85,000.00 45,000.00 52,200.00 12,200.0040,000.00

30.0000
150 CONSTRUCTION SIGNS CLASS A

45.0000 S.F. 100.00 % 45.0000 200.00 % 23.0000 53.33 %

1,350.00 675.00 2,025.00 1,350.00 1,035.00 360.00
15.0000
675.00

OTHER ITEMS
151 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
3600 WILDISH LANE 331 N FANCHER RD 4509 GUIDE MERIDIAN
97408-4616 99211-0831

PROJECT : EUGENE   OR  974010428 SPOKANE   WA  992111954 BELLINGHAM   WA  982269193

COUNTY(S) :CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3.0000
152 STRUCTURE EXCAVATION CLASS B INCL. HAUL

6056.0000 C.Y. -85.00 % 4.2000 -79.00 % 8.0000 -60.00 %

18,168.00 -102,952.00 25,435.20 -95,684.80 48,448.00 -72,672.00
20.0000

121,120.00

0.2200
153 SHORING OR EXTRA EXCAVATION CLASS B

102500.0000 S.F. -56.00 % 0.3500 -30.00 % 0.5500 10.00 %

22,550.00 -28,700.00 35,875.00 -15,375.00 56,375.00 5,125.00
0.5000

51,250.00

55.0000
154 GRAVEL BACKFILL FOR DRAIN

80.0000 C.Y. 83.33 % 35.0000 16.67 % 34.1000 13.67 %

4,400.00 2,000.00 2,800.00 400.00 2,728.00 328.00
30.0000
2,400.00

140.0000
155  16 IN. STEEL CASING (OPEN TRENCH)

136.0000 L.F. -30.00 % 150.0000 -25.00 % 127.0000 -36.50 %

19,040.00 -8,160.00 20,400.00 -6,800.00 17,272.00 -9,928.00
200.0000
27,200.00

325.0000
156  24 IN. STEEL CASING (JACK AND BORE)

595.0000 L.F. -35.00 % 360.0000 -28.00 % 496.0000 -0.80 %

193,375.00 -104,125.00 214,200.00 -83,300.00 295,120.00 -2,380.00
500.0000

297,500.00

185.0000
157  24 IN. STEEL CASING (OPEN TRENCH)

1610.0000 L.F. -26.00 % 190.0000 -24.00 % 214.0000 -14.40 %

297,850.00 -104,650.00 305,900.00 -96,600.00 344,540.00 -57,960.00
250.0000

402,500.00

8,000.0000
158  JACK AND BORE PITS

4.0000 EACH -86.67 % 13,000.0000 -78.33 % 10,400.0000 -82.67 %

32,000.00 -208,000.00 52,000.00 -188,000.00 41,600.00 -198,400.00
60,000.0000
240,000.00

159 CURE BOX
L.S. -16.67 % 66.67 % -5.00 %

2,500.00 -500.00 5,000.00 2,000.00 2,850.00 -150.003,000.00

300.0000
160 BOLLARD TYPE 2 (COV STANDARD)

3.0000 EACH -33.33 % 1,250.0000 177.78 % 1,530.0000 240.00 %

900.00 -450.00 3,750.00 2,400.00 4,590.00 3,240.00
450.0000
1,350.00

161  PRV VAULT
L.S. -16.67 % -13.33 % -11.00 %

50,000.00 -10,000.00 52,000.00 -8,000.00 53,400.00 -6,600.0060,000.00
162  UTILITY VAULT

L.S. 112.50 % 0.00 % 71.25 %

17,000.00 9,000.00 8,000.00 0.00 13,700.00 5,700.008,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
3600 WILDISH LANE 331 N FANCHER RD 4509 GUIDE MERIDIAN
97408-4616 99211-0831

PROJECT : EUGENE   OR  974010428 SPOKANE   WA  992111954 BELLINGHAM   WA  982269193

COUNTY(S) :CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
163  PRV  VAULT  ELECTRICAL SERVICE

L.S. -60.00 % -92.83 % -91.93 %

6,000.00 -9,000.00 1,075.00 -13,925.00 1,210.00 -13,790.0015,000.00

24.0000
164  CEMENT CONC. SIDEWALK (COV STANDARD 4")

1155.0000 S.Y. -20.00 % 23.0000 -23.33 % 34.2000 14.00 %

27,720.00 -6,930.00 26,565.00 -8,085.00 39,501.00 4,851.00
30.0000

34,650.00

32.0000
165  CEMENT CONC. SIDEWALK (COV STANDARD 8")

110.0000 S.Y. -46.67 % 29.0000 -51.67 % 57.0000 -5.00 %

3,520.00 -3,080.00 3,190.00 -3,410.00 6,270.00 -330.00
60.0000
6,600.00

35.0000
166 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-04A

63.0000 S.Y. -47.37 % 32.0000 -51.88 % 68.4000 2.86 %

2,205.00 -1,984.50 2,016.00 -2,173.50 4,309.20 119.70
66.5000
4,189.50

35.0000
167 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-05B

74.0000 S.Y. -47.37 % 32.0000 -51.88 % 68.0000 2.26 %

2,590.00 -2,331.00 2,368.00 -2,553.00 5,032.00 111.00
66.5000
4,921.00

35.0000
168 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-07

372.0000 S.Y. -47.37 % 32.0000 -51.88 % 57.0000 -14.29 %

13,020.00 -11,718.00 11,904.00 -12,834.00 21,204.00 -3,534.00
66.5000

24,738.00

900.0000
169  CEMENT CONC. SIDEWALK  RAMP (COV PARALLEL TYPE)

5.0000 EACH -31.56 % 850.0000 -35.36 % 1,140.0000 -13.31 %

4,500.00 -2,075.00 4,250.00 -2,325.00 5,700.00 -875.00
1,315.0000
6,575.00

900.0000
170  CEMENT CONC. SIDEWALK  RAMP (COV LIMITED ROW TYPE)

5.0000 EACH -31.56 % 850.0000 -35.36 % 1,140.0000 -13.31 %

4,500.00 -2,075.00 4,250.00 -2,325.00 5,700.00 -875.00
1,315.0000
6,575.00

1,000.0000
171  CEMENT CONC. SIDEWALK  RAMP (SPECIAL BRIDGE APPROACH)

2.0000 EACH -33.33 % 950.0000 -36.67 % 1,140.0000 -24.00 %

2,000.00 -1,000.00 1,900.00 -1,100.00 2,280.00 -720.00
1,500.0000
3,000.00

18.0000
172  CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE (TEMPORARY)

600.0000 L.F. 20.00 % 17.0000 13.33 % 19.4000 29.33 %

10,800.00 1,800.00 10,200.00 1,200.00 11,640.00 2,640.00
15.0000
9,000.00

18.0000
173  CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE

334.0000 L.F. -10.00 % 17.0000 -15.00 % 19.5000 -2.50 %

6,012.00 -668.00 5,678.00 -1,002.00 6,513.00 -167.00
20.0000
6,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
3600 WILDISH LANE 331 N FANCHER RD 4509 GUIDE MERIDIAN
97408-4616 99211-0831

PROJECT : EUGENE   OR  974010428 SPOKANE   WA  992111954 BELLINGHAM   WA  982269193

COUNTY(S) :CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

125.0000
174  CHAIN LINK FENCE SPECIAL

115.0000 L.F. 177.78 % 135.0000 200.00 % 137.0000 204.44 %

14,375.00 9,200.00 15,525.00 10,350.00 15,755.00 10,580.00
45.0000
5,175.00

16.0000
175 CHAIN LINK FENCE TYPE 4

103.0000 L.F. 23.08 % 15.0000 15.38 % 17.0000 30.77 %

1,648.00 309.00 1,545.00 206.00 1,751.00 412.00
13.0000
1,339.00

150.0000
176 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

25.0000 EACH 0.00 % 130.0000 -13.33 % 148.0000 -1.33 %

3,750.00 0.00 3,250.00 -500.00 3,700.00 -50.00
150.0000
3,750.00

21,000.0000
177  CHAIN LINK GATE SPECIAL

1.0000 EACH 110.00 % 19,250.0000 92.50 % 21,900.0000 119.00 %

21,000.00 11,000.00 19,250.00 9,250.00 21,900.00 11,900.00
10,000.0000
10,000.00

1,500.0000
178 DOUBLE 14 FT. CHAIN LINK GATE

1.0000 EACH 87.50 % 1,200.0000 50.00 % 1,370.0000 71.25 %

1,500.00 700.00 1,200.00 400.00 1,370.00 570.00
800.0000
800.00

1,500.0000
179  DOUBLE 14 FT. CHAIN LINK GATE (TEMPORARY)

4.0000 EACH 150.00 % 1,200.0000 100.00 % 1,370.0000 128.33 %

6,000.00 3,600.00 4,800.00 2,400.00 5,480.00 3,080.00
600.0000
2,400.00

1,600.0000
180  DOUBLE 14 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY)

1.0000 EACH 60.00 % 1,275.0000 27.50 % 1,450.0000 45.00 %

1,600.00 600.00 1,275.00 275.00 1,450.00 450.00
1,000.0000
1,000.00

1,800.0000
181 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH 9.09 % 1,600.0000 -3.03 % 1,820.0000 10.30 %

1,800.00 150.00 1,600.00 -50.00 1,820.00 170.00
1,650.0000
1,650.00

1,900.0000
182  DOUBLE 20 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY)

2.0000 EACH 52.00 % 1,675.0000 34.00 % 1,910.0000 52.80 %

3,800.00 1,300.00 3,350.00 850.00 3,820.00 1,320.00
1,250.0000
2,500.00

2,200.0000
183  DOUBLE 25 FT. CHAIN LINK GATE W/ BARBED WIRE

2.0000 EACH -2.22 % 2,000.0000 -11.11 % 2,280.0000 1.33 %

4,400.00 -100.00 4,000.00 -500.00 4,560.00 60.00
2,250.0000
4,500.00

2,700.0000
184  DOUBLE 30 FT. CHAIN LINK GATE W/ BARBED WIRE

1.0000 EACH 0.00 % 2,500.0000 -7.41 % 2,850.0000 5.56 %

2,700.00 0.00 2,500.00 -200.00 2,850.00 150.00
2,700.0000
2,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
3600 WILDISH LANE 331 N FANCHER RD 4509 GUIDE MERIDIAN
97408-4616 99211-0831

PROJECT : EUGENE   OR  974010428 SPOKANE   WA  992111954 BELLINGHAM   WA  982269193

COUNTY(S) :CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

32.0000
185 GRAVITY BLOCK WALL

305.0000 S.F. -8.57 % 22.2500 -36.43 % 28.5000 -18.57 %

9,760.00 -915.00 6,786.25 -3,888.75 8,692.50 -1,982.50
35.0000

10,675.00
186  TEMPORARY RETAINING WALL

L.S. -2.49 % -43.31 % -74.15 %

43,000.00 -1,100.00 25,000.00 -19,100.00 11,400.00 -32,700.0044,100.00
187  GRAFFITI RESISTANT COATING

L.S. 62.79 % -49.82 % 15.81 %

70,000.00 27,000.00 21,576.00 -21,424.00 49,800.00 6,800.0043,000.00

500.0000
188 ABANDON EXISTING MANHOLE

5.0000 EACH -16.67 % 1,200.0000 100.00 % 359.0000 -40.17 %

2,500.00 -500.00 6,000.00 3,000.00 1,795.00 -1,205.00
600.0000
3,000.00

200.0000
189 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH -83.33 % 1,500.0000 25.00 % 512.0000 -57.33 %

600.00 -3,000.00 4,500.00 900.00 1,536.00 -2,064.00
1,200.0000
3,600.00

200.0000
190 ADJUST MANHOLE

2.0000 EACH -60.00 % 550.0000 10.00 % 356.0000 -28.80 %

400.00 -600.00 1,100.00 100.00 712.00 -288.00
500.0000
1,000.00

4,200.0000
191 MANHOLE 48 IN. DIAM. TYPE 1 COV SANITARY W/ DROP STR.

2.0000 EACH -58.00 % 3,500.0000 -65.00 % 3,900.0000 -61.00 %

8,400.00 -11,600.00 7,000.00 -13,000.00 7,800.00 -12,200.00
10,000.0000
20,000.00

4,000.0000
192 MANHOLE 48 IN. DIAM. TYPE 1

12.0000 EACH -9.09 % 2,350.0000 -46.59 % 2,160.0000 -50.91 %

48,000.00 -4,800.00 28,200.00 -24,600.00 25,920.00 -26,880.00
4,400.0000
52,800.00

50.0000
193 ADJUST VALVE BOX

9.0000 EACH -80.00 % 550.0000 120.00 % 199.0000 -20.40 %

450.00 -1,800.00 4,950.00 2,700.00 1,791.00 -459.00
250.0000
2,250.00

194 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

20.0000
195 TRAINING

800.0000 HR 344.44 % 3.5000 -22.22 % 9.3500 107.78 %

16,000.00 12,400.00 2,800.00 -800.00 7,480.00 3,880.00
4.5000

3,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
3600 WILDISH LANE 331 N FANCHER RD 4509 GUIDE MERIDIAN
97408-4616 99211-0831

PROJECT : EUGENE   OR  974010428 SPOKANE   WA  992111954 BELLINGHAM   WA  982269193

COUNTY(S) :CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
196 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
197 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

21,900.00 21,900.00 21,900.0021,900.00
198 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

26,000.00 26,000.00 26,000.0026,000.00
199 SPCC PLAN

L.S. -50.00 % 150.00 % 88.00 %

500.00 -500.00 2,500.00 1,500.00 1,880.00 880.001,000.00
200 FIELD OFFICE BUILDING

L.S. 0.00 % 20.00 % 38.00 %

25,000.00 0.00 30,000.00 5,000.00 34,500.00 9,500.0025,000.00

1.0000
201 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

508.0000 S.Y. -93.33 % 5.0000 -66.67 % 2.7500 -81.67 %

508.00 -7,112.00 2,540.00 -5,080.00 1,397.00 -6,223.00
15.0000
7,620.00

300.0000
202 NO TRESPASSING SIGN

3.0000 EACH 200.00 % 360.0000 260.00 % 570.0000 470.00 %

900.00 600.00 1,080.00 780.00 1,710.00 1,410.00
100.0000
300.00

203 HEALTH AND SAFETY PLAN
L.S. 100.00 % 0.00 % -24.80 %

5,000.00 2,500.00 2,500.00 0.00 1,880.00 -620.002,500.00

300.0000
204 MAILBOX SUPPORT TYPE 1

1.0000 EACH 50.00 % 350.0000 75.00 % 228.0000 14.00 %

300.00 100.00 350.00 150.00 228.00 28.00
200.0000
200.00

400.0000
205 MAILBOX SUPPORT TYPE 2

2.0000 EACH 0.00 % 500.0000 25.00 % 456.0000 14.00 %

800.00 0.00 1,000.00 200.00 912.00 112.00
400.0000
800.00

300.0000
206  MAILBOX SUPPORT SPECIAL GROUP BOX

1.0000 EACH -85.00 % 1,500.0000 -25.00 % 456.0000 -77.20 %

300.00 -1,700.00 1,500.00 -500.00 456.00 -1,544.00
2,000.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 11TH BIDDER ------- ------- 12TH BIDDER ------- ------- 13TH BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

WILDISH STANDARD PAVING CO. GRAHAM CONSTRUCTION & IMCO GENERAL CONSTRUCTION, INC
3600 WILDISH LANE 331 N FANCHER RD 4509 GUIDE MERIDIAN
97408-4616 99211-0831

PROJECT : EUGENE   OR  974010428 SPOKANE   WA  992111954 BELLINGHAM   WA  982269193

COUNTY(S) :CLARK CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
207 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

$12,979,582.00 -13.30% $12,991,986.66 -13.22% $13,194,324.55 -11.87%$14,970,811.30CONTRACT TOTAL

$13,194,324.55$12,979,582.00 $12,991,986.66BASE TOTAL -13.30% -13.22% -11.87%$14,970,811.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 14TH BIDDER ------- ------- LOW BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

APOLLO, INC. ROTSCHY, INC.
1133 W COLUMBIA DR 22525 NE GARNER RD
99336-3472 98675

PROJECT : KENNEWICK   WA  993360617 YACOLT   WA  986750399

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -14.62 % -20.26 %

1,195,330.00 -204,670.00 1,116,426.12 -283,573.881,400,000.00

5,190.0000
2 CLEARING AND GRUBBING

3.5800 ACRE 73.00 % 1,542.1400 -48.60 %

18,580.20 7,840.20 5,520.86 -5,219.14
3,000.0000
10,740.00

680.0000
3  REMOVE TREE

21.0000 EACH 126.67 % 295.5200 -1.49 %

14,280.00 7,980.00 6,205.92 -94.08
300.0000
6,300.00

5.0000
4  REMOVING EXISTING WALL

47.0000 L.F. -80.00 % 13.4600 -46.16 %

235.00 -940.00 632.62 -542.38
25.0000
1,175.00

100.0000
5 REMOVING DRAINAGE STRUCTURE

19.0000 EACH -90.00 % 307.1900 -69.28 %

1,900.00 -17,100.00 5,836.61 -13,163.39
1,000.0000
19,000.00

2,000.0000
6  REMOVE EXISTING PRV VAULT

1.0000 EACH -20.00 % 277.4700 -88.90 %

2,000.00 -500.00 277.47 -2,222.53
2,500.0000
2,500.00

7 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 %

298,000.00 298,000.00298,000.00

5.0000
8  REMOVING CEMENT CONC. DRIVEWAY APPROACH

95.0000 S.Y. -83.33 % 5.7900 -80.70 %

475.00 -2,375.00 550.05 -2,299.95
30.0000
2,850.00

5.0000
9  REMOVING CEMENT CONC. SLAB

73.0000 S.Y. -83.33 % 6.2700 -79.10 %

365.00 -1,825.00 457.71 -1,732.29
30.0000
2,190.00

5.0000
10 REMOVING CEMENT CONC. SIDEWALK

1012.0000 S.Y. -83.33 % 1.9000 -93.67 %

5,060.00 -25,300.00 1,922.80 -28,437.20
30.0000

30,360.00

3.0000
11 REMOVING CEMENT CONC. CURB AND GUTTER

2751.0000 L.F. -50.00 % 0.5700 -90.50 %

8,253.00 -8,253.00 1,568.07 -14,937.93
6.0000

16,506.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 14TH BIDDER ------- ------- LOW BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

APOLLO, INC. ROTSCHY, INC.
1133 W COLUMBIA DR 22525 NE GARNER RD
99336-3472 98675

PROJECT : KENNEWICK   WA  993360617 YACOLT   WA  986750399

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

2.0000
12 REMOVING ASPHALT CONC. PAVEMENT

8269.0000 S.Y. 33.33 % 3.3700 124.67 %

16,538.00 4,134.50 27,866.53 15,463.03
1.5000

12,403.50

2.0000
13 REMOVING CHAIN LINK FENCE

1114.0000 L.F. -60.00 % 0.9000 -82.00 %

2,228.00 -3,342.00 1,002.60 -4,567.40
5.0000

5,570.00
14 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 %

100,000.00 100,000.00100,000.00

GRADING

5.2600
15 ROADWAY EXCAVATION INCL. HAUL

2380.0000 C.Y. -67.13 % 13.9200 -13.00 %

12,518.80 -25,561.20 33,129.60 -4,950.40
16.0000

38,080.00

8.0000
16  SPECIAL SELECT BORROW INCL. HAUL

56960.0000 TON 0.00 % 5.6500 -29.38 %

455,680.00 0.00 321,824.00 -133,856.00
8.0000

455,680.00

5.8000
17 EMBANKMENT COMPACTION

35740.0000 C.Y. 70.59 % 1.3100 -61.47 %

207,292.00 85,776.00 46,819.40 -74,696.60
3.4000

121,516.00

DRAINAGE

7.2500
18  POND EXCAVATION INCL. HAUL

930.0000 C.Y. -54.69 % 21.2700 32.94 %

6,742.50 -8,137.50 19,781.10 4,901.10
16.0000

14,880.00
19  STORM WATER INFILTRATION VAULT

L.S. -44.19 % -1.39 %

344,378.00 -272,667.00 608,451.42 -8,593.58617,045.00

2,150.0000
20 DROP INLET TYPE 1

2.0000 EACH -38.57 % 1,841.9000 -47.37 %

4,300.00 -2,700.00 3,683.80 -3,316.20
3,500.0000
7,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 14TH BIDDER ------- ------- LOW BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

APOLLO, INC. ROTSCHY, INC.
1133 W COLUMBIA DR 22525 NE GARNER RD
99336-3472 98675

PROJECT : KENNEWICK   WA  993360617 YACOLT   WA  986750399

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

5,120.0000
21 PRECAST CONCRETE DRYWELL

1.0000 EACH 201.18 % 3,749.9900 120.59 %

5,120.00 3,420.00 3,749.99 2,049.99
1,700.0000
1,700.00

1,720.0000
22  COV COMBINATION CURB INLET

7.0000 EACH -16.10 % 1,659.9500 -19.03 %

12,040.00 -2,310.00 11,619.65 -2,730.35
2,050.0000
14,350.00

1,220.0000
23  COV CURB INLET

26.0000 EACH -15.86 % 1,119.2900 -22.81 %

31,720.00 -5,980.00 29,101.54 -8,598.46
1,450.0000
37,700.00

62.0000
24 HAND PLACED RIPRAP

160.0000 C.Y. -38.00 % 49.5400 -50.46 %

9,920.00 -6,080.00 7,926.40 -8,073.60
100.0000
16,000.00

5.2500
25 UNDERDRAIN PIPE 6 IN. DIAM.

538.0000 L.F. -65.00 % 12.1600 -18.93 %

2,824.50 -5,245.50 6,542.08 -1,527.92
15.0000
8,070.00

STORM SEWER

886.0000
26 CATCH BASIN TYPE COV

14.0000 EACH -26.17 % 1,021.1500 -14.90 %

12,404.00 -4,396.00 14,296.10 -2,503.90
1,200.0000
16,800.00

17,700.0000
27  HYDRODYNAMIC SEPARATOR

1.0000 EACH -4.32 % 14,086.3600 -23.86 %

17,700.00 -800.00 14,086.36 -4,413.64
18,500.0000
18,500.00

2,050.0000
28 CATCH BASIN TYPE 2 48 IN. DIAM.

38.0000 EACH -18.00 % 4,054.3300 62.17 %

77,900.00 -17,100.00 154,064.54 59,064.54
2,500.0000
95,000.00

3,444.0000
29 CATCH BASIN TYPE 2 54 IN. DIAM.

3.0000 EACH 14.80 % 6,706.1000 123.54 %

10,332.00 1,332.00 20,118.30 11,118.30
3,000.0000
9,000.00

1.0000
30 TESTING STORM SEWER PIPE

5191.0000 L.F. -50.00 % 2.1000 5.00 %

5,191.00 -5,191.00 10,901.10 519.10
2.0000

10,382.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 14TH BIDDER ------- ------- LOW BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

APOLLO, INC. ROTSCHY, INC.
1133 W COLUMBIA DR 22525 NE GARNER RD
99336-3472 98675

PROJECT : KENNEWICK   WA  993360617 YACOLT   WA  986750399

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

22.3500
31 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

3751.0000 L.F. -41.18 % 27.1200 -28.63 %

83,834.85 -58,703.15 101,727.12 -40,810.88
38.0000

142,538.00

38.7500
32 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1036.0000 L.F. -13.89 % 39.1600 -12.98 %

40,145.00 -6,475.00 40,569.76 -6,050.24
45.0000

46,620.00

23.3000
33 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

65.0000 L.F. -52.45 % 32.3600 -33.96 %

1,514.50 -1,670.50 2,103.40 -1,081.60
49.0000
3,185.00

SANITARY SEWER

675.0000
34 SEWER CLEANOUT

4.0000 EACH 35.00 % 229.5200 -54.10 %

2,700.00 700.00 918.08 -1,081.92
500.0000
2,000.00

120.0000
35  PIPE STUB OUTS

2.0000 EACH -92.00 % 1,266.7500 -15.55 %

240.00 -2,760.00 2,533.50 -466.50
1,500.0000
3,000.00

1.5000
36 TESTING SEWER PIPE

2122.0000 L.F. -50.00 % 1.0500 -65.00 %

3,183.00 -3,183.00 2,228.10 -4,137.90
3.0000

6,366.00

36.8000
37 PVC SANITARY SEWER PIPE 6 IN. DIAM.

151.0000 L.F. -18.22 % 39.7700 -11.62 %

5,556.80 -1,238.20 6,005.27 -789.73
45.0000
6,795.00

44.3000
38 PVC SANITARY SEWER PIPE 8 IN. DIAM.

1971.0000 L.F. -31.85 % 60.6100 -6.75 %

87,315.30 -40,799.70 119,462.31 -8,652.69
65.0000

128,115.00

1,200.0000
39  CUT, PLUG, AND ABANDON EX. SANITARY LINE

9.0000 EACH 242.86 % 244.8600 -30.04 %

10,800.00 7,650.00 2,203.74 -946.26
350.0000
3,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 14TH BIDDER ------- ------- LOW BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

APOLLO, INC. ROTSCHY, INC.
1133 W COLUMBIA DR 22525 NE GARNER RD
99336-3472 98675

PROJECT : KENNEWICK   WA  993360617 YACOLT   WA  986750399

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

3,030.0000
40  CONNECT EX. PIPE TO SANITARY MANHOLE OR LINE

8.0000 EACH 203.00 % 861.4500 -13.85 %

24,240.00 16,240.00 6,891.60 -1,108.40
1,000.0000
8,000.00

WATER LINES

21.5000
41 EXTRA TRENCH EXCAVATION

210.0000 C.Y. -52.22 % 29.5200 -34.40 %

4,515.00 -4,935.00 6,199.20 -3,250.80
45.0000
9,450.00

850.0000
42  RELOCATE/TRANSFER EXISTING WATER SERVICE METER

7.0000 EACH -43.33 % 796.4300 -46.90 %

5,950.00 -4,550.00 5,575.01 -4,924.99
1,500.0000
10,500.00

24.2000
43 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

210.0000 C.Y. 142.00 % 33.3100 233.10 %

5,082.00 2,982.00 6,995.10 4,895.10
10.0000
2,100.00

900.0000
44  6 IN. MJ X FL GATE VALVE

3.0000 EACH -10.00 % 668.3100 -33.17 %

2,700.00 -300.00 2,004.93 -995.07
1,000.0000
3,000.00

945.0000
45  6 IN. MJ GATE VALVE

4.0000 EACH -5.50 % 706.8000 -29.32 %

3,780.00 -220.00 2,827.20 -1,172.80
1,000.0000
4,000.00

1,355.0000
46  8 IN. MJ GATE VALVE

4.0000 EACH -9.67 % 1,061.1100 -29.26 %

5,420.00 -580.00 4,244.44 -1,755.56
1,500.0000
6,000.00

1,260.0000
47  8 IN. MJ X FE GATE VALVE

1.0000 EACH 152.00 % 986.4100 97.28 %

1,260.00 760.00 986.41 486.41
500.0000
500.00

1,400.0000
48  10 IN. MJ GATE VALVE

1.0000 EACH -22.22 % 1,118.8500 -37.84 %

1,400.00 -400.00 1,118.85 -681.15
1,800.0000
1,800.00

1,640.0000
49 BUTTERFLY VALVE 12 IN.

8.0000 EACH -45.33 % 1,309.0200 -56.37 %

13,120.00 -10,880.00 10,472.16 -13,527.84
3,000.0000
24,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 14TH BIDDER ------- ------- LOW BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

APOLLO, INC. ROTSCHY, INC.
1133 W COLUMBIA DR 22525 NE GARNER RD
99336-3472 98675

PROJECT : KENNEWICK   WA  993360617 YACOLT   WA  986750399

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

3,000.0000
50 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 1 IN.

2.0000 EACH -25.00 % 2,240.0300 -44.00 %

6,000.00 -2,000.00 4,480.06 -3,519.94
4,000.0000
8,000.00

1,696.0000
51 BLOWOFF ASSEMBLY

1.0000 EACH -43.47 % 990.3900 -66.99 %

1,696.00 -1,304.00 990.39 -2,009.61
3,000.0000
3,000.00

9,832.0000
52  6 IN. WATER METER VAULT ASSEMBLY

1.0000 EACH 145.80 % 8,655.7700 116.39 %

9,832.00 5,832.00 8,655.77 4,655.77
4,000.0000
4,000.00

1,278.0000
53  ABANDON EXISTING 6 IN. WATER METER

1.0000 EACH -14.80 % 144.6700 -90.36 %

1,278.00 -222.00 144.67 -1,355.33
1,500.0000
1,500.00

1,210.0000
54  TRANSFER EXISTING FIRE DEPARTMENT CONNECTION ASSEMBLY

1.0000 EACH -59.67 % 840.8800 -71.97 %

1,210.00 -1,790.00 840.88 -2,159.12
3,000.0000
3,000.00

1,468.0000
55  CONNECT TO EXISTING 8 IN. DIAM. WATER MAIN

2.0000 EACH 46.80 % 1,273.1300 27.31 %

2,936.00 936.00 2,546.26 546.26
1,000.0000
2,000.00

1,860.0000
56  CONNECT TO EXISTING 12 IN. DIAM. WATER MAIN

2.0000 EACH 86.00 % 1,273.1300 27.31 %

3,720.00 1,720.00 2,546.26 546.26
1,000.0000
2,000.00

1,088.0000
57 MOVING EXISTING HYDRANTS

7.0000 EACH -27.47 % 655.9000 -56.27 %

7,616.00 -2,884.00 4,591.30 -5,908.70
1,500.0000
10,500.00

465.0000
58  CUT, PLUG, AND ABANDON EX. WATER LINE

21.0000 EACH 86.00 % 249.6300 -0.15 %

9,765.00 4,515.00 5,242.23 -7.77
250.0000
5,250.00

35.5100
59 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

524.0000 L.F. -28.98 % 28.7300 -42.54 %

18,607.24 -7,592.76 15,054.52 -11,145.48
50.0000

26,200.00

51.7500
60 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

397.0000 L.F. -13.75 % 39.7600 -33.73 %

20,544.75 -3,275.25 15,784.72 -8,035.28
60.0000

23,820.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 14TH BIDDER ------- ------- LOW BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

APOLLO, INC. ROTSCHY, INC.
1133 W COLUMBIA DR 22525 NE GARNER RD
99336-3472 98675

PROJECT : KENNEWICK   WA  993360617 YACOLT   WA  986750399

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

93.7500
61 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM.

17.0000 L.F. 33.93 % 74.2700 6.10 %

1,593.75 403.75 1,262.59 72.59
70.0000
1,190.00

60.5100
62 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

2082.0000 L.F. -24.36 % 24.2500 -69.69 %

125,981.82 -40,578.18 50,488.50 -116,071.50
80.0000

166,560.00

840.0000
63  WATER PIPE SLOPE ANCHOR

6.0000 EACH -58.00 % 320.3300 -83.98 %

5,040.00 -6,960.00 1,921.98 -10,078.02
2,000.0000
12,000.00

218.5000
64  CONCRETE THRUST BLOCK

12.0000 L.F. 45.67 % 152.8300 1.89 %

2,622.00 822.00 1,833.96 33.96
150.0000
1,800.00

STRUCTURE

61.0000
65 STRUCTURE EXCAVATION CLASS A INCL. HAUL

29.0000 C.Y. 103.33 % 51.2600 70.87 %

1,769.00 899.00 1,486.54 616.54
30.0000
870.00

183.3000
66 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

1270.0000 C.Y. -63.34 % 161.2500 -67.75 %

232,791.00 -402,209.00 204,787.50 -430,212.50
500.0000

635,000.00

50.8200
67 GRAVEL BACKFILL FOR WALL

1175.0000 C.Y. 45.20 % 24.4500 -30.14 %

59,713.50 18,588.50 28,728.75 -12,396.25
35.0000

41,125.00

0.0000
68 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

182.2800
69 FURNISHING & PLACING TEMP. CASING FOR 5'-0" DIA. SHAFT

245.5000 L.F. -39.24 % 131.2500 -56.25 %

44,749.74 -28,900.26 32,221.88 -41,428.13
300.0000
73,650.00

261.7000
70  FURNISHING & PLACING TEMP. CASING FOR 6'-6' DIA. SHAFT

603.6000 L.F. -25.23 % 205.8000 -41.20 %

157,962.12 -53,297.88 124,220.88 -87,039.12
350.0000

211,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 14TH BIDDER ------- ------- LOW BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

APOLLO, INC. ROTSCHY, INC.
1133 W COLUMBIA DR 22525 NE GARNER RD
99336-3472 98675

PROJECT : KENNEWICK   WA  993360617 YACOLT   WA  986750399

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

379.5000
71 FURNISHING PERMANENT CASING FOR 5'-0" DIAM. SHAFT

17.0000 L.F. -5.13 % 398.4800 -0.38 %

6,451.50 -348.50 6,774.16 -25.84
400.0000
6,800.00

425.5000
72  FURNISHING PERMANENT CASING FOR 6'-6" DIA. SHAFT

56.0000 L.F. -14.90 % 446.2500 -10.75 %

23,828.00 -4,172.00 24,990.00 -3,010.00
500.0000
28,000.00

1,500.0000
73 PLACING PERMANENT CASING FOR 5'-0" DIAM. SHAFT

2.0000 EACH -40.00 % 1,575.0000 -37.00 %

3,000.00 -2,000.00 3,150.00 -1,850.00
2,500.0000
5,000.00

1,750.0000
74  PLACING PERMANENT CASING FOR 6'-6" DIA. SHAFT

6.0000 EACH -30.00 % 1,837.5000 -26.50 %

10,500.00 -4,500.00 11,025.00 -3,975.00
2,500.0000
15,000.00

400.0000
75 CASING SHORING

12.0000 L.F. 60.00 % 420.0000 68.00 %

4,800.00 1,800.00 5,040.00 2,040.00
250.0000
3,000.00

1.6500
76 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

1071.0000 LB. 10.00 % 1.3100 -12.67 %

1,767.15 160.65 1,403.01 -203.49
1.5000

1,606.50

0.8400
77 ST. REINF. BAR FOR BRIDGE

114900.0000 LB. -32.80 % 1.3100 4.80 %

96,516.00 -47,109.00 150,519.00 6,894.00
1.2500

143,625.00

1.1000
78 ST. REINF. BAR FOR RETAINING WALL

2700.0000 LB. -12.00 % 1.0500 -16.00 %

2,970.00 -405.00 2,835.00 -540.00
1.2500

3,375.00

0.6600
79 ST. REINF. BAR FOR SHAFT

363500.0000 LB. -47.20 % 0.5900 -52.80 %

239,910.00 -214,465.00 214,465.00 -239,910.00
1.2500

454,375.00

9.2500
80 CSL ACCESS TUBE

7881.0000 L.F. -22.92 % 9.7100 -19.08 %

72,899.25 -21,672.75 76,524.51 -18,047.49
12.0000

94,572.00

974.9500
81 CONC. CLASS 4000 FOR BRIDGE

571.0000 C.Y. 62.49 % 630.0000 5.00 %

556,696.45 214,096.45 359,730.00 17,130.00
600.0000

342,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 14TH BIDDER ------- ------- LOW BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

APOLLO, INC. ROTSCHY, INC.
1133 W COLUMBIA DR 22525 NE GARNER RD
99336-3472 98675

PROJECT : KENNEWICK   WA  993360617 YACOLT   WA  986750399

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

757.3100
82 CONC. CLASS 4000 FOR RETAINING WALL

28.0000 C.Y. 26.22 % 735.0000 22.50 %

21,204.68 4,404.68 20,580.00 3,780.00
600.0000
16,800.00

275.0000
83 CONC. CLASS 4000P FOR SHAFT

1311.0000 C.Y. -21.43 % 168.0000 -52.00 %

360,525.00 -98,325.00 220,248.00 -238,602.00
350.0000

458,850.00

425.5400
84 PRESTRESSED CONC. GIRDER SERIES WF83G

4379.0000 L.F. 6.39 % 498.7500 24.69 %

1,863,439.66 111,839.66 2,184,026.25 432,426.25
400.0000

1,751,600.00
85 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

4,929.0000
86 FABRIC PAD BEARING - SUPERSTR.

12.0000 EACH 97.16 % 4,725.0000 89.00 %

59,148.00 29,148.00 56,700.00 26,700.00
2,500.0000
30,000.00

87 SUPERSTRUCTURE 39TH STREET OVER BNSF
L.S. 0.96 % -37.58 %

1,520,000.00 14,500.00 939,750.00 -565,750.001,505,500.00

81.0000
88 BRIDGE RAILING TYPE  S-BP - SUPERSTR

516.0000 L.F. 8.00 % 57.7500 -23.00 %

41,796.00 3,096.00 29,799.00 -8,901.00
75.0000

38,700.00

81.1000
89 BRIDGE RAILING TYPE  S-BP WALL

920.0000 L.F. 8.13 % 57.7500 -23.00 %

74,612.00 5,612.00 53,130.00 -15,870.00
75.0000

69,000.00

45.0000
90 BRIDGE RAILING TYPE CHAIN LINK FENCE

1068.0000 L.F. -40.00 % 47.2500 -37.00 %

48,060.00 -32,040.00 50,463.00 -29,637.00
75.0000

80,100.00

163.4500
91  PEDESTRIAN RAILING

65.0000 L.F. 81.61 % 136.5000 51.67 %

10,624.25 4,774.25 8,872.50 3,022.50
90.0000
5,850.00

115.2500
92 PEDESTRIAN BARRIER

1584.0000 L.F. 15.25 % 89.2500 -10.75 %

182,556.00 24,156.00 141,372.00 -17,028.00
100.0000

158,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 14TH BIDDER ------- ------- LOW BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

APOLLO, INC. ROTSCHY, INC.
1133 W COLUMBIA DR 22525 NE GARNER RD
99336-3472 98675

PROJECT : KENNEWICK   WA  993360617 YACOLT   WA  986750399

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

267.0000
93 SEW PEDESTRIAN BARRIER

920.0000 L.F. -33.25 % 315.0000 -21.25 %

245,640.00 -122,360.00 289,800.00 -78,200.00
400.0000

368,000.00

26.0000
94 STRUCTURAL EARTH WALL

14471.0000 S.F. -13.33 % 23.6600 -21.13 %

376,246.00 -57,884.00 342,383.86 -91,746.14
30.0000

434,130.00

30.0000
95 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

10226.0000 C.Y. -14.29 % 27.8100 -20.54 %

306,780.00 -51,130.00 284,385.06 -73,524.94
35.0000

357,910.00

SURFACING

15.0000
96 CRUSHED SURFACING BASE COURSE

6802.0000 TON -10.71 % 16.2400 -3.33 %

102,030.00 -12,243.60 110,464.48 -3,809.12
16.8000

114,273.60

30.0000
97 CRUSHED SURFACING TOP COURSE

800.0000 TON -3.23 % 24.1800 -22.00 %

24,000.00 -800.00 19,344.00 -5,456.00
31.0000

24,800.00

CEMENT CONCRETE PAVEMENT

236.9000
98 BRIDGE APPROACH SLAB

232.0000 S.Y. -5.24 % 116.7700 -53.29 %

54,960.80 -3,039.20 27,090.64 -30,909.36
250.0000
58,000.00

HOT MIX ASPHALT

69.7500
99 HMA CL. 1/2 IN. PG 64-22

5093.0000 TON -17.94 % 69.8800 -17.79 %

355,236.75 -77,668.25 355,898.84 -77,006.16
85.0000

432,905.00
100 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

12,989.00 12,989.0012,989.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 14TH BIDDER ------- ------- LOW BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

APOLLO, INC. ROTSCHY, INC.
1133 W COLUMBIA DR 22525 NE GARNER RD
99336-3472 98675

PROJECT : KENNEWICK   WA  993360617 YACOLT   WA  986750399

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
101 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

8,658.00 8,658.008,658.00
102 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

5,093.00 5,093.005,093.00

110.0000
103 COMMERCIAL HMA

249.0000 TON 0.00 % 105.0000 -4.55 %

27,390.00 0.00 26,145.00 -1,245.00
110.0000
27,390.00

IRRIGATION AND WATER DISTRIBUTION
104 IRRIGATION SYSTEM

L.S. -58.49 % -56.42 %

11,000.00 -15,500.00 11,550.00 -14,950.0026,500.00

500.0000
105  RELOCATE IRRIGATION BOX

2.0000 EACH 66.67 % 525.0000 75.00 %

1,000.00 400.00 1,050.00 450.00
300.0000
600.00

EROSION CONTROL AND PLANTING

30.0000
106 ESC LEAD

180.0000 DAY -80.00 % 54.6900 -63.54 %

5,400.00 -21,600.00 9,844.20 -17,155.80
150.0000
27,000.00

10.0000
107 COMPOST BLANKET

245.0000 S.Y. 100.00 % 10.5000 110.00 %

2,450.00 1,225.00 2,572.50 1,347.50
5.0000

1,225.00

15.6000
108 STABILIZED CONSTRUCTION ENTRANCE

1190.0000 S.Y. -13.33 % 13.5500 -24.72 %

18,564.00 -2,856.00 16,124.50 -5,295.50
18.0000

21,420.00

58.0000
109 INLET PROTECTION

62.0000 EACH -22.67 % 54.3400 -27.55 %

3,596.00 -1,054.00 3,369.08 -1,280.92
75.0000
4,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 14TH BIDDER ------- ------- LOW BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

APOLLO, INC. ROTSCHY, INC.
1133 W COLUMBIA DR 22525 NE GARNER RD
99336-3472 98675

PROJECT : KENNEWICK   WA  993360617 YACOLT   WA  986750399

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.8500
110 SILT FENCE

3480.0000 L.F. 3.64 % 2.2400 -18.55 %

9,918.00 348.00 7,795.20 -1,774.80
2.7500

9,570.00

16.5000
111 GRAVEL FILTER BERM

650.0000 L.F. -8.33 % 3.0000 -83.33 %

10,725.00 -975.00 1,950.00 -9,750.00
18.0000

11,700.00

4.2000
112 WATTLE

940.0000 L.F. 110.00 % 3.1400 57.00 %

3,948.00 2,068.00 2,951.60 1,071.60
2.0000

1,880.00
113 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

200,000.00 200,000.00200,000.00

8.0000
114 TEMPORARY CURB

370.0000 L.F. -50.00 % 2.8800 -82.00 %

2,960.00 -2,960.00 1,065.60 -4,854.40
16.0000
5,920.00

20.3500
115 TEMPORARY PIPE SLOPE DRAIN

1230.0000 L.F. -32.17 % 9.7800 -67.40 %

25,030.50 -11,869.50 12,029.40 -24,870.60
30.0000

36,900.00

1,500.0000
116 TEMPORARY SEEDING

2.3000 ACRE 15.38 % 1,575.0000 21.15 %

3,450.00 460.00 3,622.50 632.50
1,300.0000
2,990.00

1,500.0000
117 SEEDING, FERTILIZING, AND MULCHING

2.1000 ACRE -50.00 % 1,575.0000 -47.50 %

3,150.00 -3,150.00 3,307.50 -2,992.50
3,000.0000
6,300.00

6,500.0000
118 SEEDING, FERTILIZING, AND MULCHING - SITE POND

0.4500 ACRE 85.71 % 6,825.0000 95.00 %

2,925.00 1,350.00 3,071.25 1,496.25
3,500.0000
1,575.00

35.0000
119 TOPSOIL TYPE C

1180.0000 C.Y. 75.00 % 18.9000 -5.50 %

41,300.00 17,700.00 22,302.00 -1,298.00
20.0000

23,600.00

5,000.0000
120  SOIL PREPARATION AREA

0.3000 ACRE 66.67 % 16,661.1000 455.37 %

1,500.00 600.00 4,998.33 4,098.33
3,000.0000

900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 14TH BIDDER ------- ------- LOW BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

APOLLO, INC. ROTSCHY, INC.
1133 W COLUMBIA DR 22525 NE GARNER RD
99336-3472 98675

PROJECT : KENNEWICK   WA  993360617 YACOLT   WA  986750399

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

100.0000
121 PSIPE COMMEMORATION MAPLE, 1" CAL, CONTAINER

16.0000 EACH 0.00 % 105.0000 5.00 %

1,600.00 0.00 1,680.00 80.00
100.0000
1,600.00

100.0000
122 PSIPE KATSURA TREE, 1" CAL, COMTAINER

40.0000 EACH 0.00 % 105.0000 5.00 %

4,000.00 0.00 4,200.00 200.00
100.0000
4,000.00

10.0000
123 PSIPE DOUGLAS FIR, 4' HEIGHT, CONTAINER

4.0000 EACH -90.00 % 10.5000 -89.50 %

40.00 -360.00 42.00 -358.00
100.0000
400.00

100.0000
124 PSIPE OREGON WHITE OAK, 1" CAL, CONTAINER

53.0000 EACH 0.00 % 105.0000 5.00 %

5,300.00 0.00 5,565.00 265.00
100.0000
5,300.00

100.0000
125 PSIPE HOGAN CEDAR, 4' HEIGHT, CONTAINER

11.0000 EACH 0.00 % 105.0000 5.00 %

1,100.00 0.00 1,155.00 55.00
100.0000
1,100.00

10.0000
126 PSIPE BOSTON IVY, #1 CONTAINER

25.0000 EACH 5.26 % 10.9200 14.95 %

250.00 12.50 273.00 35.50
9.5000
237.50

127 WEED CONTROL
EST. 0.00 % 0.00 %

2,500.00 2,500.002,500.00

50.0000
128 BARK OR WOOD CHIP MULCH

31.0000 C.Y. 25.00 % 52.5000 31.25 %

1,550.00 310.00 1,627.50 387.50
40.0000
1,240.00

2.7400
129 HIGH VISIBILITY FENCE

3500.0000 L.F. 9.60 % 2.2400 -10.40 %

9,590.00 840.00 7,840.00 -910.00
2.5000

8,750.00

TRAFFIC

7.5700
130  CEMENT CONC. TRAFFIC CURB AND GUTTER (COV TYPE A-1)

3248.0000 L.F. -43.93 % 8.1500 -39.63 %

24,587.36 -19,260.64 26,471.20 -17,376.80
13.5000

43,848.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 14TH BIDDER ------- ------- LOW BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

APOLLO, INC. ROTSCHY, INC.
1133 W COLUMBIA DR 22525 NE GARNER RD
99336-3472 98675

PROJECT : KENNEWICK   WA  993360617 YACOLT   WA  986750399

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

7.5700
131  CEMENT CONC. TRAFFIC CURB (COV TYPE E-1)

1559.0000 L.F. -52.69 % 8.1500 -49.06 %

11,801.63 -13,142.37 12,705.85 -12,238.15
16.0000

24,944.00

7.5700
132  MOUNTABLE CEMENT CONC. TRAFFIC CURB (COV TYPE ROLLED)

789.0000 L.F. -67.09 % 8.1500 -64.57 %

5,972.73 -12,174.27 6,430.35 -11,716.65
23.0000

18,147.00

20.0000
133 BEAM GUARDRAIL TYPE 31

826.0000 L.F. -13.04 % 19.6900 -14.39 %

16,520.00 -2,478.00 16,263.94 -2,734.06
23.0000

18,998.00

2,500.0000
134 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

1.0000 EACH 83.82 % 1,585.5000 16.58 %

2,500.00 1,140.00 1,585.50 225.50
1,360.0000
1,360.00

2,500.0000
135 BEAM GUARDRAIL TRANSITION SECTION TYPE 11

1.0000 EACH 83.82 % 1,585.5000 16.58 %

2,500.00 1,140.00 1,585.50 225.50
1,360.0000
1,360.00

2,500.0000
136 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH 35.50 % 2,247.0000 21.79 %

5,000.00 1,310.00 4,494.00 804.00
1,845.0000
3,690.00

20,000.0000
137 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 33.33 % 17,325.0000 15.50 %

40,000.00 10,000.00 34,650.00 4,650.00
15,000.0000
30,000.00

1.2500
138 PLASTIC LINE

6112.0000 L.F. 38.89 % 1.3100 45.56 %

7,640.00 2,139.20 8,006.72 2,505.92
0.9000

5,500.80

1.4500
139 PLASTIC WIDE LINE

4174.0000 L.F. -42.00 % 1.5200 -39.20 %

6,052.30 -4,382.70 6,344.48 -4,090.52
2.5000

10,435.00

4.9500
140 PLASTIC CROSSWALK LINE

438.0000 S.F. 8.79 % 5.2000 14.29 %

2,168.10 175.20 2,277.60 284.70
4.5500

1,992.90

9.7500
141 PLASTIC STOP LINE

80.0000 L.F. 77.27 % 10.2400 86.18 %

780.00 340.00 819.20 379.20
5.5000
440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 14TH BIDDER ------- ------- LOW BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

APOLLO, INC. ROTSCHY, INC.
1133 W COLUMBIA DR 22525 NE GARNER RD
99336-3472 98675

PROJECT : KENNEWICK   WA  993360617 YACOLT   WA  986750399

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

155.0000
142 PLASTIC TRAFFIC ARROW

2.0000 EACH 29.17 % 162.7500 35.63 %

310.00 70.00 325.50 85.50
120.0000
240.00

208.0000
143 RAISED PAVEMENT MARKER TYPE 2

0.5100 HUND -48.00 % 840.0000 110.00 %

106.08 -97.92 428.40 224.40
400.0000
204.00

0.7500
144 TEMPORARY PAVEMENT MARKING

5550.0000 L.F. 150.00 % 0.7900 163.33 %

4,162.50 2,497.50 4,384.50 2,719.50
0.3000

1,665.00
145 PERMANENT SIGNING

L.S. -25.00 % -65.55 %

12,000.00 -4,000.00 5,512.50 -10,487.5016,000.00
146 ILLUMINATION SYSTEM

L.S. -38.60 % -47.94 %

233,920.00 -147,080.00 198,366.00 -182,634.00381,000.00
147 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 828.57 % -57.41 %

130,000.00 116,000.00 5,962.32 -8,037.6814,000.00

48.0000
148 FLAGGERS AND SPOTTERS

4000.0000 HR 9.71 % 40.9000 -6.51 %

192,000.00 17,000.00 163,600.00 -11,400.00
43.7500

175,000.00
149 TRAFFIC CONTROL SUPERVISOR

L.S. 50.00 % -84.66 %

60,000.00 20,000.00 6,135.47 -33,864.5340,000.00

20.0000
150 CONSTRUCTION SIGNS CLASS A

45.0000 S.F. 33.33 % 23.4400 56.27 %

900.00 225.00 1,054.80 379.80
15.0000
675.00

OTHER ITEMS
151 TYPE B PROGRESS SCHEDULE

L.S. 13.06 % 5.00 %

16,958.48 1,958.48 15,750.00 750.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X308 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007681 REGION NO : 4 AWARDED ON : Apr 13 2009
VERSION NO :3 WORK ORDER# : RA0006
HWY :SR 000 ------- 14TH BIDDER ------- ------- LOW BIDDER -------

TITLE :VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)

APOLLO, INC. ROTSCHY, INC.
1133 W COLUMBIA DR 22525 NE GARNER RD
99336-3472 98675

PROJECT : KENNEWICK   WA  993360617 YACOLT   WA  986750399

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2009
11:47

DOT_RGGB01

STPX-2008(023), STPXP-2008(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

21.0000
152 STRUCTURE EXCAVATION CLASS B INCL. HAUL

6056.0000 C.Y. 5.00 % 7.0300 -64.85 %

127,176.00 6,056.00 42,573.68 -78,546.32
20.0000

121,120.00

1.5000
153 SHORING OR EXTRA EXCAVATION CLASS B

102500.0000 S.F. 200.00 % 0.0800 -84.00 %

153,750.00 102,500.00 8,200.00 -43,050.00
0.5000

51,250.00

32.7500
154 GRAVEL BACKFILL FOR DRAIN

80.0000 C.Y. 9.17 % 52.5000 75.00 %

2,620.00 220.00 4,200.00 1,800.00
30.0000
2,400.00

248.0000
155  16 IN. STEEL CASING (OPEN TRENCH)

136.0000 L.F. 24.00 % 106.2700 -46.87 %

33,728.00 6,528.00 14,452.72 -12,747.28
200.0000
27,200.00

342.0000
156  24 IN. STEEL CASING (JACK AND BORE)

595.0000 L.F. -31.60 % 336.4400 -32.71 %

203,490.00 -94,010.00 200,181.80 -97,318.20
500.0000

297,500.00

272.0000
157  24 IN. STEEL CASING (OPEN TRENCH)

1610.0000 L.F. 8.80 % 132.1000 -47.16 %

437,920.00 35,420.00 212,681.00 -189,819.00
250.0000

402,500.00

25,660.0000
158  JACK AND BORE PITS

4.0000 EACH -57.23 % 5,079.9600 -91.53 %

102,640.00 -137,360.00 20,319.84 -219,680.16
60,000.0000
240,000.00

159 CURE BOX
L.S. 22.43 % -91.25 %

3,673.00 673.00 262.50 -2,737.503,000.00

890.0000
160 BOLLARD TYPE 2 (COV STANDARD)

3.0000 EACH 97.78 % 284.2200 -36.84 %

2,670.00 1,320.00 852.66 -497.34
450.0000
1,350.00

161  PRV VAULT
L.S. -2.00 % -21.16 %

58,800.00 -1,200.00 47,305.35 -12,694.6560,000.00
162  UTILITY VAULT

L.S. 25.00 % 81.32 %

10,000.00 2,000.00 14,505.65 6,505.658,000.00
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163  PRV  VAULT  ELECTRICAL SERVICE

L.S. -92.90 % -92.55 %

1,065.00 -13,935.00 1,118.25 -13,881.7515,000.00

24.8100
164  CEMENT CONC. SIDEWALK (COV STANDARD 4")

1155.0000 S.Y. -17.30 % 26.1400 -12.87 %

28,655.55 -5,994.45 30,191.70 -4,458.30
30.0000

34,650.00

31.1100
165  CEMENT CONC. SIDEWALK (COV STANDARD 8")

110.0000 S.Y. -48.15 % 32.6500 -45.58 %

3,422.10 -3,177.90 3,591.50 -3,008.50
60.0000
6,600.00

35.1100
166 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-04A

63.0000 S.Y. -47.20 % 35.8100 -46.15 %

2,211.93 -1,977.57 2,256.03 -1,933.47
66.5000
4,189.50

34.6500
167 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-05B

74.0000 S.Y. -47.89 % 35.8200 -46.14 %

2,564.10 -2,356.90 2,650.68 -2,270.32
66.5000
4,921.00

34.1100
168 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-07

372.0000 S.Y. -48.71 % 35.8000 -46.17 %

12,688.92 -12,049.08 13,317.60 -11,420.40
66.5000

24,738.00

850.0000
169  CEMENT CONC. SIDEWALK  RAMP (COV PARALLEL TYPE)

5.0000 EACH -35.36 % 965.7400 -26.56 %

4,250.00 -2,325.00 4,828.70 -1,746.30
1,315.0000
6,575.00

850.0000
170  CEMENT CONC. SIDEWALK  RAMP (COV LIMITED ROW TYPE)

5.0000 EACH -35.36 % 965.7400 -26.56 %

4,250.00 -2,325.00 4,828.70 -1,746.30
1,315.0000
6,575.00

950.0000
171  CEMENT CONC. SIDEWALK  RAMP (SPECIAL BRIDGE APPROACH)

2.0000 EACH -36.67 % 1,070.7500 -28.62 %

1,900.00 -1,100.00 2,141.50 -858.50
1,500.0000
3,000.00

17.0000
172  CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE (TEMPORARY)

600.0000 L.F. 13.33 % 17.8500 19.00 %

10,200.00 1,200.00 10,710.00 1,710.00
15.0000
9,000.00

17.0000
173  CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE

334.0000 L.F. -15.00 % 17.8500 -10.75 %

5,678.00 -1,002.00 5,961.90 -718.10
20.0000
6,680.00
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120.0000
174  CHAIN LINK FENCE SPECIAL

115.0000 L.F. 166.67 % 126.0000 180.00 %

13,800.00 8,625.00 14,490.00 9,315.00
45.0000
5,175.00

15.0000
175 CHAIN LINK FENCE TYPE 4

103.0000 L.F. 15.38 % 15.7500 21.15 %

1,545.00 206.00 1,622.25 283.25
13.0000
1,339.00

130.0000
176 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

25.0000 EACH -13.33 % 136.5000 -9.00 %

3,250.00 -500.00 3,412.50 -337.50
150.0000
3,750.00

19,250.0000
177  CHAIN LINK GATE SPECIAL

1.0000 EACH 92.50 % 20,212.5000 102.13 %

19,250.00 9,250.00 20,212.50 10,212.50
10,000.0000
10,000.00

1,200.0000
178 DOUBLE 14 FT. CHAIN LINK GATE

1.0000 EACH 50.00 % 1,260.0000 57.50 %

1,200.00 400.00 1,260.00 460.00
800.0000
800.00

1,200.0000
179  DOUBLE 14 FT. CHAIN LINK GATE (TEMPORARY)

4.0000 EACH 100.00 % 1,260.0000 110.00 %

4,800.00 2,400.00 5,040.00 2,640.00
600.0000
2,400.00

1,275.0000
180  DOUBLE 14 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY)

1.0000 EACH 27.50 % 1,338.7500 33.88 %

1,275.00 275.00 1,338.75 338.75
1,000.0000
1,000.00

1,600.0000
181 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH -3.03 % 1,680.0000 1.82 %

1,600.00 -50.00 1,680.00 30.00
1,650.0000
1,650.00

1,675.0000
182  DOUBLE 20 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY)

2.0000 EACH 34.00 % 1,758.7500 40.70 %

3,350.00 850.00 3,517.50 1,017.50
1,250.0000
2,500.00

2,000.0000
183  DOUBLE 25 FT. CHAIN LINK GATE W/ BARBED WIRE

2.0000 EACH -11.11 % 2,100.0000 -6.67 %

4,000.00 -500.00 4,200.00 -300.00
2,250.0000
4,500.00

2,500.0000
184  DOUBLE 30 FT. CHAIN LINK GATE W/ BARBED WIRE

1.0000 EACH -7.41 % 2,625.0000 -2.78 %

2,500.00 -200.00 2,625.00 -75.00
2,700.0000
2,700.00
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24.6000
185 GRAVITY BLOCK WALL

305.0000 S.F. -29.71 % 17.1200 -51.09 %

7,503.00 -3,172.00 5,221.60 -5,453.40
35.0000

10,675.00
186  TEMPORARY RETAINING WALL

L.S. 31.52 % -79.29 %

58,000.00 13,900.00 9,134.84 -34,965.1644,100.00
187  GRAFFITI RESISTANT COATING

L.S. -19.42 % 1.76 %

34,650.00 -8,350.00 43,756.65 756.6543,000.00

900.0000
188 ABANDON EXISTING MANHOLE

5.0000 EACH 50.00 % 282.5500 -52.91 %

4,500.00 1,500.00 1,412.75 -1,587.25
600.0000
3,000.00

200.0000
189 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH -83.33 % 582.8100 -51.43 %

600.00 -3,000.00 1,748.43 -1,851.57
1,200.0000
3,600.00

380.0000
190 ADJUST MANHOLE

2.0000 EACH -24.00 % 313.9300 -37.21 %

760.00 -240.00 627.86 -372.14
500.0000
1,000.00

9,600.0000
191 MANHOLE 48 IN. DIAM. TYPE 1 COV SANITARY W/ DROP STR.

2.0000 EACH -4.00 % 3,632.4200 -63.68 %

19,200.00 -800.00 7,264.84 -12,735.16
10,000.0000
20,000.00

3,060.0000
192 MANHOLE 48 IN. DIAM. TYPE 1

12.0000 EACH -30.45 % 3,017.1300 -31.43 %

36,720.00 -16,080.00 36,205.56 -16,594.44
4,400.0000
52,800.00

160.0000
193 ADJUST VALVE BOX

9.0000 EACH -36.00 % 39.0000 -84.40 %

1,440.00 -810.00 351.00 -1,899.00
250.0000
2,250.00

194 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 %

5.00 5.005.00

1.0000
195 TRAINING

800.0000 HR -77.78 % 41.0200 811.56 %

800.00 -2,800.00 32,816.00 29,216.00
4.5000

3,600.00
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196 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
197 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 %

21,900.00 21,900.0021,900.00
198 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 %

26,000.00 26,000.0026,000.00
199 SPCC PLAN

L.S. -87.80 % -47.35 %

122.00 -878.00 526.48 -473.521,000.00
200 FIELD OFFICE BUILDING

L.S. -7.48 % -26.92 %

23,131.00 -1,869.00 18,270.00 -6,730.0025,000.00

1.2000
201 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

508.0000 S.Y. -92.00 % 2.0500 -86.33 %

609.60 -7,010.40 1,041.40 -6,578.60
15.0000
7,620.00

230.0000
202 NO TRESPASSING SIGN

3.0000 EACH 130.00 % 227.3500 127.35 %

690.00 390.00 682.05 382.05
100.0000
300.00

203 HEALTH AND SAFETY PLAN
L.S. 126.00 % -12.49 %

5,650.00 3,150.00 2,187.76 -312.242,500.00

300.0000
204 MAILBOX SUPPORT TYPE 1

1.0000 EACH 50.00 % 387.5200 93.76 %

300.00 100.00 387.52 187.52
200.0000
200.00

400.0000
205 MAILBOX SUPPORT TYPE 2

2.0000 EACH 0.00 % 387.5100 -3.12 %

800.00 0.00 775.02 -24.98
400.0000
800.00

1,200.0000
206  MAILBOX SUPPORT SPECIAL GROUP BOX

1.0000 EACH -40.00 % 387.5200 -80.62 %

1,200.00 -800.00 387.52 -1,612.48
2,000.0000
2,000.00
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207 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 %

25,000.00 25,000.0025,000.00

$13,306,045.74 -11.12% $11,546,777.40 -22.87%
LOW BIDDER  REJECTED 

$14,970,811.30CONTRACT TOTAL

$13,306,045.74 $11,546,777.40BASE TOTAL -11.12% -22.87%$14,970,811.30

LOW BIDDER REJECTED


