
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

INTERWEST CONSTRUCTION, INC. SCARSELLA BROS., INC. BOSS CONSTRUCTION, INC.
651 N HILL BLVD 8404 S 196TH ST 4945 GUIDE MERIDIAN

KENT WA  98031-1145

PROJECT : BURLINGTON   WA  982334600 SEATTLE   WA  981680697 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -59.92 % -90.74 % 14.68 %

95,000.00 -142,000.00 21,940.57 -215,059.43 271,801.00 34,801.00237,000.00

8,800.0000
2 CLEARING AND GRUBBING

5.0000 ACRE 150.71 % 7,500.0000 113.68 % 4,791.2000 36.50 %

44,000.00 26,450.00 37,500.00 19,950.00 23,956.00 6,406.00
3,510.0000
17,550.00

650.0000
3 REMOVING DRAINAGE STRUCTURE

6.0000 EACH 16.07 % 500.0000 -10.71 % 349.8000 -37.54 %

3,900.00 540.00 3,000.00 -360.00 2,098.80 -1,261.20
560.0000
3,360.00

3.0000
4 REMOVING ASPHALT CONC. PAVEMENT

9235.0000 S.Y. 3.45 % 2.8000 -3.45 % 2.8200 -2.76 %

27,705.00 923.50 25,858.00 -923.50 26,042.70 -738.80
2.9000

26,781.50

8.0000
5 REMOVING CONC. BARRIER

184.0000 L.F. -60.00 % 8.0000 -60.00 % 7.5300 -62.35 %

1,472.00 -2,208.00 1,472.00 -2,208.00 1,385.52 -2,294.48
20.0000
3,680.00

5.0000
6 REMOVING GUARDRAIL

140.0000 L.F. -30.56 % 5.0000 -30.56 % 5.3000 -26.39 %

700.00 -308.00 700.00 -308.00 742.00 -266.00
7.2000

1,008.00

180.0000
7 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -22.41 % 175.0000 -24.57 % 190.8000 -17.76 %

360.00 -104.00 350.00 -114.00 381.60 -82.40
232.0000
464.00

5.0000
8 REMOVING GUIDE POST

14.0000 EACH -50.00 % 5.0000 -50.00 % 7.4200 -25.80 %

70.00 -70.00 70.00 -70.00 103.88 -36.12
10.0000
140.00

0.5000
9 REMOVING PAINT LINE

6610.0000 L.F. 0.00 % 0.5000 0.00 % 0.5300 6.00 %

3,305.00 0.00 3,305.00 0.00 3,503.30 198.30
0.5000

3,305.00
10  TIMBER HARVEST

L.S. 114.29 % -52.38 % -50.18 %

45,000.00 24,000.00 10,000.00 -11,000.00 10,462.00 -10,538.0021,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

6.2500
11 ROADWAY EXCAVATION INCL. HAUL

45855.0000 C.Y. -14.38 % 6.7500 -7.53 % 5.6900 -22.05 %

286,593.75 -48,147.75 309,521.25 -25,220.25 260,914.95 -73,826.55
7.3000

334,741.50

0.0100
12 GRAVEL BORROW INCL. HAUL

11555.0000 TON -99.89 % 8.6000 -4.44 % 9.8500 9.44 %

115.55 -103,879.45 99,373.00 -4,622.00 113,816.75 9,821.75
9.0000

103,995.00

7.0000
13 EMBANKMENT COMPACTION

6247.0000 C.Y. 233.33 % 4.0000 90.48 % 2.5500 21.43 %

43,729.00 30,610.30 24,988.00 11,869.30 15,929.85 2,811.15
2.1000

13,118.70

DRAINAGE

16.0000
14 DITCH EXCAVATION INCL. HAUL

96.0000 C.Y. -8.57 % 8.0000 -54.29 % 7.1800 -58.97 %

1,536.00 -144.00 768.00 -912.00 689.28 -990.72
17.5000
1,680.00

9.5000
15 CHANNEL EXCAVATION INCL. HAUL

2260.0000 C.Y. 30.14 % 8.0000 9.59 % 7.6500 4.79 %

21,470.00 4,972.00 18,080.00 1,582.00 17,289.00 791.00
7.3000

16,498.00

125.0000
16 ASPHALT CONC. SPILLWAY

4.0000 L.F. 29.27 % 150.0000 55.12 % 132.5000 37.02 %

500.00 113.20 600.00 213.20 530.00 143.20
96.7000
386.80

30.0000
17 STREAMBED SEDIMENT

215.0000 TON 9.09 % 35.0000 27.27 % 37.6400 36.87 %

6,450.00 537.50 7,525.00 1,612.50 8,092.60 2,180.10
27.5000
5,912.50

30.0000
18 STREAMBED COBBLES

242.0000 TON 11.11 % 35.0000 29.63 % 37.7500 39.81 %

7,260.00 726.00 8,470.00 1,936.00 9,135.50 2,601.50
27.0000
6,534.00

40.0000
19 QUARRY SPALLS

21.0000 TON 23.08 % 35.0000 7.69 % 61.6600 89.72 %

840.00 157.50 735.00 52.50 1,294.86 612.36
32.5000
682.50

8.5000
20 UNDERDRAIN PIPE 6 IN. DIAM.

1827.0000 L.F. 14.86 % 9.6000 29.73 % 2.6500 -64.19 %

15,529.50 2,009.70 17,539.20 4,019.40 4,841.55 -8,678.25
7.4000

13,519.80
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DRAINAGE

14.0000
21 UNDERDRAIN PIPE 8 IN. DIAM.

90.0000 L.F. 64.71 % 16.0000 88.24 % 6.7100 -21.06 %

1,260.00 495.00 1,440.00 675.00 603.90 -161.10
8.5000
765.00

54.0000
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.

98.0000 L.F. 38.46 % 36.1000 -7.44 % 38.0400 -2.46 %

5,292.00 1,470.00 3,537.80 -284.20 3,727.92 -94.08
39.0000
3,822.00

60.0000
23 SCHEDULE A CULV. PIPE 24 IN. DIAM.

350.0000 L.F. 50.00 % 52.0000 30.00 % 52.0200 30.05 %

21,000.00 7,000.00 18,200.00 4,200.00 18,207.00 4,207.00
40.0000

14,000.00

85.0000
24 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

70.0000 L.F. 30.77 % 65.0000 0.00 % 56.2600 -13.45 %

5,950.00 1,400.00 4,550.00 0.00 3,938.20 -611.80
65.0000
4,550.00

25  TEMPORARY STREAM BYPASS
L.S. 52.13 % 59.96 % 76.97 %

34,000.00 11,650.00 35,750.00 13,400.00 39,553.00 17,203.0022,350.00
26  LOG WITH ROOTWAD

L.S. -56.00 % -10.00 % 20.84 %

2,200.00 -2,800.00 4,500.00 -500.00 6,042.00 1,042.005,000.00

45.0000
27  STREAMBED BOULDER - 1 MAN

84.0000 EACH -55.00 % 40.0000 -60.00 % 18.6100 -81.39 %

3,780.00 -4,620.00 3,360.00 -5,040.00 1,563.24 -6,836.76
100.0000
8,400.00

55.0000
28  STREAMBED BOULDER - 2 MAN

100.0000 EACH -63.33 % 80.0000 -46.67 % 36.8900 -75.41 %

5,500.00 -9,500.00 8,000.00 -7,000.00 3,689.00 -11,311.00
150.0000
15,000.00

75.0000
29  STREAMBED BOULDER - 3 MAN

53.0000 EACH -62.50 % 115.0000 -42.50 % 73.1000 -63.45 %

3,975.00 -6,625.00 6,095.00 -4,505.00 3,874.30 -6,725.70
200.0000
10,600.00

100.0000
30  STREAMBED BOULDER - 4 MAN

35.0000 EACH -60.00 % 265.0000 6.00 % 132.8800 -46.85 %

3,500.00 -5,250.00 9,275.00 525.00 4,650.80 -4,099.20
250.0000
8,750.00
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

115.0000
31  STREAMBED BOULDER - 5 MAN

28.0000 EACH -61.67 % 415.0000 38.33 % 207.6500 -30.78 %

3,220.00 -5,180.00 11,620.00 3,220.00 5,814.20 -2,585.80
300.0000
8,400.00

STRUCTURE

12.0000
32 STRUCTURE EXCAVATION CLASS A INCL. HAUL

760.0000 C.Y. -33.33 % 8.0000 -55.56 % 14.0900 -21.72 %

9,120.00 -4,560.00 6,080.00 -7,600.00 10,708.40 -2,971.60
18.0000

13,680.00

38.0000
33 SPECIAL EXCAVATION (ROCK) INCL. HAUL

250.0000 C.Y. -52.50 % 40.0000 -50.00 % 212.0000 165.00 %

9,500.00 -10,500.00 10,000.00 -10,000.00 53,000.00 33,000.00
80.0000

20,000.00
34 SHORING OR EXTRA EXCAVATION CL. A CHAIN UP CR BRIDGE

L.S. -96.00 % -65.00 % -15.58 %

4,000.00 -96,000.00 35,000.00 -65,000.00 84,417.00 -15,583.00100,000.00

18.0000
35 GRAVEL BACKFILL FOR WALL

130.0000 C.Y. -28.00 % 41.2000 64.80 % 25.9700 3.88 %

2,340.00 -910.00 5,356.00 2,106.00 3,376.10 126.10
25.0000
3,250.00

0.9000
36 ST. REINF. BAR FOR BRIDGE

33700.0000 LB. -10.00 % 0.9500 -5.00 % 0.8500 -15.00 %

30,330.00 -3,370.00 32,015.00 -1,685.00 28,645.00 -5,055.00
1.0000

33,700.00

555.0000
37 CONC. CLASS 4000 FOR BRIDGE

270.0000 C.Y. 0.91 % 455.0000 -17.27 % 340.1000 -38.16 %

149,850.00 1,350.00 122,850.00 -25,650.00 91,827.00 -56,673.00
550.0000

148,500.00

250.0000
38 PRESTRESSED CONC. GIRDER 12 INCH PCPS SLAB

277.0000 L.F. -28.57 % 220.0000 -37.14 % 184.4000 -47.31 %

69,250.00 -27,700.00 60,940.00 -36,010.00 51,078.80 -45,871.20
350.0000
96,950.00

39 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
40 SUPERSTRUCTURE CHAIN UP CREEK BRIDGE

L.S. 8.33 % 44.83 % -23.45 %

65,000.00 5,000.00 86,900.00 26,900.00 45,931.00 -14,069.0060,000.00
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STRUCTURE

68.0000
41 BRIDGE RAILING TYPE RUSTIC TIMBER

278.0000 L.F. -32.00 % 86.0000 -14.00 % 52.7500 -47.25 %

18,904.00 -8,896.00 23,908.00 -3,892.00 14,664.50 -13,135.50
100.0000
27,800.00

140.0000
42 TRAFFIC BARRIER

204.0000 L.F. 16.67 % 140.0000 16.67 % 282.9200 135.77 %

28,560.00 4,080.00 28,560.00 4,080.00 57,715.68 33,235.68
120.0000
24,480.00

170.0000
43 SEW TRAFFIC BARRIER

24.0000 L.F. -66.00 % 307.5000 -38.50 % 371.0000 -25.80 %

4,080.00 -7,920.00 7,380.00 -4,620.00 8,904.00 -3,096.00
500.0000
12,000.00

22.0000
44 STRUCTURAL EARTH WALL

1263.0000 S.F. -12.00 % 23.5000 -6.00 % 19.6100 -21.56 %

27,786.00 -3,789.00 29,680.50 -1,894.50 24,767.43 -6,807.57
25.0000

31,575.00

18.0000
45 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

1368.0000 C.Y. -23.40 % 24.0000 2.13 % 13.5500 -42.34 %

24,624.00 -7,524.00 32,832.00 684.00 18,536.40 -13,611.60
23.5000

32,148.00

185.0000
46 BRIDGE APPROACH SLAB

313.0000 S.Y. -17.78 % 245.0000 8.89 % 160.2200 -28.79 %

57,905.00 -12,520.00 76,685.00 6,260.00 50,148.86 -20,276.14
225.0000
70,425.00

SURFACING

21.0000
47 CRUSHED SURFACING BASE COURSE

3200.0000 TON 5.00 % 20.7000 3.50 % 21.2000 6.00 %

67,200.00 3,200.00 66,240.00 2,240.00 67,840.00 3,840.00
20.0000

64,000.00

LIQUID ASPHALT
48 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,430.00 2,430.00 2,430.002,430.00
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HOT MIX ASPHALT

65.0000
49 PLANING BITUMINOUS PAVEMENT

74.0000 S.Y. 225.00 % 25.0000 25.00 % 48.7100 143.55 %

4,810.00 3,330.00 1,850.00 370.00 3,604.54 2,124.54
20.0000
1,480.00

77.0000
50 HMA CL. 1/2 IN. PG  58-22

3115.0000 TON -3.75 % 79.0000 -1.25 % 80.5100 0.64 %

239,855.00 -9,345.00 246,085.00 -3,115.00 250,788.65 1,588.65
80.0000

249,200.00
51 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00
52 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,700.00 2,700.00 2,700.002,700.00
53 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4,637.00 4,637.00 4,637.004,637.00
54 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 1.00-1.00

EROSION CONTROL AND PLANTING

0.0000
55 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1.7000
56 TEMPORARY EROSION CONTROL BLANKET

11960.0000 S.Y. -15.00 % 2.3700 18.50 % 1.7000 -15.00 %

20,332.00 -3,588.00 28,345.20 4,425.20 20,332.00 -3,588.00
2.0000

23,920.00

2.3500
57 COMPOST BLANKET

23400.0000 S.Y. -37.33 % 2.3500 -37.33 % 2.4900 -33.60 %

54,990.00 -32,760.00 54,990.00 -32,760.00 58,266.00 -29,484.00
3.7500

87,750.00

10.0000
58 CHECK DAM

510.0000 L.F. -2.91 % 12.0000 16.50 % 5.4100 -47.48 %

5,100.00 -153.00 6,120.00 867.00 2,759.10 -2,493.90
10.3000
5,253.00
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EROSION CONTROL AND PLANTING

10.0000
59 STABILIZED CONSTRUCTION ENTRANCE

250.0000 S.Y. -56.52 % 15.0000 -34.78 % 12.7200 -44.70 %

2,500.00 -3,250.00 3,750.00 -2,000.00 3,180.00 -2,570.00
23.0000
5,750.00

2.0000
60 WATTLE

2720.0000 L.F. -42.86 % 3.0000 -14.29 % 2.5400 -27.43 %

5,440.00 -4,080.00 8,160.00 -1,360.00 6,908.80 -2,611.20
3.5000

9,520.00

3.0000
61 COMPOST SOCK

3717.0000 L.F. -40.00 % 6.0000 20.00 % 6.3600 27.20 %

11,151.00 -7,434.00 22,302.00 3,717.00 23,640.12 5,055.12
5.0000

18,585.00
62 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

70,000.00 70,000.00 70,000.0070,000.00

3,340.0000
63  MULCHING WITM MBFM

2.2000 ACRE 11.33 % 3,333.0000 11.10 % 3,392.0000 13.07 %

7,348.00 748.00 7,332.60 732.60 7,462.40 862.40
3,000.0000
6,600.00

1,250.0000
64 SEEDING, FERTILIZING, AND MULCHING

1.2000 ACRE -43.18 % 1,250.0000 -43.18 % 1,033.5000 -53.02 %

1,500.00 -1,140.00 1,500.00 -1,140.00 1,240.20 -1,399.80
2,200.0000
2,640.00

10.0000
65 PSIPE BIGLEAF MAPLE, NO. 2 CONT., 12" HT.

42.0000 EACH 25.00 % 10.0000 25.00 % 10.6000 32.50 %

420.00 84.00 420.00 84.00 445.20 109.20
8.0000
336.00

6.0000
66 PSIPE BLACK TWINBERRY, NO. 1 CONT., 12" HT

83.0000 EACH -42.86 % 6.0000 -42.86 % 6.3600 -39.43 %

498.00 -373.50 498.00 -373.50 527.88 -343.62
10.5000
871.50

10.0000
67 PSIPE DOUGLAS FIR, NO. 2 CONT., 18" HT.

718.0000 EACH -21.57 % 10.0000 -21.57 % 10.6000 -16.86 %

7,180.00 -1,974.50 7,180.00 -1,974.50 7,610.80 -1,543.70
12.7500
9,154.50

10.0000
68 PSIPE GRAND FIR, NO. 2 CONT., 18" HT

401.0000 EACH -41.18 % 10.0000 -41.18 % 10.6000 -37.65 %

4,010.00 -2,807.00 4,010.00 -2,807.00 4,250.60 -2,566.40
17.0000
6,817.00

6.5000
69 PSIPE LADY FERN, NO. 1 CONT., 12" HT.

56.0000 EACH -27.78 % 6.5000 -27.78 % 6.8900 -23.44 %

364.00 -140.00 364.00 -140.00 385.84 -118.16
9.0000
504.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

INTERWEST CONSTRUCTION, INC. SCARSELLA BROS., INC. BOSS CONSTRUCTION, INC.
651 N HILL BLVD 8404 S 196TH ST 4945 GUIDE MERIDIAN

KENT WA  98031-1145

PROJECT : BURLINGTON   WA  982334600 SEATTLE   WA  981680697 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
70 PSIPE LOW OREGON GRAPE, NO. 1 CONT., 6" HT.

1892.0000 EACH -30.00 % 7.0000 -30.00 % 7.4200 -25.80 %

13,244.00 -5,676.00 13,244.00 -5,676.00 14,038.64 -4,881.36
10.0000

18,920.00

6.0000
71 PSIPE RED ALDER, NO. 1 CONT., 18" HT.

1062.0000 EACH -4.00 % 6.0000 -4.00 % 6.3600 1.76 %

6,372.00 -265.50 6,372.00 -265.50 6,754.32 116.82
6.2500

6,637.50

6.0000
72 PSIPE RED-OSIER DOGWOOD,NO. 1 CONT., 12" HT.

83.0000 EACH -47.83 % 6.0000 -47.83 % 6.3600 -44.70 %

498.00 -456.50 498.00 -456.50 527.88 -426.62
11.5000
954.50

6.0000
73 PSIPE PACIFIC NINEBARK, NO. 1 CONT. 12" HT.

81.0000 EACH -25.00 % 6.0000 -25.00 % 6.3600 -20.50 %

486.00 -162.00 486.00 -162.00 515.16 -132.84
8.0000
648.00

6.0000
74 PSIPE SALMONBERRY, NO.1 CONT., 12"HT.

972.0000 EACH -31.03 % 6.0000 -31.03 % 6.3600 -26.90 %

5,832.00 -2,624.40 5,832.00 -2,624.40 6,181.92 -2,274.48
8.7000

8,456.40

6.0000
75 PSIPE SITKA WILLOW, NO. 1 CONT., 12" HT.

56.0000 EACH -3.23 % 6.0000 -3.23 % 6.3600 2.58 %

336.00 -11.20 336.00 -11.20 356.16 8.96
6.2000
347.20

3.0000
76 PSIPE SITKA WILLOW, LIVE STAKE CUTTINGS

147.0000 EACH -47.83 % 3.0000 -47.83 % 3.1800 -44.70 %

441.00 -404.25 441.00 -404.25 467.46 -377.79
5.7500
845.25

6.0000
77 PSIPE THIMBLEBERRY,NO. 1 CONT., 12" HT.

2555.0000 EACH -17.24 % 6.0000 -17.24 % 6.3600 -12.28 %

15,330.00 -3,193.75 15,330.00 -3,193.75 16,249.80 -2,273.95
7.2500

18,523.75

6.0000
78 PSIPE VINE MAPLE, NO. 1 CONT.12" HT.

1693.0000 EACH -21.05 % 6.0000 -21.05 % 6.3600 -16.32 %

10,158.00 -2,708.80 10,158.00 -2,708.80 10,767.48 -2,099.32
7.6000

12,866.80

10.0000
79 PSIPE WESTERN RED CEDAR, NO. 2 CONT., 18" HT.

929.0000 EACH -16.67 % 10.0000 -16.67 % 10.6000 -11.67 %

9,290.00 -1,858.00 9,290.00 -1,858.00 9,847.40 -1,300.60
12.0000

11,148.00

7.0000
80 PSIPE WESTERN SWORD FERN, NO. 1 CONT., 12' HT.

1808.0000 EACH -22.22 % 7.0000 -22.22 % 7.4200 -17.56 %

12,656.00 -3,616.00 12,656.00 -3,616.00 13,415.36 -2,856.64
9.0000

16,272.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

INTERWEST CONSTRUCTION, INC. SCARSELLA BROS., INC. BOSS CONSTRUCTION, INC.
651 N HILL BLVD 8404 S 196TH ST 4945 GUIDE MERIDIAN

KENT WA  98031-1145

PROJECT : BURLINGTON   WA  982334600 SEATTLE   WA  981680697 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

38.0000
81 COARSE COMPOST

146.0000 C.Y. 26.67 % 38.0000 26.67 % 40.2800 34.27 %

5,548.00 1,168.00 5,548.00 1,168.00 5,880.88 1,500.88
30.0000
4,380.00

82 WEED AND PEST CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

1.9000
83 HIGH VISIBILITY FENCE

380.0000 L.F. -42.42 % 3.0000 -9.09 % 3.1800 -3.64 %

722.00 -532.00 1,140.00 -114.00 1,208.40 -45.60
3.3000

1,254.00

2.1000
84  BARK OR WOOD CHIP MULCH

13929.0000 S.Y. -30.00 % 2.0800 -30.67 % 2.2000 -26.67 %

29,250.90 -12,536.10 28,972.32 -12,814.68 30,643.80 -11,143.20
3.0000

41,787.00

2.6000
85  SOIL AMENDMENT

6635.0000 S.Y. -35.00 % 2.5800 -35.50 % 2.7300 -31.75 %

17,251.00 -9,289.00 17,118.30 -9,421.70 18,113.55 -8,426.45
4.0000

26,540.00

80.0000
86  MEDIA FILTER DRAIN MIX

77.0000 C.Y. 14.29 % 150.0000 114.29 % 27.5300 -60.67 %

6,160.00 770.00 11,550.00 6,160.00 2,119.81 -3,270.19
70.0000
5,390.00

3.7500
87  HIGH VISIBILITY SILT FENCE

2720.0000 L.F. -14.77 % 4.0000 -9.09 % 5.5700 26.59 %

10,200.00 -1,768.00 10,880.00 -1,088.00 15,150.40 3,182.40
4.4000

11,968.00

TRAFFIC

50.0000
88 EXTRUDED CURB

20.0000 L.F. -23.08 % 50.0000 -23.08 % 53.0000 -18.46 %

1,000.00 -300.00 1,000.00 -300.00 1,060.00 -240.00
65.0000
1,300.00

2,520.0000
89 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

6.0000 EACH -4.91 % 2,520.0000 -4.91 % 2,501.6000 -5.60 %

15,120.00 -780.00 15,120.00 -780.00 15,009.60 -890.40
2,650.0000
15,900.00

2,340.0000
90 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH -4.49 % 2,340.0000 -4.49 % 2,612.9000 6.65 %

14,040.00 -660.00 14,040.00 -660.00 15,677.40 977.40
2,450.0000
14,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

INTERWEST CONSTRUCTION, INC. SCARSELLA BROS., INC. BOSS CONSTRUCTION, INC.
651 N HILL BLVD 8404 S 196TH ST 4945 GUIDE MERIDIAN

KENT WA  98031-1145

PROJECT : BURLINGTON   WA  982334600 SEATTLE   WA  981680697 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

20.0000
91 WEATHERING ST. BEAM GUARDRAIL TYPE 31

1591.0000 L.F. -4.76 % 20.1000 -4.29 % 21.8400 4.00 %

31,820.00 -1,591.00 31,979.10 -1,431.90 34,747.44 1,336.44
21.0000

33,411.00

15.5000
92 TEMPORARY CONC. BARRIER

2420.0000 L.F. 19.23 % 20.0000 53.85 % 15.1100 16.23 %

37,510.00 6,050.00 48,400.00 16,940.00 36,566.20 5,106.20
13.0000

31,460.00

5,000.0000
93 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 13.12 % 3,500.0000 -20.81 % 3,084.6000 -30.21 %

20,000.00 2,320.00 14,000.00 -3,680.00 12,338.40 -5,341.60
4,420.0000
17,680.00

800.0000
94 RESETTING IMPACT ATTENUATOR

3.0000 EACH -37.01 % 750.0000 -40.94 % 1,219.0000 -4.02 %

2,400.00 -1,410.00 2,250.00 -1,560.00 3,657.00 -153.00
1,270.0000
3,810.00

30.0000
95 FLEXIBLE GUIDE POST

42.0000 EACH -16.67 % 30.0000 -16.67 % 31.0100 -13.86 %

1,260.00 -252.00 1,260.00 -252.00 1,302.42 -209.58
36.0000
1,512.00

0.2000
96 PAINT LINE

6490.0000 L.F. -50.00 % 0.2000 -50.00 % 0.2100 -47.50 %

1,298.00 -1,298.00 1,298.00 -1,298.00 1,362.90 -1,233.10
0.4000

2,596.00

20.0000
97 PLASTIC STOP LINE

30.0000 L.F. 233.33 % 20.0000 233.33 % 21.2000 253.33 %

600.00 420.00 600.00 420.00 636.00 456.00
6.0000
180.00

37.0000
98 PLASTIC DRAINAGE MARKING

10.0000 EACH 12.12 % 37.0000 12.12 % 39.2200 18.85 %

370.00 40.00 370.00 40.00 392.20 62.20
33.0000
330.00

2,500.0000
99 RECESSED PAVEMENT MARKER

0.6000 HUND -75.00 % 2,500.0000 -75.00 % 2,650.0000 -73.50 %

1,500.00 -4,500.00 1,500.00 -4,500.00 1,590.00 -4,410.00
10,000.0000

6,000.00

0.3500
100 TEMPORARY PAVEMENT MARKING

3850.0000 L.F. -30.00 % 0.2000 -60.00 % 0.3700 -26.00 %

1,347.50 -577.50 770.00 -1,155.00 1,424.50 -500.50
0.5000

1,925.00
101 PERMANENT SIGNING

L.S. -50.98 % -11.76 % -18.94 %

2,500.00 -2,600.00 4,500.00 -600.00 4,134.00 -966.005,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

INTERWEST CONSTRUCTION, INC. SCARSELLA BROS., INC. BOSS CONSTRUCTION, INC.
651 N HILL BLVD 8404 S 196TH ST 4945 GUIDE MERIDIAN

KENT WA  98031-1145

PROJECT : BURLINGTON   WA  982334600 SEATTLE   WA  981680697 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

12.0000
102 CONDUIT PIPE 2 IN. DIAM.

600.0000 L.F. -25.00 % 16.0000 0.00 % 21.2000 32.50 %

7,200.00 -2,400.00 9,600.00 0.00 12,720.00 3,120.00
16.0000
9,600.00

103 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -62.78 % -30.56 % -58.57 %

67,000.00 -113,000.00 125,000.00 -55,000.00 74,572.00 -105,428.00180,000.00

OTHER ITEMS
104 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 27.20 %

1,500.00 0.00 1,500.00 0.00 1,908.00 408.001,500.00

5.0000
105 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1770.0000 C.Y. -32.43 % 10.1500 37.16 % 21.8200 194.86 %

8,850.00 -4,248.00 17,965.50 4,867.50 38,621.40 25,523.40
7.4000

13,098.00

0.3000
106 SHORING OR EXTRA EXCAVATION CLASS B

3450.0000 S.F. -85.00 % 0.3000 -85.00 % 0.9800 -51.00 %

1,035.00 -5,865.00 1,035.00 -5,865.00 3,381.00 -3,519.00
2.0000

6,900.00

18.0000
107 GRAVEL BACKFILL FOR DRAIN

193.0000 C.Y. -28.00 % 50.0000 100.00 % 26.0400 4.16 %

3,474.00 -1,351.00 9,650.00 4,825.00 5,025.72 200.72
25.0000
4,825.00

108 STRUCTURE SURVEYING
L.S. -66.67 % -50.00 % -75.97 %

5,000.00 -10,000.00 7,500.00 -7,500.00 3,604.00 -11,396.0015,000.00
109 ROADWAY SURVEYING

L.S. -12.50 % 0.00 % -47.00 %

17,500.00 -2,500.00 20,000.00 0.00 10,600.00 -9,400.0020,000.00
110 FORCE ACCOUNT HAUL ROAD MAINTENANCE

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
111 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

INTERWEST CONSTRUCTION, INC. SCARSELLA BROS., INC. BOSS CONSTRUCTION, INC.
651 N HILL BLVD 8404 S 196TH ST 4945 GUIDE MERIDIAN

KENT WA  98031-1145

PROJECT : BURLINGTON   WA  982334600 SEATTLE   WA  981680697 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
112 TRIMMING AND CLEANUP

L.S. 25.00 % -25.00 % 1,940.50 %

2,500.00 500.00 1,500.00 -500.00 40,810.00 38,810.002,000.00
113 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
114 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
115 SPCC PLAN

L.S. -33.33 % -66.67 % 3.13 %

1,000.00 -500.00 500.00 -1,000.00 1,547.00 47.001,500.00

1.5000
116 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1880.0000 S.Y. 0.00 % 1.5000 0.00 % 1.0200 -32.00 %

2,820.00 0.00 2,820.00 0.00 1,917.60 -902.40
1.5000

2,820.00

2.0000
117 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

51.0000 S.Y. -60.00 % 2.0000 -60.00 % 7.4800 49.60 %

102.00 -153.00 102.00 -153.00 381.48 126.48
5.0000
255.00

118 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

50.0000
119  ENVIRONMENTAL COMPLIANCE LEAD

120.0000 DAY -23.08 % 200.0000 207.69 % 53.0000 -18.46 %

6,000.00 -1,800.00 24,000.00 16,200.00 6,360.00 -1,440.00
65.0000
7,800.00

$2,138,448.20 -23.04% $2,334,334.34 -15.99% $2,461,990.68 -11.40%$2,778,790.70CONTRACT TOTAL

$2,461,990.68$2,138,448.20 $2,334,334.34BASE TOTAL -23.04% -15.99% -11.40%$2,778,790.70



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

TRIMAXX CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD.
12903 WAYWARD WAY 4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD

PROJECT : SEDRO WOOLLEY   WA  982847516 BELLINGHAM   WA  982269042 EVERSON   WA  982479764

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -19.83 % 11.81 % -50.21 %

190,000.00 -47,000.00 265,000.00 28,000.00 118,000.00 -119,000.00237,000.00

3,300.0000
2 CLEARING AND GRUBBING

5.0000 ACRE -5.98 % 10,000.0000 184.90 % 7,700.0000 119.37 %

16,500.00 -1,050.00 50,000.00 32,450.00 38,500.00 20,950.00
3,510.0000
17,550.00

200.0000
3 REMOVING DRAINAGE STRUCTURE

6.0000 EACH -64.29 % 500.0000 -10.71 % 415.0000 -25.89 %

1,200.00 -2,160.00 3,000.00 -360.00 2,490.00 -870.00
560.0000
3,360.00

3.0000
4 REMOVING ASPHALT CONC. PAVEMENT

9235.0000 S.Y. 3.45 % 2.0000 -31.03 % 4.6000 58.62 %

27,705.00 923.50 18,470.00 -8,311.50 42,481.00 15,699.50
2.9000

26,781.50

7.1000
5 REMOVING CONC. BARRIER

184.0000 L.F. -64.50 % 7.0000 -65.00 % 7.7000 -61.50 %

1,306.40 -2,373.60 1,288.00 -2,392.00 1,416.80 -2,263.20
20.0000
3,680.00

5.8500
6 REMOVING GUARDRAIL

140.0000 L.F. -18.75 % 5.0000 -30.56 % 5.2500 -27.08 %

819.00 -189.00 700.00 -308.00 735.00 -273.00
7.2000

1,008.00

210.0000
7 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -9.48 % 185.0000 -20.26 % 190.0000 -18.10 %

420.00 -44.00 370.00 -94.00 380.00 -84.00
232.0000
464.00

7.2000
8 REMOVING GUIDE POST

14.0000 EACH -28.00 % 2.4000 -76.00 % 5.5000 -45.00 %

100.80 -39.20 33.60 -106.40 77.00 -63.00
10.0000
140.00

0.5000
9 REMOVING PAINT LINE

6610.0000 L.F. 0.00 % 0.5000 0.00 % 0.5400 8.00 %

3,305.00 0.00 3,305.00 0.00 3,569.40 264.40
0.5000

3,305.00
10  TIMBER HARVEST

L.S. 104.76 % -14.29 % 185.71 %

43,000.00 22,000.00 18,000.00 -3,000.00 60,000.00 39,000.0021,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

TRIMAXX CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD.
12903 WAYWARD WAY 4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD

PROJECT : SEDRO WOOLLEY   WA  982847516 BELLINGHAM   WA  982269042 EVERSON   WA  982479764

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

7.2500
11 ROADWAY EXCAVATION INCL. HAUL

45855.0000 C.Y. -0.68 % 7.5000 2.74 % 7.9500 8.90 %

332,448.75 -2,292.75 343,912.50 9,171.00 364,547.25 29,805.75
7.3000

334,741.50

8.5000
12 GRAVEL BORROW INCL. HAUL

11555.0000 TON -5.56 % 12.0000 33.33 % 9.2500 2.78 %

98,217.50 -5,777.50 138,660.00 34,665.00 106,883.75 2,888.75
9.0000

103,995.00

3.8000
13 EMBANKMENT COMPACTION

6247.0000 C.Y. 80.95 % 0.7500 -64.29 % 6.1500 192.86 %

23,738.60 10,619.90 4,685.25 -8,433.45 38,419.05 25,300.35
2.1000

13,118.70

DRAINAGE

20.0000
14 DITCH EXCAVATION INCL. HAUL

96.0000 C.Y. 14.29 % 29.0000 65.71 % 13.0000 -25.71 %

1,920.00 240.00 2,784.00 1,104.00 1,248.00 -432.00
17.5000
1,680.00

10.0000
15 CHANNEL EXCAVATION INCL. HAUL

2260.0000 C.Y. 36.99 % 9.5000 30.14 % 10.5000 43.84 %

22,600.00 6,102.00 21,470.00 4,972.00 23,730.00 7,232.00
7.3000

16,498.00

125.0000
16 ASPHALT CONC. SPILLWAY

4.0000 L.F. 29.27 % 130.0000 34.44 % 150.0000 55.12 %

500.00 113.20 520.00 133.20 600.00 213.20
96.7000
386.80

22.0000
17 STREAMBED SEDIMENT

215.0000 TON -20.00 % 24.0000 -12.73 % 24.0000 -12.73 %

4,730.00 -1,182.50 5,160.00 -752.50 5,160.00 -752.50
27.5000
5,912.50

27.3000
18 STREAMBED COBBLES

242.0000 TON 1.11 % 25.0000 -7.41 % 26.5000 -1.85 %

6,606.60 72.60 6,050.00 -484.00 6,413.00 -121.00
27.0000
6,534.00

30.0000
19 QUARRY SPALLS

21.0000 TON -7.69 % 66.0000 103.08 % 24.0000 -26.15 %

630.00 -52.50 1,386.00 703.50 504.00 -178.50
32.5000
682.50

4.0000
20 UNDERDRAIN PIPE 6 IN. DIAM.

1827.0000 L.F. -45.95 % 10.0000 35.14 % 13.0000 75.68 %

7,308.00 -6,211.80 18,270.00 4,750.20 23,751.00 10,231.20
7.4000

13,519.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

TRIMAXX CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD.
12903 WAYWARD WAY 4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD

PROJECT : SEDRO WOOLLEY   WA  982847516 BELLINGHAM   WA  982269042 EVERSON   WA  982479764

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

6.0000
21 UNDERDRAIN PIPE 8 IN. DIAM.

90.0000 L.F. -29.41 % 11.0000 29.41 % 16.0000 88.24 %

540.00 -225.00 990.00 225.00 1,440.00 675.00
8.5000
765.00

22.0000
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.

98.0000 L.F. -43.59 % 33.0000 -15.38 % 36.0000 -7.69 %

2,156.00 -1,666.00 3,234.00 -588.00 3,528.00 -294.00
39.0000
3,822.00

32.0000
23 SCHEDULE A CULV. PIPE 24 IN. DIAM.

350.0000 L.F. -20.00 % 45.0000 12.50 % 46.7500 16.88 %

11,200.00 -2,800.00 15,750.00 1,750.00 16,362.50 2,362.50
40.0000

14,000.00

34.0000
24 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

70.0000 L.F. -47.69 % 62.0000 -4.62 % 49.0000 -24.62 %

2,380.00 -2,170.00 4,340.00 -210.00 3,430.00 -1,120.00
65.0000
4,550.00

25  TEMPORARY STREAM BYPASS
L.S. 56.60 % -47.20 % 63.31 %

35,000.00 12,650.00 11,800.00 -10,550.00 36,500.00 14,150.0022,350.00
26  LOG WITH ROOTWAD

L.S. -10.00 % -26.00 % 20.00 %

4,500.00 -500.00 3,700.00 -1,300.00 6,000.00 1,000.005,000.00

25.0000
27  STREAMBED BOULDER - 1 MAN

84.0000 EACH -75.00 % 42.0000 -58.00 % 21.0000 -79.00 %

2,100.00 -6,300.00 3,528.00 -4,872.00 1,764.00 -6,636.00
100.0000
8,400.00

56.0000
28  STREAMBED BOULDER - 2 MAN

100.0000 EACH -62.67 % 74.0000 -50.67 % 28.0000 -81.33 %

5,600.00 -9,400.00 7,400.00 -7,600.00 2,800.00 -12,200.00
150.0000
15,000.00

91.0000
29  STREAMBED BOULDER - 3 MAN

53.0000 EACH -54.50 % 140.0000 -30.00 % 35.0000 -82.50 %

4,823.00 -5,777.00 7,420.00 -3,180.00 1,855.00 -8,745.00
200.0000
10,600.00

245.0000
30  STREAMBED BOULDER - 4 MAN

35.0000 EACH -2.00 % 320.0000 28.00 % 56.0000 -77.60 %

8,575.00 -175.00 11,200.00 2,450.00 1,960.00 -6,790.00
250.0000
8,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

TRIMAXX CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD.
12903 WAYWARD WAY 4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD

PROJECT : SEDRO WOOLLEY   WA  982847516 BELLINGHAM   WA  982269042 EVERSON   WA  982479764

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

400.0000
31  STREAMBED BOULDER - 5 MAN

28.0000 EACH 33.33 % 445.0000 48.33 % 87.0000 -71.00 %

11,200.00 2,800.00 12,460.00 4,060.00 2,436.00 -5,964.00
300.0000
8,400.00

STRUCTURE

10.0000
32 STRUCTURE EXCAVATION CLASS A INCL. HAUL

760.0000 C.Y. -44.44 % 20.0000 11.11 % 16.5000 -8.33 %

7,600.00 -6,080.00 15,200.00 1,520.00 12,540.00 -1,140.00
18.0000

13,680.00

100.0000
33 SPECIAL EXCAVATION (ROCK) INCL. HAUL

250.0000 C.Y. 25.00 % 50.0000 -37.50 % 90.0000 12.50 %

25,000.00 5,000.00 12,500.00 -7,500.00 22,500.00 2,500.00
80.0000

20,000.00
34 SHORING OR EXTRA EXCAVATION CL. A CHAIN UP CR BRIDGE

L.S. -20.00 % -93.00 % -45.00 %

80,000.00 -20,000.00 7,000.00 -93,000.00 55,000.00 -45,000.00100,000.00

28.0000
35 GRAVEL BACKFILL FOR WALL

130.0000 C.Y. 12.00 % 27.0000 8.00 % 30.0000 20.00 %

3,640.00 390.00 3,510.00 260.00 3,900.00 650.00
25.0000
3,250.00

0.9000
36 ST. REINF. BAR FOR BRIDGE

33700.0000 LB. -10.00 % 0.9200 -8.00 % 0.6800 -32.00 %

30,330.00 -3,370.00 31,004.00 -2,696.00 22,916.00 -10,784.00
1.0000

33,700.00

600.0000
37 CONC. CLASS 4000 FOR BRIDGE

270.0000 C.Y. 9.09 % 615.0000 11.82 % 540.0000 -1.82 %

162,000.00 13,500.00 166,050.00 17,550.00 145,800.00 -2,700.00
550.0000

148,500.00

350.0000
38 PRESTRESSED CONC. GIRDER 12 INCH PCPS SLAB

277.0000 L.F. 0.00 % 355.0000 1.43 % 230.0000 -34.29 %

96,950.00 0.00 98,335.00 1,385.00 63,710.00 -33,240.00
350.0000
96,950.00

39 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
40 SUPERSTRUCTURE CHAIN UP CREEK BRIDGE

L.S. 61.50 % 48.33 % 31.67 %

96,900.00 36,900.00 89,000.00 29,000.00 79,000.00 19,000.0060,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

TRIMAXX CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD.
12903 WAYWARD WAY 4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD

PROJECT : SEDRO WOOLLEY   WA  982847516 BELLINGHAM   WA  982269042 EVERSON   WA  982479764

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

95.7500
41 BRIDGE RAILING TYPE RUSTIC TIMBER

278.0000 L.F. -4.25 % 93.0000 -7.00 % 92.0000 -8.00 %

26,618.50 -1,181.50 25,854.00 -1,946.00 25,576.00 -2,224.00
100.0000
27,800.00

125.0000
42 TRAFFIC BARRIER

204.0000 L.F. 4.17 % 129.0000 7.50 % 132.0000 10.00 %

25,500.00 1,020.00 26,316.00 1,836.00 26,928.00 2,448.00
120.0000
24,480.00

400.0000
43 SEW TRAFFIC BARRIER

24.0000 L.F. -20.00 % 412.0000 -17.60 % 450.0000 -10.00 %

9,600.00 -2,400.00 9,888.00 -2,112.00 10,800.00 -1,200.00
500.0000
12,000.00

20.0000
44 STRUCTURAL EARTH WALL

1263.0000 S.F. -20.00 % 20.0000 -20.00 % 19.7500 -21.00 %

25,260.00 -6,315.00 25,260.00 -6,315.00 24,944.25 -6,630.75
25.0000

31,575.00

25.0000
45 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

1368.0000 C.Y. 6.38 % 20.0000 -14.89 % 17.1500 -27.02 %

34,200.00 2,052.00 27,360.00 -4,788.00 23,461.20 -8,686.80
23.5000

32,148.00

250.0000
46 BRIDGE APPROACH SLAB

313.0000 S.Y. 11.11 % 260.0000 15.56 % 225.0000 0.00 %

78,250.00 7,825.00 81,380.00 10,955.00 70,425.00 0.00
225.0000
70,425.00

SURFACING

15.0000
47 CRUSHED SURFACING BASE COURSE

3200.0000 TON -25.00 % 19.0000 -5.00 % 25.0000 25.00 %

48,000.00 -16,000.00 60,800.00 -3,200.00 80,000.00 16,000.00
20.0000

64,000.00

LIQUID ASPHALT
48 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,430.00 2,430.00 2,430.002,430.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

TRIMAXX CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD.
12903 WAYWARD WAY 4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD

PROJECT : SEDRO WOOLLEY   WA  982847516 BELLINGHAM   WA  982269042 EVERSON   WA  982479764

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

5.0000
49 PLANING BITUMINOUS PAVEMENT

74.0000 S.Y. -75.00 % 81.0000 305.00 % 103.0000 415.00 %

370.00 -1,110.00 5,994.00 4,514.00 7,622.00 6,142.00
20.0000
1,480.00

75.9500
50 HMA CL. 1/2 IN. PG  58-22

3115.0000 TON -5.06 % 77.5000 -3.13 % 80.5000 0.63 %

236,584.25 -12,615.75 241,412.50 -7,787.50 250,757.50 1,557.50
80.0000

249,200.00
51 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00
52 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,700.00 2,700.00 2,700.002,700.00
53 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4,637.00 4,637.00 4,637.004,637.00
54 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

0.0000
55 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

2.0000
56 TEMPORARY EROSION CONTROL BLANKET

11960.0000 S.Y. 0.00 % 1.2500 -37.50 % 2.5500 27.50 %

23,920.00 0.00 14,950.00 -8,970.00 30,498.00 6,578.00
2.0000

23,920.00

2.3500
57 COMPOST BLANKET

23400.0000 S.Y. -37.33 % 2.4000 -36.00 % 2.5000 -33.33 %

54,990.00 -32,760.00 56,160.00 -31,590.00 58,500.00 -29,250.00
3.7500

87,750.00

6.0000
58 CHECK DAM

510.0000 L.F. -41.75 % 8.0000 -22.33 % 9.7500 -5.34 %

3,060.00 -2,193.00 4,080.00 -1,173.00 4,972.50 -280.50
10.3000
5,253.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

TRIMAXX CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD.
12903 WAYWARD WAY 4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD

PROJECT : SEDRO WOOLLEY   WA  982847516 BELLINGHAM   WA  982269042 EVERSON   WA  982479764

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

20.0000
59 STABILIZED CONSTRUCTION ENTRANCE

250.0000 S.Y. -13.04 % 13.0000 -43.48 % 17.5000 -23.91 %

5,000.00 -750.00 3,250.00 -2,500.00 4,375.00 -1,375.00
23.0000
5,750.00

3.0000
60 WATTLE

2720.0000 L.F. -14.29 % 2.0000 -42.86 % 3.2000 -8.57 %

8,160.00 -1,360.00 5,440.00 -4,080.00 8,704.00 -816.00
3.5000

9,520.00

6.0000
61 COMPOST SOCK

3717.0000 L.F. 20.00 % 6.0000 20.00 % 6.4000 28.00 %

22,302.00 3,717.00 22,302.00 3,717.00 23,788.80 5,203.80
5.0000

18,585.00
62 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

70,000.00 70,000.00 70,000.0070,000.00

3,333.0000
63  MULCHING WITM MBFM

2.2000 ACRE 11.10 % 3,400.0000 13.33 % 3,575.0000 19.17 %

7,332.60 732.60 7,480.00 880.00 7,865.00 1,265.00
3,000.0000
6,600.00

1,250.0000
64 SEEDING, FERTILIZING, AND MULCHING

1.2000 ACRE -43.18 % 1,250.0000 -43.18 % 1,333.0000 -39.41 %

1,500.00 -1,140.00 1,500.00 -1,140.00 1,599.60 -1,040.40
2,200.0000
2,640.00

10.0000
65 PSIPE BIGLEAF MAPLE, NO. 2 CONT., 12" HT.

42.0000 EACH 25.00 % 10.0000 25.00 % 10.6700 33.37 %

420.00 84.00 420.00 84.00 448.14 112.14
8.0000
336.00

6.0000
66 PSIPE BLACK TWINBERRY, NO. 1 CONT., 12" HT

83.0000 EACH -42.86 % 6.0000 -42.86 % 6.5000 -38.10 %

498.00 -373.50 498.00 -373.50 539.50 -332.00
10.5000
871.50

10.0000
67 PSIPE DOUGLAS FIR, NO. 2 CONT., 18" HT.

718.0000 EACH -21.57 % 10.0000 -21.57 % 10.6000 -16.86 %

7,180.00 -1,974.50 7,180.00 -1,974.50 7,610.80 -1,543.70
12.7500
9,154.50

10.0000
68 PSIPE GRAND FIR, NO. 2 CONT., 18" HT

401.0000 EACH -41.18 % 10.0000 -41.18 % 10.6000 -37.65 %

4,010.00 -2,807.00 4,010.00 -2,807.00 4,250.60 -2,566.40
17.0000
6,817.00

6.5000
69 PSIPE LADY FERN, NO. 1 CONT., 12" HT.

56.0000 EACH -27.78 % 6.5000 -27.78 % 6.9000 -23.33 %

364.00 -140.00 364.00 -140.00 386.40 -117.60
9.0000
504.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

TRIMAXX CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD.
12903 WAYWARD WAY 4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD

PROJECT : SEDRO WOOLLEY   WA  982847516 BELLINGHAM   WA  982269042 EVERSON   WA  982479764

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
70 PSIPE LOW OREGON GRAPE, NO. 1 CONT., 6" HT.

1892.0000 EACH -30.00 % 7.0000 -30.00 % 7.5000 -25.00 %

13,244.00 -5,676.00 13,244.00 -5,676.00 14,190.00 -4,730.00
10.0000

18,920.00

6.0000
71 PSIPE RED ALDER, NO. 1 CONT., 18" HT.

1062.0000 EACH -4.00 % 6.0000 -4.00 % 6.4000 2.40 %

6,372.00 -265.50 6,372.00 -265.50 6,796.80 159.30
6.2500

6,637.50

6.0000
72 PSIPE RED-OSIER DOGWOOD,NO. 1 CONT., 12" HT.

83.0000 EACH -47.83 % 6.0000 -47.83 % 6.4000 -44.35 %

498.00 -456.50 498.00 -456.50 531.20 -423.30
11.5000
954.50

6.0000
73 PSIPE PACIFIC NINEBARK, NO. 1 CONT. 12" HT.

81.0000 EACH -25.00 % 6.0000 -25.00 % 6.4000 -20.00 %

486.00 -162.00 486.00 -162.00 518.40 -129.60
8.0000
648.00

6.0000
74 PSIPE SALMONBERRY, NO.1 CONT., 12"HT.

972.0000 EACH -31.03 % 6.0000 -31.03 % 6.4000 -26.44 %

5,832.00 -2,624.40 5,832.00 -2,624.40 6,220.80 -2,235.60
8.7000

8,456.40

6.0000
75 PSIPE SITKA WILLOW, NO. 1 CONT., 12" HT.

56.0000 EACH -3.23 % 6.0000 -3.23 % 6.4000 3.23 %

336.00 -11.20 336.00 -11.20 358.40 11.20
6.2000
347.20

3.0000
76 PSIPE SITKA WILLOW, LIVE STAKE CUTTINGS

147.0000 EACH -47.83 % 3.0000 -47.83 % 3.2000 -44.35 %

441.00 -404.25 441.00 -404.25 470.40 -374.85
5.7500
845.25

6.0000
77 PSIPE THIMBLEBERRY,NO. 1 CONT., 12" HT.

2555.0000 EACH -17.24 % 6.0000 -17.24 % 6.4000 -11.72 %

15,330.00 -3,193.75 15,330.00 -3,193.75 16,352.00 -2,171.75
7.2500

18,523.75

6.0000
78 PSIPE VINE MAPLE, NO. 1 CONT.12" HT.

1693.0000 EACH -21.05 % 6.0000 -21.05 % 6.4000 -15.79 %

10,158.00 -2,708.80 10,158.00 -2,708.80 10,835.20 -2,031.60
7.6000

12,866.80

10.0000
79 PSIPE WESTERN RED CEDAR, NO. 2 CONT., 18" HT.

929.0000 EACH -16.67 % 10.0000 -16.67 % 10.6700 -11.08 %

9,290.00 -1,858.00 9,290.00 -1,858.00 9,912.43 -1,235.57
12.0000

11,148.00

7.0000
80 PSIPE WESTERN SWORD FERN, NO. 1 CONT., 12' HT.

1808.0000 EACH -22.22 % 7.0000 -22.22 % 7.5000 -16.67 %

12,656.00 -3,616.00 12,656.00 -3,616.00 13,560.00 -2,712.00
9.0000

16,272.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

TRIMAXX CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD.
12903 WAYWARD WAY 4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD

PROJECT : SEDRO WOOLLEY   WA  982847516 BELLINGHAM   WA  982269042 EVERSON   WA  982479764

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

38.0000
81 COARSE COMPOST

146.0000 C.Y. 26.67 % 40.0000 33.33 % 42.0000 40.00 %

5,548.00 1,168.00 5,840.00 1,460.00 6,132.00 1,752.00
30.0000
4,380.00

82 WEED AND PEST CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

3.0000
83 HIGH VISIBILITY FENCE

380.0000 L.F. -9.09 % 2.5000 -24.24 % 1.2000 -63.64 %

1,140.00 -114.00 950.00 -304.00 456.00 -798.00
3.3000

1,254.00

2.0000
84  BARK OR WOOD CHIP MULCH

13929.0000 S.Y. -33.33 % 2.1500 -28.33 % 2.2500 -25.00 %

27,858.00 -13,929.00 29,947.35 -11,839.65 31,340.25 -10,446.75
3.0000

41,787.00

2.5000
85  SOIL AMENDMENT

6635.0000 S.Y. -37.50 % 2.6000 -35.00 % 2.8000 -30.00 %

16,587.50 -9,952.50 17,251.00 -9,289.00 18,578.00 -7,962.00
4.0000

26,540.00

80.0000
86  MEDIA FILTER DRAIN MIX

77.0000 C.Y. 14.29 % 55.0000 -21.43 % 84.1000 20.14 %

6,160.00 770.00 4,235.00 -1,155.00 6,475.70 1,085.70
70.0000
5,390.00

3.0000
87  HIGH VISIBILITY SILT FENCE

2720.0000 L.F. -31.82 % 3.0000 -31.82 % 3.1000 -29.55 %

8,160.00 -3,808.00 8,160.00 -3,808.00 8,432.00 -3,536.00
4.4000

11,968.00

TRAFFIC

50.0000
88 EXTRUDED CURB

20.0000 L.F. -23.08 % 40.0000 -38.46 % 53.5000 -17.69 %

1,000.00 -300.00 800.00 -500.00 1,070.00 -230.00
65.0000
1,300.00

2,370.0000
89 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

6.0000 EACH -10.57 % 2,600.0000 -1.89 % 2,750.0000 3.77 %

14,220.00 -1,680.00 15,600.00 -300.00 16,500.00 600.00
2,650.0000
15,900.00

2,465.0000
90 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH 0.61 % 2,400.0000 -2.04 % 2,500.0000 2.04 %

14,790.00 90.00 14,400.00 -300.00 15,000.00 300.00
2,450.0000
14,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

TRIMAXX CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD.
12903 WAYWARD WAY 4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD

PROJECT : SEDRO WOOLLEY   WA  982847516 BELLINGHAM   WA  982269042 EVERSON   WA  982479764

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

21.0500
91 WEATHERING ST. BEAM GUARDRAIL TYPE 31

1591.0000 L.F. 0.24 % 20.0000 -4.76 % 21.8600 4.10 %

33,490.55 79.55 31,820.00 -1,591.00 34,779.26 1,368.26
21.0000

33,411.00

15.3000
92 TEMPORARY CONC. BARRIER

2420.0000 L.F. 17.69 % 12.0000 -7.69 % 15.5000 19.23 %

37,026.00 5,566.00 29,040.00 -2,420.00 37,510.00 6,050.00
13.0000

31,460.00

5,120.0000
93 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 15.84 % 2,000.0000 -54.75 % 4,900.0000 10.86 %

20,480.00 2,800.00 8,000.00 -9,680.00 19,600.00 1,920.00
4,420.0000
17,680.00

820.0000
94 RESETTING IMPACT ATTENUATOR

3.0000 EACH -35.43 % 500.0000 -60.63 % 950.0000 -25.20 %

2,460.00 -1,350.00 1,500.00 -2,310.00 2,850.00 -960.00
1,270.0000
3,810.00

30.0000
95 FLEXIBLE GUIDE POST

42.0000 EACH -16.67 % 30.0000 -16.67 % 32.5000 -9.72 %

1,260.00 -252.00 1,260.00 -252.00 1,365.00 -147.00
36.0000
1,512.00

0.2000
96 PAINT LINE

6490.0000 L.F. -50.00 % 0.2000 -50.00 % 0.2200 -45.00 %

1,298.00 -1,298.00 1,298.00 -1,298.00 1,427.80 -1,168.20
0.4000

2,596.00

20.0000
97 PLASTIC STOP LINE

30.0000 L.F. 233.33 % 20.0000 233.33 % 21.0000 250.00 %

600.00 420.00 600.00 420.00 630.00 450.00
6.0000
180.00

37.0000
98 PLASTIC DRAINAGE MARKING

10.0000 EACH 12.12 % 37.0000 12.12 % 38.0000 15.15 %

370.00 40.00 370.00 40.00 380.00 50.00
33.0000
330.00

2,500.0000
99 RECESSED PAVEMENT MARKER

0.6000 HUND -75.00 % 2,500.0000 -75.00 % 2,650.0000 -73.50 %

1,500.00 -4,500.00 1,500.00 -4,500.00 1,590.00 -4,410.00
10,000.0000

6,000.00

0.2000
100 TEMPORARY PAVEMENT MARKING

3850.0000 L.F. -60.00 % 0.2000 -60.00 % 0.5400 8.00 %

770.00 -1,155.00 770.00 -1,155.00 2,079.00 154.00
0.5000

1,925.00
101 PERMANENT SIGNING

L.S. 17.65 % -21.57 % -19.61 %

6,000.00 900.00 4,000.00 -1,100.00 4,100.00 -1,000.005,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

TRIMAXX CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD.
12903 WAYWARD WAY 4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD

PROJECT : SEDRO WOOLLEY   WA  982847516 BELLINGHAM   WA  982269042 EVERSON   WA  982479764

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

50.0000
102 CONDUIT PIPE 2 IN. DIAM.

600.0000 L.F. 212.50 % 22.0000 37.50 % 28.0000 75.00 %

30,000.00 20,400.00 13,200.00 3,600.00 16,800.00 7,200.00
16.0000
9,600.00

103 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -72.22 % -8.33 % -16.67 %

50,000.00 -130,000.00 165,000.00 -15,000.00 150,000.00 -30,000.00180,000.00

OTHER ITEMS
104 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 33.33 %

1,500.00 0.00 1,500.00 0.00 2,000.00 500.001,500.00

5.0000
105 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1770.0000 C.Y. -32.43 % 9.0000 21.62 % 7.6000 2.70 %

8,850.00 -4,248.00 15,930.00 2,832.00 13,452.00 354.00
7.4000

13,098.00

1.0000
106 SHORING OR EXTRA EXCAVATION CLASS B

3450.0000 S.F. -50.00 % 0.1000 -95.00 % 1.4000 -30.00 %

3,450.00 -3,450.00 345.00 -6,555.00 4,830.00 -2,070.00
2.0000

6,900.00

30.0000
107 GRAVEL BACKFILL FOR DRAIN

193.0000 C.Y. 20.00 % 29.0000 16.00 % 26.5000 6.00 %

5,790.00 965.00 5,597.00 772.00 5,114.50 289.50
25.0000
4,825.00

108 STRUCTURE SURVEYING
L.S. -80.00 % -81.33 % -54.67 %

3,000.00 -12,000.00 2,800.00 -12,200.00 6,800.00 -8,200.0015,000.00
109 ROADWAY SURVEYING

L.S. 0.00 % 12.00 % 10.00 %

20,000.00 0.00 22,400.00 2,400.00 22,000.00 2,000.0020,000.00
110 FORCE ACCOUNT HAUL ROAD MAINTENANCE

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
111 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

TRIMAXX CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD.
12903 WAYWARD WAY 4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD

PROJECT : SEDRO WOOLLEY   WA  982847516 BELLINGHAM   WA  982269042 EVERSON   WA  982479764

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
112 TRIMMING AND CLEANUP

L.S. 250.00 % 250.00 % 470.00 %

7,000.00 5,000.00 7,000.00 5,000.00 11,400.00 9,400.002,000.00
113 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
114 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
115 SPCC PLAN

L.S. -66.67 % -66.67 % -43.33 %

500.00 -1,000.00 500.00 -1,000.00 850.00 -650.001,500.00

1.0000
116 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1880.0000 S.Y. -33.33 % 0.6500 -56.67 % 0.7000 -53.33 %

1,880.00 -940.00 1,222.00 -1,598.00 1,316.00 -1,504.00
1.5000

2,820.00

15.0000
117 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

51.0000 S.Y. 200.00 % 1.0000 -80.00 % 1.3000 -74.00 %

765.00 510.00 51.00 -204.00 66.30 -188.70
5.0000
255.00

118 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

50.0000
119  ENVIRONMENTAL COMPLIANCE LEAD

120.0000 DAY -23.08 % 35.0000 -46.15 % 510.0000 684.62 %

6,000.00 -1,800.00 4,200.00 -3,600.00 61,200.00 53,400.00
65.0000
7,800.00

$2,521,532.05 -9.26% $2,641,882.20 -4.93% $2,693,035.48 -3.09%$2,778,790.70CONTRACT TOTAL

$2,693,035.48$2,521,532.05 $2,641,882.20BASE TOTAL -9.26% -4.93% -3.09%$2,778,790.70



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

GRANITE CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
3876 HANNEGAN ROAD 350 - 106TH AVE NE 4721 NORTHWEST DR

98004-5732

PROJECT : BELLINGHAM    WA  982269103 BELLEVUE   WA  980093686 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 9.70 % -40.93 % -19.41 %

260,000.00 23,000.00 140,000.00 -97,000.00 191,000.00 -46,000.00237,000.00

11,000.0000
2 CLEARING AND GRUBBING

5.0000 ACRE 213.39 % 4,500.0000 28.21 % 7,500.0000 113.68 %

55,000.00 37,450.00 22,500.00 4,950.00 37,500.00 19,950.00
3,510.0000
17,550.00

600.0000
3 REMOVING DRAINAGE STRUCTURE

6.0000 EACH 7.14 % 500.0000 -10.71 % 1,000.0000 78.57 %

3,600.00 240.00 3,000.00 -360.00 6,000.00 2,640.00
560.0000
3,360.00

4.5000
4 REMOVING ASPHALT CONC. PAVEMENT

9235.0000 S.Y. 55.17 % 3.0000 3.45 % 1.5000 -48.28 %

41,557.50 14,776.00 27,705.00 923.50 13,852.50 -12,929.00
2.9000

26,781.50

8.0000
5 REMOVING CONC. BARRIER

184.0000 L.F. -60.00 % 8.0000 -60.00 % 8.0000 -60.00 %

1,472.00 -2,208.00 1,472.00 -2,208.00 1,472.00 -2,208.00
20.0000
3,680.00

6.5000
6 REMOVING GUARDRAIL

140.0000 L.F. -9.72 % 5.3000 -26.39 % 6.0000 -16.67 %

910.00 -98.00 742.00 -266.00 840.00 -168.00
7.2000

1,008.00

235.0000
7 REMOVING GUARDRAIL ANCHOR

2.0000 EACH 1.29 % 200.0000 -13.79 % 230.0000 -0.86 %

470.00 6.00 400.00 -64.00 460.00 -4.00
232.0000
464.00

8.0000
8 REMOVING GUIDE POST

14.0000 EACH -20.00 % 10.0000 0.00 % 10.0000 0.00 %

112.00 -28.00 140.00 0.00 140.00 0.00
10.0000
140.00

0.5000
9 REMOVING PAINT LINE

6610.0000 L.F. 0.00 % 1.0000 100.00 % 0.6000 20.00 %

3,305.00 0.00 6,610.00 3,305.00 3,966.00 661.00
0.5000

3,305.00
10  TIMBER HARVEST

L.S. -14.29 % -28.57 % -14.29 %

18,000.00 -3,000.00 15,000.00 -6,000.00 18,000.00 -3,000.0021,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

GRANITE CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
3876 HANNEGAN ROAD 350 - 106TH AVE NE 4721 NORTHWEST DR

98004-5732

PROJECT : BELLINGHAM    WA  982269103 BELLEVUE   WA  980093686 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

8.0000
11 ROADWAY EXCAVATION INCL. HAUL

45855.0000 C.Y. 9.59 % 4.5000 -38.36 % 7.5000 2.74 %

366,840.00 32,098.50 206,347.50 -128,394.00 343,912.50 9,171.00
7.3000

334,741.50

0.5000
12 GRAVEL BORROW INCL. HAUL

11555.0000 TON -94.44 % 10.5000 16.67 % 9.6000 6.67 %

5,777.50 -98,217.50 121,327.50 17,332.50 110,928.00 6,933.00
9.0000

103,995.00

4.2500
13 EMBANKMENT COMPACTION

6247.0000 C.Y. 102.38 % 1.0000 -52.38 % 5.0000 138.10 %

26,549.75 13,431.05 6,247.00 -6,871.70 31,235.00 18,116.30
2.1000

13,118.70

DRAINAGE

11.5000
14 DITCH EXCAVATION INCL. HAUL

96.0000 C.Y. -34.29 % 25.0000 42.86 % 15.0000 -14.29 %

1,104.00 -576.00 2,400.00 720.00 1,440.00 -240.00
17.5000
1,680.00

14.5000
15 CHANNEL EXCAVATION INCL. HAUL

2260.0000 C.Y. 98.63 % 18.0000 146.58 % 12.0000 64.38 %

32,770.00 16,272.00 40,680.00 24,182.00 27,120.00 10,622.00
7.3000

16,498.00

215.0000
16 ASPHALT CONC. SPILLWAY

4.0000 L.F. 122.34 % 135.0000 39.61 % 175.0000 80.97 %

860.00 473.20 540.00 153.20 700.00 313.20
96.7000
386.80

30.0000
17 STREAMBED SEDIMENT

215.0000 TON 9.09 % 26.0000 -5.45 % 28.0000 1.82 %

6,450.00 537.50 5,590.00 -322.50 6,020.00 107.50
27.5000
5,912.50

29.0000
18 STREAMBED COBBLES

242.0000 TON 7.41 % 33.0000 22.22 % 32.0000 18.52 %

7,018.00 484.00 7,986.00 1,452.00 7,744.00 1,210.00
27.0000
6,534.00

110.0000
19 QUARRY SPALLS

21.0000 TON 238.46 % 40.0000 23.08 % 40.0000 23.08 %

2,310.00 1,627.50 840.00 157.50 840.00 157.50
32.5000
682.50

13.0000
20 UNDERDRAIN PIPE 6 IN. DIAM.

1827.0000 L.F. 75.68 % 9.0000 21.62 % 10.0000 35.14 %

23,751.00 10,231.20 16,443.00 2,923.20 18,270.00 4,750.20
7.4000

13,519.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

GRANITE CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
3876 HANNEGAN ROAD 350 - 106TH AVE NE 4721 NORTHWEST DR

98004-5732

PROJECT : BELLINGHAM    WA  982269103 BELLEVUE   WA  980093686 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

6.0000
21 UNDERDRAIN PIPE 8 IN. DIAM.

90.0000 L.F. -29.41 % 12.0000 41.18 % 12.0000 41.18 %

540.00 -225.00 1,080.00 315.00 1,080.00 315.00
8.5000
765.00

33.0000
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.

98.0000 L.F. -15.38 % 32.0000 -17.95 % 34.0000 -12.82 %

3,234.00 -588.00 3,136.00 -686.00 3,332.00 -490.00
39.0000
3,822.00

53.0000
23 SCHEDULE A CULV. PIPE 24 IN. DIAM.

350.0000 L.F. 32.50 % 40.0000 0.00 % 46.0000 15.00 %

18,550.00 4,550.00 14,000.00 0.00 16,100.00 2,100.00
40.0000

14,000.00

75.0000
24 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

70.0000 L.F. 15.38 % 70.0000 7.69 % 65.0000 0.00 %

5,250.00 700.00 4,900.00 350.00 4,550.00 0.00
65.0000
4,550.00

25  TEMPORARY STREAM BYPASS
L.S. 123.71 % 11.86 % 114.77 %

50,000.00 27,650.00 25,000.00 2,650.00 48,000.00 25,650.0022,350.00
26  LOG WITH ROOTWAD

L.S. 20.00 % -30.00 % -30.00 %

6,000.00 1,000.00 3,500.00 -1,500.00 3,500.00 -1,500.005,000.00

19.0000
27  STREAMBED BOULDER - 1 MAN

84.0000 EACH -81.00 % 40.0000 -60.00 % 24.0000 -76.00 %

1,596.00 -6,804.00 3,360.00 -5,040.00 2,016.00 -6,384.00
100.0000
8,400.00

29.0000
28  STREAMBED BOULDER - 2 MAN

100.0000 EACH -80.67 % 108.0000 -28.00 % 30.0000 -80.00 %

2,900.00 -12,100.00 10,800.00 -4,200.00 3,000.00 -12,000.00
150.0000
15,000.00

55.0000
29  STREAMBED BOULDER - 3 MAN

53.0000 EACH -72.50 % 140.0000 -30.00 % 55.0000 -72.50 %

2,915.00 -7,685.00 7,420.00 -3,180.00 2,915.00 -7,685.00
200.0000
10,600.00

100.0000
30  STREAMBED BOULDER - 4 MAN

35.0000 EACH -60.00 % 345.0000 38.00 % 104.0000 -58.40 %

3,500.00 -5,250.00 12,075.00 3,325.00 3,640.00 -5,110.00
250.0000
8,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

GRANITE CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
3876 HANNEGAN ROAD 350 - 106TH AVE NE 4721 NORTHWEST DR

98004-5732

PROJECT : BELLINGHAM    WA  982269103 BELLEVUE   WA  980093686 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

184.0000
31  STREAMBED BOULDER - 5 MAN

28.0000 EACH -38.67 % 460.0000 53.33 % 168.0000 -44.00 %

5,152.00 -3,248.00 12,880.00 4,480.00 4,704.00 -3,696.00
300.0000
8,400.00

STRUCTURE

13.0000
32 STRUCTURE EXCAVATION CLASS A INCL. HAUL

760.0000 C.Y. -27.78 % 21.0000 16.67 % 9.5000 -47.22 %

9,880.00 -3,800.00 15,960.00 2,280.00 7,220.00 -6,460.00
18.0000

13,680.00

100.0000
33 SPECIAL EXCAVATION (ROCK) INCL. HAUL

250.0000 C.Y. 25.00 % 150.0000 87.50 % 150.0000 87.50 %

25,000.00 5,000.00 37,500.00 17,500.00 37,500.00 17,500.00
80.0000

20,000.00
34 SHORING OR EXTRA EXCAVATION CL. A CHAIN UP CR BRIDGE

L.S. -44.70 % 60.00 % -38.50 %

55,300.00 -44,700.00 160,000.00 60,000.00 61,500.00 -38,500.00100,000.00

50.0000
35 GRAVEL BACKFILL FOR WALL

130.0000 C.Y. 100.00 % 31.0000 24.00 % 40.0000 60.00 %

6,500.00 3,250.00 4,030.00 780.00 5,200.00 1,950.00
25.0000
3,250.00

1.0000
36 ST. REINF. BAR FOR BRIDGE

33700.0000 LB. 0.00 % 1.0000 0.00 % 1.0000 0.00 %

33,700.00 0.00 33,700.00 0.00 33,700.00 0.00
1.0000

33,700.00

540.0000
37 CONC. CLASS 4000 FOR BRIDGE

270.0000 C.Y. -1.82 % 750.0000 36.36 % 428.0000 -22.18 %

145,800.00 -2,700.00 202,500.00 54,000.00 115,560.00 -32,940.00
550.0000

148,500.00

310.0000
38 PRESTRESSED CONC. GIRDER 12 INCH PCPS SLAB

277.0000 L.F. -11.43 % 375.0000 7.14 % 193.0000 -44.86 %

85,870.00 -11,080.00 103,875.00 6,925.00 53,461.00 -43,489.00
350.0000
96,950.00

39 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
40 SUPERSTRUCTURE CHAIN UP CREEK BRIDGE

L.S. -33.33 % 33.33 % 120.00 %

40,000.00 -20,000.00 80,000.00 20,000.00 132,000.00 72,000.0060,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

GRANITE CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
3876 HANNEGAN ROAD 350 - 106TH AVE NE 4721 NORTHWEST DR

98004-5732

PROJECT : BELLINGHAM    WA  982269103 BELLEVUE   WA  980093686 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100157
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

100.0000
41 BRIDGE RAILING TYPE RUSTIC TIMBER

278.0000 L.F. 0.00 % 75.0000 -25.00 % 60.0000 -40.00 %

27,800.00 0.00 20,850.00 -6,950.00 16,680.00 -11,120.00
100.0000
27,800.00

115.0000
42 TRAFFIC BARRIER

204.0000 L.F. -4.17 % 130.0000 8.33 % 170.0000 41.67 %

23,460.00 -1,020.00 26,520.00 2,040.00 34,680.00 10,200.00
120.0000
24,480.00

500.0000
43 SEW TRAFFIC BARRIER

24.0000 L.F. 0.00 % 375.0000 -25.00 % 700.0000 40.00 %

12,000.00 0.00 9,000.00 -3,000.00 16,800.00 4,800.00
500.0000
12,000.00

35.0000
44 STRUCTURAL EARTH WALL

1263.0000 S.F. 40.00 % 20.0000 -20.00 % 50.0000 100.00 %

44,205.00 12,630.00 25,260.00 -6,315.00 63,150.00 31,575.00
25.0000

31,575.00

16.0000
45 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

1368.0000 C.Y. -31.91 % 26.0000 10.64 % 5.0000 -78.72 %

21,888.00 -10,260.00 35,568.00 3,420.00 6,840.00 -25,308.00
23.5000

32,148.00

225.0000
46 BRIDGE APPROACH SLAB

313.0000 S.Y. 0.00 % 275.0000 22.22 % 230.0000 2.22 %

70,425.00 0.00 86,075.00 15,650.00 71,990.00 1,565.00
225.0000
70,425.00

SURFACING

30.0000
47 CRUSHED SURFACING BASE COURSE

3200.0000 TON 50.00 % 18.0000 -10.00 % 27.0000 35.00 %

96,000.00 32,000.00 57,600.00 -6,400.00 86,400.00 22,400.00
20.0000

64,000.00

LIQUID ASPHALT
48 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,430.00 2,430.00 2,430.002,430.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

GRANITE CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
3876 HANNEGAN ROAD 350 - 106TH AVE NE 4721 NORTHWEST DR
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

52.0000
49 PLANING BITUMINOUS PAVEMENT

74.0000 S.Y. 160.00 % 50.0000 150.00 % 8.0000 -60.00 %

3,848.00 2,368.00 3,700.00 2,220.00 592.00 -888.00
20.0000
1,480.00

78.0000
50 HMA CL. 1/2 IN. PG  58-22

3115.0000 TON -2.50 % 81.0000 1.25 % 89.0000 11.25 %

242,970.00 -6,230.00 252,315.00 3,115.00 277,235.00 28,035.00
80.0000

249,200.00
51 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00
52 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,700.00 2,700.00 2,700.002,700.00
53 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4,637.00 4,637.00 4,637.004,637.00
54 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

0.0000
55 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

2.5000
56 TEMPORARY EROSION CONTROL BLANKET

11960.0000 S.Y. 25.00 % 3.0000 50.00 % 2.5000 25.00 %

29,900.00 5,980.00 35,880.00 11,960.00 29,900.00 5,980.00
2.0000

23,920.00

2.5000
57 COMPOST BLANKET

23400.0000 S.Y. -33.33 % 3.0000 -20.00 % 2.6000 -30.67 %

58,500.00 -29,250.00 70,200.00 -17,550.00 60,840.00 -26,910.00
3.7500

87,750.00

12.0000
58 CHECK DAM

510.0000 L.F. 16.50 % 8.0000 -22.33 % 14.0000 35.92 %

6,120.00 867.00 4,080.00 -1,173.00 7,140.00 1,887.00
10.3000
5,253.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
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09A025

GRANITE CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
3876 HANNEGAN ROAD 350 - 106TH AVE NE 4721 NORTHWEST DR
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PROJECT : BELLINGHAM    WA  982269103 BELLEVUE   WA  980093686 BELLINGHAM   WA  982269019
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
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01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

13.0000
59 STABILIZED CONSTRUCTION ENTRANCE

250.0000 S.Y. -43.48 % 16.0000 -30.43 % 10.0000 -56.52 %

3,250.00 -2,500.00 4,000.00 -1,750.00 2,500.00 -3,250.00
23.0000
5,750.00

3.0000
60 WATTLE

2720.0000 L.F. -14.29 % 5.0000 42.86 % 2.0000 -42.86 %

8,160.00 -1,360.00 13,600.00 4,080.00 5,440.00 -4,080.00
3.5000

9,520.00

6.5000
61 COMPOST SOCK

3717.0000 L.F. 30.00 % 8.0000 60.00 % 6.0000 20.00 %

24,160.50 5,575.50 29,736.00 11,151.00 22,302.00 3,717.00
5.0000

18,585.00
62 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

70,000.00 70,000.00 70,000.0070,000.00

3,700.0000
63  MULCHING WITM MBFM

2.2000 ACRE 23.33 % 3,120.0000 4.00 % 3,700.0000 23.33 %

8,140.00 1,540.00 6,864.00 264.00 8,140.00 1,540.00
3,000.0000
6,600.00

1,400.0000
64 SEEDING, FERTILIZING, AND MULCHING

1.2000 ACRE -36.36 % 2,420.0000 10.00 % 1,400.0000 -36.36 %

1,680.00 -960.00 2,904.00 264.00 1,680.00 -960.00
2,200.0000
2,640.00

11.0000
65 PSIPE BIGLEAF MAPLE, NO. 2 CONT., 12" HT.

42.0000 EACH 37.50 % 17.0000 112.50 % 11.0000 37.50 %

462.00 126.00 714.00 378.00 462.00 126.00
8.0000
336.00

6.5000
66 PSIPE BLACK TWINBERRY, NO. 1 CONT., 12" HT

83.0000 EACH -38.10 % 9.0000 -14.29 % 7.0000 -33.33 %

539.50 -332.00 747.00 -124.50 581.00 -290.50
10.5000
871.50

11.0000
67 PSIPE DOUGLAS FIR, NO. 2 CONT., 18" HT.

718.0000 EACH -13.73 % 20.0000 56.86 % 11.0000 -13.73 %

7,898.00 -1,256.50 14,360.00 5,205.50 7,898.00 -1,256.50
12.7500
9,154.50

11.0000
68 PSIPE GRAND FIR, NO. 2 CONT., 18" HT

401.0000 EACH -35.29 % 20.0000 17.65 % 11.0000 -35.29 %

4,411.00 -2,406.00 8,020.00 1,203.00 4,411.00 -2,406.00
17.0000
6,817.00

7.0000
69 PSIPE LADY FERN, NO. 1 CONT., 12" HT.

56.0000 EACH -22.22 % 9.0000 0.00 % 7.0000 -22.22 %

392.00 -112.00 504.00 0.00 392.00 -112.00
9.0000
504.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
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DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.5000
70 PSIPE LOW OREGON GRAPE, NO. 1 CONT., 6" HT.

1892.0000 EACH -25.00 % 10.0000 0.00 % 8.0000 -20.00 %

14,190.00 -4,730.00 18,920.00 0.00 15,136.00 -3,784.00
10.0000

18,920.00

6.5000
71 PSIPE RED ALDER, NO. 1 CONT., 18" HT.

1062.0000 EACH 4.00 % 9.0000 44.00 % 7.0000 12.00 %

6,903.00 265.50 9,558.00 2,920.50 7,434.00 796.50
6.2500

6,637.50

6.5000
72 PSIPE RED-OSIER DOGWOOD,NO. 1 CONT., 12" HT.

83.0000 EACH -43.48 % 9.0000 -21.74 % 7.0000 -39.13 %

539.50 -415.00 747.00 -207.50 581.00 -373.50
11.5000
954.50

6.5000
73 PSIPE PACIFIC NINEBARK, NO. 1 CONT. 12" HT.

81.0000 EACH -18.75 % 9.0000 12.50 % 7.0000 -12.50 %

526.50 -121.50 729.00 81.00 567.00 -81.00
8.0000
648.00

6.5000
74 PSIPE SALMONBERRY, NO.1 CONT., 12"HT.

972.0000 EACH -25.29 % 9.0000 3.45 % 7.0000 -19.54 %

6,318.00 -2,138.40 8,748.00 291.60 6,804.00 -1,652.40
8.7000

8,456.40

6.5000
75 PSIPE SITKA WILLOW, NO. 1 CONT., 12" HT.

56.0000 EACH 4.84 % 9.0000 45.16 % 7.0000 12.90 %

364.00 16.80 504.00 156.80 392.00 44.80
6.2000
347.20

3.2500
76 PSIPE SITKA WILLOW, LIVE STAKE CUTTINGS

147.0000 EACH -43.48 % 5.0000 -13.04 % 4.0000 -30.43 %

477.75 -367.50 735.00 -110.25 588.00 -257.25
5.7500
845.25

6.5000
77 PSIPE THIMBLEBERRY,NO. 1 CONT., 12" HT.

2555.0000 EACH -10.34 % 9.0000 24.14 % 7.0000 -3.45 %

16,607.50 -1,916.25 22,995.00 4,471.25 17,885.00 -638.75
7.2500

18,523.75

6.5000
78 PSIPE VINE MAPLE, NO. 1 CONT.12" HT.

1693.0000 EACH -14.47 % 9.0000 18.42 % 7.0000 -7.89 %

11,004.50 -1,862.30 15,237.00 2,370.20 11,851.00 -1,015.80
7.6000

12,866.80

11.0000
79 PSIPE WESTERN RED CEDAR, NO. 2 CONT., 18" HT.

929.0000 EACH -8.33 % 20.0000 66.67 % 11.0000 -8.33 %

10,219.00 -929.00 18,580.00 7,432.00 10,219.00 -929.00
12.0000

11,148.00

7.5000
80 PSIPE WESTERN SWORD FERN, NO. 1 CONT., 12' HT.

1808.0000 EACH -16.67 % 10.0000 11.11 % 8.0000 -11.11 %

13,560.00 -2,712.00 18,080.00 1,808.00 14,464.00 -1,808.00
9.0000

16,272.00
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COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

42.0000
81 COARSE COMPOST

146.0000 C.Y. 40.00 % 44.0000 46.67 % 45.0000 50.00 %

6,132.00 1,752.00 6,424.00 2,044.00 6,570.00 2,190.00
30.0000
4,380.00

82 WEED AND PEST CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

3.5000
83 HIGH VISIBILITY FENCE

380.0000 L.F. 6.06 % 5.0000 51.52 % 3.0000 -9.09 %

1,330.00 76.00 1,900.00 646.00 1,140.00 -114.00
3.3000

1,254.00

2.2500
84  BARK OR WOOD CHIP MULCH

13929.0000 S.Y. -25.00 % 3.0000 0.00 % 2.3000 -23.33 %

31,340.25 -10,446.75 41,787.00 0.00 32,036.70 -9,750.30
3.0000

41,787.00

2.7500
85  SOIL AMENDMENT

6635.0000 S.Y. -31.25 % 3.0000 -25.00 % 3.5000 -12.50 %

18,246.25 -8,293.75 19,905.00 -6,635.00 23,222.50 -3,317.50
4.0000

26,540.00

64.0000
86  MEDIA FILTER DRAIN MIX

77.0000 C.Y. -8.57 % 85.0000 21.43 % 110.0000 57.14 %

4,928.00 -462.00 6,545.00 1,155.00 8,470.00 3,080.00
70.0000
5,390.00

4.0000
87  HIGH VISIBILITY SILT FENCE

2720.0000 L.F. -9.09 % 4.0000 -9.09 % 3.5000 -20.45 %

10,880.00 -1,088.00 10,880.00 -1,088.00 9,520.00 -2,448.00
4.4000

11,968.00

TRAFFIC

53.5000
88 EXTRUDED CURB

20.0000 L.F. -17.69 % 70.0000 7.69 % 50.0000 -23.08 %

1,070.00 -230.00 1,400.00 100.00 1,000.00 -300.00
65.0000
1,300.00

2,500.0000
89 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

6.0000 EACH -5.66 % 2,700.0000 1.89 % 2,600.0000 -1.89 %

15,000.00 -900.00 16,200.00 300.00 15,600.00 -300.00
2,650.0000
15,900.00

2,600.0000
90 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH 6.12 % 2,600.0000 6.12 % 2,700.0000 10.20 %

15,600.00 900.00 15,600.00 900.00 16,200.00 1,500.00
2,450.0000
14,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

GRANITE CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
3876 HANNEGAN ROAD 350 - 106TH AVE NE 4721 NORTHWEST DR

98004-5732

PROJECT : BELLINGHAM    WA  982269103 BELLEVUE   WA  980093686 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

23.0000
91 WEATHERING ST. BEAM GUARDRAIL TYPE 31

1591.0000 L.F. 9.52 % 22.0000 4.76 % 23.0000 9.52 %

36,593.00 3,182.00 35,002.00 1,591.00 36,593.00 3,182.00
21.0000

33,411.00

15.5000
92 TEMPORARY CONC. BARRIER

2420.0000 L.F. 19.23 % 10.0000 -23.08 % 22.0000 69.23 %

37,510.00 6,050.00 24,200.00 -7,260.00 53,240.00 21,780.00
13.0000

31,460.00

1,000.0000
93 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -77.38 % 1,500.0000 -66.06 % 5,500.0000 24.43 %

4,000.00 -13,680.00 6,000.00 -11,680.00 22,000.00 4,320.00
4,420.0000
17,680.00

550.0000
94 RESETTING IMPACT ATTENUATOR

3.0000 EACH -56.69 % 500.0000 -60.63 % 900.0000 -29.13 %

1,650.00 -2,160.00 1,500.00 -2,310.00 2,700.00 -1,110.00
1,270.0000
3,810.00

33.0000
95 FLEXIBLE GUIDE POST

42.0000 EACH -8.33 % 31.0000 -13.89 % 34.0000 -5.56 %

1,386.00 -126.00 1,302.00 -210.00 1,428.00 -84.00
36.0000
1,512.00

0.2000
96 PAINT LINE

6490.0000 L.F. -50.00 % 0.5000 25.00 % 0.2500 -37.50 %

1,298.00 -1,298.00 3,245.00 649.00 1,622.50 -973.50
0.4000

2,596.00

20.0000
97 PLASTIC STOP LINE

30.0000 L.F. 233.33 % 50.0000 733.33 % 25.0000 316.67 %

600.00 420.00 1,500.00 1,320.00 750.00 570.00
6.0000
180.00

39.0000
98 PLASTIC DRAINAGE MARKING

10.0000 EACH 18.18 % 50.0000 51.52 % 50.0000 51.52 %

390.00 60.00 500.00 170.00 500.00 170.00
33.0000
330.00

2,500.0000
99 RECESSED PAVEMENT MARKER

0.6000 HUND -75.00 % 4,000.0000 -60.00 % 2,800.0000 -72.00 %

1,500.00 -4,500.00 2,400.00 -3,600.00 1,680.00 -4,320.00
10,000.0000

6,000.00

0.3500
100 TEMPORARY PAVEMENT MARKING

3850.0000 L.F. -30.00 % 0.5000 0.00 % 0.2500 -50.00 %

1,347.50 -577.50 1,925.00 0.00 962.50 -962.50
0.5000

1,925.00
101 PERMANENT SIGNING

L.S. -21.57 % -1.96 % -56.86 %

4,000.00 -1,100.00 5,000.00 -100.00 2,200.00 -2,900.005,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

GRANITE CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
3876 HANNEGAN ROAD 350 - 106TH AVE NE 4721 NORTHWEST DR

98004-5732

PROJECT : BELLINGHAM    WA  982269103 BELLEVUE   WA  980093686 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

23.0000
102 CONDUIT PIPE 2 IN. DIAM.

600.0000 L.F. 43.75 % 15.0000 -6.25 % 24.0000 50.00 %

13,800.00 4,200.00 9,000.00 -600.00 14,400.00 4,800.00
16.0000
9,600.00

103 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -5.56 % -38.89 % 0.00 %

170,000.00 -10,000.00 110,000.00 -70,000.00 180,000.00 0.00180,000.00

OTHER ITEMS
104 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

1,500.00 0.00 1,500.00 0.00 1,500.00 0.001,500.00

10.0000
105 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1770.0000 C.Y. 35.14 % 20.0000 170.27 % 9.0000 21.62 %

17,700.00 4,602.00 35,400.00 22,302.00 15,930.00 2,832.00
7.4000

13,098.00

0.0100
106 SHORING OR EXTRA EXCAVATION CLASS B

3450.0000 S.F. -99.50 % 2.0000 0.00 % 6.0000 200.00 %

34.50 -6,865.50 6,900.00 0.00 20,700.00 13,800.00
2.0000

6,900.00

56.5000
107 GRAVEL BACKFILL FOR DRAIN

193.0000 C.Y. 126.00 % 38.0000 52.00 % 30.0000 20.00 %

10,904.50 6,079.50 7,334.00 2,509.00 5,790.00 965.00
25.0000
4,825.00

108 STRUCTURE SURVEYING
L.S. -83.33 % 0.00 % -33.33 %

2,500.00 -12,500.00 15,000.00 0.00 10,000.00 -5,000.0015,000.00
109 ROADWAY SURVEYING

L.S. 0.00 % 50.00 % 0.00 %

20,000.00 0.00 30,000.00 10,000.00 20,000.00 0.0020,000.00
110 FORCE ACCOUNT HAUL ROAD MAINTENANCE

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
111 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

GRANITE CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
3876 HANNEGAN ROAD 350 - 106TH AVE NE 4721 NORTHWEST DR

98004-5732

PROJECT : BELLINGHAM    WA  982269103 BELLEVUE   WA  980093686 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
112 TRIMMING AND CLEANUP

L.S. 150.00 % 150.00 % 250.00 %

5,000.00 3,000.00 5,000.00 3,000.00 7,000.00 5,000.002,000.00
113 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
114 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
115 SPCC PLAN

L.S. 233.33 % 566.67 % 0.00 %

5,000.00 3,500.00 10,000.00 8,500.00 1,500.00 0.001,500.00

1.0000
116 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1880.0000 S.Y. -33.33 % 2.0000 33.33 % 1.0000 -33.33 %

1,880.00 -940.00 3,760.00 940.00 1,880.00 -940.00
1.5000

2,820.00

4.0000
117 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

51.0000 S.Y. -20.00 % 2.0000 -60.00 % 1.0000 -80.00 %

204.00 -51.00 102.00 -153.00 51.00 -204.00
5.0000
255.00

118 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

150.0000
119  ENVIRONMENTAL COMPLIANCE LEAD

120.0000 DAY 130.77 % 65.0000 0.00 % 90.0000 38.46 %

18,000.00 10,200.00 7,800.00 0.00 10,800.00 3,000.00
65.0000
7,800.00

$2,708,553.50 -2.53% $2,740,794.00 -1.37% $2,810,145.20 1.13%$2,778,790.70CONTRACT TOTAL

$2,810,145.20$2,708,553.50 $2,740,794.00BASE TOTAL -2.53% -1.37% 1.13%$2,778,790.70



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

CONSTRUCT COMPANY LLC COLACURCIO BROTHERS, INC.
1621 PEASE AVE 3287 "H" STREET RD

PROJECT : SUMNER   WA  983901603 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 22.36 % 15.19 %

290,000.00 53,000.00 273,000.00 36,000.00237,000.00

19,500.0000
2 CLEARING AND GRUBBING

5.0000 ACRE 455.56 % 26,000.0000 640.74 %

97,500.00 79,950.00 130,000.00 112,450.00
3,510.0000
17,550.00

300.0000
3 REMOVING DRAINAGE STRUCTURE

6.0000 EACH -46.43 % 1,600.0000 185.71 %

1,800.00 -1,560.00 9,600.00 6,240.00
560.0000
3,360.00

10.0000
4 REMOVING ASPHALT CONC. PAVEMENT

9235.0000 S.Y. 244.83 % 6.5000 124.14 %

92,350.00 65,568.50 60,027.50 33,246.00
2.9000

26,781.50

7.0000
5 REMOVING CONC. BARRIER

184.0000 L.F. -65.00 % 8.0000 -60.00 %

1,288.00 -2,392.00 1,472.00 -2,208.00
20.0000
3,680.00

6.0000
6 REMOVING GUARDRAIL

140.0000 L.F. -16.67 % 5.0000 -30.56 %

840.00 -168.00 700.00 -308.00
7.2000

1,008.00

210.0000
7 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -9.48 % 200.0000 -13.79 %

420.00 -44.00 400.00 -64.00
232.0000
464.00

7.0000
8 REMOVING GUIDE POST

14.0000 EACH -30.00 % 3.0000 -70.00 %

98.00 -42.00 42.00 -98.00
10.0000
140.00

0.5000
9 REMOVING PAINT LINE

6610.0000 L.F. 0.00 % 0.5000 0.00 %

3,305.00 0.00 3,305.00 0.00
0.5000

3,305.00
10  TIMBER HARVEST

L.S. 138.10 % 209.52 %

50,000.00 29,000.00 65,000.00 44,000.0021,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

CONSTRUCT COMPANY LLC COLACURCIO BROTHERS, INC.
1621 PEASE AVE 3287 "H" STREET RD

PROJECT : SUMNER   WA  983901603 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

9.0000
11 ROADWAY EXCAVATION INCL. HAUL

45855.0000 C.Y. 23.29 % 8.8000 20.55 %

412,695.00 77,953.50 403,524.00 68,782.50
7.3000

334,741.50

9.0000
12 GRAVEL BORROW INCL. HAUL

11555.0000 TON 0.00 % 10.7000 18.89 %

103,995.00 0.00 123,638.50 19,643.50
9.0000

103,995.00

4.5000
13 EMBANKMENT COMPACTION

6247.0000 C.Y. 114.29 % 1.7000 -19.05 %

28,111.50 14,992.80 10,619.90 -2,498.80
2.1000

13,118.70

DRAINAGE

18.0000
14 DITCH EXCAVATION INCL. HAUL

96.0000 C.Y. 2.86 % 25.0000 42.86 %

1,728.00 48.00 2,400.00 720.00
17.5000
1,680.00

17.0000
15 CHANNEL EXCAVATION INCL. HAUL

2260.0000 C.Y. 132.88 % 16.0000 119.18 %

38,420.00 21,922.00 36,160.00 19,662.00
7.3000

16,498.00

125.0000
16 ASPHALT CONC. SPILLWAY

4.0000 L.F. 29.27 % 150.0000 55.12 %

500.00 113.20 600.00 213.20
96.7000
386.80

21.0000
17 STREAMBED SEDIMENT

215.0000 TON -23.64 % 28.0000 1.82 %

4,515.00 -1,397.50 6,020.00 107.50
27.5000
5,912.50

27.0000
18 STREAMBED COBBLES

242.0000 TON 0.00 % 31.0000 14.81 %

6,534.00 0.00 7,502.00 968.00
27.0000
6,534.00

17.0000
19 QUARRY SPALLS

21.0000 TON -47.69 % 66.0000 103.08 %

357.00 -325.50 1,386.00 703.50
32.5000
682.50

12.0000
20 UNDERDRAIN PIPE 6 IN. DIAM.

1827.0000 L.F. 62.16 % 5.0000 -32.43 %

21,924.00 8,404.20 9,135.00 -4,384.80
7.4000

13,519.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

CONSTRUCT COMPANY LLC COLACURCIO BROTHERS, INC.
1621 PEASE AVE 3287 "H" STREET RD

PROJECT : SUMNER   WA  983901603 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

23.0000
21 UNDERDRAIN PIPE 8 IN. DIAM.

90.0000 L.F. 170.59 % 5.0000 -41.18 %

2,070.00 1,305.00 450.00 -315.00
8.5000
765.00

45.0000
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.

98.0000 L.F. 15.38 % 36.0000 -7.69 %

4,410.00 588.00 3,528.00 -294.00
39.0000
3,822.00

80.0000
23 SCHEDULE A CULV. PIPE 24 IN. DIAM.

350.0000 L.F. 100.00 % 76.0000 90.00 %

28,000.00 14,000.00 26,600.00 12,600.00
40.0000

14,000.00

54.0000
24 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

70.0000 L.F. -16.92 % 105.0000 61.54 %

3,780.00 -770.00 7,350.00 2,800.00
65.0000
4,550.00

25  TEMPORARY STREAM BYPASS
L.S. 70.02 % -1.57 %

38,000.00 15,650.00 22,000.00 -350.0022,350.00
26  LOG WITH ROOTWAD

L.S. 140.00 % 10.00 %

12,000.00 7,000.00 5,500.00 500.005,000.00

45.0000
27  STREAMBED BOULDER - 1 MAN

84.0000 EACH -55.00 % 46.0000 -54.00 %

3,780.00 -4,620.00 3,864.00 -4,536.00
100.0000
8,400.00

50.0000
28  STREAMBED BOULDER - 2 MAN

100.0000 EACH -66.67 % 80.0000 -46.67 %

5,000.00 -10,000.00 8,000.00 -7,000.00
150.0000
15,000.00

100.0000
29  STREAMBED BOULDER - 3 MAN

53.0000 EACH -50.00 % 110.0000 -45.00 %

5,300.00 -5,300.00 5,830.00 -4,770.00
200.0000
10,600.00

230.0000
30  STREAMBED BOULDER - 4 MAN

35.0000 EACH -8.00 % 270.0000 8.00 %

8,050.00 -700.00 9,450.00 700.00
250.0000
8,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

CONSTRUCT COMPANY LLC COLACURCIO BROTHERS, INC.
1621 PEASE AVE 3287 "H" STREET RD

PROJECT : SUMNER   WA  983901603 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

400.0000
31  STREAMBED BOULDER - 5 MAN

28.0000 EACH 33.33 % 450.0000 50.00 %

11,200.00 2,800.00 12,600.00 4,200.00
300.0000
8,400.00

STRUCTURE

11.0000
32 STRUCTURE EXCAVATION CLASS A INCL. HAUL

760.0000 C.Y. -38.89 % 10.0000 -44.44 %

8,360.00 -5,320.00 7,600.00 -6,080.00
18.0000

13,680.00

50.0000
33 SPECIAL EXCAVATION (ROCK) INCL. HAUL

250.0000 C.Y. -37.50 % 90.0000 12.50 %

12,500.00 -7,500.00 22,500.00 2,500.00
80.0000

20,000.00
34 SHORING OR EXTRA EXCAVATION CL. A CHAIN UP CR BRIDGE

L.S. -5.00 % -86.00 %

95,000.00 -5,000.00 14,000.00 -86,000.00100,000.00

24.0000
35 GRAVEL BACKFILL FOR WALL

130.0000 C.Y. -4.00 % 26.0000 4.00 %

3,120.00 -130.00 3,380.00 130.00
25.0000
3,250.00

1.0000
36 ST. REINF. BAR FOR BRIDGE

33700.0000 LB. 0.00 % 0.9000 -10.00 %

33,700.00 0.00 30,330.00 -3,370.00
1.0000

33,700.00

500.0000
37 CONC. CLASS 4000 FOR BRIDGE

270.0000 C.Y. -9.09 % 650.0000 18.18 %

135,000.00 -13,500.00 175,500.00 27,000.00
550.0000

148,500.00

235.0000
38 PRESTRESSED CONC. GIRDER 12 INCH PCPS SLAB

277.0000 L.F. -32.86 % 370.0000 5.71 %

65,095.00 -31,855.00 102,490.00 5,540.00
350.0000
96,950.00

39 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
40 SUPERSTRUCTURE CHAIN UP CREEK BRIDGE

L.S. -16.67 % 55.00 %

50,000.00 -10,000.00 93,000.00 33,000.0060,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

CONSTRUCT COMPANY LLC COLACURCIO BROTHERS, INC.
1621 PEASE AVE 3287 "H" STREET RD

PROJECT : SUMNER   WA  983901603 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

96.0000
41 BRIDGE RAILING TYPE RUSTIC TIMBER

278.0000 L.F. -4.00 % 110.0000 10.00 %

26,688.00 -1,112.00 30,580.00 2,780.00
100.0000
27,800.00

90.0000
42 TRAFFIC BARRIER

204.0000 L.F. -25.00 % 135.0000 12.50 %

18,360.00 -6,120.00 27,540.00 3,060.00
120.0000
24,480.00

350.0000
43 SEW TRAFFIC BARRIER

24.0000 L.F. -30.00 % 450.0000 -10.00 %

8,400.00 -3,600.00 10,800.00 -1,200.00
500.0000
12,000.00

24.0000
44 STRUCTURAL EARTH WALL

1263.0000 S.F. -4.00 % 25.0000 0.00 %

30,312.00 -1,263.00 31,575.00 0.00
25.0000

31,575.00

36.0000
45 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

1368.0000 C.Y. 53.19 % 23.0000 -2.13 %

49,248.00 17,100.00 31,464.00 -684.00
23.5000

32,148.00

180.0000
46 BRIDGE APPROACH SLAB

313.0000 S.Y. -20.00 % 270.0000 20.00 %

56,340.00 -14,085.00 84,510.00 14,085.00
225.0000
70,425.00

SURFACING

20.0000
47 CRUSHED SURFACING BASE COURSE

3200.0000 TON 0.00 % 23.0000 15.00 %

64,000.00 0.00 73,600.00 9,600.00
20.0000

64,000.00

LIQUID ASPHALT
48 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

2,430.00 2,430.002,430.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

CONSTRUCT COMPANY LLC COLACURCIO BROTHERS, INC.
1621 PEASE AVE 3287 "H" STREET RD

PROJECT : SUMNER   WA  983901603 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

70.0000
49 PLANING BITUMINOUS PAVEMENT

74.0000 S.Y. 250.00 % 48.0000 140.00 %

5,180.00 3,700.00 3,552.00 2,072.00
20.0000
1,480.00

76.0000
50 HMA CL. 1/2 IN. PG  58-22

3115.0000 TON -5.00 % 84.0000 5.00 %

236,740.00 -12,460.00 261,660.00 12,460.00
80.0000

249,200.00
51 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

6,000.00 6,000.006,000.00
52 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

2,700.00 2,700.002,700.00
53 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

4,637.00 4,637.004,637.00
54 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 1.00-1.00

EROSION CONTROL AND PLANTING

0.0000
55 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

2.4000
56 TEMPORARY EROSION CONTROL BLANKET

11960.0000 S.Y. 20.00 % 1.5000 -25.00 %

28,704.00 4,784.00 17,940.00 -5,980.00
2.0000

23,920.00

2.4000
57 COMPOST BLANKET

23400.0000 S.Y. -36.00 % 2.7000 -28.00 %

56,160.00 -31,590.00 63,180.00 -24,570.00
3.7500

87,750.00

6.3000
58 CHECK DAM

510.0000 L.F. -38.83 % 10.0000 -2.91 %

3,213.00 -2,040.00 5,100.00 -153.00
10.3000
5,253.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

CONSTRUCT COMPANY LLC COLACURCIO BROTHERS, INC.
1621 PEASE AVE 3287 "H" STREET RD

PROJECT : SUMNER   WA  983901603 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

9.0000
59 STABILIZED CONSTRUCTION ENTRANCE

250.0000 S.Y. -60.87 % 6.0000 -73.91 %

2,250.00 -3,500.00 1,500.00 -4,250.00
23.0000
5,750.00

3.0000
60 WATTLE

2720.0000 L.F. -14.29 % 2.0000 -42.86 %

8,160.00 -1,360.00 5,440.00 -4,080.00
3.5000

9,520.00

6.0000
61 COMPOST SOCK

3717.0000 L.F. 20.00 % 3.7000 -26.00 %

22,302.00 3,717.00 13,752.90 -4,832.10
5.0000

18,585.00
62 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

70,000.00 70,000.0070,000.00

3,335.0000
63  MULCHING WITM MBFM

2.2000 ACRE 11.17 % 3,600.0000 20.00 %

7,337.00 737.00 7,920.00 1,320.00
3,000.0000
6,600.00

1,250.0000
64 SEEDING, FERTILIZING, AND MULCHING

1.2000 ACRE -43.18 % 1,200.0000 -45.45 %

1,500.00 -1,140.00 1,440.00 -1,200.00
2,200.0000
2,640.00

10.0000
65 PSIPE BIGLEAF MAPLE, NO. 2 CONT., 12" HT.

42.0000 EACH 25.00 % 11.5000 43.75 %

420.00 84.00 483.00 147.00
8.0000
336.00

6.0000
66 PSIPE BLACK TWINBERRY, NO. 1 CONT., 12" HT

83.0000 EACH -42.86 % 7.0000 -33.33 %

498.00 -373.50 581.00 -290.50
10.5000
871.50

10.0000
67 PSIPE DOUGLAS FIR, NO. 2 CONT., 18" HT.

718.0000 EACH -21.57 % 11.5000 -9.80 %

7,180.00 -1,974.50 8,257.00 -897.50
12.7500
9,154.50

10.0000
68 PSIPE GRAND FIR, NO. 2 CONT., 18" HT

401.0000 EACH -41.18 % 11.5000 -32.35 %

4,010.00 -2,807.00 4,611.50 -2,205.50
17.0000
6,817.00

6.5000
69 PSIPE LADY FERN, NO. 1 CONT., 12" HT.

56.0000 EACH -27.78 % 7.0000 -22.22 %

364.00 -140.00 392.00 -112.00
9.0000
504.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

CONSTRUCT COMPANY LLC COLACURCIO BROTHERS, INC.
1621 PEASE AVE 3287 "H" STREET RD

PROJECT : SUMNER   WA  983901603 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
70 PSIPE LOW OREGON GRAPE, NO. 1 CONT., 6" HT.

1892.0000 EACH -30.00 % 8.0000 -20.00 %

13,244.00 -5,676.00 15,136.00 -3,784.00
10.0000

18,920.00

6.0000
71 PSIPE RED ALDER, NO. 1 CONT., 18" HT.

1062.0000 EACH -4.00 % 7.0000 12.00 %

6,372.00 -265.50 7,434.00 796.50
6.2500

6,637.50

6.0000
72 PSIPE RED-OSIER DOGWOOD,NO. 1 CONT., 12" HT.

83.0000 EACH -47.83 % 7.0000 -39.13 %

498.00 -456.50 581.00 -373.50
11.5000
954.50

6.0000
73 PSIPE PACIFIC NINEBARK, NO. 1 CONT. 12" HT.

81.0000 EACH -25.00 % 7.0000 -12.50 %

486.00 -162.00 567.00 -81.00
8.0000
648.00

6.0000
74 PSIPE SALMONBERRY, NO.1 CONT., 12"HT.

972.0000 EACH -31.03 % 7.0000 -19.54 %

5,832.00 -2,624.40 6,804.00 -1,652.40
8.7000

8,456.40

6.0000
75 PSIPE SITKA WILLOW, NO. 1 CONT., 12" HT.

56.0000 EACH -3.23 % 7.0000 12.90 %

336.00 -11.20 392.00 44.80
6.2000
347.20

3.0000
76 PSIPE SITKA WILLOW, LIVE STAKE CUTTINGS

147.0000 EACH -47.83 % 4.0000 -30.43 %

441.00 -404.25 588.00 -257.25
5.7500
845.25

6.0000
77 PSIPE THIMBLEBERRY,NO. 1 CONT., 12" HT.

2555.0000 EACH -17.24 % 7.0000 -3.45 %

15,330.00 -3,193.75 17,885.00 -638.75
7.2500

18,523.75

6.0000
78 PSIPE VINE MAPLE, NO. 1 CONT.12" HT.

1693.0000 EACH -21.05 % 7.0000 -7.89 %

10,158.00 -2,708.80 11,851.00 -1,015.80
7.6000

12,866.80

10.0000
79 PSIPE WESTERN RED CEDAR, NO. 2 CONT., 18" HT.

929.0000 EACH -16.67 % 11.5000 -4.17 %

9,290.00 -1,858.00 10,683.50 -464.50
12.0000

11,148.00

7.0000
80 PSIPE WESTERN SWORD FERN, NO. 1 CONT., 12' HT.

1808.0000 EACH -22.22 % 8.0000 -11.11 %

12,656.00 -3,616.00 14,464.00 -1,808.00
9.0000

16,272.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

CONSTRUCT COMPANY LLC COLACURCIO BROTHERS, INC.
1621 PEASE AVE 3287 "H" STREET RD

PROJECT : SUMNER   WA  983901603 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

38.0000
81 COARSE COMPOST

146.0000 C.Y. 26.67 % 43.0000 43.33 %

5,548.00 1,168.00 6,278.00 1,898.00
30.0000
4,380.00

82 WEED AND PEST CONTROL
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

3.0000
83 HIGH VISIBILITY FENCE

380.0000 L.F. -9.09 % 2.2500 -31.82 %

1,140.00 -114.00 855.00 -399.00
3.3000

1,254.00

2.1000
84  BARK OR WOOD CHIP MULCH

13929.0000 S.Y. -30.00 % 2.4000 -20.00 %

29,250.90 -12,536.10 33,429.60 -8,357.40
3.0000

41,787.00

2.6000
85  SOIL AMENDMENT

6635.0000 S.Y. -35.00 % 3.0000 -25.00 %

17,251.00 -9,289.00 19,905.00 -6,635.00
4.0000

26,540.00

54.0000
86  MEDIA FILTER DRAIN MIX

77.0000 C.Y. -22.86 % 70.0000 0.00 %

4,158.00 -1,232.00 5,390.00 0.00
70.0000
5,390.00

5.0000
87  HIGH VISIBILITY SILT FENCE

2720.0000 L.F. 13.64 % 2.2000 -50.00 %

13,600.00 1,632.00 5,984.00 -5,984.00
4.4000

11,968.00

TRAFFIC

50.0000
88 EXTRUDED CURB

20.0000 L.F. -23.08 % 60.0000 -7.69 %

1,000.00 -300.00 1,200.00 -100.00
65.0000
1,300.00

2,360.0000
89 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

6.0000 EACH -10.94 % 2,900.0000 9.43 %

14,160.00 -1,740.00 17,400.00 1,500.00
2,650.0000
15,900.00

2,465.0000
90 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH 0.61 % 2,700.0000 10.20 %

14,790.00 90.00 16,200.00 1,500.00
2,450.0000
14,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

CONSTRUCT COMPANY LLC COLACURCIO BROTHERS, INC.
1621 PEASE AVE 3287 "H" STREET RD

PROJECT : SUMNER   WA  983901603 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

21.0000
91 WEATHERING ST. BEAM GUARDRAIL TYPE 31

1591.0000 L.F. 0.00 % 23.0000 9.52 %

33,411.00 0.00 36,593.00 3,182.00
21.0000

33,411.00

22.0000
92 TEMPORARY CONC. BARRIER

2420.0000 L.F. 69.23 % 24.0000 84.62 %

53,240.00 21,780.00 58,080.00 26,620.00
13.0000

31,460.00

5,600.0000
93 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 26.70 % 4,000.0000 -9.50 %

22,400.00 4,720.00 16,000.00 -1,680.00
4,420.0000
17,680.00

900.0000
94 RESETTING IMPACT ATTENUATOR

3.0000 EACH -29.13 % 900.0000 -29.13 %

2,700.00 -1,110.00 2,700.00 -1,110.00
1,270.0000
3,810.00

30.0000
95 FLEXIBLE GUIDE POST

42.0000 EACH -16.67 % 38.0000 5.56 %

1,260.00 -252.00 1,596.00 84.00
36.0000
1,512.00

0.2000
96 PAINT LINE

6490.0000 L.F. -50.00 % 0.2300 -42.50 %

1,298.00 -1,298.00 1,492.70 -1,103.30
0.4000

2,596.00

20.0000
97 PLASTIC STOP LINE

30.0000 L.F. 233.33 % 23.0000 283.33 %

600.00 420.00 690.00 510.00
6.0000
180.00

37.0000
98 PLASTIC DRAINAGE MARKING

10.0000 EACH 12.12 % 40.0000 21.21 %

370.00 40.00 400.00 70.00
33.0000
330.00

2,500.0000
99 RECESSED PAVEMENT MARKER

0.6000 HUND -75.00 % 2,900.0000 -71.00 %

1,500.00 -4,500.00 1,740.00 -4,260.00
10,000.0000

6,000.00

0.3500
100 TEMPORARY PAVEMENT MARKING

3850.0000 L.F. -30.00 % 0.2300 -54.00 %

1,347.50 -577.50 885.50 -1,039.50
0.5000

1,925.00
101 PERMANENT SIGNING

L.S. -23.53 % -31.37 %

3,900.00 -1,200.00 3,500.00 -1,600.005,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A025 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007875 REGION NO : 1 AWARDED ON : Feb 11 2010
VERSION NO :10 WORK ORDER# : XL3053
HWY :SR 542 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 542
CED / E CHURCH MT RD
ROADWAY REALIGNMENT
09A025

CONSTRUCT COMPANY LLC COLACURCIO BROTHERS, INC.
1621 PEASE AVE 3287 "H" STREET RD

PROJECT : SUMNER   WA  983901603 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

28.0000
102 CONDUIT PIPE 2 IN. DIAM.

600.0000 L.F. 75.00 % 27.0000 68.75 %

16,800.00 7,200.00 16,200.00 6,600.00
16.0000
9,600.00

103 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -44.44 % -44.44 %

100,000.00 -80,000.00 100,000.00 -80,000.00180,000.00

OTHER ITEMS
104 TYPE B PROGRESS SCHEDULE

L.S. 1,366.67 % 0.00 %

22,000.00 20,500.00 1,500.00 0.001,500.00

10.0000
105 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1770.0000 C.Y. 35.14 % 10.0000 35.14 %

17,700.00 4,602.00 17,700.00 4,602.00
7.4000

13,098.00

1.6000
106 SHORING OR EXTRA EXCAVATION CLASS B

3450.0000 S.F. -20.00 % 1.0000 -50.00 %

5,520.00 -1,380.00 3,450.00 -3,450.00
2.0000

6,900.00

31.0000
107 GRAVEL BACKFILL FOR DRAIN

193.0000 C.Y. 24.00 % 30.0000 20.00 %

5,983.00 1,158.00 5,790.00 965.00
25.0000
4,825.00

108 STRUCTURE SURVEYING
L.S. -82.00 % -77.33 %

2,700.00 -12,300.00 3,400.00 -11,600.0015,000.00
109 ROADWAY SURVEYING

L.S. -2.13 % 10.00 %

19,575.00 -425.00 22,000.00 2,000.0020,000.00
110 FORCE ACCOUNT HAUL ROAD MAINTENANCE

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
111 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
15:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
112 TRIMMING AND CLEANUP

L.S. -50.00 % 400.00 %

1,000.00 -1,000.00 10,000.00 8,000.002,000.00
113 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
114 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
115 SPCC PLAN

L.S. -66.67 % -46.67 %

500.00 -1,000.00 800.00 -700.001,500.00

2.0000
116 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1880.0000 S.Y. 33.33 % 1.1500 -23.33 %

3,760.00 940.00 2,162.00 -658.00
1.5000

2,820.00

2.0000
117 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

51.0000 S.Y. -60.00 % 2.6000 -48.00 %

102.00 -153.00 132.60 -122.40
5.0000
255.00

118 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-2.00 -2.00-2.00

1.0000
119  ENVIRONMENTAL COMPLIANCE LEAD

120.0000 DAY -98.46 % 30.0000 -53.85 %

120.00 -7,680.00 3,600.00 -4,200.00
65.0000
7,800.00

$2,922,205.90 5.16% $2,998,590.20 7.91%$2,778,790.70CONTRACT TOTAL

$2,922,205.90 $2,998,590.20BASE TOTAL 5.16% 7.91%$2,778,790.70


