
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

R-V ASSOCIATES, INC. FIVE RIVERS CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
1333 LLOYD PARKWAY 1331 BALTIMORE STREET 350 - 106TH AVE NE

98004-5732

PROJECT : PORT ORCHARD   WA  983679186 LONGVIEW   WA  986323208 BELLEVUE   WA  980093686

COUNTY(S) :MASON CONTRACTOR NUMBER : 100448 CONTRACTOR NUMBER : 100216 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -75.32 % -47.91 % -22.08 %

19,000.00 -58,000.00 40,112.15 -36,887.85 60,000.00 -17,000.0077,000.00

7,400.0000
2 CLEARING AND GRUBBING

0.4200 ACRE -5.13 % 9,766.4700 25.21 % 18,000.0000 130.77 %

3,108.00 -168.00 4,101.92 825.92 7,560.00 4,284.00
7,800.0000
3,276.00

3 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.0011,000.00

4.0000
4 REMOVING ASPHALT CONC. PAVEMENT

880.0000 S.Y. -31.51 % 5.0500 -13.53 % 3.0000 -48.63 %

3,520.00 -1,619.20 4,444.00 -695.20 2,640.00 -2,499.20
5.8400

5,139.20

1.7500
5 REMOVING PAINT LINE

520.0000 L.F. -29.72 % 1.7300 -30.52 % 1.5000 -39.76 %

910.00 -384.80 899.60 -395.20 780.00 -514.80
2.4900

1,294.80

GRADING

5.7500
6 ROADWAY EXCAVATION INCL. HAUL

1060.0000 C.Y. -77.00 % 12.8700 -48.52 % 12.0000 -52.00 %

6,095.00 -20,405.00 13,642.20 -12,857.80 12,720.00 -13,780.00
25.0000

26,500.00

30.0000
7 EMBANKMENT COMPACTION

20.0000 C.Y. 66.67 % 2.0200 -88.78 % 4.0000 -77.78 %

600.00 240.00 40.40 -319.60 80.00 -280.00
18.0000
360.00

DRAINAGE

5.5000
8 CHANNEL EXCAVATION INCL. HAUL

1320.0000 C.Y. -85.33 % 12.3300 -67.12 % 20.0000 -46.67 %

7,260.00 -42,240.00 16,275.60 -33,224.40 26,400.00 -23,100.00
37.5000

49,500.00

34.0000
9 STREAMBED SEDIMENT

220.0000 TON -41.38 % 25.0300 -56.84 % 75.0000 29.31 %

7,480.00 -5,280.00 5,506.60 -7,253.40 16,500.00 3,740.00
58.0000

12,760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

R-V ASSOCIATES, INC. FIVE RIVERS CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
1333 LLOYD PARKWAY 1331 BALTIMORE STREET 350 - 106TH AVE NE

98004-5732

PROJECT : PORT ORCHARD   WA  983679186 LONGVIEW   WA  986323208 BELLEVUE   WA  980093686

COUNTY(S) :MASON CONTRACTOR NUMBER : 100448 CONTRACTOR NUMBER : 100216 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

44.0000
10 STREAMBED COBBLES

97.0000 TON -38.89 % 38.7000 -46.25 % 55.0000 -23.61 %

4,268.00 -2,716.00 3,753.90 -3,230.10 5,335.00 -1,649.00
72.0000
6,984.00

30.0000
11 STREAMBED BOULDER

592.0000 EACH -80.00 % 43.8500 -70.77 % 15.0000 -90.00 %

17,760.00 -71,040.00 25,959.20 -62,840.80 8,880.00 -79,920.00
150.0000
88,800.00

56.0000
12 QUARRY SPALLS

11.0000 C.Y. -30.00 % 24.9500 -68.81 % 50.0000 -37.50 %

616.00 -264.00 274.45 -605.55 550.00 -330.00
80.0000
880.00

10.0000
13 UNDERDRAIN PIPE 6 IN. DIAM.

55.0000 L.F. -66.10 % 0.9500 -96.78 % 7.0000 -76.27 %

550.00 -1,072.50 52.25 -1,570.25 385.00 -1,237.50
29.5000
1,622.50

STORM SEWER

50.0000
14 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

20.0000 L.F. -23.08 % 92.3100 42.02 % 26.0000 -60.00 %

1,000.00 -300.00 1,846.20 546.20 520.00 -780.00
65.0000
1,300.00

13.5000
15 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM.

151.0000 L.F. -57.81 % 20.0000 -37.50 % 28.0000 -12.50 %

2,038.50 -2,793.50 3,020.00 -1,812.00 4,228.00 -604.00
32.0000
4,832.00

STRUCTURE

182.0000
16 SHAFT - 30 IN. DIAMETER

240.0000 L.F. -9.00 % 197.5900 -1.21 % 105.0000 -47.50 %

43,680.00 -4,320.00 47,421.60 -578.40 25,200.00 -22,800.00
200.0000
48,000.00

116.0000
17 FURNISHING SOLDIER PILE W18 X 192

234.0000 L.F. -53.60 % 115.5500 -53.78 % 118.0000 -52.80 %

27,144.00 -31,356.00 27,038.70 -31,461.30 27,612.00 -30,888.00
250.0000
58,500.00

18 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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VERSION NO :4 WORK ORDER# : XL3164
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TITLE :SR 106
X TRIB - SKOKOMISH
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09C503

R-V ASSOCIATES, INC. FIVE RIVERS CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
1333 LLOYD PARKWAY 1331 BALTIMORE STREET 350 - 106TH AVE NE

98004-5732
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NO.
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TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

15.0000
19 LAGGING

361.0000 S.F. -25.00 % 16.1800 -19.10 % 12.0000 -40.00 %

5,415.00 -1,805.00 5,840.98 -1,379.02 4,332.00 -2,888.00
20.0000
7,220.00

20 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1
L.S. -37.23 % -43.09 % -18.83 %

58,000.00 -34,400.00 52,581.98 -39,818.02 75,000.00 -17,400.0092,400.00

50.0000
21 CONCRETE FASCIA PANEL

394.0000 S.F. -16.67 % 35.3800 -41.03 % 55.0000 -8.33 %

19,700.00 -3,940.00 13,939.72 -9,700.28 21,670.00 -1,970.00
60.0000

23,640.00

34.0000
22 PREFABRICATED DRAINAGE MAT

23.0000 S.Y. 36.00 % 4.0600 -83.76 % 10.0000 -60.00 %

782.00 207.00 93.38 -481.62 230.00 -345.00
25.0000
575.00

28.0000
23 STRUCTURAL EARTH WALL

316.0000 S.F. -4.27 % 30.4200 4.00 % 40.0000 36.75 %

8,848.00 -395.00 9,612.72 369.72 12,640.00 3,397.00
29.2500
9,243.00

36.0000
24 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

90.0000 C.Y. -30.77 % 31.7800 -38.88 % 50.0000 -3.85 %

3,240.00 -1,440.00 2,860.20 -1,819.80 4,500.00 -180.00
52.0000
4,680.00

25  SPECIAL COFFERDAM
L.S. 302.17 % 186.27 % 8.70 %

74,000.00 55,600.00 52,673.82 34,273.82 20,000.00 1,600.0018,400.00

SURFACING

19.5000
26 CRUSHED SURFACING BASE COURSE

480.0000 TON -47.57 % 16.6300 -55.28 % 21.0000 -43.53 %

9,360.00 -8,491.20 7,982.40 -9,868.80 10,080.00 -7,771.20
37.1900

17,851.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

R-V ASSOCIATES, INC. FIVE RIVERS CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
1333 LLOYD PARKWAY 1331 BALTIMORE STREET 350 - 106TH AVE NE

98004-5732

PROJECT : PORT ORCHARD   WA  983679186 LONGVIEW   WA  986323208 BELLEVUE   WA  980093686

COUNTY(S) :MASON CONTRACTOR NUMBER : 100448 CONTRACTOR NUMBER : 100216 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
27 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

190.00 190.00 190.00190.00

HOT MIX ASPHALT

107.0000
28 HMA CL. 1/2 IN. PG 64-22

190.0000 TON -30.97 % 167.5400 8.09 % 150.0000 -3.23 %

20,330.00 -9,120.00 31,832.60 2,382.60 28,500.00 -950.00
155.0000
29,450.00

29 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

165.00 165.00 165.00165.00

108.0000
30 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

20.0000 TON -28.00 % 196.4300 30.95 % 140.0000 -6.67 %

2,160.00 -840.00 3,928.60 928.60 2,800.00 -200.00
150.0000
3,000.00

EROSION CONTROL AND PLANTING

50.0000
31 ESC LEAD

20.0000 DAY -70.45 % 59.1600 -65.03 % 1.0000 -99.41 %

1,000.00 -2,383.60 1,183.20 -2,200.40 20.00 -3,363.60
169.1800
3,383.60

35.7500
32 CHECK DAM

32.0000 L.F. 53.04 % 17.5600 -24.83 % 10.0000 -57.19 %

1,144.00 396.48 561.92 -185.60 320.00 -427.52
23.3600
747.52

6.0000
33 SILT FENCE

90.0000 L.F. -14.29 % 3.9300 -43.86 % 7.0000 0.00 %

540.00 -90.00 353.70 -276.30 630.00 0.00
7.0000
630.00

34 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

1.0000
35  SEEDING BY HAND

420.0000 S.Y. -83.33 % 0.3400 -94.33 % 1.0000 -83.33 %

420.00 -2,100.00 142.80 -2,377.20 420.00 -2,100.00
6.0000

2,520.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

R-V ASSOCIATES, INC. FIVE RIVERS CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
1333 LLOYD PARKWAY 1331 BALTIMORE STREET 350 - 106TH AVE NE

98004-5732

PROJECT : PORT ORCHARD   WA  983679186 LONGVIEW   WA  986323208 BELLEVUE   WA  980093686

COUNTY(S) :MASON CONTRACTOR NUMBER : 100448 CONTRACTOR NUMBER : 100216 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

32.0000
36 FINE COMPOST

141.0000 C.Y. -28.89 % 37.7000 -16.22 % 40.0000 -11.11 %

4,512.00 -1,833.00 5,315.70 -1,029.30 5,640.00 -705.00
45.0000
6,345.00

24.5000
37 BARK OR WOOD CHIP MULCH

102.0000 C.Y. -25.76 % 37.7800 14.48 % 35.0000 6.06 %

2,499.00 -867.00 3,853.56 487.56 3,570.00 204.00
33.0000
3,366.00

1.6500
38 HIGH VISIBILITY FENCE

840.0000 L.F. -58.75 % 2.0200 -49.50 % 3.0000 -25.00 %

1,386.00 -1,974.00 1,696.80 -1,663.20 2,520.00 -840.00
4.0000

3,360.00

1,900.0000
39  LARGE WOODY DEBRIS

4.0000 EACH -5.00 % 303.3100 -84.83 % 1,000.0000 -50.00 %

7,600.00 -400.00 1,213.24 -6,786.76 4,000.00 -4,000.00
2,000.0000
8,000.00

TRAFFIC

35.0000
40 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

125.0000 L.F. 29.63 % 38.1300 41.22 % 35.0000 29.63 %

4,375.00 1,000.00 4,766.25 1,391.25 4,375.00 1,000.00
27.0000
3,375.00

3,000.0000
41 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

4.0000 EACH 6.72 % 3,408.6400 21.26 % 3,000.0000 6.72 %

12,000.00 756.00 13,634.56 2,390.56 12,000.00 756.00
2,811.0000
11,244.00

20.0000
42 TEMPORARY CONC. BARRIER

214.0000 L.F. 42.86 % 19.2500 37.50 % 20.0000 42.86 %

4,280.00 1,284.00 4,119.50 1,123.50 4,280.00 1,284.00
14.0000
2,996.00

1.0000
43 PAINT LINE

1550.0000 L.F. -13.79 % 0.9400 -18.97 % 0.9000 -22.41 %

1,550.00 -248.00 1,457.00 -341.00 1,395.00 -403.00
1.1600

1,798.00

3,500.0000
44 RAISED PAVEMENT MARKER TYPE 1

0.1300 HUND 201.24 % 4,044.1500 248.07 % 3,500.0000 201.24 %

455.00 303.96 525.74 374.70 455.00 303.96
1,161.8800

151.04

2.0000
45 TEMPORARY PAVEMENT MARKING

700.0000 L.F. 471.43 % 1.7300 394.29 % 1.5000 328.57 %

1,400.00 1,155.00 1,211.00 966.00 1,050.00 805.00
0.3500
245.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

R-V ASSOCIATES, INC. FIVE RIVERS CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
1333 LLOYD PARKWAY 1331 BALTIMORE STREET 350 - 106TH AVE NE

98004-5732

PROJECT : PORT ORCHARD   WA  983679186 LONGVIEW   WA  986323208 BELLEVUE   WA  980093686
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.0000
46 SIGN COVERING

160.0000 S.F. -70.00 % 0.9400 -90.60 % 3.0000 -70.00 %

480.00 -1,120.00 150.40 -1,449.60 480.00 -1,120.00
10.0000
1,600.00

47 TEMPORARY ILLUMINATION SYSTEM
L.S. 107.10 % 129.04 % 47.93 %

35,000.00 18,100.00 38,708.25 21,808.25 25,000.00 8,100.0016,900.00
48 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -76.94 % -60.64 % -68.55 %

22,000.00 -73,400.00 37,552.78 -57,847.22 30,000.00 -65,400.0095,400.00

OTHER ITEMS
49  TEMPORARY STREAM DIVERSION

L.S. -76.92 % -94.86 % 34.62 %

6,000.00 -20,000.00 1,336.88 -24,663.12 35,000.00 9,000.0026,000.00
50 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 100.00 %

5,000.00 0.00 5,000.00 0.00 10,000.00 5,000.005,000.00

7.0000
51 STRUCTURE EXCAVATION CLASS B INCL. HAUL

780.0000 C.Y. -72.00 % 4.9900 -80.04 % 12.0000 -52.00 %

5,460.00 -14,040.00 3,892.20 -15,607.80 9,360.00 -10,140.00
25.0000

19,500.00

4.0000
52 SHORING OR EXTRA EXCAVATION CLASS B

1190.0000 S.F. -71.43 % 5.8500 -58.21 % 3.0000 -78.57 %

4,760.00 -11,900.00 6,961.50 -9,698.50 3,570.00 -13,090.00
14.0000

16,660.00

100.0000
53 GRAVEL BACKFILL FOR DRAIN

5.0000 C.Y. 49.25 % 72.2200 7.79 % 70.0000 4.48 %

500.00 165.00 361.10 26.10 350.00 15.00
67.0000
335.00

54 CURE BOX
L.S. -80.00 % -81.29 % -92.00 %

500.00 -2,000.00 467.73 -2,032.27 200.00 -2,300.002,500.00

0.0000
55 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0010
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

R-V ASSOCIATES, INC. FIVE RIVERS CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
1333 LLOYD PARKWAY 1331 BALTIMORE STREET 350 - 106TH AVE NE

98004-5732

PROJECT : PORT ORCHARD   WA  983679186 LONGVIEW   WA  986323208 BELLEVUE   WA  980093686

COUNTY(S) :MASON CONTRACTOR NUMBER : 100448 CONTRACTOR NUMBER : 100216 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
56 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
57 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
58 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
59 SPCC PLAN

L.S. -50.00 % -42.23 % 200.00 %

500.00 -500.00 577.74 -422.26 3,000.00 2,000.001,000.00

500.0000
60 MAILBOX SUPPORT TYPE 2

1.0000 EACH 44.51 % 436.0700 26.03 % 350.0000 1.16 %

500.00 154.00 436.07 90.07 350.00 4.00
346.0000
346.00

$557,083.50 -38.98% $597,572.79 -34.55% $623,485.00 -31.71%$912,967.86CONTRACT TOTAL

$623,485.00$557,083.50 $597,572.79BASE TOTAL -38.98% -34.55% -31.71%$912,967.86



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

ROGNLIN'S, INC. ACTIVE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
321 W STATE ST 5110 RIVER ROAD EAST 5107 STATE HIGHWAY 3 SW
98520-6143 TACOMA, WA  98443-2638

PROJECT : ABERDEEN   WA  985200078 PUYALLUP   WA  983710162 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -22.08 % -49.83 % -35.06 %

60,000.00 -17,000.00 38,628.11 -38,371.89 50,000.00 -27,000.0077,000.00

16,500.0000
2 CLEARING AND GRUBBING

0.4200 ACRE 111.54 % 52,600.0000 574.36 % 12,000.0000 53.85 %

6,930.00 3,654.00 22,092.00 18,816.00 5,040.00 1,764.00
7,800.0000
3,276.00

3 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.0011,000.00

3.6000
4 REMOVING ASPHALT CONC. PAVEMENT

880.0000 S.Y. -38.36 % 7.2000 23.29 % 5.0000 -14.38 %

3,168.00 -1,971.20 6,336.00 1,196.80 4,400.00 -739.20
5.8400

5,139.20

1.6500
5 REMOVING PAINT LINE

520.0000 L.F. -33.73 % 1.6000 -35.74 % 1.0000 -59.84 %

858.00 -436.80 832.00 -462.80 520.00 -774.80
2.4900

1,294.80

GRADING

7.5000
6 ROADWAY EXCAVATION INCL. HAUL

1060.0000 C.Y. -70.00 % 20.0000 -20.00 % 10.0000 -60.00 %

7,950.00 -18,550.00 21,200.00 -5,300.00 10,600.00 -15,900.00
25.0000

26,500.00

10.0000
7 EMBANKMENT COMPACTION

20.0000 C.Y. -44.44 % 23.6500 31.39 % 5.0000 -72.22 %

200.00 -160.00 473.00 113.00 100.00 -260.00
18.0000
360.00

DRAINAGE

6.0000
8 CHANNEL EXCAVATION INCL. HAUL

1320.0000 C.Y. -84.00 % 15.6000 -58.40 % 14.0000 -62.67 %

7,920.00 -41,580.00 20,592.00 -28,908.00 18,480.00 -31,020.00
37.5000

49,500.00

31.0000
9 STREAMBED SEDIMENT

220.0000 TON -46.55 % 27.6000 -52.41 % 32.0000 -44.83 %

6,820.00 -5,940.00 6,072.00 -6,688.00 7,040.00 -5,720.00
58.0000

12,760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

ROGNLIN'S, INC. ACTIVE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
321 W STATE ST 5110 RIVER ROAD EAST 5107 STATE HIGHWAY 3 SW
98520-6143 TACOMA, WA  98443-2638

PROJECT : ABERDEEN   WA  985200078 PUYALLUP   WA  983710162 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

45.0000
10 STREAMBED COBBLES

97.0000 TON -37.50 % 39.2700 -45.46 % 40.0000 -44.44 %

4,365.00 -2,619.00 3,809.19 -3,174.81 3,880.00 -3,104.00
72.0000
6,984.00

45.0000
11 STREAMBED BOULDER

592.0000 EACH -70.00 % 50.0000 -66.67 % 50.0000 -66.67 %

26,640.00 -62,160.00 29,600.00 -59,200.00 29,600.00 -59,200.00
150.0000
88,800.00

80.0000
12 QUARRY SPALLS

11.0000 C.Y. 0.00 % 60.0000 -25.00 % 50.0000 -37.50 %

880.00 0.00 660.00 -220.00 550.00 -330.00
80.0000
880.00

15.0000
13 UNDERDRAIN PIPE 6 IN. DIAM.

55.0000 L.F. -49.15 % 22.0000 -25.42 % 10.0000 -66.10 %

825.00 -797.50 1,210.00 -412.50 550.00 -1,072.50
29.5000
1,622.50

STORM SEWER

55.0000
14 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

20.0000 L.F. -15.38 % 53.0000 -18.46 % 30.0000 -53.85 %

1,100.00 -200.00 1,060.00 -240.00 600.00 -700.00
65.0000
1,300.00

13.0000
15 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM.

151.0000 L.F. -59.38 % 18.0000 -43.75 % 22.0000 -31.25 %

1,963.00 -2,869.00 2,718.00 -2,114.00 3,322.00 -1,510.00
32.0000
4,832.00

STRUCTURE

188.0000
16 SHAFT - 30 IN. DIAMETER

240.0000 L.F. -6.00 % 183.0000 -8.50 % 260.0000 30.00 %

45,120.00 -2,880.00 43,920.00 -4,080.00 62,400.00 14,400.00
200.0000
48,000.00

115.0000
17 FURNISHING SOLDIER PILE W18 X 192

234.0000 L.F. -54.00 % 109.0000 -56.40 % 120.0000 -52.00 %

26,910.00 -31,590.00 25,506.00 -32,994.00 28,080.00 -30,420.00
250.0000
58,500.00

18 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

ROGNLIN'S, INC. ACTIVE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
321 W STATE ST 5110 RIVER ROAD EAST 5107 STATE HIGHWAY 3 SW
98520-6143 TACOMA, WA  98443-2638

PROJECT : ABERDEEN   WA  985200078 PUYALLUP   WA  983710162 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

16.0000
19 LAGGING

361.0000 S.F. -20.00 % 15.0000 -25.00 % 12.0000 -40.00 %

5,776.00 -1,444.00 5,415.00 -1,805.00 4,332.00 -2,888.00
20.0000
7,220.00

20 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1
L.S. 13.64 % -29.65 % -24.24 %

105,000.00 12,600.00 65,000.00 -27,400.00 70,000.00 -22,400.0092,400.00

30.0000
21 CONCRETE FASCIA PANEL

394.0000 S.F. -50.00 % 48.0000 -20.00 % 50.0000 -16.67 %

11,820.00 -11,820.00 18,912.00 -4,728.00 19,700.00 -3,940.00
60.0000

23,640.00

65.0000
22 PREFABRICATED DRAINAGE MAT

23.0000 S.Y. 160.00 % 15.0000 -40.00 % 10.0000 -60.00 %

1,495.00 920.00 345.00 -230.00 230.00 -345.00
25.0000
575.00

25.0000
23 STRUCTURAL EARTH WALL

316.0000 S.F. -14.53 % 50.0000 70.94 % 35.0000 19.66 %

7,900.00 -1,343.00 15,800.00 6,557.00 11,060.00 1,817.00
29.2500
9,243.00

75.0000
24 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

90.0000 C.Y. 44.23 % 65.0000 25.00 % 20.0000 -61.54 %

6,750.00 2,070.00 5,850.00 1,170.00 1,800.00 -2,880.00
52.0000
4,680.00

25  SPECIAL COFFERDAM
L.S. -51.09 % 46.74 % 236.96 %

9,000.00 -9,400.00 27,000.00 8,600.00 62,000.00 43,600.0018,400.00

SURFACING

23.0000
26 CRUSHED SURFACING BASE COURSE

480.0000 TON -38.16 % 18.0000 -51.60 % 20.0000 -46.22 %

11,040.00 -6,811.20 8,640.00 -9,211.20 9,600.00 -8,251.20
37.1900

17,851.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

ROGNLIN'S, INC. ACTIVE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
321 W STATE ST 5110 RIVER ROAD EAST 5107 STATE HIGHWAY 3 SW
98520-6143 TACOMA, WA  98443-2638

PROJECT : ABERDEEN   WA  985200078 PUYALLUP   WA  983710162 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
27 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

190.00 190.00 190.00190.00

HOT MIX ASPHALT

165.0000
28 HMA CL. 1/2 IN. PG 64-22

190.0000 TON 6.45 % 188.0000 21.29 % 120.0000 -22.58 %

31,350.00 1,900.00 35,720.00 6,270.00 22,800.00 -6,650.00
155.0000
29,450.00

29 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

165.00 165.00 165.00165.00

200.0000
30 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

20.0000 TON 33.33 % 215.0000 43.33 % 125.0000 -16.67 %

4,000.00 1,000.00 4,300.00 1,300.00 2,500.00 -500.00
150.0000
3,000.00

EROSION CONTROL AND PLANTING

100.0000
31 ESC LEAD

20.0000 DAY -40.89 % 700.0000 313.76 % 250.0000 47.77 %

2,000.00 -1,383.60 14,000.00 10,616.40 5,000.00 1,616.40
169.1800
3,383.60

30.0000
32 CHECK DAM

32.0000 L.F. 28.42 % 25.0000 7.02 % 6.0000 -74.32 %

960.00 212.48 800.00 52.48 192.00 -555.52
23.3600
747.52

5.0000
33 SILT FENCE

90.0000 L.F. -28.57 % 6.0000 -14.29 % 5.0000 -28.57 %

450.00 -180.00 540.00 -90.00 450.00 -180.00
7.0000
630.00

34 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

1.0000
35  SEEDING BY HAND

420.0000 S.Y. -83.33 % 1.5000 -75.00 % 1.0000 -83.33 %

420.00 -2,100.00 630.00 -1,890.00 420.00 -2,100.00
6.0000

2,520.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

ROGNLIN'S, INC. ACTIVE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
321 W STATE ST 5110 RIVER ROAD EAST 5107 STATE HIGHWAY 3 SW
98520-6143 TACOMA, WA  98443-2638

PROJECT : ABERDEEN   WA  985200078 PUYALLUP   WA  983710162 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

34.0000
36 FINE COMPOST

141.0000 C.Y. -24.44 % 40.0000 -11.11 % 45.0000 0.00 %

4,794.00 -1,551.00 5,640.00 -705.00 6,345.00 0.00
45.0000
6,345.00

34.0000
37 BARK OR WOOD CHIP MULCH

102.0000 C.Y. 3.03 % 35.0000 6.06 % 40.0000 21.21 %

3,468.00 102.00 3,570.00 204.00 4,080.00 714.00
33.0000
3,366.00

2.5000
38 HIGH VISIBILITY FENCE

840.0000 L.F. -37.50 % 2.0000 -50.00 % 2.0000 -50.00 %

2,100.00 -1,260.00 1,680.00 -1,680.00 1,680.00 -1,680.00
4.0000

3,360.00

1,000.0000
39  LARGE WOODY DEBRIS

4.0000 EACH -50.00 % 960.0000 -52.00 % 800.0000 -60.00 %

4,000.00 -4,000.00 3,840.00 -4,160.00 3,200.00 -4,800.00
2,000.0000
8,000.00

TRAFFIC

37.0000
40 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

125.0000 L.F. 37.04 % 34.0000 25.93 % 33.0000 22.22 %

4,625.00 1,250.00 4,250.00 875.00 4,125.00 750.00
27.0000
3,375.00

3,250.0000
41 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

4.0000 EACH 15.62 % 2,000.0000 -28.85 % 3,000.0000 6.72 %

13,000.00 1,756.00 8,000.00 -3,244.00 12,000.00 756.00
2,811.0000
11,244.00

20.0000
42 TEMPORARY CONC. BARRIER

214.0000 L.F. 42.86 % 18.5000 32.14 % 20.0000 42.86 %

4,280.00 1,284.00 3,959.00 963.00 4,280.00 1,284.00
14.0000
2,996.00

1.0000
43 PAINT LINE

1550.0000 L.F. -13.79 % 0.9000 -22.41 % 0.5000 -56.90 %

1,550.00 -248.00 1,395.00 -403.00 775.00 -1,023.00
1.1600

1,798.00

3,800.0000
44 RAISED PAVEMENT MARKER TYPE 1

0.1300 HUND 227.06 % 3,800.0000 227.06 % 3,000.0000 158.20 %

494.00 342.96 494.00 342.96 390.00 238.96
1,161.8800

151.04

1.7000
45 TEMPORARY PAVEMENT MARKING

700.0000 L.F. 385.71 % 1.6100 360.00 % 1.0000 185.71 %

1,190.00 945.00 1,127.00 882.00 700.00 455.00
0.3500
245.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

ROGNLIN'S, INC. ACTIVE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
321 W STATE ST 5110 RIVER ROAD EAST 5107 STATE HIGHWAY 3 SW
98520-6143 TACOMA, WA  98443-2638

PROJECT : ABERDEEN   WA  985200078 PUYALLUP   WA  983710162 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.0000
46 SIGN COVERING

160.0000 S.F. -70.00 % 2.0000 -80.00 % 5.0000 -50.00 %

480.00 -1,120.00 320.00 -1,280.00 800.00 -800.00
10.0000
1,600.00

47 TEMPORARY ILLUMINATION SYSTEM
L.S. 44.97 % 53.85 % 113.02 %

24,500.00 7,600.00 26,000.00 9,100.00 36,000.00 19,100.0016,900.00
48 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -35.01 % -58.86 % -84.28 %

62,000.00 -33,400.00 39,250.00 -56,150.00 15,000.00 -80,400.0095,400.00

OTHER ITEMS
49  TEMPORARY STREAM DIVERSION

L.S. -80.77 % -51.92 % 34.62 %

5,000.00 -21,000.00 12,500.00 -13,500.00 35,000.00 9,000.0026,000.00
50 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

9.0000
51 STRUCTURE EXCAVATION CLASS B INCL. HAUL

780.0000 C.Y. -64.00 % 6.7000 -73.20 % 25.0000 0.00 %

7,020.00 -12,480.00 5,226.00 -14,274.00 19,500.00 0.00
25.0000

19,500.00

5.0000
52 SHORING OR EXTRA EXCAVATION CLASS B

1190.0000 S.F. -64.29 % 0.1000 -99.29 % 5.0000 -64.29 %

5,950.00 -10,710.00 119.00 -16,541.00 5,950.00 -10,710.00
14.0000

16,660.00

100.0000
53 GRAVEL BACKFILL FOR DRAIN

5.0000 C.Y. 49.25 % 90.0000 34.33 % 75.0000 11.94 %

500.00 165.00 450.00 115.00 375.00 40.00
67.0000
335.00

54 CURE BOX
L.S. -92.00 % 100.00 % -60.00 %

200.00 -2,300.00 5,000.00 2,500.00 1,000.00 -1,500.002,500.00

0.0000
55 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0010
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

ROGNLIN'S, INC. ACTIVE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
321 W STATE ST 5110 RIVER ROAD EAST 5107 STATE HIGHWAY 3 SW
98520-6143 TACOMA, WA  98443-2638

PROJECT : ABERDEEN   WA  985200078 PUYALLUP   WA  983710162 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
56 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
57 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
58 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
59 SPCC PLAN

L.S. -20.00 % -99.90 % -50.00 %

800.00 -200.00 1.00 -999.00 500.00 -500.001,000.00

500.0000
60 MAILBOX SUPPORT TYPE 2

1.0000 EACH 44.51 % 400.0000 15.61 % 250.0000 -27.75 %

500.00 154.00 400.00 54.00 250.00 -96.00
346.0000
346.00

$637,419.00 -30.18% $642,239.30 -29.65% $678,554.00 -25.68%$912,967.86CONTRACT TOTAL

$678,554.00$637,419.00 $642,239.30BASE TOTAL -30.18% -29.65% -25.68%$912,967.86



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

WEBER CONSTRUCTION, INC. CONSTRUCT COMPANY LLC QUIGG BROS., INC.
9350 STONE QUARRY RD 1621 PEASE AVE 819 W STATE ST
98065 98520-5934

PROJECT : SNOQUALMIE   WA  980650926 SUMNER   WA  983901603 ABERDEEN   WA  985200281

COUNTY(S) :MASON CONTRACTOR NUMBER : 100571 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -7.24 % -21.69 % -2.60 %

71,425.00 -5,575.00 60,300.00 -16,700.00 75,000.00 -2,000.0077,000.00

25,235.0000
2 CLEARING AND GRUBBING

0.4200 ACRE 223.53 % 30,000.0000 284.62 % 40,000.0000 412.82 %

10,598.70 7,322.70 12,600.00 9,324.00 16,800.00 13,524.00
7,800.0000
3,276.00

3 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.0011,000.00

11.1500
4 REMOVING ASPHALT CONC. PAVEMENT

880.0000 S.Y. 90.92 % 10.0000 71.23 % 4.0000 -31.51 %

9,812.00 4,672.80 8,800.00 3,660.80 3,520.00 -1,619.20
5.8400

5,139.20

1.8500
5 REMOVING PAINT LINE

520.0000 L.F. -25.70 % 1.5000 -39.76 % 2.0000 -19.68 %

962.00 -332.80 780.00 -514.80 1,040.00 -254.80
2.4900

1,294.80

GRADING

10.1500
6 ROADWAY EXCAVATION INCL. HAUL

1060.0000 C.Y. -59.40 % 20.0000 -20.00 % 20.0000 -20.00 %

10,759.00 -15,741.00 21,200.00 -5,300.00 21,200.00 -5,300.00
25.0000

26,500.00

2.4500
7 EMBANKMENT COMPACTION

20.0000 C.Y. -86.39 % 22.0000 22.22 % 5.0000 -72.22 %

49.00 -311.00 440.00 80.00 100.00 -260.00
18.0000
360.00

DRAINAGE

23.0500
8 CHANNEL EXCAVATION INCL. HAUL

1320.0000 C.Y. -38.53 % 30.0000 -20.00 % 20.0000 -46.67 %

30,426.00 -19,074.00 39,600.00 -9,900.00 26,400.00 -23,100.00
37.5000

49,500.00

43.2500
9 STREAMBED SEDIMENT

220.0000 TON -25.43 % 24.5000 -57.76 % 40.0000 -31.03 %

9,515.00 -3,245.00 5,390.00 -7,370.00 8,800.00 -3,960.00
58.0000

12,760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

WEBER CONSTRUCTION, INC. CONSTRUCT COMPANY LLC QUIGG BROS., INC.
9350 STONE QUARRY RD 1621 PEASE AVE 819 W STATE ST
98065 98520-5934

PROJECT : SNOQUALMIE   WA  980650926 SUMNER   WA  983901603 ABERDEEN   WA  985200281

COUNTY(S) :MASON CONTRACTOR NUMBER : 100571 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

65.0000
10 STREAMBED COBBLES

97.0000 TON -9.72 % 30.0000 -58.33 % 40.0000 -44.44 %

6,305.00 -679.00 2,910.00 -4,074.00 3,880.00 -3,104.00
72.0000
6,984.00

75.0000
11 STREAMBED BOULDER

592.0000 EACH -50.00 % 30.0000 -80.00 % 50.0000 -66.67 %

44,400.00 -44,400.00 17,760.00 -71,040.00 29,600.00 -59,200.00
150.0000
88,800.00

54.7500
12 QUARRY SPALLS

11.0000 C.Y. -31.56 % 40.0000 -50.00 % 50.0000 -37.50 %

602.25 -277.75 440.00 -440.00 550.00 -330.00
80.0000
880.00

6.4000
13 UNDERDRAIN PIPE 6 IN. DIAM.

55.0000 L.F. -78.31 % 9.0000 -69.49 % 30.0000 1.69 %

352.00 -1,270.50 495.00 -1,127.50 1,650.00 27.50
29.5000
1,622.50

STORM SEWER

65.2000
14 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

20.0000 L.F. 0.31 % 48.0000 -26.15 % 50.0000 -23.08 %

1,304.00 4.00 960.00 -340.00 1,000.00 -300.00
65.0000
1,300.00

12.5000
15 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM.

151.0000 L.F. -60.94 % 41.0000 28.13 % 30.0000 -6.25 %

1,887.50 -2,944.50 6,191.00 1,359.00 4,530.00 -302.00
32.0000
4,832.00

STRUCTURE

210.0000
16 SHAFT - 30 IN. DIAMETER

240.0000 L.F. 5.00 % 171.0000 -14.50 % 220.0000 10.00 %

50,400.00 2,400.00 41,040.00 -6,960.00 52,800.00 4,800.00
200.0000
48,000.00

125.0000
17 FURNISHING SOLDIER PILE W18 X 192

234.0000 L.F. -50.00 % 100.0000 -60.00 % 100.0000 -60.00 %

29,250.00 -29,250.00 23,400.00 -35,100.00 23,400.00 -35,100.00
250.0000
58,500.00

18 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

WEBER CONSTRUCTION, INC. CONSTRUCT COMPANY LLC QUIGG BROS., INC.
9350 STONE QUARRY RD 1621 PEASE AVE 819 W STATE ST
98065 98520-5934

PROJECT : SNOQUALMIE   WA  980650926 SUMNER   WA  983901603 ABERDEEN   WA  985200281

COUNTY(S) :MASON CONTRACTOR NUMBER : 100571 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

17.1500
19 LAGGING

361.0000 S.F. -14.25 % 14.0000 -30.00 % 15.0000 -25.00 %

6,191.15 -1,028.85 5,054.00 -2,166.00 5,415.00 -1,805.00
20.0000
7,220.00

20 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1
L.S. -24.10 % -14.50 % 19.05 %

70,130.00 -22,270.00 79,000.00 -13,400.00 110,000.00 17,600.0092,400.00

34.5000
21 CONCRETE FASCIA PANEL

394.0000 S.F. -42.50 % 100.0000 66.67 % 70.0000 16.67 %

13,593.00 -10,047.00 39,400.00 15,760.00 27,580.00 3,940.00
60.0000

23,640.00

42.1000
22 PREFABRICATED DRAINAGE MAT

23.0000 S.Y. 68.40 % 10.0000 -60.00 % 30.0000 20.00 %

968.30 393.30 230.00 -345.00 690.00 115.00
25.0000
575.00

57.2500
23 STRUCTURAL EARTH WALL

316.0000 S.F. 95.73 % 27.0000 -7.69 % 35.0000 19.66 %

18,091.00 8,848.00 8,532.00 -711.00 11,060.00 1,817.00
29.2500
9,243.00

23.0000
24 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

90.0000 C.Y. -55.77 % 33.0000 -36.54 % 30.0000 -42.31 %

2,070.00 -2,610.00 2,970.00 -1,710.00 2,700.00 -1,980.00
52.0000
4,680.00

25  SPECIAL COFFERDAM
L.S. 56.41 % 27.72 % -18.48 %

28,780.00 10,380.00 23,500.00 5,100.00 15,000.00 -3,400.0018,400.00

SURFACING

18.0000
26 CRUSHED SURFACING BASE COURSE

480.0000 TON -51.60 % 18.0000 -51.60 % 20.0000 -46.22 %

8,640.00 -9,211.20 8,640.00 -9,211.20 9,600.00 -8,251.20
37.1900

17,851.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

WEBER CONSTRUCTION, INC. CONSTRUCT COMPANY LLC QUIGG BROS., INC.
9350 STONE QUARRY RD 1621 PEASE AVE 819 W STATE ST
98065 98520-5934

PROJECT : SNOQUALMIE   WA  980650926 SUMNER   WA  983901603 ABERDEEN   WA  985200281

COUNTY(S) :MASON CONTRACTOR NUMBER : 100571 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
27 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

190.00 190.00 190.00190.00

HOT MIX ASPHALT

177.0000
28 HMA CL. 1/2 IN. PG 64-22

190.0000 TON 14.19 % 145.0000 -6.45 % 150.0000 -3.23 %

33,630.00 4,180.00 27,550.00 -1,900.00 28,500.00 -950.00
155.0000
29,450.00

29 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

165.00 165.00 165.00165.00

208.0000
30 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

20.0000 TON 38.67 % 120.0000 -20.00 % 150.0000 0.00 %

4,160.00 1,160.00 2,400.00 -600.00 3,000.00 0.00
150.0000
3,000.00

EROSION CONTROL AND PLANTING

181.0000
31 ESC LEAD

20.0000 DAY 6.99 % 1.0000 -99.41 % 200.0000 18.22 %

3,620.00 236.40 20.00 -3,363.60 4,000.00 616.40
169.1800
3,383.60

3.6500
32 CHECK DAM

32.0000 L.F. -84.38 % 3.0000 -87.16 % 20.0000 -14.38 %

116.80 -630.72 96.00 -651.52 640.00 -107.52
23.3600
747.52

6.2000
33 SILT FENCE

90.0000 L.F. -11.43 % 3.4000 -51.43 % 6.0000 -14.29 %

558.00 -72.00 306.00 -324.00 540.00 -90.00
7.0000
630.00

34 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

7.5000
35  SEEDING BY HAND

420.0000 S.Y. 25.00 % 4.5000 -25.00 % 7.0000 16.67 %

3,150.00 630.00 1,890.00 -630.00 2,940.00 420.00
6.0000

2,520.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

WEBER CONSTRUCTION, INC. CONSTRUCT COMPANY LLC QUIGG BROS., INC.
9350 STONE QUARRY RD 1621 PEASE AVE 819 W STATE ST
98065 98520-5934

PROJECT : SNOQUALMIE   WA  980650926 SUMNER   WA  983901603 ABERDEEN   WA  985200281

COUNTY(S) :MASON CONTRACTOR NUMBER : 100571 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

44.0000
36 FINE COMPOST

141.0000 C.Y. -2.22 % 27.0000 -40.00 % 40.0000 -11.11 %

6,204.00 -141.00 3,807.00 -2,538.00 5,640.00 -705.00
45.0000
6,345.00

41.5000
37 BARK OR WOOD CHIP MULCH

102.0000 C.Y. 25.76 % 27.0000 -18.18 % 35.0000 6.06 %

4,233.00 867.00 2,754.00 -612.00 3,570.00 204.00
33.0000
3,366.00

3.4000
38 HIGH VISIBILITY FENCE

840.0000 L.F. -15.00 % 1.7500 -56.25 % 3.0000 -25.00 %

2,856.00 -504.00 1,470.00 -1,890.00 2,520.00 -840.00
4.0000

3,360.00

1,356.0000
39  LARGE WOODY DEBRIS

4.0000 EACH -32.20 % 1,400.0000 -30.00 % 2,000.0000 0.00 %

5,424.00 -2,576.00 5,600.00 -2,400.00 8,000.00 0.00
2,000.0000
8,000.00

TRAFFIC

40.0000
40 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

125.0000 L.F. 48.15 % 40.0000 48.15 % 35.0000 29.63 %

5,000.00 1,625.00 5,000.00 1,625.00 4,375.00 1,000.00
27.0000
3,375.00

3,605.0000
41 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

4.0000 EACH 28.25 % 1,500.0000 -46.64 % 3,000.0000 6.72 %

14,420.00 3,176.00 6,000.00 -5,244.00 12,000.00 756.00
2,811.0000
11,244.00

21.2500
42 TEMPORARY CONC. BARRIER

214.0000 L.F. 51.79 % 25.0000 78.57 % 20.0000 42.86 %

4,547.50 1,551.50 5,350.00 2,354.00 4,280.00 1,284.00
14.0000
2,996.00

1.0000
43 PAINT LINE

1550.0000 L.F. -13.79 % 0.8500 -26.72 % 1.0000 -13.79 %

1,550.00 -248.00 1,317.50 -480.50 1,550.00 -248.00
1.1600

1,798.00

4,285.0000
44 RAISED PAVEMENT MARKER TYPE 1

0.1300 HUND 268.80 % 3,500.0000 201.24 % 4,000.0000 244.27 %

557.05 406.01 455.00 303.96 520.00 368.96
1,161.8800

151.04

1.8500
45 TEMPORARY PAVEMENT MARKING

700.0000 L.F. 428.57 % 1.5000 328.57 % 2.0000 471.43 %

1,295.00 1,050.00 1,050.00 805.00 1,400.00 1,155.00
0.3500
245.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

WEBER CONSTRUCTION, INC. CONSTRUCT COMPANY LLC QUIGG BROS., INC.
9350 STONE QUARRY RD 1621 PEASE AVE 819 W STATE ST
98065 98520-5934

PROJECT : SNOQUALMIE   WA  980650926 SUMNER   WA  983901603 ABERDEEN   WA  985200281

COUNTY(S) :MASON CONTRACTOR NUMBER : 100571 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2.2500
46 SIGN COVERING

160.0000 S.F. -77.50 % 8.0000 -20.00 % 5.0000 -50.00 %

360.00 -1,240.00 1,280.00 -320.00 800.00 -800.00
10.0000
1,600.00

47 TEMPORARY ILLUMINATION SYSTEM
L.S. 83.61 % 30.18 % 47.93 %

31,030.00 14,130.00 22,000.00 5,100.00 25,000.00 8,100.0016,900.00
48 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -55.07 % -38.16 % -63.31 %

42,865.00 -52,535.00 59,000.00 -36,400.00 35,000.00 -60,400.0095,400.00

OTHER ITEMS
49  TEMPORARY STREAM DIVERSION

L.S. 11.35 % 115.38 % -23.08 %

28,950.00 2,950.00 56,000.00 30,000.00 20,000.00 -6,000.0026,000.00
50 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

3.1500
51 STRUCTURE EXCAVATION CLASS B INCL. HAUL

780.0000 C.Y. -87.40 % 17.0000 -32.00 % 30.0000 20.00 %

2,457.00 -17,043.00 13,260.00 -6,240.00 23,400.00 3,900.00
25.0000

19,500.00

8.4000
52 SHORING OR EXTRA EXCAVATION CLASS B

1190.0000 S.F. -40.00 % 14.0000 0.00 % 20.0000 42.86 %

9,996.00 -6,664.00 16,660.00 0.00 23,800.00 7,140.00
14.0000

16,660.00

18.0000
53 GRAVEL BACKFILL FOR DRAIN

5.0000 C.Y. -73.13 % 55.0000 -17.91 % 40.0000 -40.30 %

90.00 -245.00 275.00 -60.00 200.00 -135.00
67.0000
335.00

54 CURE BOX
L.S. -99.00 % -60.00 % -80.00 %

25.00 -2,475.00 1,000.00 -1,500.00 500.00 -2,000.002,500.00

0.0000
55 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0010
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

WEBER CONSTRUCTION, INC. CONSTRUCT COMPANY LLC QUIGG BROS., INC.
9350 STONE QUARRY RD 1621 PEASE AVE 819 W STATE ST
98065 98520-5934

PROJECT : SNOQUALMIE   WA  980650926 SUMNER   WA  983901603 ABERDEEN   WA  985200281

COUNTY(S) :MASON CONTRACTOR NUMBER : 100571 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
56 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
57 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
58 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
59 SPCC PLAN

L.S. -69.38 % -50.66 % 0.00 %

306.18 -693.82 493.36 -506.64 1,000.00 0.001,000.00

91.6200
60 MAILBOX SUPPORT TYPE 2

1.0000 EACH -73.52 % 330.2800 -4.54 % 500.0000 44.51 %

91.62 -254.38 330.28 -15.72 500.00 154.00
346.0000
346.00

$725,361.05 -20.55% $736,354.14 -19.35% $757,348.00 -17.05%$912,967.86CONTRACT TOTAL

$757,348.00$725,361.05 $736,354.14BASE TOTAL -20.55% -19.35% -17.05%$912,967.86



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

TUCCI & SONS, INC. R G CONSTRUCTION, INC.
4224 WALLER RD E 1861 SOUTH MARKET BLVD

98532-4136

PROJECT : TACOMA   WA  984431099 CHEHALIS   WA  985320416

COUNTY(S) :MASON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100055

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 120.78 % -46.82 %

170,000.00 93,000.00 40,947.60 -36,052.4077,000.00

16,200.0000
2 CLEARING AND GRUBBING

0.4200 ACRE 107.69 % 19,428.5600 149.08 %

6,804.00 3,528.00 8,160.00 4,884.00
7,800.0000
3,276.00

3 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 %

11,000.00 11,000.0011,000.00

5.5000
4 REMOVING ASPHALT CONC. PAVEMENT

880.0000 S.Y. -5.82 % 6.7100 14.90 %

4,840.00 -299.20 5,904.80 765.60
5.8400

5,139.20

1.5000
5 REMOVING PAINT LINE

520.0000 L.F. -39.76 % 4.8000 92.77 %

780.00 -514.80 2,496.00 1,201.20
2.4900

1,294.80

GRADING

20.0000
6 ROADWAY EXCAVATION INCL. HAUL

1060.0000 C.Y. -20.00 % 9.1400 -63.44 %

21,200.00 -5,300.00 9,688.40 -16,811.60
25.0000

26,500.00

20.0000
7 EMBANKMENT COMPACTION

20.0000 C.Y. 11.11 % 6.1200 -66.00 %

400.00 40.00 122.40 -237.60
18.0000
360.00

DRAINAGE

22.0000
8 CHANNEL EXCAVATION INCL. HAUL

1320.0000 C.Y. -41.33 % 17.6500 -52.93 %

29,040.00 -20,460.00 23,298.00 -26,202.00
37.5000

49,500.00

51.0000
9 STREAMBED SEDIMENT

220.0000 TON -12.07 % 69.0800 19.10 %

11,220.00 -1,540.00 15,197.60 2,437.60
58.0000

12,760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C503 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007730 REGION NO : 3 AWARDED ON : May  4 2009
VERSION NO :4 WORK ORDER# : XL3164
HWY :SR 106 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 106
X TRIB - SKOKOMISH
FISH PASSAGE
09C503

TUCCI & SONS, INC. R G CONSTRUCTION, INC.
4224 WALLER RD E 1861 SOUTH MARKET BLVD

98532-4136

PROJECT : TACOMA   WA  984431099 CHEHALIS   WA  985320416

COUNTY(S) :MASON CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100055

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/15/2009
08:02

DOT_RGGB01

, STPF-0106(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

64.0000
10 STREAMBED COBBLES

97.0000 TON -11.11 % 120.0500 66.74 %

6,208.00 -776.00 11,644.85 4,660.85
72.0000
6,984.00

28.0000
11 STREAMBED BOULDER

592.0000 EACH -81.33 % 78.7800 -47.48 %

16,576.00 -72,224.00 46,637.76 -42,162.24
150.0000
88,800.00

170.0000
12 QUARRY SPALLS

11.0000 C.Y. 112.50 % 67.9000 -15.12 %

1,870.00 990.00 746.90 -133.10
80.0000
880.00

25.0000
13 UNDERDRAIN PIPE 6 IN. DIAM.

55.0000 L.F. -15.25 % 14.9900 -49.19 %

1,375.00 -247.50 824.45 -798.05
29.5000
1,622.50

STORM SEWER

75.0000
14 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

20.0000 L.F. 15.38 % 105.1200 61.72 %

1,500.00 200.00 2,102.40 802.40
65.0000
1,300.00

20.0000
15 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM.

151.0000 L.F. -37.50 % 16.5000 -48.44 %

3,020.00 -1,812.00 2,491.50 -2,340.50
32.0000
4,832.00

STRUCTURE

171.0000
16 SHAFT - 30 IN. DIAMETER

240.0000 L.F. -14.50 % 179.5500 -10.23 %

41,040.00 -6,960.00 43,092.00 -4,908.00
200.0000
48,000.00

100.0000
17 FURNISHING SOLDIER PILE W18 X 192

234.0000 L.F. -60.00 % 134.0900 -46.36 %

23,400.00 -35,100.00 31,377.06 -27,122.94
250.0000
58,500.00

18 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

14.0000
19 LAGGING

361.0000 S.F. -30.00 % 33.5500 67.75 %

5,054.00 -2,166.00 12,111.55 4,891.55
20.0000
7,220.00

20 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1
L.S. -37.23 % -2.13 %

58,000.00 -34,400.00 90,432.00 -1,968.0092,400.00

75.0000
21 CONCRETE FASCIA PANEL

394.0000 S.F. 25.00 % 105.0000 75.00 %

29,550.00 5,910.00 41,370.00 17,730.00
60.0000

23,640.00

15.0000
22 PREFABRICATED DRAINAGE MAT

23.0000 S.Y. -40.00 % 93.4600 273.84 %

345.00 -230.00 2,149.58 1,574.58
25.0000
575.00

40.0000
23 STRUCTURAL EARTH WALL

316.0000 S.F. 36.75 % 90.0800 207.97 %

12,640.00 3,397.00 28,465.28 19,222.28
29.2500
9,243.00

40.0000
24 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

90.0000 C.Y. -23.08 % 30.9400 -40.50 %

3,600.00 -1,080.00 2,784.60 -1,895.40
52.0000
4,680.00

25  SPECIAL COFFERDAM
L.S. 57.61 % 299.46 %

29,000.00 10,600.00 73,500.00 55,100.0018,400.00

SURFACING

26.6000
26 CRUSHED SURFACING BASE COURSE

480.0000 TON -28.48 % 26.1000 -29.82 %

12,768.00 -5,083.20 12,528.00 -5,323.20
37.1900

17,851.20
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LIQUID ASPHALT
27 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

190.00 190.00190.00

HOT MIX ASPHALT

102.0000
28 HMA CL. 1/2 IN. PG 64-22

190.0000 TON -34.19 % 152.2500 -1.77 %

19,380.00 -10,070.00 28,927.50 -522.50
155.0000
29,450.00

29 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

165.00 165.00165.00

230.0000
30 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

20.0000 TON 53.33 % 126.0000 -16.00 %

4,600.00 1,600.00 2,520.00 -480.00
150.0000
3,000.00

EROSION CONTROL AND PLANTING

100.0000
31 ESC LEAD

20.0000 DAY -40.89 % 132.0000 -21.98 %

2,000.00 -1,383.60 2,640.00 -743.60
169.1800
3,383.60

3.0000
32 CHECK DAM

32.0000 L.F. -87.16 % 60.0000 156.85 %

96.00 -651.52 1,920.00 1,172.48
23.3600
747.52

7.0000
33 SILT FENCE

90.0000 L.F. 0.00 % 4.8000 -31.43 %

630.00 0.00 432.00 -198.00
7.0000
630.00

34 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

50,000.00 50,000.0050,000.00

2.0000
35  SEEDING BY HAND

420.0000 S.Y. -66.67 % 2.9400 -51.00 %

840.00 -1,680.00 1,234.80 -1,285.20
6.0000

2,520.00
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EROSION CONTROL AND PLANTING

50.0000
36 FINE COMPOST

141.0000 C.Y. 11.11 % 35.0600 -22.09 %

7,050.00 705.00 4,943.46 -1,401.54
45.0000
6,345.00

40.0000
37 BARK OR WOOD CHIP MULCH

102.0000 C.Y. 21.21 % 36.4100 10.33 %

4,080.00 714.00 3,713.82 347.82
33.0000
3,366.00

3.0000
38 HIGH VISIBILITY FENCE

840.0000 L.F. -25.00 % 2.2600 -43.50 %

2,520.00 -840.00 1,898.40 -1,461.60
4.0000

3,360.00

1,000.0000
39  LARGE WOODY DEBRIS

4.0000 EACH -50.00 % 600.0000 -70.00 %

4,000.00 -4,000.00 2,400.00 -5,600.00
2,000.0000
8,000.00

TRAFFIC

33.0000
40 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

125.0000 L.F. 22.22 % 76.5500 183.52 %

4,125.00 750.00 9,568.75 6,193.75
27.0000
3,375.00

2,945.0000
41 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

4.0000 EACH 4.77 % 3,092.2500 10.01 %

11,780.00 536.00 12,369.00 1,125.00
2,811.0000
11,244.00

17.3500
42 TEMPORARY CONC. BARRIER

214.0000 L.F. 23.93 % 20.8200 48.71 %

3,712.90 716.90 4,455.48 1,459.48
14.0000
2,996.00

0.8500
43 PAINT LINE

1550.0000 L.F. -26.72 % 1.2000 3.45 %

1,317.50 -480.50 1,860.00 62.00
1.1600

1,798.00

3,500.0000
44 RAISED PAVEMENT MARKER TYPE 1

0.1300 HUND 201.24 % 960.0000 -17.38 %

455.00 303.96 124.80 -26.24
1,161.8800

151.04

1.5000
45 TEMPORARY PAVEMENT MARKING

700.0000 L.F. 328.57 % 1.2000 242.86 %

1,050.00 805.00 840.00 595.00
0.3500
245.00
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1.0000
46 SIGN COVERING

160.0000 S.F. -90.00 % 4.5600 -54.40 %

160.00 -1,440.00 729.60 -870.40
10.0000
1,600.00

47 TEMPORARY ILLUMINATION SYSTEM
L.S. 98.22 % 20.58 %

33,500.00 16,600.00 20,377.35 3,477.3516,900.00
48 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -16.14 % -49.58 %

80,000.00 -15,400.00 48,096.00 -47,304.0095,400.00

OTHER ITEMS
49  TEMPORARY STREAM DIVERSION

L.S. -69.23 % 100.91 %

8,000.00 -18,000.00 52,236.00 26,236.0026,000.00
50 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.005,000.00

30.0000
51 STRUCTURE EXCAVATION CLASS B INCL. HAUL

780.0000 C.Y. 20.00 % 7.6900 -69.24 %

23,400.00 3,900.00 5,998.20 -13,501.80
25.0000

19,500.00

0.5000
52 SHORING OR EXTRA EXCAVATION CLASS B

1190.0000 S.F. -96.43 % 6.0000 -57.14 %

595.00 -16,065.00 7,140.00 -9,520.00
14.0000

16,660.00

100.0000
53 GRAVEL BACKFILL FOR DRAIN

5.0000 C.Y. 49.25 % 103.2600 54.12 %

500.00 165.00 516.30 181.30
67.0000
335.00

54 CURE BOX
L.S. 0.00 % -52.00 %

2,500.00 0.00 1,200.00 -1,300.002,500.00

0.0000
55 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0010
0.00
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OTHER ITEMS
56 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

25,000.00 25,000.0025,000.00
57 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
58 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
59 SPCC PLAN

L.S. 50.00 % 44.00 %

1,500.00 500.00 1,440.00 440.001,000.00

500.0000
60 MAILBOX SUPPORT TYPE 2

1.0000 EACH 44.51 % 420.0000 21.39 %

500.00 154.00 420.00 74.00
346.0000
346.00

$799,879.40 -12.39% $817,432.19 -10.46%$912,967.86CONTRACT TOTAL

$799,879.40 $817,432.19BASE TOTAL -12.39% -10.46%$912,967.86


