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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X303 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007708 REGION NO : 4 AWARDED ON : Apr  3 2009
VERSION NO :3 WORK ORDER# : XL3181
HWY :SR 101,103 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :US 101/SR 103
FORT COLUMBIA VIC/LONG BEACH VIC
PAVING
09X303 (REV. 3/11/2009)

MORSE BROS., INC. DBA KNIFE RI LAKESIDE INDUSTRIES, INC.
3330 NW YEON AVE STE 100 500 TENNANT WAY

98632-2449

PROJECT : PORTLAND   OR  972101531 LONGVIEW   WA  986327372

COUNTY(S) :PACIFIC CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/02/2009
08:47

DOT_RGGB01

STPF-9999(546)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 22.62 % 142.90 %

156,500.00 28,875.00 310,000.00 182,375.00127,625.00

80.0000
2 REMOVING CEMENT CONC. SIDEWALK

547.0000 S.Y. 515.38 % 12.0000 -7.69 %

43,760.00 36,649.00 6,564.00 -547.00
13.0000
7,111.00

30.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER

528.0000 L.F. 172.73 % 8.0000 -27.27 %

15,840.00 10,032.00 4,224.00 -1,584.00
11.0000
5,808.00

9.0000
4 REMOVING CEMENT CONC. CURB

211.0000 L.F. -18.18 % 15.0000 36.36 %

1,899.00 -422.00 3,165.00 844.00
11.0000
2,321.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -20.00 % 20.00 %

8,000.00 -2,000.00 12,000.00 2,000.0010,000.00

GRADING

75.0000
6 ROADWAY EXCAVATION

10.0000 C.Y. 50.00 % 200.0000 300.00 %

750.00 250.00 2,000.00 1,500.00
50.0000
500.00

8.5000
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL

4830.0000 S.Y. -68.52 % 12.0000 -55.56 %

41,055.00 -89,355.00 57,960.00 -72,450.00
27.0000

130,410.00

SURFACING

7,400.0000
8  SHOULDER FINISHING

1.2000 MI. 48.15 % 11,000.0000 120.22 %

8,880.00 2,886.00 13,200.00 7,206.00
4,995.0000
5,994.00

LIQUID ASPHALT

825.0000
9 ASPHALT EMULSION CRS-2P

107.0000 TON 17.86 % 1,200.0000 71.43 %

88,275.00 13,375.00 128,400.00 53,500.00
700.0000
74,900.00

10 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 %

2,796.00 2,796.002,796.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X303 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007708 REGION NO : 4 AWARDED ON : Apr  3 2009
VERSION NO :3 WORK ORDER# : XL3181
HWY :SR 101,103 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :US 101/SR 103
FORT COLUMBIA VIC/LONG BEACH VIC
PAVING
09X303 (REV. 3/11/2009)

MORSE BROS., INC. DBA KNIFE RI LAKESIDE INDUSTRIES, INC.
3330 NW YEON AVE STE 100 500 TENNANT WAY

98632-2449

PROJECT : PORTLAND   OR  972101531 LONGVIEW   WA  986327372

COUNTY(S) :PACIFIC CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/02/2009
08:47

DOT_RGGB01

STPF-9999(546)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT

875.0000
11 ASPHALT FOR FOG SEAL

16.0000 TON 25.00 % 1,000.0000 42.86 %

14,000.00 2,800.00 16,000.00 4,800.00
700.0000
11,200.00

12  CRS-2P COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

2,200.00 2,200.002,200.00

BITUMINOUS SURFACE TREATMENT

105.0000
13  FURNISHING AND PLACING CRUSHED SCREENING 3/8 TO NO 4

540.0000 C.Y. 110.00 % 110.0000 120.00 %

56,700.00 29,700.00 59,400.00 32,400.00
50.0000

27,000.00

125.0000
14 FURNISHING AND PLACING CRUSHED SCREENING NO. 4 TO 0

110.0000 C.Y. 66.67 % 72.0000 -4.00 %

13,750.00 5,500.00 7,920.00 -330.00
75.0000
8,250.00

160.0000
15 ADDITIONAL BROOMING

4.0000 HR 21.21 % 400.0000 203.03 %

640.00 112.00 1,600.00 1,072.00
132.0000
528.00

HOT MIX ASPHALT
16 CRACK SEALING

EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00

2.7500
17 PLANING BITUMINOUS PAVEMENT

18330.0000 S.Y. -45.00 % 2.8000 -44.00 %

50,407.50 -41,242.50 51,324.00 -40,326.00
5.0000

91,650.00

7.5000
18  SELF-ADHERING RUBBERIZED ASPHALT MEMBRANE

395.0000 S.Y. -75.00 % 15.0000 -50.00 %

2,962.50 -8,887.50 5,925.00 -5,925.00
30.0000

11,850.00

130.0000
19 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

900.0000 TON 4.00 % 120.0000 -4.00 %

117,000.00 4,500.00 108,000.00 -4,500.00
125.0000

112,500.00

105.0000
20 HMA CL. 1/2 IN. PG 64-22

2820.0000 TON -4.55 % 95.0000 -13.64 %

296,100.00 -14,100.00 267,900.00 -42,300.00
110.0000

310,200.00
21 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

5,905.00 5,905.005,905.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X303 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007708 REGION NO : 4 AWARDED ON : Apr  3 2009
VERSION NO :3 WORK ORDER# : XL3181
HWY :SR 101,103 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :US 101/SR 103
FORT COLUMBIA VIC/LONG BEACH VIC
PAVING
09X303 (REV. 3/11/2009)

MORSE BROS., INC. DBA KNIFE RI LAKESIDE INDUSTRIES, INC.
3330 NW YEON AVE STE 100 500 TENNANT WAY

98632-2449

PROJECT : PORTLAND   OR  972101531 LONGVIEW   WA  986327372

COUNTY(S) :PACIFIC CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/02/2009
08:47

DOT_RGGB01

STPF-9999(546)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
22 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

4,745.00 4,745.004,745.00
23 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
24 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00

EROSION CONTROL AND PLANTING

500.0000
25 ESC LEAD

8.0000 DAY 284.62 % 250.0000 92.31 %

4,000.00 2,960.00 2,000.00 960.00
130.0000
1,040.00

90.0000
26 INLET PROTECTION

98.0000 EACH -10.00 % 100.0000 0.00 %

8,820.00 -980.00 9,800.00 0.00
100.0000
9,800.00

27 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

12,000.00 12,000.0012,000.00

3.1500
28 HIGH VISIBILITY FENCE

510.0000 L.F. -37.00 % 5.0000 0.00 %

1,606.50 -943.50 2,550.00 0.00
5.0000

2,550.00
29  RESTORATION OF SMALL AREAS

L.S. 20.00 % 40.00 %

12,000.00 2,000.00 14,000.00 4,000.0010,000.00

TRAFFIC

27.0000
30 CEMENT CONC. TRAFFIC CURB AND GUTTER

492.0000 L.F. -12.90 % 36.5000 17.74 %

13,284.00 -1,968.00 17,958.00 2,706.00
31.0000

15,252.00

27.0000
31 CEMENT CONC. TRAFFIC CURB

207.0000 L.F. -12.90 % 36.5000 17.74 %

5,589.00 -828.00 7,555.50 1,138.50
31.0000
6,417.00

20.0000
32 CEMENT CONC. PEDESTRIAN CURB

550.0000 L.F. -20.00 % 26.0000 4.00 %

11,000.00 -2,750.00 14,300.00 550.00
25.0000

13,750.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X303 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007708 REGION NO : 4 AWARDED ON : Apr  3 2009
VERSION NO :3 WORK ORDER# : XL3181
HWY :SR 101,103 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :US 101/SR 103
FORT COLUMBIA VIC/LONG BEACH VIC
PAVING
09X303 (REV. 3/11/2009)

MORSE BROS., INC. DBA KNIFE RI LAKESIDE INDUSTRIES, INC.
3330 NW YEON AVE STE 100 500 TENNANT WAY

98632-2449

PROJECT : PORTLAND   OR  972101531 LONGVIEW   WA  986327372

COUNTY(S) :PACIFIC CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/02/2009
08:47

DOT_RGGB01

STPF-9999(546)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

47.0000
33 FLEXIBLE GUIDE POST

212.0000 EACH 56.67 % 50.0000 66.67 %

9,964.00 3,604.00 10,600.00 4,240.00
30.0000
6,360.00

0.1800
34 PAINT LINE

73205.0000 L.F. 20.00 % 0.1700 13.33 %

13,176.90 2,196.15 12,444.85 1,464.10
0.1500

10,980.75

1.2500
35 PLASTIC LINE

8460.0000 L.F. 47.06 % 1.2000 41.18 %

10,575.00 3,384.00 10,152.00 2,961.00
0.8500

7,191.00

1.7000
36 PLASTIC WIDE LINE

4700.0000 L.F. 13.33 % 1.8000 20.00 %

7,990.00 940.00 8,460.00 1,410.00
1.5000

7,050.00

3.2500
37 PLASTIC CROSSWALK LINE

2000.0000 S.F. -35.00 % 2.7000 -46.00 %

6,500.00 -3,500.00 5,400.00 -4,600.00
5.0000

10,000.00

5.5000
38 PLASTIC STOP LINE

444.0000 L.F. -21.43 % 4.2000 -40.00 %

2,442.00 -666.00 1,864.80 -1,243.20
7.0000

3,108.00

105.0000
39 PLASTIC TRAFFIC ARROW

5.0000 EACH 23.53 % 90.0000 5.88 %

525.00 100.00 450.00 25.00
85.0000
425.00

60.0000
40 PLASTIC TRAFFIC LETTER

21.0000 EACH 200.00 % 36.0000 80.00 %

1,260.00 840.00 756.00 336.00
20.0000
420.00

100.0000
41 PLASTIC BICYCLE LANE SYMBOL

21.0000 EACH 0.00 % 120.0000 20.00 %

2,100.00 0.00 2,520.00 420.00
100.0000
2,100.00

36.0000
42 PLASTIC DRAINAGE MARKING

4.0000 EACH 125.00 % 25.0000 56.25 %

144.00 80.00 100.00 36.00
16.0000
64.00

25.0000
43  PARALLEL PARKING SPACE

99.0000 EACH 194.12 % 10.0000 17.65 %

2,475.00 1,633.50 990.00 148.50
8.5000
841.50

9,500.0000
44 CENTERLINE RUMBLE STRIP

0.6000 MI. 90.00 % 9,000.0000 80.00 %

5,700.00 2,700.00 5,400.00 2,400.00
5,000.0000
3,000.00

500.0000
45 RAISED PAVEMENT MARKER TYPE 2

3.8000 HUND 25.00 % 600.0000 50.00 %

1,900.00 380.00 2,280.00 760.00
400.0000
1,520.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X303 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007708 REGION NO : 4 AWARDED ON : Apr  3 2009
VERSION NO :3 WORK ORDER# : XL3181
HWY :SR 101,103 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :US 101/SR 103
FORT COLUMBIA VIC/LONG BEACH VIC
PAVING
09X303 (REV. 3/11/2009)

MORSE BROS., INC. DBA KNIFE RI LAKESIDE INDUSTRIES, INC.
3330 NW YEON AVE STE 100 500 TENNANT WAY

98632-2449

PROJECT : PORTLAND   OR  972101531 LONGVIEW   WA  986327372

COUNTY(S) :PACIFIC CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/02/2009
08:47

DOT_RGGB01

STPF-9999(546)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3,100.0000
46 RECESSED PAVEMENT MARKER

0.4000 HUND 404.07 % 3,600.0000 485.37 %

1,240.00 994.00 1,440.00 1,194.00
615.0000
246.00

0.0600
47 TEMPORARY PAVEMENT MARKING

25920.0000 L.F. -85.00 % 0.2500 -37.50 %

1,555.20 -8,812.80 6,480.00 -3,888.00
0.4000

10,368.00
48 PERMANENT SIGNING

L.S. -18.92 % -5.41 %

30,000.00 -7,000.00 35,000.00 -2,000.0037,000.00
49 TRAFFIC SIGNAL SYSTEM MODIFICATIONS

L.S. 16.67 % 25.00 %

14,000.00 2,000.00 15,000.00 3,000.0012,000.00
50 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -22.43 % 88.12 %

200,000.00 -57,816.00 485,000.00 227,184.00257,816.00

23.0000
51 CONSTRUCTION SIGNS CLASS A

360.0000 S.F. 31.43 % 25.0000 42.86 %

8,280.00 1,980.00 9,000.00 2,700.00
17.5000
6,300.00

52 PEDESTRIAN CONTROL AND PROTECTION
L.S. 45.46 % 246.15 %

94,550.00 29,550.00 225,000.00 160,000.0065,000.00

OTHER ITEMS
53 INCENTIVE EARLY COMPL. SR 103 CLOSURE MP 0.80 TO 1.99

EST. 0.00 % 0.00 %

24,000.00 24,000.0024,000.00
54 TYPE B PROGRESS SCHEDULE

L.S. 17.54 % 252.61 %

5,000.00 746.00 15,000.00 10,746.004,254.00

35.0000
55 CEMENT CONC. SIDEWALK

188.0000 S.Y. -22.22 % 42.0000 -6.67 %

6,580.00 -1,880.00 7,896.00 -564.00
45.0000
8,460.00

1,400.0000
56 CEMENT CONC. SIDEWALK RAMP TYPE 1

2.0000 EACH -6.67 % 2,100.0000 40.00 %

2,800.00 -200.00 4,200.00 1,200.00
1,500.0000
3,000.00

1,400.0000
57 CEMENT CONC. SIDEWALK RAMP TYPE 1 MODIFIED

1.0000 EACH -6.67 % 2,100.0000 40.00 %

1,400.00 -100.00 2,100.00 600.00
1,500.0000
1,500.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X303 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007708 REGION NO : 4 AWARDED ON : Apr  3 2009
VERSION NO :3 WORK ORDER# : XL3181
HWY :SR 101,103 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :US 101/SR 103
FORT COLUMBIA VIC/LONG BEACH VIC
PAVING
09X303 (REV. 3/11/2009)

MORSE BROS., INC. DBA KNIFE RI LAKESIDE INDUSTRIES, INC.
3330 NW YEON AVE STE 100 500 TENNANT WAY

98632-2449

PROJECT : PORTLAND   OR  972101531 LONGVIEW   WA  986327372

COUNTY(S) :PACIFIC CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/02/2009
08:47

DOT_RGGB01

STPF-9999(546)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,500.0000
58 CEMENT CONC. SIDEWALK RAMP TYPE 2

5.0000 EACH 0.00 % 2,200.0000 46.67 %

7,500.00 0.00 11,000.00 3,500.00
1,500.0000
7,500.00

1,500.0000
59 CEMENT CONC. SIDEWALK RAMP TYPE 2 MODIFIED

16.0000 EACH 0.00 % 2,200.0000 46.67 %

24,000.00 0.00 35,200.00 11,200.00
1,500.0000
24,000.00

1,400.0000
60 CEMENT CONC. SIDEWALK RAMP TYPE 4A MODIFIED

5.0000 EACH -6.67 % 2,100.0000 40.00 %

7,000.00 -500.00 10,500.00 3,000.00
1,500.0000
7,500.00

1,400.0000
61 CEMENT CONC. SIDEWALK RAMP TYPE 4B MODIFIED

6.0000 EACH -6.67 % 2,100.0000 40.00 %

8,400.00 -600.00 12,600.00 3,600.00
1,500.0000
9,000.00

1,450.0000
62 CEMENT CONC. SIDEWALK RAMP TYPE 4C

3.0000 EACH -3.33 % 2,100.0000 40.00 %

4,350.00 -150.00 6,300.00 1,800.00
1,500.0000
4,500.00

1,350.0000
63 CEMENT CONC. SIDEWALK RAMP TYPE 5 MODIFIED

1.0000 EACH -10.00 % 2,000.0000 33.33 %

1,350.00 -150.00 2,000.00 500.00
1,500.0000
1,500.00

55.0000
64 RAMP DETECTABLE WARNING RETROFIT

520.0000 S.F. 0.00 % 48.0000 -12.73 %

28,600.00 0.00 24,960.00 -3,640.00
55.0000

28,600.00

125.0000
65  EXISTING RAMP LIP GRINDING

46.0000 EACH -50.00 % 125.0000 -50.00 %

5,750.00 -5,750.00 5,750.00 -5,750.00
250.0000
11,500.00

66 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

8,000.00 8,000.008,000.00
67 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
68 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
69 SPCC PLAN

L.S. -64.74 % -29.48 %

750.00 -1,377.00 1,500.00 -627.002,127.00

$1,565,321.60 -3.76 % $2,175,735.15 33.77 %$1,626,533.25BASE TOTAL
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X303 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007708 REGION NO : 4 AWARDED ON : Apr  3 2009
VERSION NO :3 WORK ORDER# : XL3181
HWY :SR 101,103 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :US 101/SR 103
FORT COLUMBIA VIC/LONG BEACH VIC
PAVING
09X303 (REV. 3/11/2009)

MORSE BROS., INC. DBA KNIFE RI LAKESIDE INDUSTRIES, INC.
3330 NW YEON AVE STE 100 500 TENNANT WAY

98632-2449

PROJECT : PORTLAND   OR  972101531 LONGVIEW   WA  986327372

COUNTY(S) :PACIFIC CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/02/2009
08:47

DOT_RGGB01

STPF-9999(546)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A1

70 MOBILIZATION
L.S. 43.02 % 11.73 %

32,000.00 9,625.00 25,000.00 2,625.0022,375.00
71 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -70.00 % -40.00 %

750.00 -1,750.00 1,500.00 -1,000.002,500.00

75.0000
72 ROADWAY EXCAVATION

20.0000 C.Y. 50.00 % 200.0000 300.00 %

1,500.00 500.00 4,000.00 3,000.00
50.0000
1,000.00

18.0000
73 PAVEMENT REPAIR EXCAVATION INCL. HAUL

400.0000 S.Y. -33.33 % 18.5000 -31.48 %

7,200.00 -3,600.00 7,400.00 -3,400.00
27.0000

10,800.00

825.0000
74 ASPHALT EMULSION CRS-2P

99.0000 TON 17.86 % 1,075.0000 53.57 %

81,675.00 12,375.00 106,425.00 37,125.00
700.0000
69,300.00

785.0000
75 ASPHALT FOR FOG SEAL

12.0000 TON 12.14 % 840.0000 20.00 %

9,420.00 1,020.00 10,080.00 1,680.00
700.0000
8,400.00

76  CRS-2P COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

2,000.00 2,000.002,000.00

105.0000
77  FURNISHING AND PLACING CRUSHED SCREENING 3/8 TO NO 4

490.0000 C.Y. 110.00 % 100.0000 100.00 %

51,450.00 26,950.00 49,000.00 24,500.00
50.0000

24,500.00

125.0000
78 FURNISHING AND PLACING CRUSHED SCREENING NO. 4 TO 0

100.0000 C.Y. 66.67 % 66.0000 -12.00 %

12,500.00 5,000.00 6,600.00 -900.00
75.0000
7,500.00

160.0000
79 ADDITIONAL BROOMING

3.0000 HR 21.21 % 400.0000 203.03 %

480.00 84.00 1,200.00 804.00
132.0000
396.00

160.0000
80 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

110.0000 TON 28.00 % 165.0000 32.00 %

17,600.00 3,850.00 18,150.00 4,400.00
125.0000
13,750.00

150.0000
81 HMA CL. 1/2 IN. PG 64-22

40.0000 TON 36.36 % 165.0000 50.00 %

6,000.00 1,600.00 6,600.00 2,200.00
110.0000
4,400.00

82 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

182.00 182.00182.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X303 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007708 REGION NO : 4 AWARDED ON : Apr  3 2009
VERSION NO :3 WORK ORDER# : XL3181
HWY :SR 101,103 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :US 101/SR 103
FORT COLUMBIA VIC/LONG BEACH VIC
PAVING
09X303 (REV. 3/11/2009)

MORSE BROS., INC. DBA KNIFE RI LAKESIDE INDUSTRIES, INC.
3330 NW YEON AVE STE 100 500 TENNANT WAY

98632-2449

PROJECT : PORTLAND   OR  972101531 LONGVIEW   WA  986327372

COUNTY(S) :PACIFIC CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/02/2009
08:47

DOT_RGGB01

STPF-9999(546)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A1

500.0000
83 ESC LEAD

2.0000 DAY 284.62 % 250.0000 92.31 %

1,000.00 740.00 500.00 240.00
130.0000
260.00

90.0000
84 INLET PROTECTION

2.0000 EACH -10.00 % 210.0000 110.00 %

180.00 -20.00 420.00 220.00
100.0000
200.00

3.1700
85 HIGH VISIBILITY FENCE

120.0000 L.F. -36.60 % 5.0000 0.00 %

380.40 -219.60 600.00 0.00
5.0000
600.00

47.0000
86 FLEXIBLE GUIDE POST

384.0000 EACH 56.67 % 50.0000 66.67 %

18,048.00 6,528.00 19,200.00 7,680.00
30.0000

11,520.00

0.1500
87 PAINT LINE

62595.0000 L.F. 0.00 % 0.1700 13.33 %

9,389.25 0.00 10,641.15 1,251.90
0.1500

9,389.25

11.0000
88 PLASTIC STOP LINE

108.0000 L.F. 57.14 % 5.0000 -28.57 %

1,188.00 432.00 540.00 -216.00
7.0000
756.00

500.0000
89 RAISED PAVEMENT MARKER TYPE 2

2.9000 HUND 25.00 % 600.0000 50.00 %

1,450.00 290.00 1,740.00 580.00
400.0000
1,160.00

0.0600
90 TEMPORARY PAVEMENT MARKING

20870.0000 L.F. -85.00 % 0.2500 -37.50 %

1,252.20 -7,095.80 5,217.50 -3,130.50
0.4000

8,348.00
91 PERMANENT SIGNING

L.S. -25.81 % -3.23 %

23,000.00 -8,000.00 30,000.00 -1,000.0031,000.00
92 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -38.47 % -36.92 %

27,800.00 -17,384.00 28,500.00 -16,684.0045,184.00

23.0000
93 CONSTRUCTION SIGNS CLASS A

188.0000 S.F. 31.43 % 25.0000 42.86 %

4,324.00 1,034.00 4,700.00 1,410.00
17.5000
3,290.00

94 TYPE B PROGRESS SCHEDULE
L.S. 570.24 % 570.24 %

5,000.00 4,254.00 5,000.00 4,254.00746.00

355.0000
95 MONUMENT CASE AND COVER

3.0000 EACH -21.11 % 750.0000 66.67 %

1,065.00 -285.00 2,250.00 900.00
450.0000
1,350.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X303 REVISION NO : BIDS OPENED ON : Apr  1 2009
CONTRACT NO :007708 REGION NO : 4 AWARDED ON : Apr  3 2009
VERSION NO :3 WORK ORDER# : XL3181
HWY :SR 101,103 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :US 101/SR 103
FORT COLUMBIA VIC/LONG BEACH VIC
PAVING
09X303 (REV. 3/11/2009)

MORSE BROS., INC. DBA KNIFE RI LAKESIDE INDUSTRIES, INC.
3330 NW YEON AVE STE 100 500 TENNANT WAY

98632-2449

PROJECT : PORTLAND   OR  972101531 LONGVIEW   WA  986327372

COUNTY(S) :PACIFIC CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/02/2009
08:47

DOT_RGGB01

STPF-9999(546)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A1

96 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00
97 SPCC PLAN

L.S. 101.07 % 302.14 %

750.00 377.00 1,500.00 1,127.00373.00
98 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

3,000.00 3,000.003,000.00

38.0000
99 PLASTIC DRAINAGE MARKING

6.0000 EACH 137.50 % 25.0000 56.25 %

228.00 132.00 150.00 54.00
16.0000
96.00

$322,811.85 12.72 % $354,095.65 23.65 %$286,375.25ALTERNATE A1 TOTAL

$1,565,321.60 $2,175,735.15BASE TOTAL -3.76% 33.77%$1,626,533.25

$1,888,133.45 $2,529,830.80BASE + A1 CONTRACT TOTAL (A) -1.30% 32.25%$1,912,908.50
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 09X303 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
007708 * * *   RANKED BY DOLLAR AMOUNT   * * * Apr  1 2009

US 101/SR 103
FORT COLUMBIA VIC/LONG BEACH VIC
PAVING
09X303 (REV. 3/11/2009)

REGION: 4

HWY: SR 101,103

CONTRACT NO:

TITLE:

3330 NW YEON AVE STE 100
PORTLAND, OR  972101531

MORSE BROS., INC. DBA KNIFE RIVER$1,888,133.45 BASE + A11

500 TENNANT WAY
98632-2449
PO BOX 576
LONGVIEW, WA  986327372

LAKESIDE INDUSTRIES, INC.$2,529,830.80 BASE + A12


