
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

SELLAND CONSTRUCTION, INC. APOLLO, INC. SCARSELLA BROS., INC.
1285 S WENATCHEE AVE 1133 W COLUMBIA DR 8404 S 196TH ST
98801-3754 99336-3472 KENT WA  98031-1884

PROJECT : WENATCHEE   WA  988070119 KENNEWICK   WA  993360617 SEATTLE   WA  981680697

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -83.93 % -46.26 % -19.66 %

180,000.00 -940,200.00 602,000.00 -518,200.00 900,000.00 -220,200.001,120,200.00
2  MOBILIZATION - AGREEMENT UT01399

L.S. -22.00 % -99.97 % -100.00 %

2,500.00 -705.00 1.00 -3,204.00 0.01 -3,204.993,205.00
3 CLEARING AND GRUBBING

L.S. -56.80 % -61.98 % -82.72 %

50,000.00 -65,740.00 44,000.00 -71,740.00 20,000.00 -95,740.00115,740.00

0.0000
4 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

5 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
6 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 31.79 % -44.65 % -20.93 %

250,000.00 60,300.00 105,000.00 -84,700.00 150,000.00 -39,700.00189,700.00
7 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

L.S. -88.89 % -24.44 % -33.33 %

2,500.00 -20,000.00 17,000.00 -5,500.00 15,000.00 -7,500.0022,500.00

0.7500
8 REMOVING PAINT LINE

2000.0000 L.F. 50.00 % 0.7000 40.00 % 0.2500 -50.00 %

1,500.00 500.00 1,400.00 400.00 500.00 -500.00
0.5000

1,000.00

0.7500
9 REMOVING PLASTIC LINE

3780.0000 L.F. -50.00 % 0.7500 -50.00 % 0.3000 -80.00 %

2,835.00 -2,835.00 2,835.00 -2,835.00 1,134.00 -4,536.00
1.5000

5,670.00

40.0000
10 REMOVING PLASTIC TRAFFIC MARKING

32.0000 EACH -11.11 % 92.0000 104.44 % 75.0000 66.67 %

1,280.00 -160.00 2,944.00 1,504.00 2,400.00 960.00
45.0000
1,440.00
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NO.
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PRICE PER UNIT/
ENGR'S. EST.
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PREPARATION

1.7500
11 REMOVING PLASTIC CROSSWALK LINE

1090.0000 S.F. -12.50 % 3.5000 75.00 % 2.0000 0.00 %

1,907.50 -272.50 3,815.00 1,635.00 2,180.00 0.00
2.0000

2,180.00

GRADING

5.5000
12 ROADWAY EXCAVATION INCL. HAUL

64790.0000 C.Y. -45.00 % 3.0500 -69.50 % 3.1500 -68.50 %

356,345.00 -291,555.00 197,609.50 -450,290.50 204,088.50 -443,811.50
10.0000

647,900.00

4.2500
13 COMMON BORROW INCL. HAUL

379580.0000 C.Y. -15.00 % 3.7000 -26.00 % 3.1500 -37.00 %

1,613,215.00 -284,685.00 1,404,446.00 -493,454.00 1,195,677.00 -702,223.00
5.0000

1,897,900.00

0.5000
14 EMBANKMENT COMPACTION

340680.0000 C.Y. -50.00 % 1.5500 55.00 % 0.6000 -40.00 %

170,340.00 -170,340.00 528,054.00 187,374.00 204,408.00 -136,272.00
1.0000

340,680.00

DRAINAGE

1,500.0000
15 GRATE INLET TYPE 2

14.0000 EACH -16.67 % 1,125.0000 -37.50 % 1,600.0000 -11.11 %

21,000.00 -4,200.00 15,750.00 -9,450.00 22,400.00 -2,800.00
1,800.0000
25,200.00

1,000.0000
16 COMBINATION INLET

2.0000 EACH 0.00 % 460.0000 -54.00 % 365.0000 -63.50 %

2,000.00 0.00 920.00 -1,080.00 730.00 -1,270.00
1,000.0000
2,000.00

65.0000
17 FILTER BLANKET

73.0000 C.Y. 160.00 % 55.0000 120.00 % 30.0000 20.00 %

4,745.00 2,920.00 4,015.00 2,190.00 2,190.00 365.00
25.0000
1,825.00

40.0000
18 QUARRY SPALLS

550.0000 C.Y. 21.21 % 31.0000 -6.06 % 28.5000 -13.64 %

22,000.00 3,850.00 17,050.00 -1,100.00 15,675.00 -2,475.00
33.0000

18,150.00

8.0000
19 UNDERDRAIN PIPE 6 IN. DIAM.

511.0000 L.F. -40.74 % 7.5000 -44.44 % 4.0000 -70.37 %

4,088.00 -2,810.50 3,832.50 -3,066.00 2,044.00 -4,854.50
13.5000
6,898.50
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DRAINAGE

75.0000
20 SCHEDULE A CULV. PIPE 12 IN. DIAM.

36.0000 L.F. 150.00 % 13.3000 -55.67 % 28.2500 -5.83 %

2,700.00 1,620.00 478.80 -601.20 1,017.00 -63.00
30.0000
1,080.00

25.0000
21 SCHEDULE A CULV. PIPE 18 IN. DIAM.

846.0000 L.F. -44.44 % 13.3000 -70.44 % 28.5500 -36.56 %

21,150.00 -16,920.00 11,251.80 -26,818.20 24,153.30 -13,916.70
45.0000

38,070.00

52.0000
22 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

28.0000 L.F. 9.47 % 29.0000 -38.95 % 45.0000 -5.26 %

1,456.00 126.00 812.00 -518.00 1,260.00 -70.00
47.5000
1,330.00

55.0000
23 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

46.0000 L.F. -15.38 % 42.4000 -34.77 % 50.0000 -23.08 %

2,530.00 -460.00 1,950.40 -1,039.60 2,300.00 -690.00
65.0000
2,990.00

60.0000
24  STEEL CASING 18 IN. DIAM. - AGREEMENT UT01399

1773.0000 L.F. 33.33 % 76.0000 68.89 % 66.1000 46.89 %

106,380.00 26,595.00 134,748.00 54,963.00 117,195.30 37,410.30
45.0000

79,785.00

70.0000
25  STEEL CASING 24 IN. DIAM.

130.0000 L.F. 16.67 % 115.0000 91.67 % 78.6000 31.00 %

9,100.00 1,300.00 14,950.00 7,150.00 10,218.00 2,418.00
60.0000
7,800.00

400.0000
26  FURNISHING AND JACKING STEEL CASING 24 IN. DIAM.

241.0000 L.F. -20.00 % 370.0000 -26.00 % 355.0000 -29.00 %

96,400.00 -24,100.00 89,170.00 -31,330.00 85,555.00 -34,945.00
500.0000

120,500.00

250.0000
27  PLAIN ST. CULV. PIPE 0.138 IN. TH. 72 IN. DIAM.

113.0000 L.F. -58.33 % 275.0000 -54.17 % 162.8000 -72.87 %

28,250.00 -39,550.00 31,075.00 -36,725.00 18,396.40 -49,403.60
600.0000
67,800.00

STORM SEWER

800.0000
28 CATCH BASIN TYPE 1

2.0000 EACH -27.27 % 340.0000 -69.09 % 650.0000 -40.91 %

1,600.00 -600.00 680.00 -1,520.00 1,300.00 -900.00
1,100.0000
2,200.00
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WATER LINES

35.0000
29  PVC PIPE FOR WATER MAIN 12 IN. DIAM - AGREEMENT UT01399

266.0000 L.F. -51.39 % 37.6000 -47.78 % 35.5000 -50.69 %

9,310.00 -9,842.00 10,001.60 -9,150.40 9,443.00 -9,709.00
72.0000

19,152.00

STRUCTURE

15.0000
30 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1736.0000 C.Y. -11.76 % 18.2500 7.35 % 8.0000 -52.94 %

26,040.00 -3,472.00 31,682.00 2,170.00 13,888.00 -15,624.00
17.0000

29,512.00
31 SHORING OR EXTRA EXCAVATION CL. A - SR124 / US12

L.S. -87.50 % -50.00 % 164.00 %

5,000.00 -35,000.00 20,000.00 -20,000.00 105,600.00 65,600.0040,000.00
32 SHORING OR EXTRA EXCAVATION CL. A - HUMORIST RD / US 12

L.S. -28.57 % -17.14 % -57.14 %

5,000.00 -2,000.00 5,800.00 -1,200.00 3,000.00 -4,000.007,000.00

25.0000
33 GRAVEL BACKFILL FOR WALL

1610.0000 C.Y. -16.67 % 22.2000 -26.00 % 26.7500 -10.83 %

40,250.00 -8,050.00 35,742.00 -12,558.00 43,067.50 -5,232.50
30.0000

48,300.00

0.8000
34 ST. REINF. BAR FOR BRIDGE

181900.0000 LB. -11.11 % 0.8000 -11.11 % 0.8100 -10.00 %

145,520.00 -18,190.00 145,520.00 -18,190.00 147,339.00 -16,371.00
0.9000

163,710.00

365.0000
35 CONC. CLASS 4000 FOR BRIDGE

1142.0000 C.Y. -18.89 % 310.0000 -31.11 % 493.6500 9.70 %

416,830.00 -97,070.00 354,020.00 -159,880.00 563,748.30 49,848.30
450.0000

513,900.00

200.0000
36 PRESTRESSED CONC. GIRDER WF50G

1610.0000 L.F. -27.27 % 234.0000 -14.91 % 238.5000 -13.27 %

322,000.00 -120,750.00 376,740.00 -66,010.00 383,985.00 -58,765.00
275.0000

442,750.00

225.0000
37 PRESTRESSED CONC. GIRDER WF58G

1840.0000 L.F. -25.00 % 236.0000 -21.33 % 256.5000 -14.50 %

414,000.00 -138,000.00 434,240.00 -117,760.00 471,960.00 -80,040.00
300.0000

552,000.00
38 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
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STRUCTURE

0.0000
39 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

40 SUPERSTRUCTURE SR 124 OVER US 12 BRIDGE
L.S. -45.00 % -66.66 % -10.90 %

275,000.00 -225,000.00 166,700.00 -333,300.00 445,500.00 -54,500.00500,000.00
41 SUPERSTRUCTURE HUMORIST RD OVER US 12 BRIDGE

L.S. -50.00 % -64.60 % -15.93 %

300,000.00 -300,000.00 212,400.00 -387,600.00 504,400.00 -95,600.00600,000.00

70.0000
42 BRIDGE RAILING TYPE BP

893.0000 L.F. -6.67 % 61.0000 -18.67 % 65.0000 -13.33 %

62,510.00 -4,465.00 54,473.00 -12,502.00 58,045.00 -8,930.00
75.0000

66,975.00

100.0000
43 BRIDGE RAILING TYPE WIRE FABRIC FENCE

384.0000 L.F. -50.00 % 70.0000 -65.00 % 65.0000 -67.50 %

38,400.00 -38,400.00 26,880.00 -49,920.00 24,960.00 -51,840.00
200.0000
76,800.00

95.0000
44 TRAFFIC BARRIER

611.0000 L.F. -20.83 % 85.0000 -29.17 % 116.3500 -3.04 %

58,045.00 -15,275.00 51,935.00 -21,385.00 71,089.85 -2,230.15
120.0000
73,320.00

100.0000
45 PEDESTRIAN BARRIER

667.0000 L.F. -28.57 % 105.0000 -25.00 % 116.3500 -16.89 %

66,700.00 -26,680.00 70,035.00 -23,345.00 77,605.45 -15,774.55
140.0000
93,380.00

35.0000
46 CONCRETE FASCIA PANEL

2500.0000 S.F. -22.22 % 32.0000 -28.89 % 32.5000 -27.78 %

87,500.00 -25,000.00 80,000.00 -32,500.00 81,250.00 -31,250.00
45.0000

112,500.00

185.0000
47 BRIDGE APPROACH SLAB

864.0000 S.Y. -17.78 % 194.0000 -13.78 % 235.0000 4.44 %

159,840.00 -34,560.00 167,616.00 -26,784.00 203,040.00 8,640.00
225.0000

194,400.00

SURFACING

10.0000
48 CRUSHED SURFACING BASE COURSE

65320.0000 TON -9.09 % 10.4000 -5.45 % 11.4000 3.64 %

653,200.00 -65,320.00 679,328.00 -39,192.00 744,648.00 26,128.00
11.0000

718,520.00
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SURFACING

100.0000
49  THREE MAN BOULDERS

30.0000 TON 0.00 % 51.8000 -48.20 % 48.0000 -52.00 %

3,000.00 0.00 1,554.00 -1,446.00 1,440.00 -1,560.00
100.0000
3,000.00

50.0000
50  3" MINUS LIGHT BASALT RIPRAP

48.0000 C.Y. 2.04 % 32.0000 -34.69 % 29.9200 -38.94 %

2,400.00 48.00 1,536.00 -816.00 1,436.16 -915.84
49.0000
2,352.00

LIQUID ASPHALT
51 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

28,080.00 28,080.00 28,080.0028,080.00

CEMENT CONCRETE PAVEMENT

180.0000
52 CEMENT CONC. PAVEMENT

2051.5000 C.Y. -10.00 % 180.0000 -10.00 % 205.8000 2.90 %

369,270.00 -41,030.00 369,270.00 -41,030.00 422,198.70 11,898.70
200.0000

410,300.00
53 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4,104.00 4,104.00 4,104.004,104.00

16.0000
54 CORROSION RESISTANT DOWEL BAR

5591.0000 EACH 45.45 % 18.5000 68.18 % 20.5000 86.36 %

89,456.00 27,955.00 103,433.50 41,932.50 114,615.50 53,114.50
11.0000

61,501.00

5.0000
55  ISOLATION JOINT

784.0000 L.F. -33.33 % 2.6000 -65.33 % 2.5000 -66.67 %

3,920.00 -1,960.00 2,038.40 -3,841.60 1,960.00 -3,920.00
7.5000

5,880.00

HOT MIX ASPHALT

18.0000
56 PLANING BITUMINOUS PAVEMENT

440.0000 S.Y. 260.00 % 11.4000 128.00 % 8.0000 60.00 %

7,920.00 5,720.00 5,016.00 2,816.00 3,520.00 1,320.00
5.0000

2,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

SELLAND CONSTRUCTION, INC. APOLLO, INC. SCARSELLA BROS., INC.
1285 S WENATCHEE AVE 1133 W COLUMBIA DR 8404 S 196TH ST
98801-3754 99336-3472 KENT WA  98031-1884

PROJECT : WENATCHEE   WA  988070119 KENNEWICK   WA  993360617 SEATTLE   WA  981680697

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

68.0000
57 HMA CL. 1/2 IN. PG 70-28

6730.0000 TON -2.86 % 73.5000 5.00 % 68.0000 -2.86 %

457,640.00 -13,460.00 494,655.00 23,555.00 457,640.00 -13,460.00
70.0000

471,100.00

65.0000
58 HMA CL. 1/2 IN. PG 64-28

21350.0000 TON 0.00 % 70.8000 8.92 % 65.5000 0.77 %

1,387,750.00 0.00 1,511,580.00 123,830.00 1,398,425.00 10,675.00
65.0000

1,387,750.00
59 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

55,770.00 55,770.00 55,770.0055,770.00
60 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

36,880.00 36,880.00 36,880.0036,880.00
61 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

210,040.00 210,040.00 210,040.00210,040.00

80.0000
62 COMMERCIAL HMA

280.0000 TON 14.29 % 84.3000 20.43 % 78.0000 11.43 %

22,400.00 2,800.00 23,604.00 4,004.00 21,840.00 2,240.00
70.0000

19,600.00

6.0000
63 LONGITUDINAL JOINT SEAL

570.0000 L.F. 421.74 % 3.2500 182.61 % 3.0000 160.87 %

3,420.00 2,764.50 1,852.50 1,197.00 1,710.00 1,054.50
1.1500
655.50

64 ASPHALT BINDER REVISION
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

IRRIGATION AND WATER DISTRIBUTION
65 IRRIGATION SYSTEM

L.S. -55.82 % -48.09 % -51.87 %

40,000.00 -50,540.00 47,000.00 -43,540.00 43,575.00 -46,965.0090,540.00
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.0000
66 ESC LEAD

77.0000 DAY -95.00 % 50.0000 -50.00 % 100.0000 0.00 %

385.00 -7,315.00 3,850.00 -3,850.00 7,700.00 0.00
100.0000
7,700.00

3.0000
67  HIGH VISIBILITY SILT FENCE

12090.0000 L.F. -40.00 % 2.7200 -45.60 % 2.0000 -60.00 %

36,270.00 -24,180.00 32,884.80 -27,565.20 24,180.00 -36,270.00
5.0000

60,450.00

3.0000
68 HIGH VISIBILITY FENCE

1530.0000 L.F. -25.00 % 2.5000 -37.50 % 2.0000 -50.00 %

4,590.00 -1,530.00 3,825.00 -2,295.00 3,060.00 -3,060.00
4.0000

6,120.00

2.0000
69 WATTLE

6580.0000 L.F. -33.33 % 1.8500 -38.33 % 3.0000 0.00 %

13,160.00 -6,580.00 12,173.00 -7,567.00 19,740.00 0.00
3.0000

19,740.00

230.0000
70 SOIL BINDER OR TACKING AGENT

140.1500 ACRE -77.00 % 324.0000 -67.60 % 225.0000 -77.50 %

32,234.50 -107,915.50 45,408.60 -94,741.40 31,533.75 -108,616.25
1,000.0000
140,150.00

0.0000
71 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

2,800.0000
72 MULCHING WITH HECP TYPE 1 MULCH

70.0000 ACRE 1,766.67 % 3,200.0000 2,033.33 % 2,764.0000 1,742.67 %

196,000.00 185,500.00 224,000.00 213,500.00 193,480.00 182,980.00
150.0000
10,500.00

4,000.0000
73  SEEDING - LAWN SEED MIX AREAS

0.4000 ACRE 60.00 % 40,885.0000 1,535.40 % 4,000.0000 60.00 %

1,600.00 600.00 16,354.00 15,354.00 1,600.00 600.00
2,500.0000
1,000.00

3,500.0000
74 SEEDING AND MULCHING

42.7600 ACRE 201.59 % 5,300.0000 356.70 % 3,017.2700 160.00 %

149,660.00 100,037.02 226,628.00 177,005.02 129,018.47 79,395.49
1,160.5000
49,622.98

0.0000
75 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

8,500.0000
76  MEDIUM COMPOST

42.7600 ACRE -41.94 % 6,075.0000 -58.50 % 8,963.0000 -38.78 %

363,460.00 -262,546.40 259,767.00 -366,239.40 383,257.88 -242,748.52
14,640.0000
626,006.40
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0.0000
77 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

20.0000
78 TOPSOIL TYPE B

135.0000 C.Y. 33.33 % 29.0000 93.33 % 25.0000 66.67 %

2,700.00 675.00 3,915.00 1,890.00 3,375.00 1,350.00
15.0000
2,025.00

0.5000
79  SLOPE PROTECTION ROCK

8230.0000 S.Y. -79.59 % 2.9000 18.37 % 2.0000 -18.37 %

4,115.00 -16,048.50 23,867.00 3,703.50 16,460.00 -3,703.50
2.4500

20,163.50

150.0000
80 PSIPE BOWHALL MAPLE

23.0000 EACH -50.00 % 200.0000 -33.33 % 183.7500 -38.75 %

3,450.00 -3,450.00 4,600.00 -2,300.00 4,226.25 -2,673.75
300.0000
6,900.00

150.0000
81 PSIPE SCOTCH PINE

1.0000 EACH -33.33 % 170.0000 -24.44 % 157.5000 -30.00 %

150.00 -75.00 170.00 -55.00 157.50 -67.50
225.0000
225.00

10.0000
82 PSIPE GOLDEN CURRANT

3.0000 EACH -50.00 % 10.0000 -50.00 % 9.4500 -52.75 %

30.00 -30.00 30.00 -30.00 28.35 -31.65
20.0000
60.00

10.0000
83 PSIPE RABBITBRUSH

5.0000 EACH -50.00 % 10.0000 -50.00 % 9.4500 -52.75 %

50.00 -50.00 50.00 -50.00 47.25 -52.75
20.0000
100.00

10.0000
84 PSIPE BEARBERRY KINNIKINNICK

16.0000 EACH -50.00 % 10.0000 -50.00 % 9.4500 -52.75 %

160.00 -160.00 160.00 -160.00 151.20 -168.80
20.0000
320.00

10.0000
85 PSIPE RUSSIAN SAGE

5.0000 EACH -50.00 % 10.0000 -50.00 % 9.4500 -52.75 %

50.00 -50.00 50.00 -50.00 47.25 -52.75
20.0000
100.00

10.0000
86 PSIPE PURPLE CONE FLOWER

6.0000 EACH -50.00 % 10.0000 -50.00 % 9.4500 -52.75 %

60.00 -60.00 60.00 -60.00 56.70 -63.30
20.0000
120.00

10.0000
87 PSIPE COMMON YARROW

6.0000 EACH -50.00 % 10.0000 -50.00 % 9.4500 -52.75 %

60.00 -60.00 60.00 -60.00 56.70 -63.30
20.0000
120.00
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10.0000
88 PSIPE BUSH PENSTEMON

41.0000 EACH -50.00 % 10.0000 -50.00 % 9.4500 -52.75 %

410.00 -410.00 410.00 -410.00 387.45 -432.55
20.0000
820.00

10.0000
89 PSIPE ELIJAH BLUE FESCUE

80.0000 EACH -50.00 % 10.0000 -50.00 % 9.4500 -52.75 %

800.00 -800.00 800.00 -800.00 756.00 -844.00
20.0000
1,600.00

90 WEED AND PEST CONTROL
EST. 0.00 % 0.00 % 0.00 %

48,120.00 48,120.00 48,120.0048,120.00

40.0000
91 BARK OR WOOD CHIP MULCH

52.0000 C.Y. 0.00 % 54.0000 35.00 % 50.4000 26.00 %

2,080.00 0.00 2,808.00 728.00 2,620.80 540.80
40.0000
2,080.00

TRAFFIC

10.0000
92 CEMENT CONC. TRAFFIC CURB AND GUTTER

4729.0000 L.F. -23.08 % 9.7000 -25.38 % 10.0000 -23.08 %

47,290.00 -14,187.00 45,871.30 -15,605.70 47,290.00 -14,187.00
13.0000

61,477.00

12.0000
93 MOUNTABLE CEMENT CONC. TRAFFIC CURB

1477.0000 L.F. -7.69 % 13.5000 3.85 % 14.2000 9.23 %

17,724.00 -1,477.00 19,939.50 738.50 20,973.40 1,772.40
13.0000

19,201.00

12.0000
94  ROUNDABOUT OUTSIDE TRUCK APRON MOUNTABLE CURB

464.0000 L.F. -20.00 % 10.7500 -28.33 % 12.6000 -16.00 %

5,568.00 -1,392.00 4,988.00 -1,972.00 5,846.40 -1,113.60
15.0000
6,960.00

13.0000
95  ROUNDABOUT ROLLED CURB AND GUTTER

1235.0000 L.F. -33.33 % 12.9000 -33.85 % 13.6500 -30.00 %

16,055.00 -8,027.50 15,931.50 -8,151.00 16,857.75 -7,224.75
19.5000

24,082.50

12.0000
96  ROUNDABOUT MOUNTABLE CURB AND GUTTER

3720.0000 L.F. -33.33 % 11.8000 -34.44 % 12.6000 -30.00 %

44,640.00 -22,320.00 43,896.00 -23,064.00 46,872.00 -20,088.00
18.0000

66,960.00

14.0000
97 CEMENT CONC. PEDESTRIAN CURB

255.0000 L.F. -12.50 % 12.9000 -19.38 % 14.7000 -8.13 %

3,570.00 -510.00 3,289.50 -790.50 3,748.50 -331.50
16.0000
4,080.00
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5.0000
98 EXTRUDED CURB

2890.0000 L.F. -37.50 % 9.7000 21.25 % 8.4000 5.00 %

14,450.00 -8,670.00 28,033.00 4,913.00 24,276.00 1,156.00
8.0000

23,120.00

21.0000
99 BEAM GUARDRAIL TYPE 31

3153.0000 L.F. 5.00 % 22.3000 11.50 % 20.7000 3.50 %

66,213.00 3,153.00 70,311.90 7,251.90 65,267.10 2,207.10
20.0000

63,060.00

2,500.0000
100 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

8.0000 EACH 66.67 % 2,640.0000 76.00 % 2,442.0000 62.80 %

20,000.00 8,000.00 21,120.00 9,120.00 19,536.00 7,536.00
1,500.0000
12,000.00

2,000.0000
101 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

8.0000 EACH -20.00 % 2,340.0000 -6.40 % 2,172.0000 -13.12 %

16,000.00 -4,000.00 18,720.00 -1,280.00 17,376.00 -2,624.00
2,500.0000
20,000.00

650.0000
102 BEAM GUARDRAIL ANCHOR TYPE 10

12.0000 EACH -13.33 % 780.0000 4.00 % 720.0000 -4.00 %

7,800.00 -1,200.00 9,360.00 360.00 8,640.00 -360.00
750.0000
9,000.00

17.0000
103 TEMPORARY CONC. BARRIER

737.0000 L.F. 13.33 % 8.7000 -42.00 % 8.0000 -46.67 %

12,529.00 1,474.00 6,411.90 -4,643.10 5,896.00 -5,159.00
15.0000

11,055.00

2,700.0000
104 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH -10.00 % 2,970.0000 -1.00 % 2,750.0000 -8.33 %

13,500.00 -1,500.00 14,850.00 -150.00 13,750.00 -1,250.00
3,000.0000
15,000.00

2,500.0000
105 TRANSPORTABLE ATTENUATOR(S)

1.0000 EACH -37.50 % 2,970.0000 -25.75 % 2,500.0000 -37.50 %

2,500.00 -1,500.00 2,970.00 -1,030.00 2,500.00 -1,500.00
4,000.0000
4,000.00

40.0000
106 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

16.0000 HR -20.00 % 91.7500 83.50 % 100.0000 100.00 %

640.00 -160.00 1,468.00 668.00 1,600.00 800.00
50.0000
800.00

107 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

25.0000
108 FLEXIBLE GUIDE POST

252.0000 EACH -7.41 % 29.0000 7.41 % 27.0000 0.00 %

6,300.00 -504.00 7,308.00 504.00 6,804.00 0.00
27.0000
6,804.00
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0.2500
109 PAINT LINE

82510.0000 L.F. 66.67 % 0.1700 13.33 % 0.1400 -6.67 %

20,627.50 8,251.00 14,026.70 1,650.20 11,551.40 -825.10
0.1500

12,376.50

1.4500
110 PLASTIC WIDE LINE

3450.0000 L.F. -3.33 % 1.3500 -10.00 % 3.5000 133.33 %

5,002.50 -172.50 4,657.50 -517.50 12,075.00 6,900.00
1.5000

5,175.00

3.5000
111 PLASTIC CROSSWALK LINE

540.0000 S.F. 27.27 % 4.4800 62.91 % 2.9000 5.45 %

1,890.00 405.00 2,419.20 934.20 1,566.00 81.00
2.7500

1,485.00

3.7500
112 PLASTIC STOP LINE

260.0000 L.F. -31.82 % 4.8600 -11.64 % 5.0000 -9.09 %

975.00 -455.00 1,263.60 -166.40 1,300.00 -130.00
5.5000

1,430.00

50.0000
113 PLASTIC TRAFFIC ARROW

16.0000 EACH -50.00 % 200.0000 100.00 % 75.0000 -25.00 %

800.00 -800.00 3,200.00 1,600.00 1,200.00 -400.00
100.0000
1,600.00

350.0000
114  PLASTIC ROUNDABOUT TRAFFIC ARROW

15.0000 EACH 0.00 % 540.0000 54.29 % 250.0000 -28.57 %

5,250.00 0.00 8,100.00 2,850.00 3,750.00 -1,500.00
350.0000
5,250.00

25.0000
115 PLASTIC DRAINAGE MARKING

16.0000 EACH -3.85 % 16.0000 -38.46 % 15.0000 -42.31 %

400.00 -16.00 256.00 -160.00 240.00 -176.00
26.0000
416.00

5,000.0000
116 SHOULDER RUMBLE STRIP TYPE 1

0.3000 MI. 138.10 % 12,600.0000 500.00 % 2,000.0000 -4.76 %

1,500.00 870.00 3,780.00 3,150.00 600.00 -30.00
2,100.0000

630.00

2,000.0000
117 RAISED PAVEMENT MARKER TYPE 2

0.2500 HUND 166.67 % 430.0000 -42.67 % 400.0000 -46.67 %

500.00 312.50 107.50 -80.00 100.00 -87.50
750.0000
187.50

6,000.0000
118 RECESSED PAVEMENT MARKER

0.2500 HUND 300.00 % 2,150.0000 43.33 % 2,000.0000 33.33 %

1,500.00 1,125.00 537.50 162.50 500.00 125.00
1,500.0000

375.00
119 PERMANENT SIGNING

L.S. -17.70 % 37.45 % 21.40 %

100,000.00 -21,500.00 167,000.00 45,500.00 147,500.00 26,000.00121,500.00
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120 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 40.00 % 30.00 % 35.00 %

14,000.00 4,000.00 13,000.00 3,000.00 13,500.00 3,500.0010,000.00
121 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 40.00 % 27.00 % 45.00 %

14,000.00 4,000.00 12,700.00 2,700.00 14,500.00 4,500.0010,000.00
122 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 75.00 % 46.25 % 62.50 %

14,000.00 6,000.00 11,700.00 3,700.00 13,000.00 5,000.008,000.00
123 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. 40.00 % 15.00 % 50.00 %

14,000.00 4,000.00 11,500.00 1,500.00 15,000.00 5,000.0010,000.00
124 ILLUMINATION SYSTEM

L.S. -42.08 % -31.78 % -37.26 %

300,000.00 -218,000.00 353,400.00 -164,600.00 325,000.00 -193,000.00518,000.00
125  TRAFFIC SIGNAL SYSTEM REMOVAL - SR 124

L.S. 127.27 % -10.00 % -45.45 %

25,000.00 14,000.00 9,900.00 -1,100.00 6,000.00 -5,000.0011,000.00
126  TRAFFIC SIGNAL SYSTEM REMOVAL - HUMORIST ROAD

L.S. 177.78 % -17.78 % -33.33 %

25,000.00 16,000.00 7,400.00 -1,600.00 6,000.00 -3,000.009,000.00
127 ITS - CCTV SYSTEM

L.S. -59.68 % -62.10 % -56.45 %

25,000.00 -37,000.00 23,500.00 -38,500.00 27,000.00 -35,000.0062,000.00
128 ITS - DATA STATION

L.S. 20.00 % -8.00 % 0.00 %

15,000.00 2,500.00 11,500.00 -1,000.00 12,500.00 0.0012,500.00
129 ITS - COMMUNICATION SYSTEM

L.S. -64.29 % -75.00 % -64.29 %

5,000.00 -9,000.00 3,500.00 -10,500.00 5,000.00 -9,000.0014,000.00

50.0000
130 DIRECTIONAL BORING

100.0000 L.F. -37.50 % 34.6000 -56.75 % 35.0000 -56.25 %

5,000.00 -3,000.00 3,460.00 -4,540.00 3,500.00 -4,500.00
80.0000
8,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

SELLAND CONSTRUCTION, INC. APOLLO, INC. SCARSELLA BROS., INC.
1285 S WENATCHEE AVE 1133 W COLUMBIA DR 8404 S 196TH ST
98801-3754 99336-3472 KENT WA  98031-1884

PROJECT : WENATCHEE   WA  988070119 KENNEWICK   WA  993360617 SEATTLE   WA  981680697

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

12.0000
131 CONDUIT PIPE 2 IN. DIAM.

1530.0000 L.F. -20.00 % 9.5000 -36.67 % 15.0000 0.00 %

18,360.00 -4,590.00 14,535.00 -8,415.00 22,950.00 0.00
15.0000

22,950.00

4.0000
132 SEQUENTIAL ARROW SIGN

210.0000 HR 33.33 % 2.0000 -33.33 % 3.0000 0.00 %

840.00 210.00 420.00 -210.00 630.00 0.00
3.0000
630.00

10.0000
133 PORTABLE CHANGEABLE MESSAGE SIGN

1990.0000 HR 33.33 % 2.5000 -66.67 % 3.0000 -60.00 %

19,900.00 4,975.00 4,975.00 -9,950.00 5,970.00 -8,955.00
7.5000

14,925.00
134 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -2.20 % 85.82 % 46.70 %

20,000.00 -450.00 38,000.00 17,550.00 30,000.00 9,550.0020,450.00

38.0000
135 FLAGGERS AND SPOTTERS

1659.0000 HR 8.57 % 47.4900 35.69 % 41.0000 17.14 %

63,042.00 4,977.00 78,785.91 20,720.91 68,019.00 9,954.00
35.0000

58,065.00

38.0000
136 OTHER TRAFFIC CONTROL LABOR

1440.0000 HR 8.57 % 50.7300 44.94 % 43.7500 25.00 %

54,720.00 4,320.00 73,051.20 22,651.20 63,000.00 12,600.00
35.0000

50,400.00
137 TRAFFIC CONTROL SUPERVISOR

L.S. -57.45 % -2.34 % -20.21 %

40,000.00 -54,000.00 91,800.00 -2,200.00 75,000.00 -19,000.0094,000.00

11.0000
138 CONSTRUCTION SIGNS CLASS A

1931.0000 S.F. -8.33 % 19.4000 61.67 % 17.5000 45.83 %

21,241.00 -1,931.00 37,461.40 14,289.40 33,792.50 10,620.50
12.0000

23,172.00

OTHER ITEMS
139 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00

1.0000
140 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3014.0000 C.Y. -80.00 % 7.6000 52.00 % 3.0000 -40.00 %

3,014.00 -12,056.00 22,906.40 7,836.40 9,042.00 -6,028.00
5.0000

15,070.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

SELLAND CONSTRUCTION, INC. APOLLO, INC. SCARSELLA BROS., INC.
1285 S WENATCHEE AVE 1133 W COLUMBIA DR 8404 S 196TH ST
98801-3754 99336-3472 KENT WA  98031-1884

PROJECT : WENATCHEE   WA  988070119 KENNEWICK   WA  993360617 SEATTLE   WA  981680697

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1.0000
141  STRUCTURE EXCAVATION CLASS B INCL. HAUL-AGREMNT UT01399

1260.0000 C.Y. -80.00 % 8.1000 62.00 % 3.0000 -40.00 %

1,260.00 -5,040.00 10,206.00 3,906.00 3,780.00 -2,520.00
5.0000

6,300.00

0.2500
142 SHORING OR EXTRA EXCAVATION CLASS B

2580.0000 S.F. -75.00 % 0.0100 -99.00 % 0.1000 -90.00 %

645.00 -1,935.00 25.80 -2,554.20 258.00 -2,322.00
1.0000

2,580.00

0.1000
143  SHORING OR EXTRA EXCAVATION CLASS B - AGREEMENT UT01399

18092.0000 S.F. -90.00 % 0.0100 -99.00 % 0.1000 -90.00 %

1,809.20 -16,282.80 180.92 -17,911.08 1,809.20 -16,282.80
1.0000

18,092.00

20.0000
144 GRAVEL BACKFILL FOR DRAIN

31.0000 C.Y. -50.00 % 19.7500 -50.63 % 60.0000 50.00 %

620.00 -620.00 612.25 -627.75 1,860.00 620.00
40.0000
1,240.00

0.0100
145 WATER

71791.0000 MGAL -99.83 % 0.5200 -91.33 % 0.0100 -99.83 %

717.91 -430,028.09 37,331.32 -393,414.68 717.91 -430,028.09
6.0000

430,746.00

225.0000
146 CONC. CLASS 3000

132.1000 C.Y. 50.00 % 113.0000 -24.67 % 148.0500 -1.30 %

29,722.50 9,907.50 14,927.30 -4,887.70 19,557.41 -257.59
150.0000
19,815.00

147 CURE BOX
L.S. -91.67 % -45.00 % -75.00 %

500.00 -5,500.00 3,300.00 -2,700.00 1,500.00 -4,500.006,000.00

750.0000
148 PLUGGING EXISTING PIPE

4.0000 EACH 200.00 % 250.0000 0.00 % 300.0000 20.00 %

3,000.00 2,000.00 1,000.00 0.00 1,200.00 200.00
250.0000
1,000.00

149 STRUCTURE SURVEYING
L.S. -70.00 % -64.00 % -40.00 %

15,000.00 -35,000.00 18,000.00 -32,000.00 30,000.00 -20,000.0050,000.00

250.0000
150 BOLLARD TYPE 1

2.0000 EACH -55.52 % 400.0000 -28.83 % 1,600.0000 184.70 %

500.00 -624.00 800.00 -324.00 3,200.00 2,076.00
562.0000
1,124.00

1,500.0000
151 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 275.00 % 190.0000 -52.50 % 500.0000 25.00 %

1,500.00 1,100.00 190.00 -210.00 500.00 100.00
400.0000
400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

SELLAND CONSTRUCTION, INC. APOLLO, INC. SCARSELLA BROS., INC.
1285 S WENATCHEE AVE 1133 W COLUMBIA DR 8404 S 196TH ST
98801-3754 99336-3472 KENT WA  98031-1884

PROJECT : WENATCHEE   WA  988070119 KENNEWICK   WA  993360617 SEATTLE   WA  981680697

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

500.0000
152 ADJUST MONUMENT CASE AND COVER

1.0000 EACH 0.00 % 69.0000 -86.20 % 250.0000 -50.00 %

500.00 0.00 69.00 -431.00 250.00 -250.00
500.0000
500.00

1,500.0000
153  REMOVE, RESET, AND INSTALL MONUMENT

1.0000 EACH 76.47 % 190.0000 -77.65 % 500.0000 -41.18 %

1,500.00 650.00 190.00 -660.00 500.00 -350.00
850.0000
850.00

30.0000
154 CEMENT CONC. SIDEWALK

3467.0000 S.Y. -14.29 % 26.9000 -23.14 % 30.0000 -14.29 %

104,010.00 -17,335.00 93,262.30 -28,082.70 104,010.00 -17,335.00
35.0000

121,345.00

28.0000
155 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

13.0000 S.Y. -30.00 % 36.7000 -8.25 % 37.0000 -7.50 %

364.00 -156.00 477.10 -42.90 481.00 -39.00
40.0000
520.00

1,000.0000
156 CEMENT CONC. CURB RAMP TYPE 2

4.0000 EACH -16.67 % 800.0000 -33.33 % 1,050.0000 -12.50 %

4,000.00 -800.00 3,200.00 -1,600.00 4,200.00 -600.00
1,200.0000
4,800.00

1,000.0000
157 CEMENT CONC. CURB RAMP TYPE 3B

2.0000 EACH -23.08 % 760.0000 -41.54 % 1,000.0000 -23.08 %

2,000.00 -600.00 1,520.00 -1,080.00 2,000.00 -600.00
1,300.0000
2,600.00

1,000.0000
158 CEMENT CONC. CURB RAMP TYPE 4A

3.0000 EACH -23.08 % 700.0000 -46.15 % 950.0000 -26.92 %

3,000.00 -900.00 2,100.00 -1,800.00 2,850.00 -1,050.00
1,300.0000
3,900.00

650.0000
159  CEMENT CONC. BICYCLE RAMP

2.0000 EACH -50.00 % 650.0000 -50.00 % 900.0000 -30.77 %

1,300.00 -1,300.00 1,300.00 -1,300.00 1,800.00 -800.00
1,300.0000
2,600.00

20.0000
160  TRUNCATED DOME DETECTABLE WARNING SURFACE

212.0000 S.F. -20.00 % 21.6000 -13.60 % 20.5000 -18.00 %

4,240.00 -1,060.00 4,579.20 -720.80 4,346.00 -954.00
25.0000
5,300.00

50.0000
161  PATTERNED CEMENT CONCRETE

2249.4000 S.Y. -66.67 % 45.5000 -69.67 % 34.7500 -76.83 %

112,470.00 -224,940.00 102,347.70 -235,062.30 78,166.65 -259,243.35
150.0000

337,410.00

5.0000
162 WIRE FENCE TYPE 2

9940.0000 L.F. 42.86 % 4.0500 15.71 % 3.7500 7.14 %

49,700.00 14,910.00 40,257.00 5,467.00 37,275.00 2,485.00
3.5000

34,790.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

SELLAND CONSTRUCTION, INC. APOLLO, INC. SCARSELLA BROS., INC.
1285 S WENATCHEE AVE 1133 W COLUMBIA DR 8404 S 196TH ST
98801-3754 99336-3472 KENT WA  98031-1884

PROJECT : WENATCHEE   WA  988070119 KENNEWICK   WA  993360617 SEATTLE   WA  981680697

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

10.0000
163  MODIFIED WIRE FENCE TYPE 1

310.0000 L.F. 166.67 % 6.2000 65.33 % 5.7500 53.33 %

3,100.00 1,937.50 1,922.00 759.50 1,782.50 620.00
3.7500

1,162.50

13.0000
164  MODIFIED WIRE FENCE TYPE 2

1910.0000 L.F. 205.88 % 6.2000 45.88 % 5.7500 35.29 %

24,830.00 16,712.50 11,842.00 3,724.50 10,982.50 2,865.00
4.2500

8,117.50

60.0000
165  COATED CHAIN LINK FENCE TYPE 4 MODIFIED

140.0000 L.F. 200.00 % 70.0000 250.00 % 65.0000 225.00 %

8,400.00 5,600.00 9,800.00 7,000.00 9,100.00 6,300.00
20.0000
2,800.00

500.0000
166  ADJUSTING WATER VALVE INCLUDING CASE AND COVER

4.0000 EACH 0.00 % 69.0000 -86.20 % 500.0000 0.00 %

2,000.00 0.00 276.00 -1,724.00 2,000.00 0.00
500.0000
2,000.00

167 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
168 TRIMMING AND CLEANUP

L.S. 769.57 % 1,378.26 % 117.39 %

10,000.00 8,850.00 17,000.00 15,850.00 2,500.00 1,350.001,150.00
169 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
170 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
171 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

77,170.00 77,170.00 77,170.0077,170.00
172 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

66,160.00 66,160.00 66,160.0066,160.00
173 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

35,940.00 35,940.00 35,940.0035,940.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

SELLAND CONSTRUCTION, INC. APOLLO, INC. SCARSELLA BROS., INC.
1285 S WENATCHEE AVE 1133 W COLUMBIA DR 8404 S 196TH ST
98801-3754 99336-3472 KENT WA  98031-1884

PROJECT : WENATCHEE   WA  988070119 KENNEWICK   WA  993360617 SEATTLE   WA  981680697

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
174 SPCC PLAN

L.S. -92.00 % -99.96 % -80.00 %

200.00 -2,300.00 1.00 -2,499.00 500.00 -2,000.002,500.00

2.0000
175 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

2740.0000 S.Y. 0.00 % 1.1000 -45.00 % 2.0000 0.00 %

5,480.00 0.00 3,014.00 -2,466.00 5,480.00 0.00
2.0000

5,480.00

20.0000
176 GEOSYNTHETIC RETAINING WALL

2360.0000 S.F. 0.00 % 19.0000 -5.00 % 16.5000 -17.50 %

47,200.00 0.00 44,840.00 -2,360.00 38,940.00 -8,260.00
20.0000

47,200.00

350.0000
177 MAILBOX SUPPORT TYPE 2

1.0000 EACH -30.00 % 440.0000 -12.00 % 450.0000 -10.00 %

350.00 -150.00 440.00 -60.00 450.00 -50.00
500.0000
500.00

178  DECRATIVE CONCRETE WALL
L.S. 600.00 % 162.00 % 174.00 %

35,000.00 30,000.00 13,100.00 8,100.00 13,700.00 8,700.005,000.00
179  COLUMNAR BASALT SIGN SURROUND

L.S. 25.00 % -9.00 % -15.50 %

25,000.00 5,000.00 18,200.00 -1,800.00 16,900.00 -3,100.0020,000.00
180  WELL TESTING AND MONITORING

L.S. -25.00 % 65.00 % -50.00 %

1,500.00 -500.00 3,300.00 1,300.00 1,000.00 -1,000.002,000.00

$11,478,642.61 -26.49% $11,992,498.80 -23.19% $12,490,572.73 -20.00%$15,614,038.38CONTRACT TOTAL

$12,490,572.73$11,478,642.61 $11,992,498.80BASE TOTAL -26.49% -23.19% -20.00%$15,614,038.38



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

TAPANI UNDERGROUND, INC. MAX J. KUNEY COMPANY KLB CONSTRUCTION, INC.
1904 SE 6TH PLACE 120 N RALPH ST 3405 - 121ST ST SW
98604-8300 99202-4795 LYNNWOOD WA 98087-1549

PROJECT : BATTLE GROUND   WA  986041900 SPOKANE   WA  992020008 MUKILTEO   WA  982750158

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -10.28 % 14.27 % -35.28 %

1,005,000.00 -115,200.00 1,280,000.00 159,800.00 725,000.00 -395,200.001,120,200.00
2  MOBILIZATION - AGREEMENT UT01399

L.S. -37.60 % 212.01 % 212.01 %

2,000.00 -1,205.00 10,000.00 6,795.00 10,000.00 6,795.003,205.00
3 CLEARING AND GRUBBING

L.S. -26.56 % -87.04 % -87.04 %

85,000.00 -30,740.00 15,000.00 -100,740.00 15,000.00 -100,740.00115,740.00

0.0000
4 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

5 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
6 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -34.11 % -31.47 % -36.74 %

125,000.00 -64,700.00 130,000.00 -59,700.00 120,000.00 -69,700.00189,700.00
7 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

L.S. -38.89 % -42.22 % -40.00 %

13,750.00 -8,750.00 13,000.00 -9,500.00 13,500.00 -9,000.0022,500.00

0.2500
8 REMOVING PAINT LINE

2000.0000 L.F. -50.00 % 0.5000 0.00 % 0.2600 -48.00 %

500.00 -500.00 1,000.00 0.00 520.00 -480.00
0.5000

1,000.00

0.3000
9 REMOVING PLASTIC LINE

3780.0000 L.F. -80.00 % 0.5500 -63.33 % 0.3100 -79.33 %

1,134.00 -4,536.00 2,079.00 -3,591.00 1,171.80 -4,498.20
1.5000

5,670.00

80.0000
10 REMOVING PLASTIC TRAFFIC MARKING

32.0000 EACH 77.78 % 45.0000 0.00 % 77.2500 71.67 %

2,560.00 1,120.00 1,440.00 0.00 2,472.00 1,032.00
45.0000
1,440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

TAPANI UNDERGROUND, INC. MAX J. KUNEY COMPANY KLB CONSTRUCTION, INC.
1904 SE 6TH PLACE 120 N RALPH ST 3405 - 121ST ST SW
98604-8300 99202-4795 LYNNWOOD WA 98087-1549

PROJECT : BATTLE GROUND   WA  986041900 SPOKANE   WA  992020008 MUKILTEO   WA  982750158
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

2.0000
11 REMOVING PLASTIC CROSSWALK LINE

1090.0000 S.F. 0.00 % 2.0000 0.00 % 2.1000 5.00 %

2,180.00 0.00 2,180.00 0.00 2,289.00 109.00
2.0000

2,180.00

GRADING

4.0000
12 ROADWAY EXCAVATION INCL. HAUL

64790.0000 C.Y. -60.00 % 4.5000 -55.00 % 4.3000 -57.00 %

259,160.00 -388,740.00 291,555.00 -356,345.00 278,597.00 -369,303.00
10.0000

647,900.00

2.0000
13 COMMON BORROW INCL. HAUL

379580.0000 C.Y. -60.00 % 4.0500 -19.00 % 4.1500 -17.00 %

759,160.00 1,138,740.00 1,537,299.00 -360,601.00 1,575,257.00 -322,643.00
5.0000

1,897,900.00

3.0000
14 EMBANKMENT COMPACTION

340680.0000 C.Y. 200.00 % 0.9000 -10.00 % 0.9500 -5.00 %

1,022,040.00 681,360.00 306,612.00 -34,068.00 323,646.00 -17,034.00
1.0000

340,680.00

DRAINAGE

1,500.0000
15 GRATE INLET TYPE 2

14.0000 EACH -16.67 % 1,575.0000 -12.50 % 1,560.0000 -13.33 %

21,000.00 -4,200.00 22,050.00 -3,150.00 21,840.00 -3,360.00
1,800.0000
25,200.00

900.0000
16 COMBINATION INLET

2.0000 EACH -10.00 % 700.0000 -30.00 % 675.0000 -32.50 %

1,800.00 -200.00 1,400.00 -600.00 1,350.00 -650.00
1,000.0000
2,000.00

40.0000
17 FILTER BLANKET

73.0000 C.Y. 60.00 % 32.0000 28.00 % 30.0000 20.00 %

2,920.00 1,095.00 2,336.00 511.00 2,190.00 365.00
25.0000
1,825.00

65.0000
18 QUARRY SPALLS

550.0000 C.Y. 96.97 % 30.5000 -7.58 % 30.4000 -7.88 %

35,750.00 17,600.00 16,775.00 -1,375.00 16,720.00 -1,430.00
33.0000

18,150.00

7.5000
19 UNDERDRAIN PIPE 6 IN. DIAM.

511.0000 L.F. -44.44 % 11.0000 -18.52 % 10.8000 -20.00 %

3,832.50 -3,066.00 5,621.00 -1,277.50 5,518.80 -1,379.70
13.5000
6,898.50
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

45.0000
20 SCHEDULE A CULV. PIPE 12 IN. DIAM.

36.0000 L.F. 50.00 % 35.0000 16.67 % 34.5000 15.00 %

1,620.00 540.00 1,260.00 180.00 1,242.00 162.00
30.0000
1,080.00

60.0000
21 SCHEDULE A CULV. PIPE 18 IN. DIAM.

846.0000 L.F. 33.33 % 30.0000 -33.33 % 26.7000 -40.67 %

50,760.00 12,690.00 25,380.00 -12,690.00 22,588.20 -15,481.80
45.0000

38,070.00

70.0000
22 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

28.0000 L.F. 47.37 % 56.0000 17.89 % 55.0000 15.79 %

1,960.00 630.00 1,568.00 238.00 1,540.00 210.00
47.5000
1,330.00

85.0000
23 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

46.0000 L.F. 30.77 % 62.0000 -4.62 % 60.0000 -7.69 %

3,910.00 920.00 2,852.00 -138.00 2,760.00 -230.00
65.0000
2,990.00

60.0000
24  STEEL CASING 18 IN. DIAM. - AGREEMENT UT01399

1773.0000 L.F. 33.33 % 82.0000 82.22 % 81.8000 81.78 %

106,380.00 26,595.00 145,386.00 65,601.00 145,031.40 65,246.40
45.0000

79,785.00

85.0000
25  STEEL CASING 24 IN. DIAM.

130.0000 L.F. 41.67 % 115.0000 91.67 % 110.0000 83.33 %

11,050.00 3,250.00 14,950.00 7,150.00 14,300.00 6,500.00
60.0000
7,800.00

320.0000
26  FURNISHING AND JACKING STEEL CASING 24 IN. DIAM.

241.0000 L.F. -36.00 % 370.0000 -26.00 % 365.0000 -27.00 %

77,120.00 -43,380.00 89,170.00 -31,330.00 87,965.00 -32,535.00
500.0000

120,500.00

215.0000
27  PLAIN ST. CULV. PIPE 0.138 IN. TH. 72 IN. DIAM.

113.0000 L.F. -64.17 % 270.0000 -55.00 % 265.0000 -55.83 %

24,295.00 -43,505.00 30,510.00 -37,290.00 29,945.00 -37,855.00
600.0000
67,800.00

STORM SEWER

750.0000
28 CATCH BASIN TYPE 1

2.0000 EACH -31.82 % 1,000.0000 -9.09 % 995.0000 -9.55 %

1,500.00 -700.00 2,000.00 -200.00 1,990.00 -210.00
1,100.0000
2,200.00
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DATE:
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01/19/2011
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

28.0000
29  PVC PIPE FOR WATER MAIN 12 IN. DIAM - AGREEMENT UT01399

266.0000 L.F. -61.11 % 39.0000 -45.83 % 38.5000 -46.53 %

7,448.00 -11,704.00 10,374.00 -8,778.00 10,241.00 -8,911.00
72.0000

19,152.00

STRUCTURE

10.0000
30 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1736.0000 C.Y. -41.18 % 15.0000 -11.76 % 12.0000 -29.41 %

17,360.00 -12,152.00 26,040.00 -3,472.00 20,832.00 -8,680.00
17.0000

29,512.00
31 SHORING OR EXTRA EXCAVATION CL. A - SR124 / US12

L.S. -93.75 % 12.50 % -50.00 %

2,500.00 -37,500.00 45,000.00 5,000.00 20,000.00 -20,000.0040,000.00
32 SHORING OR EXTRA EXCAVATION CL. A - HUMORIST RD / US 12

L.S. -71.43 % 42.86 % 114.29 %

2,000.00 -5,000.00 10,000.00 3,000.00 15,000.00 8,000.007,000.00

17.7500
33 GRAVEL BACKFILL FOR WALL

1610.0000 C.Y. -40.83 % 26.0000 -13.33 % 25.5000 -15.00 %

28,577.50 -19,722.50 41,860.00 -6,440.00 41,055.00 -7,245.00
30.0000

48,300.00

1.0000
34 ST. REINF. BAR FOR BRIDGE

181900.0000 LB. 11.11 % 0.8000 -11.11 % 0.9500 5.56 %

181,900.00 18,190.00 145,520.00 -18,190.00 172,805.00 9,095.00
0.9000

163,710.00

310.0000
35 CONC. CLASS 4000 FOR BRIDGE

1142.0000 C.Y. -31.11 % 420.0000 -6.67 % 375.0000 -16.67 %

354,020.00 -159,880.00 479,640.00 -34,260.00 428,250.00 -85,650.00
450.0000

513,900.00

220.0000
36 PRESTRESSED CONC. GIRDER WF50G

1610.0000 L.F. -20.00 % 180.0000 -34.55 % 247.0000 -10.18 %

354,200.00 -88,550.00 289,800.00 -152,950.00 397,670.00 -45,080.00
275.0000

442,750.00

225.0000
37 PRESTRESSED CONC. GIRDER WF58G

1840.0000 L.F. -25.00 % 200.0000 -33.33 % 268.0000 -10.67 %

414,000.00 -138,000.00 368,000.00 -184,000.00 493,120.00 -58,880.00
300.0000

552,000.00
38 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
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NO.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

0.0000
39 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

40 SUPERSTRUCTURE SR 124 OVER US 12 BRIDGE
L.S. -30.00 % -25.40 % 0.70 %

350,000.00 -150,000.00 373,000.00 -127,000.00 503,500.00 3,500.00500,000.00
41 SUPERSTRUCTURE HUMORIST RD OVER US 12 BRIDGE

L.S. -35.00 % -33.33 % -4.42 %

390,000.00 -210,000.00 400,000.00 -200,000.00 573,500.00 -26,500.00600,000.00

60.0000
42 BRIDGE RAILING TYPE BP

893.0000 L.F. -20.00 % 60.0000 -20.00 % 73.0000 -2.67 %

53,580.00 -13,395.00 53,580.00 -13,395.00 65,189.00 -1,786.00
75.0000

66,975.00

90.0000
43 BRIDGE RAILING TYPE WIRE FABRIC FENCE

384.0000 L.F. -55.00 % 120.0000 -40.00 % 89.0000 -55.50 %

34,560.00 -42,240.00 46,080.00 -30,720.00 34,176.00 -42,624.00
200.0000
76,800.00

100.0000
44 TRAFFIC BARRIER

611.0000 L.F. -16.67 % 160.0000 33.33 % 93.0000 -22.50 %

61,100.00 -12,220.00 97,760.00 24,440.00 56,823.00 -16,497.00
120.0000
73,320.00

125.0000
45 PEDESTRIAN BARRIER

667.0000 L.F. -10.71 % 150.0000 7.14 % 105.0000 -25.00 %

83,375.00 -10,005.00 100,050.00 6,670.00 70,035.00 -23,345.00
140.0000
93,380.00

49.0000
46 CONCRETE FASCIA PANEL

2500.0000 S.F. 8.89 % 32.0000 -28.89 % 33.0000 -26.67 %

122,500.00 10,000.00 80,000.00 -32,500.00 82,500.00 -30,000.00
45.0000

112,500.00

175.0000
47 BRIDGE APPROACH SLAB

864.0000 S.Y. -22.22 % 220.0000 -2.22 % 205.0000 -8.89 %

151,200.00 -43,200.00 190,080.00 -4,320.00 177,120.00 -17,280.00
225.0000

194,400.00

SURFACING

11.0000
48 CRUSHED SURFACING BASE COURSE

65320.0000 TON 0.00 % 10.1000 -8.18 % 10.0500 -8.64 %

718,520.00 0.00 659,732.00 -58,788.00 656,466.00 -62,054.00
11.0000

718,520.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

90.0000
49  THREE MAN BOULDERS

30.0000 TON -10.00 % 40.0000 -60.00 % 30.0000 -70.00 %

2,700.00 -300.00 1,200.00 -1,800.00 900.00 -2,100.00
100.0000
3,000.00

90.0000
50  3" MINUS LIGHT BASALT RIPRAP

48.0000 C.Y. 83.67 % 30.0000 -38.78 % 65.0000 32.65 %

4,320.00 1,968.00 1,440.00 -912.00 3,120.00 768.00
49.0000
2,352.00

LIQUID ASPHALT
51 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

28,080.00 28,080.00 28,080.0028,080.00

CEMENT CONCRETE PAVEMENT

175.0000
52 CEMENT CONC. PAVEMENT

2051.5000 C.Y. -12.50 % 195.0000 -2.50 % 215.0000 7.50 %

359,012.50 -51,287.50 400,042.50 -10,257.50 441,072.50 30,772.50
200.0000

410,300.00
53 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4,104.00 4,104.00 4,104.004,104.00

14.0000
54 CORROSION RESISTANT DOWEL BAR

5591.0000 EACH 27.27 % 20.0000 81.82 % 13.2500 20.45 %

78,274.00 16,773.00 111,820.00 50,319.00 74,080.75 12,579.75
11.0000

61,501.00

3.0000
55  ISOLATION JOINT

784.0000 L.F. -60.00 % 2.5000 -66.67 % 6.5000 -13.33 %

2,352.00 -3,528.00 1,960.00 -3,920.00 5,096.00 -784.00
7.5000

5,880.00

HOT MIX ASPHALT

15.0000
56 PLANING BITUMINOUS PAVEMENT

440.0000 S.Y. 200.00 % 18.0000 260.00 % 8.9000 78.00 %

6,600.00 4,400.00 7,920.00 5,720.00 3,916.00 1,716.00
5.0000

2,200.00
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HOT MIX ASPHALT

70.0000
57 HMA CL. 1/2 IN. PG 70-28

6730.0000 TON 0.00 % 68.0000 -2.86 % 70.0000 0.00 %

471,100.00 0.00 457,640.00 -13,460.00 471,100.00 0.00
70.0000

471,100.00

68.0000
58 HMA CL. 1/2 IN. PG 64-28

21350.0000 TON 4.62 % 65.5000 0.77 % 68.1000 4.77 %

1,451,800.00 64,050.00 1,398,425.00 10,675.00 1,453,935.00 66,185.00
65.0000

1,387,750.00
59 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

55,770.00 55,770.00 55,770.0055,770.00
60 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

36,880.00 36,880.00 36,880.0036,880.00
61 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

210,040.00 210,040.00 210,040.00210,040.00

79.0000
62 COMMERCIAL HMA

280.0000 TON 12.86 % 78.0000 11.43 % 80.3000 14.71 %

22,120.00 2,520.00 21,840.00 2,240.00 22,484.00 2,884.00
70.0000

19,600.00

6.0000
63 LONGITUDINAL JOINT SEAL

570.0000 L.F. 421.74 % 5.5000 378.26 % 15.0000 1,204.35 %

3,420.00 2,764.50 3,135.00 2,479.50 8,550.00 7,894.50
1.1500
655.50

64 ASPHALT BINDER REVISION
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

IRRIGATION AND WATER DISTRIBUTION
65 IRRIGATION SYSTEM

L.S. -44.78 % -31.52 % -50.30 %

50,000.00 -40,540.00 62,000.00 -28,540.00 45,000.00 -45,540.0090,540.00
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EROSION CONTROL AND PLANTING

25.0000
66 ESC LEAD

77.0000 DAY -75.00 % 50.0000 -50.00 % 75.0000 -25.00 %

1,925.00 -5,775.00 3,850.00 -3,850.00 5,775.00 -1,925.00
100.0000
7,700.00

1.1500
67  HIGH VISIBILITY SILT FENCE

12090.0000 L.F. -77.00 % 3.8000 -24.00 % 3.4000 -32.00 %

13,903.50 -46,546.50 45,942.00 -14,508.00 41,106.00 -19,344.00
5.0000

60,450.00

1.4000
68 HIGH VISIBILITY FENCE

1530.0000 L.F. -65.00 % 3.5000 -12.50 % 3.5000 -12.50 %

2,142.00 -3,978.00 5,355.00 -765.00 5,355.00 -765.00
4.0000

6,120.00

3.3500
69 WATTLE

6580.0000 L.F. 11.67 % 3.2500 8.33 % 2.7500 -8.33 %

22,043.00 2,303.00 21,385.00 1,645.00 18,095.00 -1,645.00
3.0000

19,740.00

310.0000
70 SOIL BINDER OR TACKING AGENT

140.1500 ACRE -69.00 % 350.0000 -65.00 % 252.3500 -74.76 %

43,446.50 -96,703.50 49,052.50 -91,097.50 35,366.85 -104,783.15
1,000.0000
140,150.00

0.0000
71 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

3,100.0000
72 MULCHING WITH HECP TYPE 1 MULCH

70.0000 ACRE 1,966.67 % 1,250.0000 733.33 % 2,523.5000 1,582.33 %

217,000.00 206,500.00 87,500.00 77,000.00 176,645.00 166,145.00
150.0000
10,500.00

39,000.0000
73  SEEDING - LAWN SEED MIX AREAS

0.4000 ACRE 1,460.00 % 3,600.0000 44.00 % 4,532.0000 81.28 %

15,600.00 14,600.00 1,440.00 440.00 1,812.80 812.80
2,500.0000
1,000.00

5,200.0000
74 SEEDING AND MULCHING

42.7600 ACRE 348.08 % 1,400.0000 20.64 % 2,735.0000 135.67 %

222,352.00 172,729.02 59,864.00 10,241.02 116,948.60 67,325.62
1,160.5000
49,622.98

0.0000
75 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

5,900.0000
76  MEDIUM COMPOST

42.7600 ACRE -59.70 % 11,700.0000 -20.08 % 9,435.0000 -35.55 %

252,284.00 -373,722.40 500,292.00 -125,714.40 403,440.60 -222,565.80
14,640.0000
626,006.40
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EROSION CONTROL AND PLANTING

0.0000
77 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

18.0000
78 TOPSOIL TYPE B

135.0000 C.Y. 20.00 % 11.0000 -26.67 % 10.0000 -33.33 %

2,430.00 405.00 1,485.00 -540.00 1,350.00 -675.00
15.0000
2,025.00

7.5000
79  SLOPE PROTECTION ROCK

8230.0000 S.Y. 206.12 % 4.7500 93.88 % 4.6500 89.80 %

61,725.00 41,561.50 39,092.50 18,929.00 38,269.50 18,106.00
2.4500

20,163.50

265.0000
80 PSIPE BOWHALL MAPLE

23.0000 EACH -11.67 % 165.0000 -45.00 % 144.2000 -51.93 %

6,095.00 -805.00 3,795.00 -3,105.00 3,316.60 -3,583.40
300.0000
6,900.00

350.0000
81 PSIPE SCOTCH PINE

1.0000 EACH 55.56 % 195.0000 -13.33 % 154.5000 -31.33 %

350.00 125.00 195.00 -30.00 154.50 -70.50
225.0000
225.00

20.0000
82 PSIPE GOLDEN CURRANT

3.0000 EACH 0.00 % 18.0000 -10.00 % 15.4500 -22.75 %

60.00 0.00 54.00 -6.00 46.35 -13.65
20.0000
60.00

20.0000
83 PSIPE RABBITBRUSH

5.0000 EACH 0.00 % 18.0000 -10.00 % 15.4500 -22.75 %

100.00 0.00 90.00 -10.00 77.25 -22.75
20.0000
100.00

11.0000
84 PSIPE BEARBERRY KINNIKINNICK

16.0000 EACH -45.00 % 14.0000 -30.00 % 13.3900 -33.05 %

176.00 -144.00 224.00 -96.00 214.24 -105.76
20.0000
320.00

11.0000
85 PSIPE RUSSIAN SAGE

5.0000 EACH -45.00 % 14.0000 -30.00 % 13.3900 -33.05 %

55.00 -45.00 70.00 -30.00 66.95 -33.05
20.0000
100.00

11.0000
86 PSIPE PURPLE CONE FLOWER

6.0000 EACH -45.00 % 14.0000 -30.00 % 13.3900 -33.05 %

66.00 -54.00 84.00 -36.00 80.34 -39.66
20.0000
120.00

11.0000
87 PSIPE COMMON YARROW

6.0000 EACH -45.00 % 14.0000 -30.00 % 13.3900 -33.05 %

66.00 -54.00 84.00 -36.00 80.34 -39.66
20.0000
120.00
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11.0000
88 PSIPE BUSH PENSTEMON

41.0000 EACH -45.00 % 14.0000 -30.00 % 13.3900 -33.05 %

451.00 -369.00 574.00 -246.00 548.99 -271.01
20.0000
820.00

11.0000
89 PSIPE ELIJAH BLUE FESCUE

80.0000 EACH -45.00 % 14.0000 -30.00 % 13.3900 -33.05 %

880.00 -720.00 1,120.00 -480.00 1,071.20 -528.80
20.0000
1,600.00

90 WEED AND PEST CONTROL
EST. 0.00 % 0.00 % 0.00 %

48,120.00 48,120.00 48,120.0048,120.00

105.0000
91 BARK OR WOOD CHIP MULCH

52.0000 C.Y. 162.50 % 40.0000 0.00 % 56.6500 41.62 %

5,460.00 3,380.00 2,080.00 0.00 2,945.80 865.80
40.0000
2,080.00

TRAFFIC

12.0000
92 CEMENT CONC. TRAFFIC CURB AND GUTTER

4729.0000 L.F. -7.69 % 8.0000 -38.46 % 8.5000 -34.62 %

56,748.00 -4,729.00 37,832.00 -23,645.00 40,196.50 -21,280.50
13.0000

61,477.00

16.0000
93 MOUNTABLE CEMENT CONC. TRAFFIC CURB

1477.0000 L.F. 23.08 % 11.5000 -11.54 % 12.1000 -6.92 %

23,632.00 4,431.00 16,985.50 -2,215.50 17,871.70 -1,329.30
13.0000

19,201.00

17.0000
94  ROUNDABOUT OUTSIDE TRUCK APRON MOUNTABLE CURB

464.0000 L.F. 13.33 % 9.0000 -40.00 % 9.6500 -35.67 %

7,888.00 928.00 4,176.00 -2,784.00 4,477.60 -2,482.40
15.0000
6,960.00

17.0000
95  ROUNDABOUT ROLLED CURB AND GUTTER

1235.0000 L.F. -12.82 % 11.0000 -43.59 % 11.6000 -40.51 %

20,995.00 -3,087.50 13,585.00 -10,497.50 14,326.00 -9,756.50
19.5000

24,082.50

16.0000
96  ROUNDABOUT MOUNTABLE CURB AND GUTTER

3720.0000 L.F. -11.11 % 10.0000 -44.44 % 10.5000 -41.67 %

59,520.00 -7,440.00 37,200.00 -29,760.00 39,060.00 -27,900.00
18.0000

66,960.00

13.0000
97 CEMENT CONC. PEDESTRIAN CURB

255.0000 L.F. -18.75 % 11.0000 -31.25 % 11.6000 -27.50 %

3,315.00 -765.00 2,805.00 -1,275.00 2,958.00 -1,122.00
16.0000
4,080.00
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6.0000
98 EXTRUDED CURB

2890.0000 L.F. -25.00 % 5.5000 -31.25 % 7.2000 -10.00 %

17,340.00 -5,780.00 15,895.00 -7,225.00 20,808.00 -2,312.00
8.0000

23,120.00

20.0000
99 BEAM GUARDRAIL TYPE 31

3153.0000 L.F. 0.00 % 20.7500 3.75 % 18.2500 -8.75 %

63,060.00 0.00 65,424.75 2,364.75 57,542.25 -5,517.75
20.0000

63,060.00

2,500.0000
100 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

8.0000 EACH 66.67 % 2,450.0000 63.33 % 3,500.0000 133.33 %

20,000.00 8,000.00 19,600.00 7,600.00 28,000.00 16,000.00
1,500.0000
12,000.00

2,300.0000
101 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

8.0000 EACH -8.00 % 2,150.0000 -14.00 % 2,325.0000 -7.00 %

18,400.00 -1,600.00 17,200.00 -2,800.00 18,600.00 -1,400.00
2,500.0000
20,000.00

650.0000
102 BEAM GUARDRAIL ANCHOR TYPE 10

12.0000 EACH -13.33 % 625.0000 -16.67 % 850.0000 13.33 %

7,800.00 -1,200.00 7,500.00 -1,500.00 10,200.00 1,200.00
750.0000
9,000.00

17.0000
103 TEMPORARY CONC. BARRIER

737.0000 L.F. 13.33 % 8.0000 -46.67 % 14.0000 -6.67 %

12,529.00 1,474.00 5,896.00 -5,159.00 10,318.00 -737.00
15.0000

11,055.00

2,700.0000
104 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH -10.00 % 2,750.0000 -8.33 % 3,200.0000 6.67 %

13,500.00 -1,500.00 13,750.00 -1,250.00 16,000.00 1,000.00
3,000.0000
15,000.00

10,500.0000
105 TRANSPORTABLE ATTENUATOR(S)

1.0000 EACH 162.50 % 3,500.0000 -12.50 % 5,500.0000 37.50 %

10,500.00 6,500.00 3,500.00 -500.00 5,500.00 1,500.00
4,000.0000
4,000.00

45.0000
106 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

16.0000 HR -10.00 % 60.0000 20.00 % 75.0000 50.00 %

720.00 -80.00 960.00 160.00 1,200.00 400.00
50.0000
800.00

107 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

30.0000
108 FLEXIBLE GUIDE POST

252.0000 EACH 11.11 % 30.0000 11.11 % 27.5000 1.85 %

7,560.00 756.00 7,560.00 756.00 6,930.00 126.00
27.0000
6,804.00
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0.1500
109 PAINT LINE

82510.0000 L.F. 0.00 % 0.1300 -13.33 % 0.1700 13.33 %

12,376.50 0.00 10,726.30 -1,650.20 14,026.70 1,650.20
0.1500

12,376.50

3.5000
110 PLASTIC WIDE LINE

3450.0000 L.F. 133.33 % 1.5000 0.00 % 1.2900 -14.00 %

12,075.00 6,900.00 5,175.00 0.00 4,450.50 -724.50
1.5000

5,175.00

3.0000
111 PLASTIC CROSSWALK LINE

540.0000 S.F. 9.09 % 3.5000 27.27 % 4.2700 55.27 %

1,620.00 135.00 1,890.00 405.00 2,305.80 820.80
2.7500

1,485.00

5.0000
112 PLASTIC STOP LINE

260.0000 L.F. -9.09 % 4.0000 -27.27 % 4.6400 -15.64 %

1,300.00 -130.00 1,040.00 -390.00 1,206.40 -223.60
5.5000

1,430.00

80.0000
113 PLASTIC TRAFFIC ARROW

16.0000 EACH -20.00 % 63.0000 -37.00 % 190.5500 90.55 %

1,280.00 -320.00 1,008.00 -592.00 3,048.80 1,448.80
100.0000
1,600.00

265.0000
114  PLASTIC ROUNDABOUT TRAFFIC ARROW

15.0000 EACH -24.29 % 400.0000 14.29 % 515.0000 47.14 %

3,975.00 -1,275.00 6,000.00 750.00 7,725.00 2,475.00
350.0000
5,250.00

16.0000
115 PLASTIC DRAINAGE MARKING

16.0000 EACH -38.46 % 30.0000 15.38 % 35.0000 34.62 %

256.00 -160.00 480.00 64.00 560.00 144.00
26.0000
416.00

2,200.0000
116 SHOULDER RUMBLE STRIP TYPE 1

0.3000 MI. 4.76 % 15,000.0000 614.29 % 8,925.0000 325.00 %

660.00 30.00 4,500.00 3,870.00 2,677.50 2,047.50
2,100.0000

630.00

430.0000
117 RAISED PAVEMENT MARKER TYPE 2

0.2500 HUND -42.67 % 1,600.0000 113.33 % 412.0000 -45.07 %

107.50 -80.00 400.00 212.50 103.00 -84.50
750.0000
187.50

2,200.0000
118 RECESSED PAVEMENT MARKER

0.2500 HUND 46.67 % 4,650.0000 210.00 % 2,060.0000 37.33 %

550.00 175.00 1,162.50 787.50 515.00 140.00
1,500.0000

375.00
119 PERMANENT SIGNING

L.S. 23.46 % 21.40 % 22.25 %

150,000.00 28,500.00 147,500.00 26,000.00 148,530.00 27,030.00121,500.00
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120 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 40.00 % 35.00 % 10.00 %

14,000.00 4,000.00 13,500.00 3,500.00 11,000.00 1,000.0010,000.00
121 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 40.00 % 45.00 % 10.00 %

14,000.00 4,000.00 14,500.00 4,500.00 11,000.00 1,000.0010,000.00
122 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 75.00 % 62.50 % 37.50 %

14,000.00 6,000.00 13,000.00 5,000.00 11,000.00 3,000.008,000.00
123 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. 40.00 % 50.00 % 10.00 %

14,000.00 4,000.00 15,000.00 5,000.00 11,000.00 1,000.0010,000.00
124 ILLUMINATION SYSTEM

L.S. -35.33 % -36.87 % -34.99 %

335,000.00 -183,000.00 327,000.00 -191,000.00 336,769.00 -181,231.00518,000.00
125  TRAFFIC SIGNAL SYSTEM REMOVAL - SR 124

L.S. 127.27 % -16.36 % -13.95 %

25,000.00 14,000.00 9,200.00 -1,800.00 9,465.00 -1,535.0011,000.00
126  TRAFFIC SIGNAL SYSTEM REMOVAL - HUMORIST ROAD

L.S. 166.67 % -23.33 % -21.61 %

24,000.00 15,000.00 6,900.00 -2,100.00 7,055.00 -1,945.009,000.00
127 ITS - CCTV SYSTEM

L.S. -59.68 % -64.84 % -63.93 %

25,000.00 -37,000.00 21,800.00 -40,200.00 22,361.00 -39,639.0062,000.00
128 ITS - DATA STATION

L.S. -4.00 % -14.40 % -12.24 %

12,000.00 -500.00 10,700.00 -1,800.00 10,970.00 -1,530.0012,500.00
129 ITS - COMMUNICATION SYSTEM

L.S. -57.14 % -76.43 % -76.07 %

6,000.00 -8,000.00 3,300.00 -10,700.00 3,350.00 -10,650.0014,000.00

80.0000
130 DIRECTIONAL BORING

100.0000 L.F. 0.00 % 32.0000 -60.00 % 33.0000 -58.75 %

8,000.00 0.00 3,200.00 -4,800.00 3,300.00 -4,700.00
80.0000
8,000.00
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16.0000
131 CONDUIT PIPE 2 IN. DIAM.

1530.0000 L.F. 6.67 % 9.0000 -40.00 % 9.0000 -40.00 %

24,480.00 1,530.00 13,770.00 -9,180.00 13,770.00 -9,180.00
15.0000

22,950.00

1.0000
132 SEQUENTIAL ARROW SIGN

210.0000 HR -66.67 % 6.0000 100.00 % 2.5000 -16.67 %

210.00 -420.00 1,260.00 630.00 525.00 -105.00
3.0000
630.00

3.3500
133 PORTABLE CHANGEABLE MESSAGE SIGN

1990.0000 HR -55.33 % 5.0000 -33.33 % 5.0000 -33.33 %

6,666.50 -8,258.50 9,950.00 -4,975.00 9,950.00 -4,975.00
7.5000

14,925.00
134 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -55.99 % 71.15 % 22.25 %

9,000.00 -11,450.00 35,000.00 14,550.00 25,000.00 4,550.0020,450.00

45.0000
135 FLAGGERS AND SPOTTERS

1659.0000 HR 28.57 % 42.0000 20.00 % 40.0000 14.29 %

74,655.00 16,590.00 69,678.00 11,613.00 66,360.00 8,295.00
35.0000

58,065.00

45.0000
136 OTHER TRAFFIC CONTROL LABOR

1440.0000 HR 28.57 % 42.0000 20.00 % 40.0000 14.29 %

64,800.00 14,400.00 60,480.00 10,080.00 57,600.00 7,200.00
35.0000

50,400.00
137 TRAFFIC CONTROL SUPERVISOR

L.S. -46.81 % -36.17 % -46.81 %

50,000.00 -44,000.00 60,000.00 -34,000.00 50,000.00 -44,000.0094,000.00

18.0000
138 CONSTRUCTION SIGNS CLASS A

1931.0000 S.F. 50.00 % 16.0000 33.33 % 16.5000 37.50 %

34,758.00 11,586.00 30,896.00 7,724.00 31,861.50 8,689.50
12.0000

23,172.00

OTHER ITEMS
139 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00

1.0000
140 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3014.0000 C.Y. -80.00 % 3.7500 -25.00 % 2.5000 -50.00 %

3,014.00 -12,056.00 11,302.50 -3,767.50 7,535.00 -7,535.00
5.0000

15,070.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006
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98604-8300 99202-4795 LYNNWOOD WA 98087-1549

PROJECT : BATTLE GROUND   WA  986041900 SPOKANE   WA  992020008 MUKILTEO   WA  982750158

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1.0000
141  STRUCTURE EXCAVATION CLASS B INCL. HAUL-AGREMNT UT01399

1260.0000 C.Y. -80.00 % 5.0000 0.00 % 4.0000 -20.00 %

1,260.00 -5,040.00 6,300.00 0.00 5,040.00 -1,260.00
5.0000

6,300.00

0.2500
142 SHORING OR EXTRA EXCAVATION CLASS B

2580.0000 S.F. -75.00 % 0.2500 -75.00 % 0.2500 -75.00 %

645.00 -1,935.00 645.00 -1,935.00 645.00 -1,935.00
1.0000

2,580.00

0.2500
143  SHORING OR EXTRA EXCAVATION CLASS B - AGREEMENT UT01399

18092.0000 S.F. -75.00 % 0.2500 -75.00 % 0.2500 -75.00 %

4,523.00 -13,569.00 4,523.00 -13,569.00 4,523.00 -13,569.00
1.0000

18,092.00

30.0000
144 GRAVEL BACKFILL FOR DRAIN

31.0000 C.Y. -25.00 % 65.0000 62.50 % 65.0000 62.50 %

930.00 -310.00 2,015.00 775.00 2,015.00 775.00
40.0000
1,240.00

0.1000
145 WATER

71791.0000 MGAL -98.33 % 1.5000 -75.00 % 1.5000 -75.00 %

7,179.10 -423,566.90 107,686.50 -323,059.50 107,686.50 -323,059.50
6.0000

430,746.00

120.0000
146 CONC. CLASS 3000

132.1000 C.Y. -20.00 % 110.0000 -26.67 % 140.0000 -6.67 %

15,852.00 -3,963.00 14,531.00 -5,284.00 18,494.00 -1,321.00
150.0000
19,815.00

147 CURE BOX
L.S. -41.67 % -75.00 % -36.67 %

3,500.00 -2,500.00 1,500.00 -4,500.00 3,800.00 -2,200.006,000.00

500.0000
148 PLUGGING EXISTING PIPE

4.0000 EACH 100.00 % 250.0000 0.00 % 250.0000 0.00 %

2,000.00 1,000.00 1,000.00 0.00 1,000.00 0.00
250.0000
1,000.00

149 STRUCTURE SURVEYING
L.S. -64.00 % -40.00 % -50.00 %

18,000.00 -32,000.00 30,000.00 -20,000.00 25,000.00 -25,000.0050,000.00

650.0000
150 BOLLARD TYPE 1

2.0000 EACH 15.66 % 1,450.0000 158.01 % 750.0000 33.45 %

1,300.00 176.00 2,900.00 1,776.00 1,500.00 376.00
562.0000
1,124.00

300.0000
151 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH -25.00 % 500.0000 25.00 % 400.0000 0.00 %

300.00 -100.00 500.00 100.00 400.00 0.00
400.0000
400.00
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01/19/2011
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

300.0000
152 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -40.00 % 500.0000 0.00 % 195.0000 -61.00 %

300.00 -200.00 500.00 0.00 195.00 -305.00
500.0000
500.00

400.0000
153  REMOVE, RESET, AND INSTALL MONUMENT

1.0000 EACH -52.94 % 800.0000 -5.88 % 500.0000 -41.18 %

400.00 -450.00 800.00 -50.00 500.00 -350.00
850.0000
850.00

30.0000
154 CEMENT CONC. SIDEWALK

3467.0000 S.Y. -14.29 % 23.5000 -32.86 % 24.7500 -29.29 %

104,010.00 -17,335.00 81,474.50 -39,870.50 85,808.25 -35,536.75
35.0000

121,345.00

50.0000
155 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

13.0000 S.Y. 25.00 % 27.0000 -32.50 % 28.5000 -28.75 %

650.00 130.00 351.00 -169.00 370.50 -149.50
40.0000
520.00

900.0000
156 CEMENT CONC. CURB RAMP TYPE 2

4.0000 EACH -25.00 % 750.0000 -37.50 % 790.0000 -34.17 %

3,600.00 -1,200.00 3,000.00 -1,800.00 3,160.00 -1,640.00
1,200.0000
4,800.00

900.0000
157 CEMENT CONC. CURB RAMP TYPE 3B

2.0000 EACH -30.77 % 700.0000 -46.15 % 740.0000 -43.08 %

1,800.00 -800.00 1,400.00 -1,200.00 1,480.00 -1,120.00
1,300.0000
2,600.00

950.0000
158 CEMENT CONC. CURB RAMP TYPE 4A

3.0000 EACH -26.92 % 650.0000 -50.00 % 690.0000 -46.92 %

2,850.00 -1,050.00 1,950.00 -1,950.00 2,070.00 -1,830.00
1,300.0000
3,900.00

700.0000
159  CEMENT CONC. BICYCLE RAMP

2.0000 EACH -46.15 % 600.0000 -53.85 % 640.0000 -50.77 %

1,400.00 -1,200.00 1,200.00 -1,400.00 1,280.00 -1,320.00
1,300.0000
2,600.00

21.0000
160  TRUNCATED DOME DETECTABLE WARNING SURFACE

212.0000 S.F. -16.00 % 20.0000 -20.00 % 21.0500 -15.80 %

4,452.00 -848.00 4,240.00 -1,060.00 4,462.60 -837.40
25.0000
5,300.00

48.0000
161  PATTERNED CEMENT CONCRETE

2249.4000 S.Y. -68.00 % 28.0000 -81.33 % 55.0000 -63.33 %

107,971.20 -229,438.80 62,983.20 -274,426.80 123,717.00 -213,693.00
150.0000

337,410.00

4.7500
162 WIRE FENCE TYPE 2

9940.0000 L.F. 35.71 % 4.0000 14.29 % 4.6000 31.43 %

47,215.00 12,425.00 39,760.00 4,970.00 45,724.00 10,934.00
3.5000

34,790.00
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ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

10.0000
163  MODIFIED WIRE FENCE TYPE 1

310.0000 L.F. 166.67 % 6.0000 60.00 % 10.5000 180.00 %

3,100.00 1,937.50 1,860.00 697.50 3,255.00 2,092.50
3.7500

1,162.50

12.0000
164  MODIFIED WIRE FENCE TYPE 2

1910.0000 L.F. 182.35 % 6.0000 41.18 % 12.5000 194.12 %

22,920.00 14,802.50 11,460.00 3,342.50 23,875.00 15,757.50
4.2500

8,117.50

75.0000
165  COATED CHAIN LINK FENCE TYPE 4 MODIFIED

140.0000 L.F. 275.00 % 65.0000 225.00 % 75.0000 275.00 %

10,500.00 7,700.00 9,100.00 6,300.00 10,500.00 7,700.00
20.0000
2,800.00

195.0000
166  ADJUSTING WATER VALVE INCLUDING CASE AND COVER

4.0000 EACH -61.00 % 500.0000 0.00 % 355.0000 -29.00 %

780.00 -1,220.00 2,000.00 0.00 1,420.00 -580.00
500.0000
2,000.00

167 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
168 TRIMMING AND CLEANUP

L.S. 117.39 % 2,073.91 % 2,073.91 %

2,500.00 1,350.00 25,000.00 23,850.00 25,000.00 23,850.001,150.00
169 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
170 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
171 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

77,170.00 77,170.00 77,170.0077,170.00
172 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

66,160.00 66,160.00 66,160.0066,160.00
173 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

35,940.00 35,940.00 35,940.0035,940.00
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OTHER ITEMS
174 SPCC PLAN

L.S. -80.00 % 100.00 % 40.00 %

500.00 -2,000.00 5,000.00 2,500.00 3,500.00 1,000.002,500.00

2.0000
175 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

2740.0000 S.Y. 0.00 % 3.5000 75.00 % 3.5500 77.50 %

5,480.00 0.00 9,590.00 4,110.00 9,727.00 4,247.00
2.0000

5,480.00

12.0000
176 GEOSYNTHETIC RETAINING WALL

2360.0000 S.F. -40.00 % 22.0000 10.00 % 14.0000 -30.00 %

28,320.00 -18,880.00 51,920.00 4,720.00 33,040.00 -14,160.00
20.0000

47,200.00

800.0000
177 MAILBOX SUPPORT TYPE 2

1.0000 EACH 60.00 % 500.0000 0.00 % 650.0000 30.00 %

800.00 300.00 500.00 0.00 650.00 150.00
500.0000
500.00

178  DECRATIVE CONCRETE WALL
L.S. 200.00 % 500.00 % 600.00 %

15,000.00 10,000.00 30,000.00 25,000.00 35,000.00 30,000.005,000.00
179  COLUMNAR BASALT SIGN SURROUND

L.S. -10.00 % 0.00 % -22.50 %

18,000.00 -2,000.00 20,000.00 0.00 15,500.00 -4,500.0020,000.00
180  WELL TESTING AND MONITORING

L.S. 10.00 % 25.00 % 400.00 %

2,200.00 200.00 2,500.00 500.00 10,000.00 8,000.002,000.00

$12,602,324.30 -19.29% $12,984,632.25 -16.84% $13,019,348.46 -16.62%$15,614,038.38CONTRACT TOTAL

$13,019,348.46$12,602,324.30 $12,984,632.25BASE TOTAL -19.29% -16.84% -16.62%$15,614,038.38
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -2.41 % 17.39 % -43.76 %

1,093,230.16 -26,969.84 1,315,000.00 194,800.00 630,000.00 -490,200.001,120,200.00
2  MOBILIZATION - AGREEMENT UT01399

L.S. -32.20 % -84.40 % 56.01 %

2,172.84 -1,032.16 500.00 -2,705.00 5,000.00 1,795.003,205.00
3 CLEARING AND GRUBBING

L.S. -89.39 % -91.36 % -23.10 %

12,282.29 -103,457.71 10,000.00 -105,740.00 89,000.00 -26,740.00115,740.00

0.0000
4 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

5 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
6 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 966.51 % 5.43 % -20.93 %

2,023,176.16 1,833,476.16 200,000.00 10,300.00 150,000.00 -39,700.00189,700.00
7 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

L.S. -63.42 % -33.33 % -76.00 %

8,230.44 -14,269.56 15,000.00 -7,500.00 5,400.00 -17,100.0022,500.00

0.2700
8 REMOVING PAINT LINE

2000.0000 L.F. -46.00 % 0.4500 -10.00 % 0.4700 -6.00 %

540.00 -460.00 900.00 -100.00 940.00 -60.00
0.5000

1,000.00

0.3300
9 REMOVING PLASTIC LINE

3780.0000 L.F. -78.00 % 0.5000 -66.67 % 0.5200 -65.33 %

1,247.40 -4,422.60 1,890.00 -3,780.00 1,965.60 -3,704.40
1.5000

5,670.00

82.3000
10 REMOVING PLASTIC TRAFFIC MARKING

32.0000 EACH 82.89 % 43.0000 -4.44 % 44.7000 -0.67 %

2,633.60 1,193.60 1,376.00 -64.00 1,430.40 -9.60
45.0000
1,440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

ICON MATERIALS DBA CPM DEVELOP M.A. DEATLEY CONSTRUCTION, INC WILLIAM CHARLES CONSTRUCTION, 
6819 S 228TH ST 829 EVANS ROAD 5920 W CLEARWATER AVE SUITE 20
KENT WA  98032-2961 99403-9701

PROJECT : TUKWILA   WA  981382050 CLARKSTON   WA  994030490 KENNEWICK   WA  993361846

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100665

ITEM
NO.
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

2.1900
11 REMOVING PLASTIC CROSSWALK LINE

1090.0000 S.F. 9.50 % 1.8500 -7.50 % 1.9200 -4.00 %

2,387.10 207.10 2,016.50 -163.50 2,092.80 -87.20
2.0000

2,180.00

GRADING

5.3000
12 ROADWAY EXCAVATION INCL. HAUL

64790.0000 C.Y. -47.00 % 3.8500 -61.50 % 3.2600 -67.40 %

343,387.00 -304,513.00 249,441.50 -398,458.50 211,215.40 -436,684.60
10.0000

647,900.00

0.2500
13 COMMON BORROW INCL. HAUL

379580.0000 C.Y. -95.00 % 4.5500 -9.00 % 4.6100 -7.80 %

94,895.00 1,803,005.00 1,727,089.00 -170,811.00 1,749,863.80 -148,036.20
5.0000

1,897,900.00

1.3900
14 EMBANKMENT COMPACTION

340680.0000 C.Y. 39.00 % 1.6000 60.00 % 1.1200 12.00 %

473,545.20 132,865.20 545,088.00 204,408.00 381,561.60 40,881.60
1.0000

340,680.00

DRAINAGE

2,212.3500
15 GRATE INLET TYPE 2

14.0000 EACH 22.91 % 1,575.0000 -12.50 % 1,650.0000 -8.33 %

30,972.90 5,772.90 22,050.00 -3,150.00 23,100.00 -2,100.00
1,800.0000
25,200.00

753.7100
16 COMBINATION INLET

2.0000 EACH -24.63 % 975.0000 -2.50 % 625.0000 -37.50 %

1,507.42 -492.58 1,950.00 -50.00 1,250.00 -750.00
1,000.0000
2,000.00

26.6800
17 FILTER BLANKET

73.0000 C.Y. 6.72 % 35.0000 40.00 % 38.0000 52.00 %

1,947.64 122.64 2,555.00 730.00 2,774.00 949.00
25.0000
1,825.00

44.9100
18 QUARRY SPALLS

550.0000 C.Y. 36.09 % 55.0000 66.67 % 70.0000 112.12 %

24,700.50 6,550.50 30,250.00 12,100.00 38,500.00 20,350.00
33.0000

18,150.00

2.9100
19 UNDERDRAIN PIPE 6 IN. DIAM.

511.0000 L.F. -78.44 % 7.0000 -48.15 % 10.2000 -24.44 %

1,487.01 -5,411.49 3,577.00 -3,321.50 5,212.20 -1,686.30
13.5000
6,898.50
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

17.9600
20 SCHEDULE A CULV. PIPE 12 IN. DIAM.

36.0000 L.F. -40.13 % 65.0000 116.67 % 27.0000 -10.00 %

646.56 -433.44 2,340.00 1,260.00 972.00 -108.00
30.0000
1,080.00

23.5500
21 SCHEDULE A CULV. PIPE 18 IN. DIAM.

846.0000 L.F. -47.67 % 32.0000 -28.89 % 31.5000 -30.00 %

19,923.30 -18,146.70 27,072.00 -10,998.00 26,649.00 -11,421.00
45.0000

38,070.00

23.1500
22 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

28.0000 L.F. -51.26 % 65.0000 36.84 % 30.0000 -36.84 %

648.20 -681.80 1,820.00 490.00 840.00 -490.00
47.5000
1,330.00

34.1300
23 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

46.0000 L.F. -47.49 % 75.0000 15.38 % 40.0000 -38.46 %

1,569.98 -1,420.02 3,450.00 460.00 1,840.00 -1,150.00
65.0000
2,990.00

84.4100
24  STEEL CASING 18 IN. DIAM. - AGREEMENT UT01399

1773.0000 L.F. 87.58 % 100.0000 122.22 % 95.0000 111.11 %

149,658.93 69,873.93 177,300.00 97,515.00 168,435.00 88,650.00
45.0000

79,785.00

110.0000
25  STEEL CASING 24 IN. DIAM.

130.0000 L.F. 83.33 % 120.0000 100.00 % 97.0000 61.67 %

14,300.00 6,500.00 15,600.00 7,800.00 12,610.00 4,810.00
60.0000
7,800.00

267.0200
26  FURNISHING AND JACKING STEEL CASING 24 IN. DIAM.

241.0000 L.F. -46.60 % 210.0000 -58.00 % 384.0000 -23.20 %

64,351.82 -56,148.18 50,610.00 -69,890.00 92,544.00 -27,956.00
500.0000

120,500.00

265.7300
27  PLAIN ST. CULV. PIPE 0.138 IN. TH. 72 IN. DIAM.

113.0000 L.F. -55.71 % 185.0000 -69.17 % 234.0000 -61.00 %

30,027.49 -37,772.51 20,905.00 -46,895.00 26,442.00 -41,358.00
600.0000
67,800.00

STORM SEWER

501.4800
28 CATCH BASIN TYPE 1

2.0000 EACH -54.41 % 855.0000 -22.27 % 340.0000 -69.09 %

1,002.96 -1,197.04 1,710.00 -490.00 680.00 -1,520.00
1,100.0000
2,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

ICON MATERIALS DBA CPM DEVELOP M.A. DEATLEY CONSTRUCTION, INC WILLIAM CHARLES CONSTRUCTION, 
6819 S 228TH ST 829 EVANS ROAD 5920 W CLEARWATER AVE SUITE 20
KENT WA  98032-2961 99403-9701

PROJECT : TUKWILA   WA  981382050 CLARKSTON   WA  994030490 KENNEWICK   WA  993361846

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100665

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

15.2500
29  PVC PIPE FOR WATER MAIN 12 IN. DIAM - AGREEMENT UT01399

266.0000 L.F. -78.82 % 45.0000 -37.50 % 32.0000 -55.56 %

4,056.50 -15,095.50 11,970.00 -7,182.00 8,512.00 -10,640.00
72.0000

19,152.00

STRUCTURE

4.5700
30 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1736.0000 C.Y. -73.12 % 15.0000 -11.76 % 6.2500 -63.24 %

7,933.52 -21,578.48 26,040.00 -3,472.00 10,850.00 -18,662.00
17.0000

29,512.00
31 SHORING OR EXTRA EXCAVATION CL. A - SR124 / US12

L.S. -75.00 % -89.75 % -75.63 %

10,000.00 -30,000.00 4,100.00 -35,900.00 9,750.00 -30,250.0040,000.00
32 SHORING OR EXTRA EXCAVATION CL. A - HUMORIST RD / US 12

L.S. -100.00 % -41.43 % 48.57 %

0.01 -6,999.99 4,100.00 -2,900.00 10,400.00 3,400.007,000.00

23.3400
33 GRAVEL BACKFILL FOR WALL

1610.0000 C.Y. -22.20 % 35.0000 16.67 % 34.0000 13.33 %

37,577.40 -10,722.60 56,350.00 8,050.00 54,740.00 6,440.00
30.0000

48,300.00

1.0000
34 ST. REINF. BAR FOR BRIDGE

181900.0000 LB. 11.11 % 0.9100 1.11 % 0.7000 -22.22 %

181,900.00 18,190.00 165,529.00 1,819.00 127,330.00 -36,380.00
0.9000

163,710.00

414.8100
35 CONC. CLASS 4000 FOR BRIDGE

1142.0000 C.Y. -7.82 % 378.0000 -16.00 % 410.0000 -8.89 %

473,713.02 -40,186.98 431,676.00 -82,224.00 468,220.00 -45,680.00
450.0000

513,900.00

31.8200
36 PRESTRESSED CONC. GIRDER WF50G

1610.0000 L.F. -88.43 % 219.0000 -20.36 % 230.0000 -16.36 %

51,230.20 -391,519.80 352,590.00 -90,160.00 370,300.00 -72,450.00
275.0000

442,750.00

33.4700
37 PRESTRESSED CONC. GIRDER WF58G

1840.0000 L.F. -88.84 % 225.5000 -24.83 % 222.0000 -26.00 %

61,584.80 -490,415.20 414,920.00 -137,080.00 408,480.00 -143,520.00
300.0000

552,000.00
38 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
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PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
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TITLE :US 12 
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BUILD INTERCHANGE
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

0.0000
39 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

40 SUPERSTRUCTURE SR 124 OVER US 12 BRIDGE
L.S. -27.57 % -34.00 % 6.60 %

362,139.42 -137,860.58 330,000.00 -170,000.00 533,000.00 33,000.00500,000.00
41 SUPERSTRUCTURE HUMORIST RD OVER US 12 BRIDGE

L.S. -28.58 % -34.92 % -12.67 %

428,531.64 -171,468.36 390,500.00 -209,500.00 524,000.00 -76,000.00600,000.00

94.3800
42 BRIDGE RAILING TYPE BP

893.0000 L.F. 25.84 % 86.0000 14.67 % 60.6300 -19.16 %

84,281.34 17,306.34 76,798.00 9,823.00 54,142.59 -12,832.41
75.0000

66,975.00

85.6000
43 BRIDGE RAILING TYPE WIRE FABRIC FENCE

384.0000 L.F. -57.20 % 78.0000 -61.00 % 133.6500 -33.17 %

32,870.40 -43,929.60 29,952.00 -46,848.00 51,321.60 -25,478.40
200.0000
76,800.00

126.2000
44 TRAFFIC BARRIER

611.0000 L.F. 5.17 % 115.0000 -4.17 % 100.0000 -16.67 %

77,108.20 3,788.20 70,265.00 -3,055.00 61,100.00 -12,220.00
120.0000
73,320.00

138.2700
45 PEDESTRIAN BARRIER

667.0000 L.F. -1.24 % 126.0000 -10.00 % 125.0000 -10.71 %

92,226.09 -1,153.91 84,042.00 -9,338.00 83,375.00 -10,005.00
140.0000
93,380.00

50.4800
46 CONCRETE FASCIA PANEL

2500.0000 S.F. 12.18 % 46.0000 2.22 % 19.5000 -56.67 %

126,200.00 13,700.00 115,000.00 2,500.00 48,750.00 -63,750.00
45.0000

112,500.00

181.0700
47 BRIDGE APPROACH SLAB

864.0000 S.Y. -19.52 % 165.0000 -26.67 % 169.0000 -24.89 %

156,444.48 -37,955.52 142,560.00 -51,840.00 146,016.00 -48,384.00
225.0000

194,400.00

SURFACING

13.4200
48 CRUSHED SURFACING BASE COURSE

65320.0000 TON 22.00 % 10.7500 -2.27 % 13.0000 18.18 %

876,594.40 158,074.40 702,190.00 -16,330.00 849,160.00 130,640.00
11.0000

718,520.00
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DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

133.0700
49  THREE MAN BOULDERS

30.0000 TON 33.07 % 95.0000 -5.00 % 95.2500 -4.75 %

3,992.10 992.10 2,850.00 -150.00 2,857.50 -142.50
100.0000
3,000.00

58.4400
50  3" MINUS LIGHT BASALT RIPRAP

48.0000 C.Y. 19.27 % 40.0000 -18.37 % 33.3000 -32.04 %

2,805.12 453.12 1,920.00 -432.00 1,598.40 -753.60
49.0000
2,352.00

LIQUID ASPHALT
51 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

28,080.00 28,080.00 28,080.0028,080.00

CEMENT CONCRETE PAVEMENT

182.1200
52 CEMENT CONC. PAVEMENT

2051.5000 C.Y. -8.94 % 170.0000 -15.00 % 196.0000 -2.00 %

373,619.18 -36,680.82 348,755.00 -61,545.00 402,094.00 -8,206.00
200.0000

410,300.00
53 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4,104.00 4,104.00 4,104.004,104.00

17.2500
54 CORROSION RESISTANT DOWEL BAR

5591.0000 EACH 56.82 % 17.0000 54.55 % 15.5000 40.91 %

96,444.75 34,943.75 95,047.00 33,546.00 86,660.50 25,159.50
11.0000

61,501.00

3.4000
55  ISOLATION JOINT

784.0000 L.F. -54.67 % 2.4000 -68.00 % 10.2000 36.00 %

2,665.60 -3,214.40 1,881.60 -3,998.40 7,996.80 2,116.80
7.5000

5,880.00

HOT MIX ASPHALT

9.5700
56 PLANING BITUMINOUS PAVEMENT

440.0000 S.Y. 91.40 % 8.3500 67.00 % 8.7000 74.00 %

4,210.80 2,010.80 3,674.00 1,474.00 3,828.00 1,628.00
5.0000

2,200.00
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NO.
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DATE:
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01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

65.0000
57 HMA CL. 1/2 IN. PG 70-28

6730.0000 TON -7.14 % 68.0000 -2.86 % 70.0000 0.00 %

437,450.00 -33,650.00 457,640.00 -13,460.00 471,100.00 0.00
70.0000

471,100.00

67.0000
58 HMA CL. 1/2 IN. PG 64-28

21350.0000 TON 3.08 % 65.5000 0.77 % 68.0000 4.62 %

1,430,450.00 42,700.00 1,398,425.00 10,675.00 1,451,800.00 64,050.00
65.0000

1,387,750.00
59 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

55,770.00 55,770.00 55,770.0055,770.00
60 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

36,880.00 36,880.00 36,880.0036,880.00
61 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

210,040.00 210,040.00 210,040.00210,040.00

72.0000
62 COMMERCIAL HMA

280.0000 TON 2.86 % 78.0000 11.43 % 81.0000 15.71 %

20,160.00 560.00 21,840.00 2,240.00 22,680.00 3,080.00
70.0000

19,600.00

5.7700
63 LONGITUDINAL JOINT SEAL

570.0000 L.F. 401.74 % 3.0000 160.87 % 5.5000 378.26 %

3,288.90 2,633.40 1,710.00 1,054.50 3,135.00 2,479.50
1.1500
655.50

64 ASPHALT BINDER REVISION
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

IRRIGATION AND WATER DISTRIBUTION
65 IRRIGATION SYSTEM

L.S. -47.18 % -31.85 % -26.00 %

47,818.86 -42,721.14 61,700.00 -28,840.00 67,000.00 -23,540.0090,540.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

10.0000
66 ESC LEAD

77.0000 DAY -90.00 % 125.0000 25.00 % 165.0000 65.00 %

770.00 -6,930.00 9,625.00 1,925.00 12,705.00 5,005.00
100.0000
7,700.00

1.7100
67  HIGH VISIBILITY SILT FENCE

12090.0000 L.F. -65.80 % 2.9000 -42.00 % 3.2000 -36.00 %

20,673.90 -39,776.10 35,061.00 -25,389.00 38,688.00 -21,762.00
5.0000

60,450.00

1.7400
68 HIGH VISIBILITY FENCE

1530.0000 L.F. -56.50 % 3.0000 -25.00 % 2.8500 -28.75 %

2,662.20 -3,457.80 4,590.00 -1,530.00 4,360.50 -1,759.50
4.0000

6,120.00

2.8000
69 WATTLE

6580.0000 L.F. -6.67 % 3.0000 0.00 % 3.0000 0.00 %

18,424.00 -1,316.00 19,740.00 0.00 19,740.00 0.00
3.0000

19,740.00

246.9100
70 SOIL BINDER OR TACKING AGENT

140.1500 ACRE -75.31 % 350.0000 -65.00 % 255.0000 -74.50 %

34,604.44 -105,545.56 49,052.50 -91,097.50 35,738.25 -104,411.75
1,000.0000
140,150.00

0.0000
71 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

3,033.1900
72 MULCHING WITH HECP TYPE 1 MULCH

70.0000 ACRE 1,922.13 % 1,250.0000 733.33 % 2,550.0000 1,600.00 %

212,323.30 201,823.30 87,500.00 77,000.00 178,500.00 168,000.00
150.0000
10,500.00

4,389.5700
73  SEEDING - LAWN SEED MIX AREAS

0.4000 ACRE 75.58 % 3,600.0000 44.00 % 4,580.0000 83.20 %

1,755.83 755.83 1,440.00 440.00 1,832.00 832.00
2,500.0000
1,000.00

3,420.8700
74 SEEDING AND MULCHING

42.7600 ACRE 194.78 % 1,400.0000 20.64 % 2,760.0000 137.83 %

146,276.40 96,653.42 59,864.00 10,241.02 118,017.60 68,394.62
1,160.5000
49,622.98

0.0000
75 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

9,945.6700
76  MEDIUM COMPOST

42.7600 ACRE -32.07 % 11,700.0000 -20.08 % 5,860.0000 -59.97 %

425,276.85 -200,729.55 500,292.00 -125,714.40 250,573.60 -375,432.80
14,640.0000
626,006.40
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NO.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

0.0000
77 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

22.7700
78 TOPSOIL TYPE B

135.0000 C.Y. 51.80 % 20.0000 33.33 % 9.3000 -38.00 %

3,073.95 1,048.95 2,700.00 675.00 1,255.50 -769.50
15.0000
2,025.00

1.3800
79  SLOPE PROTECTION ROCK

8230.0000 S.Y. -43.67 % 2.6000 6.12 % 6.2200 153.88 %

11,357.40 -8,806.10 21,398.00 1,234.50 51,190.60 31,027.10
2.4500

20,163.50

201.6500
80 PSIPE BOWHALL MAPLE

23.0000 EACH -32.78 % 165.0000 -45.00 % 271.0000 -9.67 %

4,637.95 -2,262.05 3,795.00 -3,105.00 6,233.00 -667.00
300.0000
6,900.00

172.8400
81 PSIPE SCOTCH PINE

1.0000 EACH -23.18 % 195.0000 -13.33 % 364.0000 61.78 %

172.84 -52.16 195.00 -30.00 364.00 139.00
225.0000
225.00

10.3700
82 PSIPE GOLDEN CURRANT

3.0000 EACH -48.15 % 18.0000 -10.00 % 22.0000 10.00 %

31.11 -28.89 54.00 -6.00 66.00 6.00
20.0000
60.00

10.3700
83 PSIPE RABBITBRUSH

5.0000 EACH -48.15 % 18.0000 -10.00 % 22.0000 10.00 %

51.85 -48.15 90.00 -10.00 110.00 10.00
20.0000
100.00

10.3700
84 PSIPE BEARBERRY KINNIKINNICK

16.0000 EACH -48.15 % 14.0000 -30.00 % 11.0000 -45.00 %

165.92 -154.08 224.00 -96.00 176.00 -144.00
20.0000
320.00

10.3700
85 PSIPE RUSSIAN SAGE

5.0000 EACH -48.15 % 14.0000 -30.00 % 11.0000 -45.00 %

51.85 -48.15 70.00 -30.00 55.00 -45.00
20.0000
100.00

10.3700
86 PSIPE PURPLE CONE FLOWER

6.0000 EACH -48.15 % 14.0000 -30.00 % 11.0000 -45.00 %

62.22 -57.78 84.00 -36.00 66.00 -54.00
20.0000
120.00

10.3700
87 PSIPE COMMON YARROW

6.0000 EACH -48.15 % 14.0000 -30.00 % 11.0000 -45.00 %

62.22 -57.78 84.00 -36.00 66.00 -54.00
20.0000
120.00
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EROSION CONTROL AND PLANTING

10.3700
88 PSIPE BUSH PENSTEMON

41.0000 EACH -48.15 % 14.0000 -30.00 % 11.0000 -45.00 %

425.17 -394.83 574.00 -246.00 451.00 -369.00
20.0000
820.00

10.3700
89 PSIPE ELIJAH BLUE FESCUE

80.0000 EACH -48.15 % 14.0000 -30.00 % 11.0000 -45.00 %

829.60 -770.40 1,120.00 -480.00 880.00 -720.00
20.0000
1,600.00

90 WEED AND PEST CONTROL
EST. 0.00 % 0.00 % 0.00 %

48,120.00 48,120.00 48,120.0048,120.00

55.3100
91 BARK OR WOOD CHIP MULCH

52.0000 C.Y. 38.27 % 40.0000 0.00 % 106.0000 165.00 %

2,876.12 796.12 2,080.00 0.00 5,512.00 3,432.00
40.0000
2,080.00

TRAFFIC

8.7800
92 CEMENT CONC. TRAFFIC CURB AND GUTTER

4729.0000 L.F. -32.46 % 8.0000 -38.46 % 10.4000 -20.00 %

41,520.62 -19,956.38 37,832.00 -23,645.00 49,181.60 -12,295.40
13.0000

61,477.00

12.6200
93 MOUNTABLE CEMENT CONC. TRAFFIC CURB

1477.0000 L.F. -2.92 % 11.5000 -11.54 % 16.3000 25.38 %

18,639.74 -561.26 16,985.50 -2,215.50 24,075.10 4,874.10
13.0000

19,201.00

9.8800
94  ROUNDABOUT OUTSIDE TRUCK APRON MOUNTABLE CURB

464.0000 L.F. -34.13 % 9.0000 -40.00 % 15.2000 1.33 %

4,584.32 -2,375.68 4,176.00 -2,784.00 7,052.80 92.80
15.0000
6,960.00

12.0700
95  ROUNDABOUT ROLLED CURB AND GUTTER

1235.0000 L.F. -38.10 % 11.0000 -43.59 % 16.0100 -17.90 %

14,906.45 -9,176.05 13,585.00 -10,497.50 19,772.35 -4,310.15
19.5000

24,082.50

10.9700
96  ROUNDABOUT MOUNTABLE CURB AND GUTTER

3720.0000 L.F. -39.06 % 10.0000 -44.44 % 16.5000 -8.33 %

40,808.40 -26,151.60 37,200.00 -29,760.00 61,380.00 -5,580.00
18.0000

66,960.00

12.0700
97 CEMENT CONC. PEDESTRIAN CURB

255.0000 L.F. -24.56 % 11.0000 -31.25 % 12.5000 -21.88 %

3,077.85 -1,002.15 2,805.00 -1,275.00 3,187.50 -892.50
16.0000
4,080.00
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6.3100
98 EXTRUDED CURB

2890.0000 L.F. -21.13 % 5.3500 -33.13 % 8.9000 11.25 %

18,235.90 -4,884.10 15,461.50 -7,658.50 25,721.00 2,601.00
8.0000

23,120.00

20.0300
99 BEAM GUARDRAIL TYPE 31

3153.0000 L.F. 0.15 % 19.0000 -5.00 % 21.5000 7.50 %

63,154.59 94.59 59,907.00 -3,153.00 67,789.50 4,729.50
20.0000

63,060.00

3,621.3900
100 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

8.0000 EACH 141.43 % 3,300.0000 120.00 % 2,500.0000 66.67 %

28,971.12 16,971.12 26,400.00 14,400.00 20,000.00 8,000.00
1,500.0000
12,000.00

2,551.4400
101 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

8.0000 EACH 2.06 % 2,100.0000 -16.00 % 2,230.0000 -10.80 %

20,411.52 411.52 16,800.00 -3,200.00 17,840.00 -2,160.00
2,500.0000
20,000.00

932.7800
102 BEAM GUARDRAIL ANCHOR TYPE 10

12.0000 EACH 24.37 % 800.0000 6.67 % 645.0000 -14.00 %

11,193.36 2,193.36 9,600.00 600.00 7,740.00 -1,260.00
750.0000
9,000.00

15.3600
103 TEMPORARY CONC. BARRIER

737.0000 L.F. 2.40 % 8.0000 -46.67 % 8.3000 -44.67 %

11,320.32 265.32 5,896.00 -5,159.00 6,117.10 -4,937.90
15.0000

11,055.00

2,962.9600
104 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH -1.23 % 2,750.0000 -8.33 % 2,860.0000 -4.67 %

14,814.80 -185.20 13,750.00 -1,250.00 14,300.00 -700.00
3,000.0000
15,000.00

1,324.5100
105 TRANSPORTABLE ATTENUATOR(S)

1.0000 EACH -66.89 % 1,500.0000 -62.50 % 1,560.0000 -61.00 %

1,324.51 -2,675.49 1,500.00 -2,500.00 1,560.00 -2,440.00
4,000.0000
4,000.00

80.2000
106 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

16.0000 HR 60.40 % 85.0000 70.00 % 88.5000 77.00 %

1,283.20 483.20 1,360.00 560.00 1,416.00 616.00
50.0000
800.00

107 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

30.7300
108 FLEXIBLE GUIDE POST

252.0000 EACH 13.81 % 27.0000 0.00 % 28.1000 4.07 %

7,743.96 939.96 6,804.00 0.00 7,081.20 277.20
27.0000
6,804.00
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0.1500
109 PAINT LINE

82510.0000 L.F. 0.00 % 0.1300 -13.33 % 0.1400 -6.67 %

12,376.50 0.00 10,726.30 -1,650.20 11,551.40 -825.10
0.1500

12,376.50

3.8400
110 PLASTIC WIDE LINE

3450.0000 L.F. 156.00 % 1.5000 0.00 % 1.5600 4.00 %

13,248.00 8,073.00 5,175.00 0.00 5,382.00 207.00
1.5000

5,175.00

3.1800
111 PLASTIC CROSSWALK LINE

540.0000 S.F. 15.64 % 3.5000 27.27 % 3.6400 32.36 %

1,717.20 232.20 1,890.00 405.00 1,965.60 480.60
2.7500

1,485.00

5.4900
112 PLASTIC STOP LINE

260.0000 L.F. -0.18 % 4.0000 -27.27 % 4.1600 -24.36 %

1,427.40 -2.60 1,040.00 -390.00 1,081.60 -348.40
5.5000

1,430.00

82.3000
113 PLASTIC TRAFFIC ARROW

16.0000 EACH -17.70 % 62.5000 -37.50 % 65.0000 -35.00 %

1,316.80 -283.20 1,000.00 -600.00 1,040.00 -560.00
100.0000
1,600.00

274.3500
114  PLASTIC ROUNDABOUT TRAFFIC ARROW

15.0000 EACH -21.61 % 400.0000 14.29 % 416.0000 18.86 %

4,115.25 -1,134.75 6,000.00 750.00 6,240.00 990.00
350.0000
5,250.00

16.4600
115 PLASTIC DRAINAGE MARKING

16.0000 EACH -36.69 % 30.0000 15.38 % 31.0000 19.23 %

263.36 -152.64 480.00 64.00 496.00 80.00
26.0000
416.00

2,194.7800
116 SHOULDER RUMBLE STRIP TYPE 1

0.3000 MI. 4.51 % 5,500.0000 161.90 % 5,720.0000 172.38 %

658.43 28.43 1,650.00 1,020.00 1,716.00 1,086.00
2,100.0000

630.00

438.9600
117 RAISED PAVEMENT MARKER TYPE 2

0.2500 HUND -41.47 % 1,575.0000 110.00 % 1,640.0000 118.67 %

109.74 -77.76 393.75 206.25 410.00 222.50
750.0000
187.50

2,194.7800
118 RECESSED PAVEMENT MARKER

0.2500 HUND 46.32 % 4,600.0000 206.67 % 4,790.0000 219.33 %

548.70 173.70 1,150.00 775.00 1,197.50 822.50
1,500.0000

375.00
119 PERMANENT SIGNING

L.S. 35.48 % 21.40 % 26.34 %

164,608.83 43,108.83 147,500.00 26,000.00 153,500.00 32,000.00121,500.00
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120 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 20.71 % 35.00 % 40.00 %

12,071.31 2,071.31 13,500.00 3,500.00 14,000.00 4,000.0010,000.00
121 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 20.71 % 45.00 % 51.00 %

12,071.31 2,071.31 14,500.00 4,500.00 15,100.00 5,100.0010,000.00
122 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 50.89 % 62.50 % 70.00 %

12,071.31 4,071.31 13,000.00 5,000.00 13,600.00 5,600.008,000.00
123 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. 20.71 % 50.00 % 56.00 %

12,071.31 2,071.31 15,000.00 5,000.00 15,600.00 5,600.0010,000.00
124 ILLUMINATION SYSTEM

L.S. -31.15 % -46.91 % -36.21 %

356,652.46 -161,347.54 275,000.00 -243,000.00 330,435.00 -187,565.00518,000.00
125  TRAFFIC SIGNAL SYSTEM REMOVAL - SR 124

L.S. -40.14 % -31.82 % -15.57 %

6,584.35 -4,415.65 7,500.00 -3,500.00 9,287.32 -1,712.6811,000.00
126  TRAFFIC SIGNAL SYSTEM REMOVAL - HUMORIST ROAD

L.S. -26.84 % -16.67 % -23.08 %

6,584.35 -2,415.65 7,500.00 -1,500.00 6,922.47 -2,077.539,000.00
127 ITS - CCTV SYSTEM

L.S. -52.21 % -60.39 % -64.61 %

29,629.59 -32,370.41 24,560.00 -37,440.00 21,940.70 -40,059.3062,000.00
128 ITS - DATA STATION

L.S. 9.74 % 12.00 % -13.90 %

13,717.40 1,217.40 14,000.00 1,500.00 10,763.07 -1,736.9312,500.00
129 ITS - COMMUNICATION SYSTEM

L.S. -60.81 % -39.29 % -76.53 %

5,486.96 -8,513.04 8,500.00 -5,500.00 3,286.28 -10,713.7214,000.00

38.4100
130 DIRECTIONAL BORING

100.0000 L.F. -51.99 % 50.0000 -37.50 % 32.3300 -59.59 %

3,841.00 -4,159.00 5,000.00 -3,000.00 3,233.00 -4,767.00
80.0000
8,000.00
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16.4600
131 CONDUIT PIPE 2 IN. DIAM.

1530.0000 L.F. 9.73 % 20.0000 33.33 % 8.5900 -42.73 %

25,183.80 2,233.80 30,600.00 7,650.00 13,142.70 -9,807.30
15.0000

22,950.00

1.1000
132 SEQUENTIAL ARROW SIGN

210.0000 HR -63.33 % 2.0000 -33.33 % 2.1000 -30.00 %

231.00 -399.00 420.00 -210.00 441.00 -189.00
3.0000
630.00

1.3700
133 PORTABLE CHANGEABLE MESSAGE SIGN

1990.0000 HR -81.73 % 2.2500 -70.00 % 2.3500 -68.67 %

2,726.30 -12,198.70 4,477.50 -10,447.50 4,676.50 -10,248.50
7.5000

14,925.00
134 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 87.71 % 71.15 % 78.48 %

38,386.78 17,936.78 35,000.00 14,550.00 36,500.00 16,050.0020,450.00

36.9300
135 FLAGGERS AND SPOTTERS

1659.0000 HR 5.51 % 44.0000 25.71 % 45.8000 30.86 %

61,266.87 3,201.87 72,996.00 14,931.00 75,982.20 17,917.20
35.0000

58,065.00

40.8700
136 OTHER TRAFFIC CONTROL LABOR

1440.0000 HR 16.77 % 47.0000 34.29 % 48.9000 39.71 %

58,852.80 8,452.80 67,680.00 17,280.00 70,416.00 20,016.00
35.0000

50,400.00
137 TRAFFIC CONTROL SUPERVISOR

L.S. -40.83 % -9.57 % -5.85 %

55,618.67 -38,381.33 85,000.00 -9,000.00 88,500.00 -5,500.0094,000.00

18.9500
138 CONSTRUCTION SIGNS CLASS A

1931.0000 S.F. 57.92 % 18.0000 50.00 % 18.7300 56.08 %

36,592.45 13,420.45 34,758.00 11,586.00 36,167.63 12,995.63
12.0000

23,172.00

OTHER ITEMS
139 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00

0.0100
140 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3014.0000 C.Y. -99.80 % 5.0000 0.00 % 14.4000 188.00 %

30.14 -15,039.86 15,070.00 0.00 43,401.60 28,331.60
5.0000

15,070.00
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OTHER ITEMS

0.0100
141  STRUCTURE EXCAVATION CLASS B INCL. HAUL-AGREMNT UT01399

1260.0000 C.Y. -99.80 % 3.0000 -40.00 % 14.4000 188.00 %

12.60 -6,287.40 3,780.00 -2,520.00 18,144.00 11,844.00
5.0000

6,300.00

0.0100
142 SHORING OR EXTRA EXCAVATION CLASS B

2580.0000 S.F. -99.00 % 0.5000 -50.00 % 0.1000 -90.00 %

25.80 -2,554.20 1,290.00 -1,290.00 258.00 -2,322.00
1.0000

2,580.00

0.0100
143  SHORING OR EXTRA EXCAVATION CLASS B - AGREEMENT UT01399

18092.0000 S.F. -99.00 % 0.5000 -50.00 % 0.1000 -90.00 %

180.92 -17,911.08 9,046.00 -9,046.00 1,809.20 -16,282.80
1.0000

18,092.00

21.3200
144 GRAVEL BACKFILL FOR DRAIN

31.0000 C.Y. -46.70 % 40.0000 0.00 % 32.6500 -18.38 %

660.92 -579.08 1,240.00 0.00 1,012.15 -227.85
40.0000
1,240.00

0.0100
145 WATER

71791.0000 MGAL -99.83 % 0.1000 -98.33 % 2.0000 -66.67 %

717.91 -430,028.09 7,179.10 -423,566.90 143,582.00 -287,164.00
6.0000

430,746.00

115.2300
146 CONC. CLASS 3000

132.1000 C.Y. -23.18 % 105.0000 -30.00 % 265.7300 77.15 %

15,221.88 -4,593.12 13,870.50 -5,944.50 35,102.93 15,287.93
150.0000
19,815.00

147 CURE BOX
L.S. -35.99 % -50.00 % -79.17 %

3,840.87 -2,159.13 3,000.00 -3,000.00 1,250.00 -4,750.006,000.00

356.1100
148 PLUGGING EXISTING PIPE

4.0000 EACH 42.44 % 600.0000 140.00 % 75.0000 -70.00 %

1,424.44 424.44 2,400.00 1,400.00 300.00 -700.00
250.0000
1,000.00

149 STRUCTURE SURVEYING
L.S. -40.74 % -70.00 % -61.00 %

29,629.59 -20,370.41 15,000.00 -35,000.00 19,500.00 -30,500.0050,000.00

546.8700
150 BOLLARD TYPE 1

2.0000 EACH -2.69 % 650.0000 15.66 % 840.0000 49.47 %

1,093.74 -30.26 1,300.00 176.00 1,680.00 556.00
562.0000
1,124.00

428.5100
151 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 7.13 % 550.0000 37.50 % 191.0000 -52.25 %

428.51 28.51 550.00 150.00 191.00 -209.00
400.0000
400.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

428.5100
152 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -14.30 % 550.0000 10.00 % 92.0000 -81.60 %

428.51 -71.49 550.00 50.00 92.00 -408.00
500.0000
500.00

428.5100
153  REMOVE, RESET, AND INSTALL MONUMENT

1.0000 EACH -49.59 % 740.0000 -12.94 % 185.0000 -78.24 %

428.51 -421.49 740.00 -110.00 185.00 -665.00
850.0000
850.00

25.7900
154 CEMENT CONC. SIDEWALK

3467.0000 S.Y. -26.31 % 23.5000 -32.86 % 30.0000 -14.29 %

89,413.93 -31,931.07 81,474.50 -39,870.50 104,010.00 -17,335.00
35.0000

121,345.00

29.6300
155 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

13.0000 S.Y. -25.92 % 27.0000 -32.50 % 43.0000 7.50 %

385.19 -134.81 351.00 -169.00 559.00 39.00
40.0000
520.00

823.0400
156 CEMENT CONC. CURB RAMP TYPE 2

4.0000 EACH -31.41 % 750.0000 -37.50 % 884.0000 -26.33 %

3,292.16 -1,507.84 3,000.00 -1,800.00 3,536.00 -1,264.00
1,200.0000
4,800.00

768.1700
157 CEMENT CONC. CURB RAMP TYPE 3B

2.0000 EACH -40.91 % 700.0000 -46.15 % 884.0000 -32.00 %

1,536.34 -1,063.66 1,400.00 -1,200.00 1,768.00 -832.00
1,300.0000
2,600.00

713.3000
158 CEMENT CONC. CURB RAMP TYPE 4A

3.0000 EACH -45.13 % 650.0000 -50.00 % 884.0000 -32.00 %

2,139.90 -1,760.10 1,950.00 -1,950.00 2,652.00 -1,248.00
1,300.0000
3,900.00

658.4400
159  CEMENT CONC. BICYCLE RAMP

2.0000 EACH -49.35 % 600.0000 -53.85 % 884.0000 -32.00 %

1,316.88 -1,283.12 1,200.00 -1,400.00 1,768.00 -832.00
1,300.0000
2,600.00

21.9500
160  TRUNCATED DOME DETECTABLE WARNING SURFACE

212.0000 S.F. -12.20 % 20.0000 -20.00 % 41.5000 66.00 %

4,653.40 -646.60 4,240.00 -1,060.00 8,798.00 3,498.00
25.0000
5,300.00

39.5100
161  PATTERNED CEMENT CONCRETE

2249.4000 S.Y. -73.66 % 28.0000 -81.33 % 44.4000 -70.40 %

88,873.79 -248,536.21 62,983.20 -274,426.80 99,873.36 -237,536.64
150.0000

337,410.00

3.8400
162 WIRE FENCE TYPE 2

9940.0000 L.F. 9.71 % 3.5000 0.00 % 3.6400 4.00 %

38,169.60 3,379.60 34,790.00 0.00 36,181.60 1,391.60
3.5000

34,790.00
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5.4900
163  MODIFIED WIRE FENCE TYPE 1

310.0000 L.F. 46.40 % 5.0000 33.33 % 5.2000 38.67 %

1,701.90 539.40 1,550.00 387.50 1,612.00 449.50
3.7500

1,162.50

9.8800
164  MODIFIED WIRE FENCE TYPE 2

1910.0000 L.F. 132.47 % 9.0000 111.76 % 9.3000 118.82 %

18,870.80 10,753.30 17,190.00 9,072.50 17,763.00 9,645.50
4.2500

8,117.50

65.8400
165  COATED CHAIN LINK FENCE TYPE 4 MODIFIED

140.0000 L.F. 229.20 % 60.0000 200.00 % 92.4000 362.00 %

9,217.60 6,417.60 8,400.00 5,600.00 12,936.00 10,136.00
20.0000
2,800.00

402.2000
166  ADJUSTING WATER VALVE INCLUDING CASE AND COVER

4.0000 EACH -19.56 % 1,100.0000 120.00 % 92.2000 -81.56 %

1,608.80 -391.20 4,400.00 2,400.00 368.80 -1,631.20
500.0000
2,000.00

167 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
168 TRIMMING AND CLEANUP

L.S. 1,017.69 % 769.57 % 3,021.74 %

12,853.38 11,703.38 10,000.00 8,850.00 35,900.00 34,750.001,150.00
169 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
170 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
171 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

77,170.00 77,170.00 77,170.0077,170.00
172 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

66,160.00 66,160.00 66,160.0066,160.00
173 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

35,940.00 35,940.00 35,940.0035,940.00
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174 SPCC PLAN

L.S. 140.00 % -80.00 % -83.40 %

6,000.00 3,500.00 500.00 -2,000.00 415.00 -2,085.002,500.00

2.5700
175 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

2740.0000 S.Y. 28.50 % 1.7500 -12.50 % 2.5000 25.00 %

7,041.80 1,561.80 4,795.00 -685.00 6,850.00 1,370.00
2.0000

5,480.00

19.4100
176 GEOSYNTHETIC RETAINING WALL

2360.0000 S.F. -2.95 % 22.0000 10.00 % 12.0000 -40.00 %

45,807.60 -1,392.40 51,920.00 4,720.00 28,320.00 -18,880.00
20.0000

47,200.00

234.9700
177 MAILBOX SUPPORT TYPE 2

1.0000 EACH -53.01 % 400.0000 -20.00 % 330.0000 -34.00 %

234.97 -265.03 400.00 -100.00 330.00 -170.00
500.0000
500.00

178  DECRATIVE CONCRETE WALL
L.S. 200.69 % 140.00 % 40.00 %

15,034.27 10,034.27 12,000.00 7,000.00 7,000.00 2,000.005,000.00
179  COLUMNAR BASALT SIGN SURROUND

L.S. -7.27 % -40.00 % 0.00 %

18,545.93 -1,454.07 12,000.00 -8,000.00 20,000.00 0.0020,000.00
180  WELL TESTING AND MONITORING

L.S. 185.32 % 25.00 % 675.00 %

5,706.44 3,706.44 2,500.00 500.00 15,500.00 13,500.002,000.00

$13,060,149.66 -16.36% $13,208,530.95 -15.41% $13,265,798.00 -15.04%$15,614,038.38CONTRACT TOTAL

$13,265,798.00$13,060,149.66 $13,208,530.95BASE TOTAL -16.36% -15.41% -15.04%$15,614,038.38
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PREPARATION
1 MOBILIZATION

L.S. -61.10 % -66.31 % 17.57 %

435,710.00 -684,490.00 377,364.00 -742,836.00 1,317,000.00 196,800.001,120,200.00
2  MOBILIZATION - AGREEMENT UT01399

L.S. 212.01 % -99.97 % -37.60 %

10,000.00 6,795.00 1.10 -3,203.90 2,000.00 -1,205.003,205.00
3 CLEARING AND GRUBBING

L.S. -87.04 % -47.62 % -48.16 %

15,000.00 -100,740.00 60,624.05 -55,115.95 60,000.00 -55,740.00115,740.00

0.0000
4 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

5 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
6 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -15.66 % 115.70 % -41.49 %

160,000.00 -29,700.00 409,184.15 219,484.15 111,000.22 -78,699.78189,700.00
7 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

L.S. -42.89 % -50.97 % -42.22 %

12,850.00 -9,650.00 11,031.84 -11,468.16 13,000.00 -9,500.0022,500.00

1.0000
8 REMOVING PAINT LINE

2000.0000 L.F. 100.00 % 0.2800 -44.00 % 0.5000 0.00 %

2,000.00 1,000.00 560.00 -440.00 1,000.00 0.00
0.5000

1,000.00

1.0000
9 REMOVING PLASTIC LINE

3780.0000 L.F. -33.33 % 0.3300 -78.00 % 0.5000 -66.67 %

3,780.00 -1,890.00 1,247.40 -4,422.60 1,890.00 -3,780.00
1.5000

5,670.00

36.0000
10 REMOVING PLASTIC TRAFFIC MARKING

32.0000 EACH -20.00 % 82.7400 83.87 % 45.0000 0.00 %

1,152.00 -288.00 2,647.68 1,207.68 1,440.00 0.00
45.0000
1,440.00
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PREPARATION

3.0000
11 REMOVING PLASTIC CROSSWALK LINE

1090.0000 S.F. 50.00 % 2.2100 10.50 % 1.9000 -5.00 %

3,270.00 1,090.00 2,408.90 228.90 2,071.00 -109.00
2.0000

2,180.00

GRADING

5.0000
12 ROADWAY EXCAVATION INCL. HAUL

64790.0000 C.Y. -50.00 % 8.1600 -18.40 % 3.0000 -70.00 %

323,950.00 -323,950.00 528,686.40 -119,213.60 194,370.00 -453,530.00
10.0000

647,900.00

5.0000
13 COMMON BORROW INCL. HAUL

379580.0000 C.Y. 0.00 % 3.1200 -37.60 % 1.0000 -80.00 %

1,897,900.00 0.00 1,184,289.60 -713,610.40 379,580.00 1,518,320.00
5.0000

1,897,900.00

1.0000
14 EMBANKMENT COMPACTION

340680.0000 C.Y. 0.00 % 1.1000 10.00 % 6.5000 550.00 %

340,680.00 0.00 374,748.00 34,068.00 2,214,420.00 1,873,740.00
1.0000

340,680.00

DRAINAGE

1,560.0000
15 GRATE INLET TYPE 2

14.0000 EACH -13.33 % 1,619.6300 -10.02 % 1,300.0000 -27.78 %

21,840.00 -3,360.00 22,674.82 -2,525.18 18,200.00 -7,000.00
1,800.0000
25,200.00

675.0000
16 COMBINATION INLET

2.0000 EACH -32.50 % 1,784.7500 78.47 % 620.0000 -38.00 %

1,350.00 -650.00 3,569.50 1,569.50 1,240.00 -760.00
1,000.0000
2,000.00

30.0000
17 FILTER BLANKET

73.0000 C.Y. 20.00 % 35.5100 42.04 % 72.0000 188.00 %

2,190.00 365.00 2,592.23 767.23 5,256.00 3,431.00
25.0000
1,825.00

31.0000
18 QUARRY SPALLS

550.0000 C.Y. -6.06 % 47.5900 44.21 % 41.0000 24.24 %

17,050.00 -1,100.00 26,174.50 8,024.50 22,550.00 4,400.00
33.0000

18,150.00

11.0000
19 UNDERDRAIN PIPE 6 IN. DIAM.

511.0000 L.F. -18.52 % 14.4500 7.04 % 13.0000 -3.70 %

5,621.00 -1,277.50 7,383.95 485.45 6,643.00 -255.50
13.5000
6,898.50
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DRAINAGE

35.0000
20 SCHEDULE A CULV. PIPE 12 IN. DIAM.

36.0000 L.F. 16.67 % 38.1400 27.13 % 47.0000 56.67 %

1,260.00 180.00 1,373.04 293.04 1,692.00 612.00
30.0000
1,080.00

30.0000
21 SCHEDULE A CULV. PIPE 18 IN. DIAM.

846.0000 L.F. -33.33 % 39.5600 -12.09 % 82.0000 82.22 %

25,380.00 -12,690.00 33,467.76 -4,602.24 69,372.00 31,302.00
45.0000

38,070.00

55.0000
22 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

28.0000 L.F. 15.79 % 41.1400 -13.39 % 50.0000 5.26 %

1,540.00 210.00 1,151.92 -178.08 1,400.00 70.00
47.5000
1,330.00

60.0000
23 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

46.0000 L.F. -7.69 % 60.8700 -6.35 % 67.0000 3.08 %

2,760.00 -230.00 2,800.02 -189.98 3,082.00 92.00
65.0000
2,990.00

82.0000
24  STEEL CASING 18 IN. DIAM. - AGREEMENT UT01399

1773.0000 L.F. 82.22 % 144.6200 221.38 % 73.0000 62.22 %

145,386.00 65,601.00 256,411.26 176,626.26 129,429.00 49,644.00
45.0000

79,785.00

110.0000
25  STEEL CASING 24 IN. DIAM.

130.0000 L.F. 83.33 % 159.3300 165.55 % 140.0000 133.33 %

14,300.00 6,500.00 20,712.90 12,912.90 18,200.00 10,400.00
60.0000
7,800.00

365.0000
26  FURNISHING AND JACKING STEEL CASING 24 IN. DIAM.

241.0000 L.F. -27.00 % 324.9900 -35.00 % 240.0000 -52.00 %

87,965.00 -32,535.00 78,322.59 -42,177.41 57,840.00 -62,660.00
500.0000

120,500.00

265.0000
27  PLAIN ST. CULV. PIPE 0.138 IN. TH. 72 IN. DIAM.

113.0000 L.F. -55.83 % 297.8700 -50.36 % 296.0000 -50.67 %

29,945.00 -37,855.00 33,659.31 -34,140.69 33,448.00 -34,352.00
600.0000
67,800.00

STORM SEWER

995.0000
28 CATCH BASIN TYPE 1

2.0000 EACH -9.55 % 1,111.8300 1.08 % 520.0000 -52.73 %

1,990.00 -210.00 2,223.66 23.66 1,040.00 -1,160.00
1,100.0000
2,200.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

39.0000
29  PVC PIPE FOR WATER MAIN 12 IN. DIAM - AGREEMENT UT01399

266.0000 L.F. -45.83 % 51.8100 -28.04 % 29.0000 -59.72 %

10,374.00 -8,778.00 13,781.46 -5,370.54 7,714.00 -11,438.00
72.0000

19,152.00

STRUCTURE

15.0000
30 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1736.0000 C.Y. -11.76 % 13.9400 -18.00 % 13.0000 -23.53 %

26,040.00 -3,472.00 24,199.84 -5,312.16 22,568.00 -6,944.00
17.0000

29,512.00
31 SHORING OR EXTRA EXCAVATION CL. A - SR124 / US12

L.S. 50.00 % -86.21 % -80.00 %

60,000.00 20,000.00 5,516.67 -34,483.33 8,000.00 -32,000.0040,000.00
32 SHORING OR EXTRA EXCAVATION CL. A - HUMORIST RD / US 12

L.S. 757.14 % -57.25 % 14.29 %

60,000.00 53,000.00 2,992.76 -4,007.24 8,000.00 1,000.007,000.00

26.0000
33 GRAVEL BACKFILL FOR WALL

1610.0000 C.Y. -13.33 % 37.9400 26.47 % 37.0000 23.33 %

41,860.00 -6,440.00 61,083.40 12,783.40 59,570.00 11,270.00
30.0000

48,300.00

3.0000
34 ST. REINF. BAR FOR BRIDGE

181900.0000 LB. 233.33 % 0.9000 0.00 % 0.8500 -5.56 %

545,700.00 381,990.00 163,710.00 0.00 154,615.00 -9,095.00
0.9000

163,710.00

800.0000
35 CONC. CLASS 4000 FOR BRIDGE

1142.0000 C.Y. 77.78 % 600.0000 33.33 % 360.0000 -20.00 %

913,600.00 399,700.00 685,200.00 171,300.00 411,120.00 -102,780.00
450.0000

513,900.00

230.0000
36 PRESTRESSED CONC. GIRDER WF50G

1610.0000 L.F. -16.36 % 270.0000 -1.82 % 245.0000 -10.91 %

370,300.00 -72,450.00 434,700.00 -8,050.00 394,450.00 -48,300.00
275.0000

442,750.00

230.0000
37 PRESTRESSED CONC. GIRDER WF58G

1840.0000 L.F. -23.33 % 320.0000 6.67 % 265.0000 -11.67 %

423,200.00 -128,800.00 588,800.00 36,800.00 487,600.00 -64,400.00
300.0000

552,000.00
38 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

0.0000
39 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

40 SUPERSTRUCTURE SR 124 OVER US 12 BRIDGE
L.S. -10.00 % -33.35 % -28.60 %

450,000.00 -50,000.00 333,245.00 -166,755.00 357,000.00 -143,000.00500,000.00
41 SUPERSTRUCTURE HUMORIST RD OVER US 12 BRIDGE

L.S. -12.67 % -31.96 % -28.67 %

524,000.00 -76,000.00 408,245.00 -191,755.00 428,000.00 -172,000.00600,000.00

130.0000
42 BRIDGE RAILING TYPE BP

893.0000 L.F. 73.33 % 90.0000 20.00 % 61.0000 -18.67 %

116,090.00 49,115.00 80,370.00 13,395.00 54,473.00 -12,502.00
75.0000

66,975.00

133.0000
43 BRIDGE RAILING TYPE WIRE FABRIC FENCE

384.0000 L.F. -33.50 % 150.0000 -25.00 % 82.0000 -59.00 %

51,072.00 -25,728.00 57,600.00 -19,200.00 31,488.00 -45,312.00
200.0000
76,800.00

120.0000
44 TRAFFIC BARRIER

611.0000 L.F. 0.00 % 125.0000 4.17 % 87.0000 -27.50 %

73,320.00 0.00 76,375.00 3,055.00 53,157.00 -20,163.00
120.0000
73,320.00

120.0000
45 PEDESTRIAN BARRIER

667.0000 L.F. -14.29 % 135.0000 -3.57 % 97.0000 -30.71 %

80,040.00 -13,340.00 90,045.00 -3,335.00 64,699.00 -28,681.00
140.0000
93,380.00

25.0000
46 CONCRETE FASCIA PANEL

2500.0000 S.F. -44.44 % 32.0000 -28.89 % 31.0000 -31.11 %

62,500.00 -50,000.00 80,000.00 -32,500.00 77,500.00 -35,000.00
45.0000

112,500.00

7.0000
47 BRIDGE APPROACH SLAB

864.0000 S.Y. -96.89 % 212.5500 -5.53 % 170.0000 -24.44 %

6,048.00 -188,352.00 183,643.20 -10,756.80 146,880.00 -47,520.00
225.0000

194,400.00

SURFACING

10.0000
48 CRUSHED SURFACING BASE COURSE

65320.0000 TON -9.09 % 15.0000 36.36 % 15.0000 36.36 %

653,200.00 -65,320.00 979,800.00 261,280.00 979,800.00 261,280.00
11.0000

718,520.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

KIEWIT INFRASTRUCTURE WEST CO. J.R. HAYES STRUCTURES JV NUTTER CORPORATION DBA NUTTER
2200 COLUMBIA HOUSE BLVD 22430 SE 231ST UNDERGROUND UTILITIES CO. INC.

7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986617753 MAPLE VALLEY   WA  980388272 VANCOUVER   WA  986611311

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48
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SURFACING

40.0000
49  THREE MAN BOULDERS

30.0000 TON -60.00 % 52.9500 -47.05 % 100.0000 0.00 %

1,200.00 -1,800.00 1,588.50 -1,411.50 3,000.00 0.00
100.0000
3,000.00

50.0000
50  3" MINUS LIGHT BASALT RIPRAP

48.0000 C.Y. 2.04 % 33.0100 -32.63 % 32.0000 -34.69 %

2,400.00 48.00 1,584.48 -767.52 1,536.00 -816.00
49.0000
2,352.00

LIQUID ASPHALT
51 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

28,080.00 28,080.00 28,080.0028,080.00

CEMENT CONCRETE PAVEMENT

270.0000
52 CEMENT CONC. PAVEMENT

2051.5000 C.Y. 35.00 % 187.0000 -6.50 % 182.0000 -9.00 %

553,905.00 143,605.00 383,630.50 -26,669.50 373,373.00 -36,927.00
200.0000

410,300.00
53 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4,104.00 4,104.00 4,104.004,104.00

8.0000
54 CORROSION RESISTANT DOWEL BAR

5591.0000 EACH -27.27 % 21.2000 92.73 % 16.0000 45.45 %

44,728.00 -16,773.00 118,529.20 57,028.20 89,456.00 27,955.00
11.0000

61,501.00

2.0000
55  ISOLATION JOINT

784.0000 L.F. -73.33 % 7.2600 -3.20 % 3.0000 -60.00 %

1,568.00 -4,312.00 5,691.84 -188.16 2,352.00 -3,528.00
7.5000

5,880.00

HOT MIX ASPHALT

17.0000
56 PLANING BITUMINOUS PAVEMENT

440.0000 S.Y. 240.00 % 13.8100 176.20 % 20.0000 300.00 %

7,480.00 5,280.00 6,076.40 3,876.40 8,800.00 6,600.00
5.0000

2,200.00
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HOT MIX ASPHALT

138.0000
57 HMA CL. 1/2 IN. PG 70-28

6730.0000 TON 97.14 % 75.2300 7.47 % 70.0000 0.00 %

928,740.00 457,640.00 506,297.90 35,197.90 471,100.00 0.00
70.0000

471,100.00

43.0000
58 HMA CL. 1/2 IN. PG 64-28

21350.0000 TON -33.85 % 72.4700 11.49 % 67.0000 3.08 %

918,050.00 -469,700.00 1,547,234.50 159,484.50 1,430,450.00 42,700.00
65.0000

1,387,750.00
59 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

55,770.00 55,770.00 55,770.0055,770.00
60 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

36,880.00 36,880.00 36,880.0036,880.00
61 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

210,040.00 210,040.00 210,040.00210,040.00

78.0000
62 COMMERCIAL HMA

280.0000 TON 11.43 % 86.3000 23.29 % 80.0000 14.29 %

21,840.00 2,240.00 24,164.00 4,564.00 22,400.00 2,800.00
70.0000

19,600.00

3.0000
63 LONGITUDINAL JOINT SEAL

570.0000 L.F. 160.87 % 16.6000 1,343.48 % 3.0000 160.87 %

1,710.00 1,054.50 9,462.00 8,806.50 1,710.00 1,054.50
1.1500
655.50

64 ASPHALT BINDER REVISION
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

IRRIGATION AND WATER DISTRIBUTION
65 IRRIGATION SYSTEM

L.S. -50.30 % -24.61 % -27.10 %

45,000.00 -45,540.00 68,262.23 -22,277.77 66,000.00 -24,540.0090,540.00
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EROSION CONTROL AND PLANTING

75.0000
66 ESC LEAD

77.0000 DAY -25.00 % 330.9600 230.96 % 20.0000 -80.00 %

5,775.00 -1,925.00 25,483.92 17,783.92 1,540.00 -6,160.00
100.0000
7,700.00

4.0000
67  HIGH VISIBILITY SILT FENCE

12090.0000 L.F. -20.00 % 6.0700 21.40 % 1.2500 -75.00 %

48,360.00 -12,090.00 73,386.30 12,936.30 15,112.50 -45,337.50
5.0000

60,450.00

4.0000
68 HIGH VISIBILITY FENCE

1530.0000 L.F. 0.00 % 3.3100 -17.25 % 2.0000 -50.00 %

6,120.00 0.00 5,064.30 -1,055.70 3,060.00 -3,060.00
4.0000

6,120.00

3.0000
69 WATTLE

6580.0000 L.F. 0.00 % 3.6400 21.33 % 2.7500 -8.33 %

19,740.00 0.00 23,951.20 4,211.20 18,095.00 -1,645.00
3.0000

19,740.00

260.0000
70 SOIL BINDER OR TACKING AGENT

140.1500 ACRE -74.00 % 387.2200 -61.28 % 300.0000 -70.00 %

36,439.00 -103,711.00 54,268.88 -85,881.12 42,045.00 -98,105.00
1,000.0000
140,150.00

0.0000
71 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

2,450.0000
72 MULCHING WITH HECP TYPE 1 MULCH

70.0000 ACRE 1,533.33 % 1,382.9500 821.97 % 3,000.0000 1,900.00 %

171,500.00 161,000.00 96,806.50 86,306.50 210,000.00 199,500.00
150.0000
10,500.00

144,155.0000
73  SEEDING - LAWN SEED MIX AREAS

0.4000 ACRE 5,666.20 % 3,982.9000 59.32 % 38,000.0000 1,420.00 %

57,662.00 56,662.00 1,593.16 593.16 15,200.00 14,200.00
2,500.0000
1,000.00

2,000.0000
74 SEEDING AND MULCHING

42.7600 ACRE 72.34 % 1,548.9000 33.47 % 4,900.0000 322.23 %

85,520.00 35,897.02 66,230.96 16,607.98 209,524.00 159,901.02
1,160.5000
49,622.98

0.0000
75 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

10,000.0000
76  MEDIUM COMPOST

42.7600 ACRE -31.69 % 13,238.1700 -9.58 % 5,700.0000 -61.07 %

427,600.00 -198,406.40 566,064.15 -59,942.25 243,732.00 -382,274.40
14,640.0000
626,006.40
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DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.
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EROSION CONTROL AND PLANTING

0.0000
77 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

10.0000
78 TOPSOIL TYPE B

135.0000 C.Y. -33.33 % 19.9100 32.73 % 21.0000 40.00 %

1,350.00 -675.00 2,687.85 662.85 2,835.00 810.00
15.0000
2,025.00

5.0000
79  SLOPE PROTECTION ROCK

8230.0000 S.Y. 104.08 % 11.9000 385.71 % 4.0000 63.27 %

41,150.00 20,986.50 97,937.00 77,773.50 32,920.00 12,756.50
2.4500

20,163.50

30.0000
80 PSIPE BOWHALL MAPLE

23.0000 EACH -90.00 % 182.5500 -39.15 % 260.0000 -13.33 %

690.00 -6,210.00 4,198.65 -2,701.35 5,980.00 -920.00
300.0000
6,900.00

30.0000
81 PSIPE SCOTCH PINE

1.0000 EACH -86.67 % 215.7400 -4.12 % 350.0000 55.56 %

30.00 -195.00 215.74 -9.26 350.00 125.00
225.0000
225.00

30.0000
82 PSIPE GOLDEN CURRANT

3.0000 EACH 50.00 % 19.9100 -0.45 % 21.0000 5.00 %

90.00 30.00 59.73 -0.27 63.00 3.00
20.0000
60.00

30.0000
83 PSIPE RABBITBRUSH

5.0000 EACH 50.00 % 19.9100 -0.45 % 21.0000 5.00 %

150.00 50.00 99.55 -0.45 105.00 5.00
20.0000
100.00

30.0000
84 PSIPE BEARBERRY KINNIKINNICK

16.0000 EACH 50.00 % 15.4900 -22.55 % 11.0000 -45.00 %

480.00 160.00 247.84 -72.16 176.00 -144.00
20.0000
320.00

30.0000
85 PSIPE RUSSIAN SAGE

5.0000 EACH 50.00 % 15.4900 -22.55 % 11.0000 -45.00 %

150.00 50.00 77.45 -22.55 55.00 -45.00
20.0000
100.00

30.0000
86 PSIPE PURPLE CONE FLOWER

6.0000 EACH 50.00 % 15.4900 -22.55 % 11.0000 -45.00 %

180.00 60.00 92.94 -27.06 66.00 -54.00
20.0000
120.00

30.0000
87 PSIPE COMMON YARROW

6.0000 EACH 50.00 % 15.4900 -22.55 % 11.0000 -45.00 %

180.00 60.00 92.94 -27.06 66.00 -54.00
20.0000
120.00
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30.0000
88 PSIPE BUSH PENSTEMON

41.0000 EACH 50.00 % 15.4900 -22.55 % 11.0000 -45.00 %

1,230.00 410.00 635.09 -184.91 451.00 -369.00
20.0000
820.00

30.0000
89 PSIPE ELIJAH BLUE FESCUE

80.0000 EACH 50.00 % 15.4900 -22.55 % 11.0000 -45.00 %

2,400.00 800.00 1,239.20 -360.80 880.00 -720.00
20.0000
1,600.00

90 WEED AND PEST CONTROL
EST. 0.00 % 0.00 % 0.00 %

48,120.00 48,120.00 48,120.0048,120.00

55.0000
91 BARK OR WOOD CHIP MULCH

52.0000 C.Y. 37.50 % 44.2500 10.63 % 105.0000 162.50 %

2,860.00 780.00 2,301.00 221.00 5,460.00 3,380.00
40.0000
2,080.00

TRAFFIC

2.0000
92 CEMENT CONC. TRAFFIC CURB AND GUTTER

4729.0000 L.F. -84.62 % 17.5100 34.69 % 11.0000 -15.38 %

9,458.00 -52,019.00 82,804.79 21,327.79 52,019.00 -9,458.00
13.0000

61,477.00

3.0000
93 MOUNTABLE CEMENT CONC. TRAFFIC CURB

1477.0000 L.F. -76.92 % 13.9100 7.00 % 16.5000 26.92 %

4,431.00 -14,770.00 20,545.07 1,344.07 24,370.50 5,169.50
13.0000

19,201.00

4.0000
94  ROUNDABOUT OUTSIDE TRUCK APRON MOUNTABLE CURB

464.0000 L.F. -73.33 % 21.1000 40.67 % 21.0000 40.00 %

1,856.00 -5,104.00 9,790.40 2,830.40 9,744.00 2,784.00
15.0000
6,960.00

18.0000
95  ROUNDABOUT ROLLED CURB AND GUTTER

1235.0000 L.F. -7.69 % 21.1000 8.21 % 21.0000 7.69 %

22,230.00 -1,852.50 26,058.50 1,976.00 25,935.00 1,852.50
19.5000

24,082.50

18.0000
96  ROUNDABOUT MOUNTABLE CURB AND GUTTER

3720.0000 L.F. 0.00 % 21.1000 17.22 % 20.0000 11.11 %

66,960.00 0.00 78,492.00 11,532.00 74,400.00 7,440.00
18.0000

66,960.00

18.0000
97 CEMENT CONC. PEDESTRIAN CURB

255.0000 L.F. 12.50 % 22.1300 38.31 % 16.0000 0.00 %

4,590.00 510.00 5,643.15 1,563.15 4,080.00 0.00
16.0000
4,080.00
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18.0000
98 EXTRUDED CURB

2890.0000 L.F. 125.00 % 6.3400 -20.75 % 5.0000 -37.50 %

52,020.00 28,900.00 18,322.60 -4,797.40 14,450.00 -8,670.00
8.0000

23,120.00

21.0000
99 BEAM GUARDRAIL TYPE 31

3153.0000 L.F. 5.00 % 22.7300 13.65 % 19.0000 -5.00 %

66,213.00 3,153.00 71,667.69 8,607.69 59,907.00 -3,153.00
20.0000

63,060.00

3,000.0000
100 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

8.0000 EACH 100.00 % 2,653.1600 76.88 % 3,400.0000 126.67 %

24,000.00 12,000.00 21,225.28 9,225.28 27,200.00 15,200.00
1,500.0000
12,000.00

2,500.0000
101 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

8.0000 EACH 0.00 % 2,366.3300 -5.35 % 2,400.0000 -4.00 %

20,000.00 0.00 18,930.64 -1,069.36 19,200.00 -800.00
2,500.0000
20,000.00

1,000.0000
102 BEAM GUARDRAIL ANCHOR TYPE 10

12.0000 EACH 33.33 % 683.9700 -8.80 % 800.0000 6.67 %

12,000.00 3,000.00 8,207.64 -792.36 9,600.00 600.00
750.0000
9,000.00

10.0000
103 TEMPORARY CONC. BARRIER

737.0000 L.F. -33.33 % 18.1500 21.00 % 16.0000 6.67 %

7,370.00 -3,685.00 13,376.55 2,321.55 11,792.00 737.00
15.0000

11,055.00

10,000.0000
104 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH 233.33 % 3,772.8900 25.76 % 2,800.0000 -6.67 %

50,000.00 35,000.00 18,864.45 3,864.45 14,000.00 -1,000.00
3,000.0000
15,000.00

5,000.0000
105 TRANSPORTABLE ATTENUATOR(S)

1.0000 EACH 25.00 % 27,579.5900 589.49 % 6,800.0000 70.00 %

5,000.00 1,000.00 27,579.59 23,579.59 6,800.00 2,800.00
4,000.0000
4,000.00

100.0000
106 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

16.0000 HR 100.00 % 61.7800 23.56 % 40.0000 -20.00 %

1,600.00 800.00 988.48 188.48 640.00 -160.00
50.0000
800.00

107 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

50.0000
108 FLEXIBLE GUIDE POST

252.0000 EACH 85.19 % 32.2100 19.30 % 30.0000 11.11 %

12,600.00 5,796.00 8,116.92 1,312.92 7,560.00 756.00
27.0000
6,804.00
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2.0000
109 PAINT LINE

82510.0000 L.F. 1,233.33 % 0.1500 0.00 % 0.1500 0.00 %

165,020.00 152,643.50 12,376.50 0.00 12,376.50 0.00
0.1500

12,376.50

2.0000
110 PLASTIC WIDE LINE

3450.0000 L.F. 33.33 % 3.8600 157.33 % 1.5000 0.00 %

6,900.00 1,725.00 13,317.00 8,142.00 5,175.00 0.00
1.5000

5,175.00

5.0000
111 PLASTIC CROSSWALK LINE

540.0000 S.F. 81.82 % 3.2000 16.36 % 3.6000 30.91 %

2,700.00 1,215.00 1,728.00 243.00 1,944.00 459.00
2.7500

1,485.00

10.0000
112 PLASTIC STOP LINE

260.0000 L.F. 81.82 % 5.5200 0.36 % 4.0000 -27.27 %

2,600.00 1,170.00 1,435.20 5.20 1,040.00 -390.00
5.5000

1,430.00

150.0000
113 PLASTIC TRAFFIC ARROW

16.0000 EACH 50.00 % 82.7400 -17.26 % 65.0000 -35.00 %

2,400.00 800.00 1,323.84 -276.16 1,040.00 -560.00
100.0000
1,600.00

500.0000
114  PLASTIC ROUNDABOUT TRAFFIC ARROW

15.0000 EACH 42.86 % 275.8000 -21.20 % 400.0000 14.29 %

7,500.00 2,250.00 4,137.00 -1,113.00 6,000.00 750.00
350.0000
5,250.00

50.0000
115 PLASTIC DRAINAGE MARKING

16.0000 EACH 92.31 % 16.5500 -36.35 % 30.0000 15.38 %

800.00 384.00 264.80 -151.20 480.00 64.00
26.0000
416.00

12,000.0000
116 SHOULDER RUMBLE STRIP TYPE 1

0.3000 MI. 471.43 % 2,206.3700 5.07 % 5,500.0000 161.90 %

3,600.00 2,970.00 661.91 31.91 1,650.00 1,020.00
2,100.0000

630.00

620.0000
117 RAISED PAVEMENT MARKER TYPE 2

0.2500 HUND -17.33 % 441.2800 -41.16 % 1,600.0000 113.33 %

155.00 -32.50 110.32 -77.18 400.00 212.50
750.0000
187.50

8,000.0000
118 RECESSED PAVEMENT MARKER

0.2500 HUND 433.33 % 2,206.3600 47.09 % 4,600.0000 206.67 %

2,000.00 1,625.00 551.59 176.59 1,150.00 775.00
1,500.0000

375.00
119 PERMANENT SIGNING

L.S. 229.22 % 36.20 % 23.46 %

400,000.00 278,500.00 165,477.56 43,977.56 150,000.00 28,500.00121,500.00
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120 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 400.00 % 99.23 % 40.00 %

50,000.00 40,000.00 19,923.05 9,923.05 14,000.00 4,000.0010,000.00
121 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 400.00 % 99.23 % 50.00 %

50,000.00 40,000.00 19,923.05 9,923.05 15,000.00 5,000.0010,000.00
122 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 525.00 % 149.04 % 62.50 %

50,000.00 42,000.00 19,923.05 11,923.05 13,000.00 5,000.008,000.00
123 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. 300.00 % 99.23 % 50.00 %

40,000.00 30,000.00 19,923.05 9,923.05 15,000.00 5,000.0010,000.00
124 ILLUMINATION SYSTEM

L.S. -46.91 % -22.74 % -36.29 %

275,000.00 -243,000.00 400,205.77 -117,794.23 330,000.00 -188,000.00518,000.00
125  TRAFFIC SIGNAL SYSTEM REMOVAL - SR 124

L.S. 36.36 % 157.31 % -13.64 %

15,000.00 4,000.00 28,304.32 17,304.32 9,500.00 -1,500.0011,000.00
126  TRAFFIC SIGNAL SYSTEM REMOVAL - HUMORIST ROAD

L.S. -44.44 % 170.91 % -22.22 %

5,000.00 -4,000.00 24,382.23 15,382.23 7,000.00 -2,000.009,000.00
127 ITS - CCTV SYSTEM

L.S. -59.68 % -56.99 % -64.52 %

25,000.00 -37,000.00 26,669.10 -35,330.90 22,000.00 -40,000.0062,000.00
128 ITS - DATA STATION

L.S. -4.00 % 4.95 % -12.00 %

12,000.00 -500.00 13,119.36 619.36 11,000.00 -1,500.0012,500.00
129 ITS - COMMUNICATION SYSTEM

L.S. -57.14 % -59.49 % -75.71 %

6,000.00 -8,000.00 5,671.26 -8,328.74 3,400.00 -10,600.0014,000.00

125.0000
130 DIRECTIONAL BORING

100.0000 L.F. 56.25 % 66.7400 -16.58 % 33.0000 -58.75 %

12,500.00 4,500.00 6,674.00 -1,326.00 3,300.00 -4,700.00
80.0000
8,000.00
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15.0000
131 CONDUIT PIPE 2 IN. DIAM.

1530.0000 L.F. 0.00 % 16.4100 9.40 % 9.0000 -40.00 %

22,950.00 0.00 25,107.30 2,157.30 13,770.00 -9,180.00
15.0000

22,950.00

3.0000
132 SEQUENTIAL ARROW SIGN

210.0000 HR 0.00 % 4.4300 47.67 % 5.0000 66.67 %

630.00 0.00 930.30 300.30 1,050.00 420.00
3.0000
630.00

5.0000
133 PORTABLE CHANGEABLE MESSAGE SIGN

1990.0000 HR -33.33 % 3.3200 -55.73 % 10.0000 33.33 %

9,950.00 -4,975.00 6,606.80 -8,318.20 19,900.00 4,975.00
7.5000

14,925.00
134 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 71.15 % 61.84 % -41.32 %

35,000.00 14,550.00 33,095.52 12,645.52 12,000.00 -8,450.0020,450.00

40.0000
135 FLAGGERS AND SPOTTERS

1659.0000 HR 14.29 % 54.0600 54.46 % 37.5000 7.14 %

66,360.00 8,295.00 89,685.54 31,620.54 62,212.50 4,147.50
35.0000

58,065.00

40.0000
136 OTHER TRAFFIC CONTROL LABOR

1440.0000 HR 14.29 % 60.6800 73.37 % 37.5000 7.14 %

57,600.00 7,200.00 87,379.20 36,979.20 54,000.00 3,600.00
35.0000

50,400.00
137 TRAFFIC CONTROL SUPERVISOR

L.S. -36.17 % 23.23 % -78.72 %

60,000.00 -34,000.00 115,834.29 21,834.29 20,000.00 -74,000.0094,000.00

17.0000
138 CONSTRUCTION SIGNS CLASS A

1931.0000 S.F. 41.67 % 19.8600 65.50 % 20.0000 66.67 %

32,827.00 9,655.00 38,349.66 15,177.66 38,620.00 15,448.00
12.0000

23,172.00

OTHER ITEMS
139 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00

4.0000
140 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3014.0000 C.Y. -20.00 % 7.4000 48.00 % 7.5000 50.00 %

12,056.00 -3,014.00 22,303.60 7,233.60 22,605.00 7,535.00
5.0000

15,070.00
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5.0000
141  STRUCTURE EXCAVATION CLASS B INCL. HAUL-AGREMNT UT01399

1260.0000 C.Y. 0.00 % 7.3800 47.60 % 7.5000 50.00 %

6,300.00 0.00 9,298.80 2,998.80 9,450.00 3,150.00
5.0000

6,300.00

1.0000
142 SHORING OR EXTRA EXCAVATION CLASS B

2580.0000 S.F. 0.00 % 1.1000 10.00 % 0.5000 -50.00 %

2,580.00 0.00 2,838.00 258.00 1,290.00 -1,290.00
1.0000

2,580.00

1.0000
143  SHORING OR EXTRA EXCAVATION CLASS B - AGREEMENT UT01399

18092.0000 S.F. 0.00 % 1.1000 10.00 % 0.2500 -75.00 %

18,092.00 0.00 19,901.20 1,809.20 4,523.00 -13,569.00
1.0000

18,092.00

65.0000
144 GRAVEL BACKFILL FOR DRAIN

31.0000 C.Y. 62.50 % 52.4600 31.15 % 35.0000 -12.50 %

2,015.00 775.00 1,626.26 386.26 1,085.00 -155.00
40.0000
1,240.00

3.0000
145 WATER

71791.0000 MGAL -50.00 % 9.7600 62.67 % 16.0000 166.67 %

215,373.00 -215,373.00 700,680.16 269,934.16 1,148,656.00 717,910.00
6.0000

430,746.00

140.0000
146 CONC. CLASS 3000

132.1000 C.Y. -6.67 % 300.0000 100.00 % 110.0000 -26.67 %

18,494.00 -1,321.00 39,630.00 19,815.00 14,531.00 -5,284.00
150.0000
19,815.00

147 CURE BOX
L.S. -16.67 % 150.00 % -41.67 %

5,000.00 -1,000.00 15,000.00 9,000.00 3,500.00 -2,500.006,000.00

250.0000
148 PLUGGING EXISTING PIPE

4.0000 EACH 0.00 % 390.6600 56.26 % 300.0000 20.00 %

1,000.00 0.00 1,562.64 562.64 1,200.00 200.00
250.0000
1,000.00

149 STRUCTURE SURVEYING
L.S. 70.00 % 0.00 % -65.00 %

85,000.00 35,000.00 50,000.00 0.00 17,500.00 -32,500.0050,000.00

500.0000
150 BOLLARD TYPE 1

2.0000 EACH -11.03 % 1,553.2900 176.39 % 900.0000 60.14 %

1,000.00 -124.00 3,106.58 1,982.58 1,800.00 676.00
562.0000
1,124.00

500.0000
151 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 25.00 % 670.6300 67.66 % 500.0000 25.00 %

500.00 100.00 670.63 270.63 500.00 100.00
400.0000
400.00
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500.0000
152 ADJUST MONUMENT CASE AND COVER

1.0000 EACH 0.00 % 590.6900 18.14 % 500.0000 0.00 %

500.00 0.00 590.69 90.69 500.00 0.00
500.0000
500.00

500.0000
153  REMOVE, RESET, AND INSTALL MONUMENT

1.0000 EACH -41.18 % 582.4500 -31.48 % 5,000.0000 488.24 %

500.00 -350.00 582.45 -267.55 5,000.00 4,150.00
850.0000
850.00

4.0000
154 CEMENT CONC. SIDEWALK

3467.0000 S.Y. -88.57 % 33.4000 -4.57 % 35.0000 0.00 %

13,868.00 -107,477.00 115,797.80 -5,547.20 121,345.00 0.00
35.0000

121,345.00

9.0000
155 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

13.0000 S.Y. -77.50 % 161.8600 304.65 % 62.0000 55.00 %

117.00 -403.00 2,104.18 1,584.18 806.00 286.00
40.0000
520.00

2,000.0000
156 CEMENT CONC. CURB RAMP TYPE 2

4.0000 EACH 66.67 % 1,198.6700 -0.11 % 750.0000 -37.50 %

8,000.00 3,200.00 4,794.68 -5.32 3,000.00 -1,800.00
1,200.0000
4,800.00

650.0000
157 CEMENT CONC. CURB RAMP TYPE 3B

2.0000 EACH -50.00 % 1,143.3600 -12.05 % 750.0000 -42.31 %

1,300.00 -1,300.00 2,286.72 -313.28 1,500.00 -1,100.00
1,300.0000
2,600.00

650.0000
158 CEMENT CONC. CURB RAMP TYPE 4A

3.0000 EACH -50.00 % 1,143.3500 -12.05 % 800.0000 -38.46 %

1,950.00 -1,950.00 3,430.05 -469.95 2,400.00 -1,500.00
1,300.0000
3,900.00

700.0000
159  CEMENT CONC. BICYCLE RAMP

2.0000 EACH -46.15 % 1,143.3600 -12.05 % 570.0000 -56.15 %

1,400.00 -1,200.00 2,286.72 -313.28 1,140.00 -1,460.00
1,300.0000
2,600.00

50.0000
160  TRUNCATED DOME DETECTABLE WARNING SURFACE

212.0000 S.F. 100.00 % 26.5500 6.20 % 20.0000 -20.00 %

10,600.00 5,300.00 5,628.60 328.60 4,240.00 -1,060.00
25.0000
5,300.00

85.0000
161  PATTERNED CEMENT CONCRETE

2249.4000 S.Y. -43.33 % 74.6800 -50.21 % 55.0000 -63.33 %

191,199.00 -146,211.00 167,985.19 -169,424.81 123,717.00 -213,693.00
150.0000

337,410.00

15.0000
162 WIRE FENCE TYPE 2

9940.0000 L.F. 328.57 % 5.0000 42.86 % 3.5000 0.00 %

149,100.00 114,310.00 49,700.00 14,910.00 34,790.00 0.00
3.5000

34,790.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

KIEWIT INFRASTRUCTURE WEST CO. J.R. HAYES STRUCTURES JV NUTTER CORPORATION DBA NUTTER
2200 COLUMBIA HOUSE BLVD 22430 SE 231ST UNDERGROUND UTILITIES CO. INC.

7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986617753 MAPLE VALLEY   WA  980388272 VANCOUVER   WA  986611311

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

80.0000
163  MODIFIED WIRE FENCE TYPE 1

310.0000 L.F. 2,033.33 % 10.4600 178.93 % 5.0000 33.33 %

24,800.00 23,637.50 3,242.60 2,080.10 1,550.00 387.50
3.7500

1,162.50

20.0000
164  MODIFIED WIRE FENCE TYPE 2

1910.0000 L.F. 370.59 % 13.1500 209.41 % 9.0000 111.76 %

38,200.00 30,082.50 25,116.50 16,999.00 17,190.00 9,072.50
4.2500

8,117.50

90.0000
165  COATED CHAIN LINK FENCE TYPE 4 MODIFIED

140.0000 L.F. 350.00 % 77.1100 285.55 % 60.0000 200.00 %

12,600.00 9,800.00 10,795.40 7,995.40 8,400.00 5,600.00
20.0000
2,800.00

500.0000
166  ADJUSTING WATER VALVE INCLUDING CASE AND COVER

4.0000 EACH 0.00 % 702.9100 40.58 % 125.0000 -75.00 %

2,000.00 0.00 2,811.64 811.64 500.00 -1,500.00
500.0000
2,000.00

167 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
168 TRIMMING AND CLEANUP

L.S. 2,073.91 % 1,563.18 % 334.78 %

25,000.00 23,850.00 19,126.56 17,976.56 5,000.00 3,850.001,150.00
169 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
170 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
171 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

77,170.00 77,170.00 77,170.0077,170.00
172 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

66,160.00 66,160.00 66,160.0066,160.00
173 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

35,940.00 35,940.00 35,940.0035,940.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

KIEWIT INFRASTRUCTURE WEST CO. J.R. HAYES STRUCTURES JV NUTTER CORPORATION DBA NUTTER
2200 COLUMBIA HOUSE BLVD 22430 SE 231ST UNDERGROUND UTILITIES CO. INC.

7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986617753 MAPLE VALLEY   WA  980388272 VANCOUVER   WA  986611311

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
174 SPCC PLAN

L.S. 300.00 % -33.81 % -60.00 %

10,000.00 7,500.00 1,654.77 -845.23 1,000.00 -1,500.002,500.00

4.0000
175 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

2740.0000 S.Y. 100.00 % 1.6800 -16.00 % 5.5000 175.00 %

10,960.00 5,480.00 4,603.20 -876.80 15,070.00 9,590.00
2.0000

5,480.00

22.0000
176 GEOSYNTHETIC RETAINING WALL

2360.0000 S.F. 10.00 % 19.7500 -1.25 % 18.0000 -10.00 %

51,920.00 4,720.00 46,610.00 -590.00 42,480.00 -4,720.00
20.0000

47,200.00

1,000.0000
177 MAILBOX SUPPORT TYPE 2

1.0000 EACH 100.00 % 711.5500 42.31 % 225.0000 -55.00 %

1,000.00 500.00 711.55 211.55 225.00 -275.00
500.0000
500.00

178  DECRATIVE CONCRETE WALL
L.S. 1,500.00 % 200.00 % 180.00 %

80,000.00 75,000.00 15,000.00 10,000.00 14,000.00 9,000.005,000.00
179  COLUMNAR BASALT SIGN SURROUND

L.S. 60.00 % -50.00 % -5.00 %

32,000.00 12,000.00 10,000.00 -10,000.00 19,000.00 -1,000.0020,000.00
180  WELL TESTING AND MONITORING

L.S. 400.00 % -44.68 % 325.00 %

10,000.00 8,000.00 1,106.35 -893.65 8,500.00 6,500.002,000.00

$14,900,000.00 -4.57% $14,993,427.66 -3.97% $15,164,654.22 -2.88%$15,614,038.38CONTRACT TOTAL

$15,164,654.22$14,900,000.00 $14,993,427.66BASE TOTAL -4.57% -3.97% -2.88%$15,614,038.38



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

KERR CONTRACTORS, INC. MIDMOUNTAIN CONTRACTORS, INC. TRI-STATE CONSTRUCTION, INC.
395 SHENANDOAH LANE NE 825 5TH AVE 350 - 106TH AVE NE
97071-9771 98033-6391 98004-5732

PROJECT : WOODBURN   OR  970711060 KIRKLAND   WA  980832909 BELLEVUE   WA  980093686

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 33.90 % 5.70 % 33.90 %

1,500,000.00 379,800.00 1,184,000.00 63,800.00 1,500,000.00 379,800.001,120,200.00
2  MOBILIZATION - AGREEMENT UT01399

L.S. -22.00 % 836.04 % -99.97 %

2,500.00 -705.00 30,000.00 26,795.00 1.00 -3,204.003,205.00
3 CLEARING AND GRUBBING

L.S. 0.09 % -74.08 % -22.24 %

115,846.00 106.00 30,000.00 -85,740.00 90,000.00 -25,740.00115,740.00

0.0000
4 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

5 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
6 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -47.29 % -13.02 % -26.20 %

100,000.00 -89,700.00 165,000.00 -24,700.00 140,000.00 -49,700.00189,700.00
7 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

L.S. -42.22 % -33.33 % -40.00 %

13,000.00 -9,500.00 15,000.00 -7,500.00 13,500.00 -9,000.0022,500.00

0.4500
8 REMOVING PAINT LINE

2000.0000 L.F. -10.00 % 0.4500 -10.00 % 0.4500 -10.00 %

900.00 -100.00 900.00 -100.00 900.00 -100.00
0.5000

1,000.00

0.5000
9 REMOVING PLASTIC LINE

3780.0000 L.F. -66.67 % 0.5000 -66.67 % 0.5000 -66.67 %

1,890.00 -3,780.00 1,890.00 -3,780.00 1,890.00 -3,780.00
1.5000

5,670.00

43.0000
10 REMOVING PLASTIC TRAFFIC MARKING

32.0000 EACH -4.44 % 43.0000 -4.44 % 43.0000 -4.44 %

1,376.00 -64.00 1,376.00 -64.00 1,376.00 -64.00
45.0000
1,440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

KERR CONTRACTORS, INC. MIDMOUNTAIN CONTRACTORS, INC. TRI-STATE CONSTRUCTION, INC.
395 SHENANDOAH LANE NE 825 5TH AVE 350 - 106TH AVE NE
97071-9771 98033-6391 98004-5732

PROJECT : WOODBURN   OR  970711060 KIRKLAND   WA  980832909 BELLEVUE   WA  980093686

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1.8500
11 REMOVING PLASTIC CROSSWALK LINE

1090.0000 S.F. -7.50 % 1.8500 -7.50 % 1.8500 -7.50 %

2,016.50 -163.50 2,016.50 -163.50 2,016.50 -163.50
2.0000

2,180.00

GRADING

2.0000
12 ROADWAY EXCAVATION INCL. HAUL

64790.0000 C.Y. -80.00 % 3.2000 -68.00 % 4.5000 -55.00 %

129,580.00 -518,320.00 207,328.00 -440,572.00 291,555.00 -356,345.00
10.0000

647,900.00

8.0000
13 COMMON BORROW INCL. HAUL

379580.0000 C.Y. 60.00 % 8.0000 60.00 % 9.2500 85.00 %

3,036,640.00 1,138,740.00 3,036,640.00 1,138,740.00 3,511,115.00 1,613,215.00
5.0000

1,897,900.00

2.0000
14 EMBANKMENT COMPACTION

340680.0000 C.Y. 100.00 % 2.0000 100.00 % 0.7100 -29.00 %

681,360.00 340,680.00 681,360.00 340,680.00 241,882.80 -98,797.20
1.0000

340,680.00

DRAINAGE

1,750.0000
15 GRATE INLET TYPE 2

14.0000 EACH -2.78 % 1,500.0000 -16.67 % 2,600.0000 44.44 %

24,500.00 -700.00 21,000.00 -4,200.00 36,400.00 11,200.00
1,800.0000
25,200.00

650.0000
16 COMBINATION INLET

2.0000 EACH -35.00 % 1,500.0000 50.00 % 925.0000 -7.50 %

1,300.00 -700.00 3,000.00 1,000.00 1,850.00 -150.00
1,000.0000
2,000.00

40.0000
17 FILTER BLANKET

73.0000 C.Y. 60.00 % 46.0000 84.00 % 38.0000 52.00 %

2,920.00 1,095.00 3,358.00 1,533.00 2,774.00 949.00
25.0000
1,825.00

55.0000
18 QUARRY SPALLS

550.0000 C.Y. 66.67 % 41.0000 24.24 % 33.0000 0.00 %

30,250.00 12,100.00 22,550.00 4,400.00 18,150.00 0.00
33.0000

18,150.00

8.0000
19 UNDERDRAIN PIPE 6 IN. DIAM.

511.0000 L.F. -40.74 % 7.0000 -48.15 % 3.2500 -75.93 %

4,088.00 -2,810.50 3,577.00 -3,321.50 1,660.75 -5,237.75
13.5000
6,898.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

KERR CONTRACTORS, INC. MIDMOUNTAIN CONTRACTORS, INC. TRI-STATE CONSTRUCTION, INC.
395 SHENANDOAH LANE NE 825 5TH AVE 350 - 106TH AVE NE
97071-9771 98033-6391 98004-5732

PROJECT : WOODBURN   OR  970711060 KIRKLAND   WA  980832909 BELLEVUE   WA  980093686

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

70.0000
20 SCHEDULE A CULV. PIPE 12 IN. DIAM.

36.0000 L.F. 133.33 % 23.0000 -23.33 % 70.0000 133.33 %

2,520.00 1,440.00 828.00 -252.00 2,520.00 1,440.00
30.0000
1,080.00

35.0000
21 SCHEDULE A CULV. PIPE 18 IN. DIAM.

846.0000 L.F. -22.22 % 38.0000 -15.56 % 28.0000 -37.78 %

29,610.00 -8,460.00 32,148.00 -5,922.00 23,688.00 -14,382.00
45.0000

38,070.00

55.0000
22 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

28.0000 L.F. 15.79 % 49.0000 3.16 % 28.0000 -41.05 %

1,540.00 210.00 1,372.00 42.00 784.00 -546.00
47.5000
1,330.00

75.0000
23 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

46.0000 L.F. 15.38 % 65.0000 0.00 % 41.0000 -36.92 %

3,450.00 460.00 2,990.00 0.00 1,886.00 -1,104.00
65.0000
2,990.00

74.0000
24  STEEL CASING 18 IN. DIAM. - AGREEMENT UT01399

1773.0000 L.F. 64.44 % 90.0000 100.00 % 66.0000 46.67 %

131,202.00 51,417.00 159,570.00 79,785.00 117,018.00 37,233.00
45.0000

79,785.00

85.0000
25  STEEL CASING 24 IN. DIAM.

130.0000 L.F. 41.67 % 118.0000 96.67 % 88.0000 46.67 %

11,050.00 3,250.00 15,340.00 7,540.00 11,440.00 3,640.00
60.0000
7,800.00

300.0000
26  FURNISHING AND JACKING STEEL CASING 24 IN. DIAM.

241.0000 L.F. -40.00 % 375.0000 -25.00 % 275.0000 -45.00 %

72,300.00 -48,200.00 90,375.00 -30,125.00 66,275.00 -54,225.00
500.0000

120,500.00

325.0000
27  PLAIN ST. CULV. PIPE 0.138 IN. TH. 72 IN. DIAM.

113.0000 L.F. -45.83 % 600.0000 0.00 % 195.0000 -67.50 %

36,725.00 -31,075.00 67,800.00 0.00 22,035.00 -45,765.00
600.0000
67,800.00

STORM SEWER

500.0000
28 CATCH BASIN TYPE 1

2.0000 EACH -54.55 % 1,100.0000 0.00 % 925.0000 -15.91 %

1,000.00 -1,200.00 2,200.00 0.00 1,850.00 -350.00
1,100.0000
2,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

KERR CONTRACTORS, INC. MIDMOUNTAIN CONTRACTORS, INC. TRI-STATE CONSTRUCTION, INC.
395 SHENANDOAH LANE NE 825 5TH AVE 350 - 106TH AVE NE
97071-9771 98033-6391 98004-5732

PROJECT : WOODBURN   OR  970711060 KIRKLAND   WA  980832909 BELLEVUE   WA  980093686

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

42.0000
29  PVC PIPE FOR WATER MAIN 12 IN. DIAM - AGREEMENT UT01399

266.0000 L.F. -41.67 % 40.0000 -44.44 % 59.5000 -17.36 %

11,172.00 -7,980.00 10,640.00 -8,512.00 15,827.00 -3,325.00
72.0000

19,152.00

STRUCTURE

8.0000
30 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1736.0000 C.Y. -52.94 % 1.7000 -90.00 % 11.0000 -35.29 %

13,888.00 -15,624.00 2,951.20 -26,560.80 19,096.00 -10,416.00
17.0000

29,512.00
31 SHORING OR EXTRA EXCAVATION CL. A - SR124 / US12

L.S. -75.00 % -98.75 % -93.75 %

10,000.00 -30,000.00 500.00 -39,500.00 2,500.00 -37,500.0040,000.00
32 SHORING OR EXTRA EXCAVATION CL. A - HUMORIST RD / US 12

L.S. 42.86 % -92.86 % -78.57 %

10,000.00 3,000.00 500.00 -6,500.00 1,500.00 -5,500.007,000.00

35.0000
33 GRAVEL BACKFILL FOR WALL

1610.0000 C.Y. 16.67 % 24.0000 -20.00 % 31.5000 5.00 %

56,350.00 8,050.00 38,640.00 -9,660.00 50,715.00 2,415.00
30.0000

48,300.00

0.8000
34 ST. REINF. BAR FOR BRIDGE

181900.0000 LB. -11.11 % 0.7100 -21.11 % 0.9700 7.78 %

145,520.00 -18,190.00 129,149.00 -34,561.00 176,443.00 12,733.00
0.9000

163,710.00

350.0000
35 CONC. CLASS 4000 FOR BRIDGE

1142.0000 C.Y. -22.22 % 520.0000 15.56 % 600.0000 33.33 %

399,700.00 -114,200.00 593,840.00 79,940.00 685,200.00 171,300.00
450.0000

513,900.00

240.0000
36 PRESTRESSED CONC. GIRDER WF50G

1610.0000 L.F. -12.73 % 215.0000 -21.82 % 235.0000 -14.55 %

386,400.00 -56,350.00 346,150.00 -96,600.00 378,350.00 -64,400.00
275.0000

442,750.00

260.0000
37 PRESTRESSED CONC. GIRDER WF58G

1840.0000 L.F. -13.33 % 230.0000 -23.33 % 260.0000 -13.33 %

478,400.00 -73,600.00 423,200.00 -128,800.00 478,400.00 -73,600.00
300.0000

552,000.00
38 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

KERR CONTRACTORS, INC. MIDMOUNTAIN CONTRACTORS, INC. TRI-STATE CONSTRUCTION, INC.
395 SHENANDOAH LANE NE 825 5TH AVE 350 - 106TH AVE NE
97071-9771 98033-6391 98004-5732

PROJECT : WOODBURN   OR  970711060 KIRKLAND   WA  980832909 BELLEVUE   WA  980093686

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

0.0000
39 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

40 SUPERSTRUCTURE SR 124 OVER US 12 BRIDGE
L.S. -30.00 % -13.00 % -17.00 %

350,000.00 -150,000.00 435,000.00 -65,000.00 415,000.00 -85,000.00500,000.00
41 SUPERSTRUCTURE HUMORIST RD OVER US 12 BRIDGE

L.S. -30.00 % -22.00 % -20.00 %

420,000.00 -180,000.00 468,000.00 -132,000.00 480,000.00 -120,000.00600,000.00

61.0000
42 BRIDGE RAILING TYPE BP

893.0000 L.F. -18.67 % 85.0000 13.33 % 66.0000 -12.00 %

54,473.00 -12,502.00 75,905.00 8,930.00 58,938.00 -8,037.00
75.0000

66,975.00

80.0000
43 BRIDGE RAILING TYPE WIRE FABRIC FENCE

384.0000 L.F. -60.00 % 140.0000 -30.00 % 97.0000 -51.50 %

30,720.00 -46,080.00 53,760.00 -23,040.00 37,248.00 -39,552.00
200.0000
76,800.00

85.0000
44 TRAFFIC BARRIER

611.0000 L.F. -29.17 % 128.0000 6.67 % 106.0000 -11.67 %

51,935.00 -21,385.00 78,208.00 4,888.00 64,766.00 -8,554.00
120.0000
73,320.00

95.0000
45 PEDESTRIAN BARRIER

667.0000 L.F. -32.14 % 128.0000 -8.57 % 134.0000 -4.29 %

63,365.00 -30,015.00 85,376.00 -8,004.00 89,378.00 -4,002.00
140.0000
93,380.00

30.0000
46 CONCRETE FASCIA PANEL

2500.0000 S.F. -33.33 % 38.0000 -15.56 % 45.0000 0.00 %

75,000.00 -37,500.00 95,000.00 -17,500.00 112,500.00 0.00
45.0000

112,500.00

170.0000
47 BRIDGE APPROACH SLAB

864.0000 S.Y. -24.44 % 178.0000 -20.89 % 278.0000 23.56 %

146,880.00 -47,520.00 153,792.00 -40,608.00 240,192.00 45,792.00
225.0000

194,400.00

SURFACING

15.0000
48 CRUSHED SURFACING BASE COURSE

65320.0000 TON 36.36 % 12.0000 9.09 % 13.0000 18.18 %

979,800.00 261,280.00 783,840.00 65,320.00 849,160.00 130,640.00
11.0000

718,520.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

KERR CONTRACTORS, INC. MIDMOUNTAIN CONTRACTORS, INC. TRI-STATE CONSTRUCTION, INC.
395 SHENANDOAH LANE NE 825 5TH AVE 350 - 106TH AVE NE
97071-9771 98033-6391 98004-5732

PROJECT : WOODBURN   OR  970711060 KIRKLAND   WA  980832909 BELLEVUE   WA  980093686

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

95.0000
49  THREE MAN BOULDERS

30.0000 TON -5.00 % 48.0000 -52.00 % 25.5000 -74.50 %

2,850.00 -150.00 1,440.00 -1,560.00 765.00 -2,235.00
100.0000
3,000.00

50.0000
50  3" MINUS LIGHT BASALT RIPRAP

48.0000 C.Y. 2.04 % 30.0000 -38.78 % 38.0000 -22.45 %

2,400.00 48.00 1,440.00 -912.00 1,824.00 -528.00
49.0000
2,352.00

LIQUID ASPHALT
51 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

28,080.00 28,080.00 28,080.0028,080.00

CEMENT CONCRETE PAVEMENT

170.0000
52 CEMENT CONC. PAVEMENT

2051.5000 C.Y. -15.00 % 235.0000 17.50 % 190.0000 -5.00 %

348,755.00 -61,545.00 482,102.50 71,802.50 389,785.00 -20,515.00
200.0000

410,300.00
53 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4,104.00 4,104.00 4,104.004,104.00

15.7500
54 CORROSION RESISTANT DOWEL BAR

5591.0000 EACH 43.18 % 8.0000 -27.27 % 21.5000 95.45 %

88,058.25 26,557.25 44,728.00 -16,773.00 120,206.50 58,705.50
11.0000

61,501.00

3.1000
55  ISOLATION JOINT

784.0000 L.F. -58.67 % 5.0000 -33.33 % 7.5000 0.00 %

2,430.40 -3,449.60 3,920.00 -1,960.00 5,880.00 0.00
7.5000

5,880.00

HOT MIX ASPHALT

16.0000
56 PLANING BITUMINOUS PAVEMENT

440.0000 S.Y. 220.00 % 17.0000 240.00 % 12.5000 150.00 %

7,040.00 4,840.00 7,480.00 5,280.00 5,500.00 3,300.00
5.0000

2,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

KERR CONTRACTORS, INC. MIDMOUNTAIN CONTRACTORS, INC. TRI-STATE CONSTRUCTION, INC.
395 SHENANDOAH LANE NE 825 5TH AVE 350 - 106TH AVE NE
97071-9771 98033-6391 98004-5732

PROJECT : WOODBURN   OR  970711060 KIRKLAND   WA  980832909 BELLEVUE   WA  980093686

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

68.0000
57 HMA CL. 1/2 IN. PG 70-28

6730.0000 TON -2.86 % 68.0000 -2.86 % 69.0000 -1.43 %

457,640.00 -13,460.00 457,640.00 -13,460.00 464,370.00 -6,730.00
70.0000

471,100.00

65.5000
58 HMA CL. 1/2 IN. PG 64-28

21350.0000 TON 0.77 % 65.5000 0.77 % 66.5000 2.31 %

1,398,425.00 10,675.00 1,398,425.00 10,675.00 1,419,775.00 32,025.00
65.0000

1,387,750.00
59 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

55,770.00 55,770.00 55,770.0055,770.00
60 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

36,880.00 36,880.00 36,880.0036,880.00
61 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

210,040.00 210,040.00 210,040.00210,040.00

78.0000
62 COMMERCIAL HMA

280.0000 TON 11.43 % 75.0000 7.14 % 80.0000 14.29 %

21,840.00 2,240.00 21,000.00 1,400.00 22,400.00 2,800.00
70.0000

19,600.00

5.2500
63 LONGITUDINAL JOINT SEAL

570.0000 L.F. 356.52 % 5.0000 334.78 % 3.0000 160.87 %

2,992.50 2,337.00 2,850.00 2,194.50 1,710.00 1,054.50
1.1500
655.50

64 ASPHALT BINDER REVISION
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

IRRIGATION AND WATER DISTRIBUTION
65 IRRIGATION SYSTEM

L.S. -28.21 % -52.51 % -51.40 %

65,000.00 -25,540.00 43,000.00 -47,540.00 44,000.00 -46,540.0090,540.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

KERR CONTRACTORS, INC. MIDMOUNTAIN CONTRACTORS, INC. TRI-STATE CONSTRUCTION, INC.
395 SHENANDOAH LANE NE 825 5TH AVE 350 - 106TH AVE NE
97071-9771 98033-6391 98004-5732

PROJECT : WOODBURN   OR  970711060 KIRKLAND   WA  980832909 BELLEVUE   WA  980093686

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

75.0000
66 ESC LEAD

77.0000 DAY -25.00 % 100.0000 0.00 % 1.0000 -99.00 %

5,775.00 -1,925.00 7,700.00 0.00 77.00 -7,623.00
100.0000
7,700.00

4.2500
67  HIGH VISIBILITY SILT FENCE

12090.0000 L.F. -15.00 % 5.0000 0.00 % 3.0000 -40.00 %

51,382.50 -9,067.50 60,450.00 0.00 36,270.00 -24,180.00
5.0000

60,450.00

2.7000
68 HIGH VISIBILITY FENCE

1530.0000 L.F. -32.50 % 4.0000 0.00 % 3.0000 -25.00 %

4,131.00 -1,989.00 6,120.00 0.00 4,590.00 -1,530.00
4.0000

6,120.00

2.8700
69 WATTLE

6580.0000 L.F. -4.33 % 4.0000 33.33 % 3.7500 25.00 %

18,884.60 -855.40 26,320.00 6,580.00 24,675.00 4,935.00
3.0000

19,740.00

300.0000
70 SOIL BINDER OR TACKING AGENT

140.1500 ACRE -70.00 % 225.0000 -77.50 % 250.0000 -75.00 %

42,045.00 -98,105.00 31,533.75 -108,616.25 35,037.50 -105,112.50
1,000.0000
140,150.00

0.0000
71 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

2,970.0000
72 MULCHING WITH HECP TYPE 1 MULCH

70.0000 ACRE 1,880.00 % 2,775.0000 1,750.00 % 2,500.0000 1,566.67 %

207,900.00 197,400.00 194,250.00 183,750.00 175,000.00 164,500.00
150.0000
10,500.00

37,900.0000
73  SEEDING - LAWN SEED MIX AREAS

0.4000 ACRE 1,416.00 % 4,000.0000 60.00 % 4,500.0000 80.00 %

15,160.00 14,160.00 1,600.00 600.00 1,800.00 800.00
2,500.0000
1,000.00

4,862.0000
74 SEEDING AND MULCHING

42.7600 ACRE 318.96 % 3,000.0000 158.51 % 2,700.0000 132.66 %

207,899.12 158,276.14 128,280.00 78,657.02 115,452.00 65,829.02
1,160.5000
49,622.98

0.0000
75 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

5,625.0000
76  MEDIUM COMPOST

42.7600 ACRE -61.58 % 8,900.0000 -39.21 % 8,750.0000 -40.23 %

240,525.00 -385,481.40 380,564.00 -245,442.40 374,150.00 -251,856.40
14,640.0000
626,006.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

KERR CONTRACTORS, INC. MIDMOUNTAIN CONTRACTORS, INC. TRI-STATE CONSTRUCTION, INC.
395 SHENANDOAH LANE NE 825 5TH AVE 350 - 106TH AVE NE
97071-9771 98033-6391 98004-5732

PROJECT : WOODBURN   OR  970711060 KIRKLAND   WA  980832909 BELLEVUE   WA  980093686

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

0.0000
77 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

8.9500
78 TOPSOIL TYPE B

135.0000 C.Y. -40.33 % 7.0000 -53.33 % 5.0000 -66.67 %

1,208.25 -816.75 945.00 -1,080.00 675.00 -1,350.00
15.0000
2,025.00

3.0000
79  SLOPE PROTECTION ROCK

8230.0000 S.Y. 22.45 % 3.5000 42.86 % 2.3500 -4.08 %

24,690.00 4,526.50 28,805.00 8,641.50 19,340.50 -823.00
2.4500

20,163.50

262.0000
80 PSIPE BOWHALL MAPLE

23.0000 EACH -12.67 % 184.0000 -38.67 % 275.0000 -8.33 %

6,026.00 -874.00 4,232.00 -2,668.00 6,325.00 -575.00
300.0000
6,900.00

350.0000
81 PSIPE SCOTCH PINE

1.0000 EACH 55.56 % 155.0000 -31.11 % 325.0000 44.44 %

350.00 125.00 155.00 -70.00 325.00 100.00
225.0000
225.00

21.5000
82 PSIPE GOLDEN CURRANT

3.0000 EACH 7.50 % 9.0000 -55.00 % 18.0000 -10.00 %

64.50 4.50 27.00 -33.00 54.00 -6.00
20.0000
60.00

21.5000
83 PSIPE RABBITBRUSH

5.0000 EACH 7.50 % 9.0000 -55.00 % 18.0000 -10.00 %

107.50 7.50 45.00 -55.00 90.00 -10.00
20.0000
100.00

10.5000
84 PSIPE BEARBERRY KINNIKINNICK

16.0000 EACH -47.50 % 9.0000 -55.00 % 9.0000 -55.00 %

168.00 -152.00 144.00 -176.00 144.00 -176.00
20.0000
320.00

10.5000
85 PSIPE RUSSIAN SAGE

5.0000 EACH -47.50 % 9.0000 -55.00 % 9.0000 -55.00 %

52.50 -47.50 45.00 -55.00 45.00 -55.00
20.0000
100.00

10.5000
86 PSIPE PURPLE CONE FLOWER

6.0000 EACH -47.50 % 9.0000 -55.00 % 9.0000 -55.00 %

63.00 -57.00 54.00 -66.00 54.00 -66.00
20.0000
120.00

10.5000
87 PSIPE COMMON YARROW

6.0000 EACH -47.50 % 9.0000 -55.00 % 9.0000 -55.00 %

63.00 -57.00 54.00 -66.00 54.00 -66.00
20.0000
120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

KERR CONTRACTORS, INC. MIDMOUNTAIN CONTRACTORS, INC. TRI-STATE CONSTRUCTION, INC.
395 SHENANDOAH LANE NE 825 5TH AVE 350 - 106TH AVE NE
97071-9771 98033-6391 98004-5732

PROJECT : WOODBURN   OR  970711060 KIRKLAND   WA  980832909 BELLEVUE   WA  980093686

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

10.5000
88 PSIPE BUSH PENSTEMON

41.0000 EACH -47.50 % 9.0000 -55.00 % 9.0000 -55.00 %

430.50 -389.50 369.00 -451.00 369.00 -451.00
20.0000
820.00

10.5000
89 PSIPE ELIJAH BLUE FESCUE

80.0000 EACH -47.50 % 9.0000 -55.00 % 9.0000 -55.00 %

840.00 -760.00 720.00 -880.00 720.00 -880.00
20.0000
1,600.00

90 WEED AND PEST CONTROL
EST. 0.00 % 0.00 % 0.00 %

48,120.00 48,120.00 48,120.0048,120.00

102.0000
91 BARK OR WOOD CHIP MULCH

52.0000 C.Y. 155.00 % 50.0000 25.00 % 35.0000 -12.50 %

5,304.00 3,224.00 2,600.00 520.00 1,820.00 -260.00
40.0000
2,080.00

TRAFFIC

10.7000
92 CEMENT CONC. TRAFFIC CURB AND GUTTER

4729.0000 L.F. -17.69 % 11.0000 -15.38 % 16.2500 25.00 %

50,600.30 -10,876.70 52,019.00 -9,458.00 76,846.25 15,369.25
13.0000

61,477.00

14.7000
93 MOUNTABLE CEMENT CONC. TRAFFIC CURB

1477.0000 L.F. 13.08 % 15.0000 15.38 % 13.0000 0.00 %

21,711.90 2,510.90 22,155.00 2,954.00 19,201.00 0.00
13.0000

19,201.00

17.3000
94  ROUNDABOUT OUTSIDE TRUCK APRON MOUNTABLE CURB

464.0000 L.F. 15.33 % 15.0000 0.00 % 19.5000 30.00 %

8,027.20 1,067.20 6,960.00 0.00 9,048.00 2,088.00
15.0000
6,960.00

17.3000
95  ROUNDABOUT ROLLED CURB AND GUTTER

1235.0000 L.F. -11.28 % 16.0000 -17.95 % 19.5000 0.00 %

21,365.50 -2,717.00 19,760.00 -4,322.50 24,082.50 0.00
19.5000

24,082.50

16.3000
96  ROUNDABOUT MOUNTABLE CURB AND GUTTER

3720.0000 L.F. -9.44 % 16.0000 -11.11 % 19.5000 8.33 %

60,636.00 -6,324.00 59,520.00 -7,440.00 72,540.00 5,580.00
18.0000

66,960.00

13.3000
97 CEMENT CONC. PEDESTRIAN CURB

255.0000 L.F. -16.88 % 18.0000 12.50 % 24.5000 53.13 %

3,391.50 -688.50 4,590.00 510.00 6,247.50 2,167.50
16.0000
4,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

KERR CONTRACTORS, INC. MIDMOUNTAIN CONTRACTORS, INC. TRI-STATE CONSTRUCTION, INC.
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COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5.3500
98 EXTRUDED CURB

2890.0000 L.F. -33.13 % 5.0000 -37.50 % 5.3500 -33.13 %

15,461.50 -7,658.50 14,450.00 -8,670.00 15,461.50 -7,658.50
8.0000

23,120.00

18.2500
99 BEAM GUARDRAIL TYPE 31

3153.0000 L.F. -8.75 % 20.0000 0.00 % 20.7500 3.75 %

57,542.25 -5,517.75 63,060.00 0.00 65,424.75 2,364.75
20.0000

63,060.00

3,300.0000
100 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

8.0000 EACH 120.00 % 2,000.0000 33.33 % 2,425.0000 61.67 %

26,400.00 14,400.00 16,000.00 4,000.00 19,400.00 7,400.00
1,500.0000
12,000.00

2,325.0000
101 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

8.0000 EACH -7.00 % 2,150.0000 -14.00 % 2,150.0000 -14.00 %

18,600.00 -1,400.00 17,200.00 -2,800.00 17,200.00 -2,800.00
2,500.0000
20,000.00

850.0000
102 BEAM GUARDRAIL ANCHOR TYPE 10

12.0000 EACH 13.33 % 620.0000 -17.33 % 625.0000 -16.67 %

10,200.00 1,200.00 7,440.00 -1,560.00 7,500.00 -1,500.00
750.0000
9,000.00

8.0000
103 TEMPORARY CONC. BARRIER

737.0000 L.F. -46.67 % 17.0000 13.33 % 13.0000 -13.33 %

5,896.00 -5,159.00 12,529.00 1,474.00 9,581.00 -1,474.00
15.0000

11,055.00

2,750.0000
104 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH -8.33 % 2,600.0000 -13.33 % 3,000.0000 0.00 %

13,750.00 -1,250.00 13,000.00 -2,000.00 15,000.00 0.00
3,000.0000
15,000.00

1,500.0000
105 TRANSPORTABLE ATTENUATOR(S)

1.0000 EACH -62.50 % 3,000.0000 -25.00 % 2,500.0000 -37.50 %

1,500.00 -2,500.00 3,000.00 -1,000.00 2,500.00 -1,500.00
4,000.0000
4,000.00

85.0000
106 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

16.0000 HR 70.00 % 100.0000 100.00 % 60.0000 20.00 %

1,360.00 560.00 1,600.00 800.00 960.00 160.00
50.0000
800.00

107 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

27.0000
108 FLEXIBLE GUIDE POST

252.0000 EACH 0.00 % 30.0000 11.11 % 30.0000 11.11 %

6,804.00 0.00 7,560.00 756.00 7,560.00 756.00
27.0000
6,804.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1300
109 PAINT LINE

82510.0000 L.F. -13.33 % 0.1300 -13.33 % 0.1300 -13.33 %

10,726.30 -1,650.20 10,726.30 -1,650.20 10,726.30 -1,650.20
0.1500

12,376.50

1.5000
110 PLASTIC WIDE LINE

3450.0000 L.F. 0.00 % 1.5000 0.00 % 1.5000 0.00 %

5,175.00 0.00 5,175.00 0.00 5,175.00 0.00
1.5000

5,175.00

3.5000
111 PLASTIC CROSSWALK LINE

540.0000 S.F. 27.27 % 3.5000 27.27 % 3.5000 27.27 %

1,890.00 405.00 1,890.00 405.00 1,890.00 405.00
2.7500

1,485.00

4.0000
112 PLASTIC STOP LINE

260.0000 L.F. -27.27 % 4.0000 -27.27 % 4.0000 -27.27 %

1,040.00 -390.00 1,040.00 -390.00 1,040.00 -390.00
5.5000

1,430.00

62.5000
113 PLASTIC TRAFFIC ARROW

16.0000 EACH -37.50 % 62.0000 -38.00 % 62.5000 -37.50 %

1,000.00 -600.00 992.00 -608.00 1,000.00 -600.00
100.0000
1,600.00

400.0000
114  PLASTIC ROUNDABOUT TRAFFIC ARROW

15.0000 EACH 14.29 % 400.0000 14.29 % 400.0000 14.29 %

6,000.00 750.00 6,000.00 750.00 6,000.00 750.00
350.0000
5,250.00

50.0000
115 PLASTIC DRAINAGE MARKING

16.0000 EACH 92.31 % 30.0000 15.38 % 30.0000 15.38 %

800.00 384.00 480.00 64.00 480.00 64.00
26.0000
416.00

10,000.0000
116 SHOULDER RUMBLE STRIP TYPE 1

0.3000 MI. 376.19 % 5,500.0000 161.90 % 5,500.0000 161.90 %

3,000.00 2,370.00 1,650.00 1,020.00 1,650.00 1,020.00
2,100.0000

630.00

1,575.0000
117 RAISED PAVEMENT MARKER TYPE 2

0.2500 HUND 110.00 % 1,575.0000 110.00 % 1,575.0000 110.00 %

393.75 206.25 393.75 206.25 393.75 206.25
750.0000
187.50

4,600.0000
118 RECESSED PAVEMENT MARKER

0.2500 HUND 206.67 % 4,600.0000 206.67 % 4,600.0000 206.67 %

1,150.00 775.00 1,150.00 775.00 1,150.00 775.00
1,500.0000

375.00
119 PERMANENT SIGNING

L.S. 21.40 % 39.92 % 35.80 %

147,500.00 26,000.00 170,000.00 48,500.00 165,000.00 43,500.00121,500.00
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120 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 35.00 % -32.00 % 50.00 %

13,500.00 3,500.00 6,800.00 -3,200.00 15,000.00 5,000.0010,000.00
121 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 45.00 % -32.00 % 50.00 %

14,500.00 4,500.00 6,800.00 -3,200.00 15,000.00 5,000.0010,000.00
122 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 62.50 % -8.75 % 87.50 %

13,000.00 5,000.00 7,300.00 -700.00 15,000.00 7,000.008,000.00
123 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. 50.00 % -28.00 % 50.00 %

15,000.00 5,000.00 7,200.00 -2,800.00 15,000.00 5,000.0010,000.00
124 ILLUMINATION SYSTEM

L.S. -36.87 % -36.29 % -45.95 %

327,000.00 -191,000.00 330,000.00 -188,000.00 280,000.00 -238,000.00518,000.00
125  TRAFFIC SIGNAL SYSTEM REMOVAL - SR 124

L.S. -16.36 % -9.09 % -31.82 %

9,200.00 -1,800.00 10,000.00 -1,000.00 7,500.00 -3,500.0011,000.00
126  TRAFFIC SIGNAL SYSTEM REMOVAL - HUMORIST ROAD

L.S. -23.89 % 33.33 % -16.67 %

6,850.00 -2,150.00 12,000.00 3,000.00 7,500.00 -1,500.009,000.00
127 ITS - CCTV SYSTEM

L.S. -64.84 % -64.52 % -59.68 %

21,800.00 -40,200.00 22,000.00 -40,000.00 25,000.00 -37,000.0062,000.00
128 ITS - DATA STATION

L.S. -14.80 % -20.00 % 12.00 %

10,650.00 -1,850.00 10,000.00 -2,500.00 14,000.00 1,500.0012,500.00
129 ITS - COMMUNICATION SYSTEM

L.S. -76.43 % -72.86 % -39.29 %

3,300.00 -10,700.00 3,800.00 -10,200.00 8,500.00 -5,500.0014,000.00

32.0000
130 DIRECTIONAL BORING

100.0000 L.F. -60.00 % 80.0000 0.00 % 50.0000 -37.50 %

3,200.00 -4,800.00 8,000.00 0.00 5,000.00 -3,000.00
80.0000
8,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

KERR CONTRACTORS, INC. MIDMOUNTAIN CONTRACTORS, INC. TRI-STATE CONSTRUCTION, INC.
395 SHENANDOAH LANE NE 825 5TH AVE 350 - 106TH AVE NE
97071-9771 98033-6391 98004-5732

PROJECT : WOODBURN   OR  970711060 KIRKLAND   WA  980832909 BELLEVUE   WA  980093686

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

8.8000
131 CONDUIT PIPE 2 IN. DIAM.

1530.0000 L.F. -41.33 % 12.0000 -20.00 % 20.0000 33.33 %

13,464.00 -9,486.00 18,360.00 -4,590.00 30,600.00 7,650.00
15.0000

22,950.00

2.0000
132 SEQUENTIAL ARROW SIGN

210.0000 HR -33.33 % 1.0000 -66.67 % 3.2500 8.33 %

420.00 -210.00 210.00 -420.00 682.50 52.50
3.0000
630.00

2.2500
133 PORTABLE CHANGEABLE MESSAGE SIGN

1990.0000 HR -70.00 % 5.0000 -33.33 % 15.0000 100.00 %

4,477.50 -10,447.50 9,950.00 -4,975.00 29,850.00 14,925.00
7.5000

14,925.00
134 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 71.15 % 110.27 % 46.70 %

35,000.00 14,550.00 43,000.00 22,550.00 30,000.00 9,550.0020,450.00

43.0000
135 FLAGGERS AND SPOTTERS

1659.0000 HR 22.86 % 39.0000 11.43 % 38.0000 8.57 %

71,337.00 13,272.00 64,701.00 6,636.00 63,042.00 4,977.00
35.0000

58,065.00

43.0000
136 OTHER TRAFFIC CONTROL LABOR

1440.0000 HR 22.86 % 39.0000 11.43 % 40.0000 14.29 %

61,920.00 11,520.00 56,160.00 5,760.00 57,600.00 7,200.00
35.0000

50,400.00
137 TRAFFIC CONTROL SUPERVISOR

L.S. 6.38 % -22.34 % -26.60 %

100,000.00 6,000.00 73,000.00 -21,000.00 69,000.00 -25,000.0094,000.00

18.0000
138 CONSTRUCTION SIGNS CLASS A

1931.0000 S.F. 50.00 % 14.0000 16.67 % 26.5000 120.83 %

34,758.00 11,586.00 27,034.00 3,862.00 51,171.50 27,999.50
12.0000

23,172.00

OTHER ITEMS
139 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00

0.1000
140 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3014.0000 C.Y. -98.00 % 0.8500 -83.00 % 4.2500 -15.00 %

301.40 -14,768.60 2,561.90 -12,508.10 12,809.50 -2,260.50
5.0000

15,070.00
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0.1000
141  STRUCTURE EXCAVATION CLASS B INCL. HAUL-AGREMNT UT01399

1260.0000 C.Y. -98.00 % 0.8500 -83.00 % 3.5000 -30.00 %

126.00 -6,174.00 1,071.00 -5,229.00 4,410.00 -1,890.00
5.0000

6,300.00

0.1000
142 SHORING OR EXTRA EXCAVATION CLASS B

2580.0000 S.F. -90.00 % 1.0000 0.00 % 1.0000 0.00 %

258.00 -2,322.00 2,580.00 0.00 2,580.00 0.00
1.0000

2,580.00

0.1000
143  SHORING OR EXTRA EXCAVATION CLASS B - AGREEMENT UT01399

18092.0000 S.F. -90.00 % 0.5000 -50.00 % 0.2500 -75.00 %

1,809.20 -16,282.80 9,046.00 -9,046.00 4,523.00 -13,569.00
1.0000

18,092.00

35.0000
144 GRAVEL BACKFILL FOR DRAIN

31.0000 C.Y. -12.50 % 20.0000 -50.00 % 31.0000 -22.50 %

1,085.00 -155.00 620.00 -620.00 961.00 -279.00
40.0000
1,240.00

1.0000
145 WATER

71791.0000 MGAL -83.33 % 3.5000 -41.67 % 20.0000 233.33 %

71,791.00 -358,955.00 251,268.50 -179,477.50 1,435,820.00 1,005,074.00
6.0000

430,746.00

105.0000
146 CONC. CLASS 3000

132.1000 C.Y. -30.00 % 350.0000 133.33 % 245.0000 63.33 %

13,870.50 -5,944.50 46,235.00 26,420.00 32,364.50 12,549.50
150.0000
19,815.00

147 CURE BOX
L.S. -41.67 % -58.33 % -62.50 %

3,500.00 -2,500.00 2,500.00 -3,500.00 2,250.00 -3,750.006,000.00

200.0000
148 PLUGGING EXISTING PIPE

4.0000 EACH -20.00 % 150.0000 -40.00 % 250.0000 0.00 %

800.00 -200.00 600.00 -400.00 1,000.00 0.00
250.0000
1,000.00

149 STRUCTURE SURVEYING
L.S. -60.00 % 50.00 % 4.00 %

20,000.00 -30,000.00 75,000.00 25,000.00 52,000.00 2,000.0050,000.00

1,500.0000
150 BOLLARD TYPE 1

2.0000 EACH 166.90 % 750.0000 33.45 % 1,225.0000 117.97 %

3,000.00 1,876.00 1,500.00 376.00 2,450.00 1,326.00
562.0000
1,124.00

500.0000
151 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 25.00 % 500.0000 25.00 % 650.0000 62.50 %

500.00 100.00 500.00 100.00 650.00 250.00
400.0000
400.00
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300.0000
152 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -40.00 % 525.0000 5.00 % 600.0000 20.00 %

300.00 -200.00 525.00 25.00 600.00 100.00
500.0000
500.00

1,500.0000
153  REMOVE, RESET, AND INSTALL MONUMENT

1.0000 EACH 76.47 % 250.0000 -70.59 % 700.0000 -17.65 %

1,500.00 650.00 250.00 -600.00 700.00 -150.00
850.0000
850.00

30.0000
154 CEMENT CONC. SIDEWALK

3467.0000 S.Y. -14.29 % 30.0000 -14.29 % 33.5000 -4.29 %

104,010.00 -17,335.00 104,010.00 -17,335.00 116,144.50 -5,200.50
35.0000

121,345.00

49.0000
155 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

13.0000 S.Y. 22.50 % 30.0000 -25.00 % 111.0000 177.50 %

637.00 117.00 390.00 -130.00 1,443.00 923.00
40.0000
520.00

700.0000
156 CEMENT CONC. CURB RAMP TYPE 2

4.0000 EACH -41.67 % 1,000.0000 -16.67 % 800.0000 -33.33 %

2,800.00 -2,000.00 4,000.00 -800.00 3,200.00 -1,600.00
1,200.0000
4,800.00

700.0000
157 CEMENT CONC. CURB RAMP TYPE 3B

2.0000 EACH -46.15 % 1,000.0000 -23.08 % 750.0000 -42.31 %

1,400.00 -1,200.00 2,000.00 -600.00 1,500.00 -1,100.00
1,300.0000
2,600.00

725.0000
158 CEMENT CONC. CURB RAMP TYPE 4A

3.0000 EACH -44.23 % 1,000.0000 -23.08 % 750.0000 -42.31 %

2,175.00 -1,725.00 3,000.00 -900.00 2,250.00 -1,650.00
1,300.0000
3,900.00

525.0000
159  CEMENT CONC. BICYCLE RAMP

2.0000 EACH -59.62 % 1,200.0000 -7.69 % 750.0000 -42.31 %

1,050.00 -1,550.00 2,400.00 -200.00 1,500.00 -1,100.00
1,300.0000
2,600.00

20.0000
160  TRUNCATED DOME DETECTABLE WARNING SURFACE

212.0000 S.F. -20.00 % 55.0000 120.00 % 52.0000 108.00 %

4,240.00 -1,060.00 11,660.00 6,360.00 11,024.00 5,724.00
25.0000
5,300.00

32.0000
161  PATTERNED CEMENT CONCRETE

2249.4000 S.Y. -78.67 % 150.0000 0.00 % 68.0000 -54.67 %

71,980.80 -265,429.20 337,410.00 0.00 152,959.20 -184,450.80
150.0000

337,410.00

3.7500
162 WIRE FENCE TYPE 2

9940.0000 L.F. 7.14 % 6.0000 71.43 % 4.6000 31.43 %

37,275.00 2,485.00 59,640.00 24,850.00 45,724.00 10,934.00
3.5000

34,790.00
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5.7500
163  MODIFIED WIRE FENCE TYPE 1

310.0000 L.F. 53.33 % 9.0000 140.00 % 9.5000 153.33 %

1,782.50 620.00 2,790.00 1,627.50 2,945.00 1,782.50
3.7500

1,162.50

5.7500
164  MODIFIED WIRE FENCE TYPE 2

1910.0000 L.F. 35.29 % 12.0000 182.35 % 12.0000 182.35 %

10,982.50 2,865.00 22,920.00 14,802.50 22,920.00 14,802.50
4.2500

8,117.50

65.0000
165  COATED CHAIN LINK FENCE TYPE 4 MODIFIED

140.0000 L.F. 225.00 % 60.0000 200.00 % 70.0000 250.00 %

9,100.00 6,300.00 8,400.00 5,600.00 9,800.00 7,000.00
20.0000
2,800.00

125.0000
166  ADJUSTING WATER VALVE INCLUDING CASE AND COVER

4.0000 EACH -75.00 % 480.0000 -4.00 % 200.0000 -60.00 %

500.00 -1,500.00 1,920.00 -80.00 800.00 -1,200.00
500.0000
2,000.00

167 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
168 TRIMMING AND CLEANUP

L.S. 23,813.04 % 1,639.13 % -13.04 %

275,000.00 273,850.00 20,000.00 18,850.00 1,000.00 -150.001,150.00
169 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
170 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
171 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

77,170.00 77,170.00 77,170.0077,170.00
172 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

66,160.00 66,160.00 66,160.0066,160.00
173 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

35,940.00 35,940.00 35,940.0035,940.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y006 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008033 REGION NO : 5 AWARDED ON : Feb  7 2011
VERSION NO :7 WORK ORDER# : XL2460
HWY :SR 000,012,124 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :US 12 
 SR 124 INTERSECTION -
BUILD INTERCHANGE
10Y006

KERR CONTRACTORS, INC. MIDMOUNTAIN CONTRACTORS, INC. TRI-STATE CONSTRUCTION, INC.
395 SHENANDOAH LANE NE 825 5TH AVE 350 - 106TH AVE NE
97071-9771 98033-6391 98004-5732

PROJECT : WOODBURN   OR  970711060 KIRKLAND   WA  980832909 BELLEVUE   WA  980093686

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
09:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
174 SPCC PLAN

L.S. -60.00 % -60.00 % 100.00 %

1,000.00 -1,500.00 1,000.00 -1,500.00 5,000.00 2,500.002,500.00

1.7500
175 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

2740.0000 S.Y. -12.50 % 2.0000 0.00 % 1.5000 -25.00 %

4,795.00 -685.00 5,480.00 0.00 4,110.00 -1,370.00
2.0000

5,480.00

19.0000
176 GEOSYNTHETIC RETAINING WALL

2360.0000 S.F. -5.00 % 18.0000 -10.00 % 13.0000 -35.00 %

44,840.00 -2,360.00 42,480.00 -4,720.00 30,680.00 -16,520.00
20.0000

47,200.00

450.0000
177 MAILBOX SUPPORT TYPE 2

1.0000 EACH -10.00 % 300.0000 -40.00 % 625.0000 25.00 %

450.00 -50.00 300.00 -200.00 625.00 125.00
500.0000
500.00

178  DECRATIVE CONCRETE WALL
L.S. 300.00 % 200.00 % 440.00 %

20,000.00 15,000.00 15,000.00 10,000.00 27,000.00 22,000.005,000.00
179  COLUMNAR BASALT SIGN SURROUND

L.S. 0.00 % -15.00 % -25.00 %

20,000.00 0.00 17,000.00 -3,000.00 15,000.00 -5,000.0020,000.00
180  WELL TESTING AND MONITORING

L.S. 25.00 % 150.00 % 162.50 %

2,500.00 500.00 5,000.00 3,000.00 5,250.00 3,250.002,000.00

$15,455,589.72 -1.01% $15,800,086.40 1.19% $17,454,824.80 11.79%$15,614,038.38CONTRACT TOTAL

$17,454,824.80$15,455,589.72 $15,800,086.40BASE TOTAL -1.01% 1.19% 11.79%$15,614,038.38


