
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12C528 REVISION NO : BIDS OPENED ON : Jul 10 2013 
CONTRACT NO :008501 REGION NO : 3 AWARDED ON : Jul 16 2013 
VERSION NO :7 WORK ORDER# : XL4242
HWY :SR 005
TITLE :I-5

SR 510 TO SR 512
CONGESTION MANAGEMENT
12C528

PROJECT :
COUNTY(S) :PIERCE,THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/21/2013
11:22

DOT_RGGB01

IM-0053(968)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 2ND BIDDER -------

C.A. CAREY CORPORATION TOTEM ELECTRIC OF TACOMA, INC.
537 NW LOCUST ST 2332 S JEFFERSON AVE
98027-2412 98402-1405
ISSAQUAH   WA  980271006 TACOMA   WA  984011093
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 826550

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -26.29 % -4.27 % -17.97 %

770,000.00 -274,565.00 1,000,000.00 -44,565.00 856,889.01 -187,675.991,044,565.00

7,000.0000
2 CLEARING AND GRUBBING 

5.6000 ACRE 0.00 % 30,000.0000 328.57 % 7,700.0000 10.00 %

39,200.00 0.00 168,000.00 128,800.00 43,120.00 3,920.00
7,000.0000
39,200.00

3 CLEARING
L.S. 133.33 % 133.33 % 161.07 %

175,000.00 100,000.00 175,000.00 100,000.00 195,800.00 120,800.0075,000.00

600.0000
4 REMOVING DRAINAGE STRUCTURE 

1.0000 EACH 50.00 % 500.0000 25.00 % 330.0000 -17.50 %

600.00 200.00 500.00 100.00 330.00 -70.00
400.0000
400.00

5 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 % 0.00 %

19,000.00 19,000.00 19,000.0019,000.00

9.0000
6 REMOVING CEMENT CONC. SIDEWALK 

22.0000 S.Y. -10.00 % 15.0000 50.00 % 7.4300 -25.70 %

198.00 -22.00 330.00 110.00 163.46 -56.54
10.0000
220.00

7.0000
7 REMOVING CONC. BARRIER 

276.0000 L.F. -30.00 % 7.0000 -30.00 % 5.9400 -40.60 %

1,932.00 -828.00 1,932.00 -828.00 1,639.44 -1,120.56
10.0000
2,760.00

3.5000
8 REMOVING GUARDRAIL 

2230.0000 L.F. -30.00 % 4.0000 -20.00 % 3.8000 -24.00 %

7,805.00 -3,345.00 8,920.00 -2,230.00 8,474.00 -2,676.00
5.0000

11,150.00

225.0000
9 REMOVING GUARDRAIL ANCHOR 

7.0000 EACH -10.00 % 225.0000 -10.00 % 231.0000 -7.60 %

1,575.00 -175.00 1,575.00 -175.00 1,617.00 -133.00
250.0000
1,750.00

10 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. -34.43 % 227.87 % -36.89 %

2,000.00 -1,050.00 10,000.00 6,950.00 1,925.00 -1,125.003,050.00
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GRADING

13.0000
11 ROADWAY EXCAVATION INCL. HAUL 

7650.0000 C.Y. -13.33 % 14.0000 -6.67 % 10.1800 -32.13 %

99,450.00 -15,300.00 107,100.00 -7,650.00 77,877.00 -36,873.00
15.0000

114,750.00

9.0000
12 GRAVEL BORROW INCL. HAUL 

4130.0000 TON -43.75 % 18.0000 12.50 % 16.7800 4.88 %

37,170.00 -28,910.00 74,340.00 8,260.00 69,301.40 3,221.40
16.0000

66,080.00

DRAINAGE

35.0000
13 COMPOST AMENDED VEGETATED FILTER STRIP

1486.0000 S.Y. 250.00 % 16.0000 60.00 % 14.8500 48.50 %

52,010.00 37,150.00 23,776.00 8,916.00 22,067.10 7,207.10
10.0000

14,860.00

2,500.0000
14 GRATE INLET TYPE 2 

1.0000 EACH 25.00 % 2,900.0000 45.00 % 2,530.0000 26.50 %

2,500.00 500.00 2,900.00 900.00 2,530.00 530.00
2,000.0000
2,000.00

20.0000
15 QUARRY SPALLS 

202.0000 TON -60.00 % 25.0000 -50.00 % 21.4500 -57.10 %

4,040.00 -6,060.00 5,050.00 -5,050.00 4,332.90 -5,767.10
50.0000

10,100.00

30.0000
16 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 

544.0000 L.F. -33.33 % 60.0000 33.33 % 30.8000 -31.56 %

16,320.00 -8,160.00 32,640.00 8,160.00 16,755.20 -7,724.80
45.0000

24,480.00

42.0000
17 PIPE EXTENSION

45.0000 L.F. -44.00 % 100.0000 33.33 % 49.5000 -34.00 %

1,890.00 -1,485.00 4,500.00 1,125.00 2,227.50 -1,147.50
75.0000
3,375.00

STORM SEWER

1,500.0000
18 CATCH BASIN TYPE 1 

1.0000 EACH 25.00 % 1,400.0000 16.67 % 1,375.0000 14.58 %

1,500.00 300.00 1,400.00 200.00 1,375.00 175.00
1,200.0000
1,200.00
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STRUCTURE
19 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

SURFACING

10.5000
20 CRUSHED SURFACING BASE COURSE 

20670.0000 TON -73.75 % 25.0000 -37.50 % 21.4500 -46.38 %

217,035.00 -609,765.00 516,750.00 -310,050.00 443,371.50 -383,428.50
40.0000

826,800.00

LIQUID ASPHALT
21 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

7,170.00 7,170.00 7,170.007,170.00

HOT MIX ASPHALT

8.0000
22 PLANING BITUMINOUS PAVEMENT 

6103.0000 S.Y. 166.67 % 8.0000 166.67 % 7.4300 147.67 %

48,824.00 30,515.00 48,824.00 30,515.00 45,345.29 27,036.29
3.0000

18,309.00

100.0000
23 HMA CL. 1/2 IN. PG 64-22

6780.0000 TON 25.00 % 90.0000 12.50 % 93.5000 16.88 %

678,000.00 135,600.00 610,200.00 67,800.00 633,930.00 91,530.00
80.0000

542,400.00
24 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

16,272.00 16,272.00 16,272.0016,272.00
25 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,848.00 10,848.00 10,848.0010,848.00
26 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00
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HOT MIX ASPHALT

165.0000
27 COMMERCIAL HMA 

390.0000 TON -17.50 % 165.0000 -17.50 % 148.5000 -25.75 %

64,350.00 -13,650.00 64,350.00 -13,650.00 57,915.00 -20,085.00
200.0000
78,000.00

28 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

EROSION CONTROL AND ROADSIDE PLANTING

25.0000
29 ESC LEAD 

112.0000 DAY -79.17 % 100.0000 -16.67 % 750.3200 525.27 %

2,800.00 -10,640.00 11,200.00 -2,240.00 84,035.84 70,595.84
120.0000
13,440.00

10.0000
30 CHECK DAM 

825.0000 L.F. 0.00 % 5.0000 -50.00 % 3.8900 -61.10 %

8,250.00 0.00 4,125.00 -4,125.00 3,209.25 -5,040.75
10.0000
8,250.00

90.0000
31 INLET PROTECTION 

23.0000 EACH -10.00 % 100.0000 0.00 % 86.5700 -13.43 %

2,070.00 -230.00 2,300.00 0.00 1,991.11 -308.89
100.0000
2,300.00

4.0000
32 SILT FENCE 

11260.0000 L.F. 33.33 % 5.0000 66.67 % 5.8100 93.67 %

45,040.00 11,260.00 56,300.00 22,520.00 65,420.60 31,640.60
3.0000

33,780.00
33 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

3,000.0000
34 SEEDING, FERTILIZING, AND MULCHING 

4.3000 ACRE 11.11 % 4,200.0000 55.56 % 3,135.0000 16.11 %

12,900.00 1,290.00 18,060.00 6,450.00 13,480.50 1,870.50
2,700.0000
11,610.00

2.5000
35 HIGH VISIBILITY FENCE 

2860.0000 L.F. -16.67 % 3.0000 0.00 % 3.2600 8.67 %

7,150.00 -1,430.00 8,580.00 0.00 9,323.60 743.60
3.0000

8,580.00
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25.0000
36 EXTRUDED CURB 

130.0000 L.F. 25.00 % 27.0000 35.00 % 26.4000 32.00 %

3,250.00 650.00 3,510.00 910.00 3,432.00 832.00
20.0000
2,600.00

38.0000
37 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST 

788.0000 L.F. 31.03 % 40.0000 37.93 % 37.0700 27.83 %

29,944.00 7,092.00 31,520.00 8,668.00 29,211.16 6,359.16
29.0000

22,852.00

22.0000
38 BEAM GUARDRAIL TYPE 1 

488.0000 L.F. -40.54 % 24.0000 -35.14 % 28.8800 -21.95 %

10,736.00 -7,320.00 11,712.00 -6,344.00 14,093.44 -3,962.56
37.0000

18,056.00

90.0000
39 BEAM GUARDRAIL TYPE 11

26.0000 L.F. 20.00 % 100.0000 33.33 % 110.7200 47.63 %

2,340.00 390.00 2,600.00 650.00 2,878.72 928.72
75.0000
1,950.00

23.0000
40 BEAM GUARDRAIL TYPE 31 

3740.0000 L.F. -8.00 % 25.0000 0.00 % 29.3700 17.48 %

86,020.00 -7,480.00 93,500.00 0.00 109,843.80 16,343.80
25.0000

93,500.00

2,500.0000
41 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

13.0000 EACH -3.85 % 2,725.0000 4.81 % 2,282.5000 -12.21 %

32,500.00 -1,300.00 35,425.00 1,625.00 29,672.50 -4,127.50
2,600.0000
33,800.00

50.0000
42 BEAM GUARDRAIL BURIED TERMINAL TYPE 2 

263.0000 L.F. 0.00 % 55.0000 10.00 % 50.8800 1.76 %

13,150.00 0.00 14,465.00 1,315.00 13,381.44 231.44
50.0000

13,150.00

800.0000
43 BEAM GUARDRAIL ANCHOR TYPE 4 

3.0000 EACH 10.34 % 900.0000 24.14 % 775.5000 6.97 %

2,400.00 225.00 2,700.00 525.00 2,326.50 151.50
725.0000
2,175.00

870.0000
44 BEAM GUARDRAIL ANCHOR TYPE 10 

15.0000 EACH -13.00 % 950.0000 -5.00 % 803.0000 -19.70 %

13,050.00 -1,950.00 14,250.00 -750.00 12,045.00 -2,955.00
1,000.0000
15,000.00

36.0000
45 REMOVING AND RESETTING BEAM GUARDRAIL 

25.0000 L.F. 140.00 % 40.0000 166.67 % 18.4300 22.87 %

900.00 525.00 1,000.00 625.00 460.75 85.75
15.0000
375.00

95.0000
46 SINGLE SLOPE CONCRETE BARRIER 

1836.0000 L.F. 18.75 % 80.0000 0.00 % 135.8600 69.83 %

174,420.00 27,540.00 146,880.00 0.00 249,438.96 102,558.96
80.0000

146,880.00
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16.0000
47 TEMPORARY CONC. BARRIER 

2375.0000 L.F. 41.59 % 17.0000 50.44 % 16.0600 42.12 %

38,000.00 11,162.50 40,375.00 13,537.50 38,142.50 11,305.00
11.3000

26,837.50

10.0000
48 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

713.0000 L.F. 100.00 % 9.0000 80.00 % 8.3100 66.20 %

7,130.00 3,565.00 6,417.00 2,852.00 5,925.03 2,360.03
5.0000

3,565.00

9,000.0000
49 TRANSPORTABLE ATTENUATOR(S) 

2.0000 EACH 38.46 % 25,000.0000 284.62 % 38,280.0000 488.92 %

18,000.00 5,000.00 50,000.00 37,000.00 76,560.00 63,560.00
6,500.0000
13,000.00

80.0000
50 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

800.0000 HR  100.00 % 60.0000 50.00 % 51.9600 29.90 %

64,000.00 32,000.00 48,000.00 16,000.00 41,568.00 9,568.00
40.0000

32,000.00
51 REPAIR TRANSPORTABLE ATTENUATOR(S) 

EST. 0.00 % 0.00 % 0.00 %

3,700.00 3,700.00 3,700.003,700.00

34.0000
52 FLEXIBLE GUIDE POST 

129.0000 EACH -2.86 % 36.0000 2.86 % 38.9400 11.26 %

4,386.00 -129.00 4,644.00 129.00 5,023.26 508.26
35.0000
4,515.00

0.3000
53 PAINT LINE 

15180.0000 L.F. 100.00 % 0.4000 166.67 % 0.3200 113.33 %

4,554.00 2,277.00 6,072.00 3,795.00 4,857.60 2,580.60
0.1500

2,277.00

5.0000
54 PLASTIC LINE 

300.0000 L.F. 233.33 % 6.0000 300.00 % 5.5000 266.67 %

1,500.00 1,050.00 1,800.00 1,350.00 1,650.00 1,200.00
1.5000
450.00

1.2000
55 PROFILED PLASTIC LINE 

9870.0000 L.F. 20.00 % 1.5000 50.00 % 1.3200 32.00 %

11,844.00 1,974.00 14,805.00 4,935.00 13,028.40 3,158.40
1.0000

9,870.00

5.5000
56 PROFILED PLASTIC WIDE LANE LINE 

4510.0000 L.F. 37.50 % 6.0000 50.00 % 6.0500 51.25 %

24,805.00 6,765.00 27,060.00 9,020.00 27,285.50 9,245.50
4.0000

18,040.00

4.0000
57 PLASTIC WIDE LANE LINE 

2330.0000 L.F. 100.00 % 5.0000 150.00 % 4.4000 120.00 %

9,320.00 4,660.00 11,650.00 6,990.00 10,252.00 5,592.00
2.0000

4,660.00
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21.0000
58 PLASTIC STOP LINE 

348.0000 L.F. 110.00 % 24.0000 140.00 % 23.1000 131.00 %

7,308.00 3,828.00 8,352.00 4,872.00 8,038.80 4,558.80
10.0000
3,480.00

225.0000
59 PLASTIC TRAFFIC ARROW 

19.0000 EACH 50.00 % 250.0000 66.67 % 247.5000 65.00 %

4,275.00 1,425.00 4,750.00 1,900.00 4,702.50 1,852.50
150.0000
2,850.00

150.0000
60 PLASTIC TRAFFIC LETTER 

20.0000 EACH 200.00 % 165.0000 230.00 % 165.0000 230.00 %

3,000.00 2,000.00 3,300.00 2,300.00 3,300.00 2,300.00
50.0000
1,000.00

40.0000
61 PLASTIC DRAINAGE MARKING 

24.0000 EACH -27.27 % 45.0000 -18.18 % 44.0000 -20.00 %

960.00 -360.00 1,080.00 -240.00 1,056.00 -264.00
55.0000
1,320.00

40.0000
62 PLASTIC JUNCTION BOX MARKING 

507.0000 EACH 14.29 % 45.0000 28.57 % 44.0000 25.71 %

20,280.00 2,535.00 22,815.00 5,070.00 22,308.00 4,563.00
35.0000

17,745.00

1,600.0000
63 RECESSED PAVEMENT MARKER 

3.0000 HUND -15.79 % 1,800.0000 -5.26 % 1,749.0000 -7.95 %

4,800.00 -900.00 5,400.00 -300.00 5,247.00 -453.00
1,900.0000
5,700.00

0.7000
64 TEMPORARY PAVEMENT MARKING 

65380.0000 L.F. 16.67 % 1.0000 66.67 % 0.7700 28.33 %

45,766.00 6,538.00 65,380.00 26,152.00 50,342.60 11,114.60
0.6000

39,228.00
65 PERMANENT SIGNING 

L.S. 115.75 % 169.69 % 35.92 %

200,000.00 107,300.00 250,000.00 157,300.00 125,995.00 33,295.0092,700.00
66 SIGN BRIDGE NO. 1

L.S. 33.33 % 13.33 % 20.98 %

200,000.00 50,000.00 170,000.00 20,000.00 181,475.00 31,475.00150,000.00
67 SIGN BRIDGE NO. 2

L.S. 33.33 % 16.67 % 24.62 %

200,000.00 50,000.00 175,000.00 25,000.00 186,933.00 36,933.00150,000.00
68 SIGN BRIDGE NO. 3

L.S. 33.33 % 20.00 % 25.15 %

200,000.00 50,000.00 180,000.00 30,000.00 187,727.00 37,727.00150,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12C528 REVISION NO : BIDS OPENED ON : Jul 10 2013 
CONTRACT NO :008501 REGION NO : 3 AWARDED ON : Jul 16 2013 
VERSION NO :7 WORK ORDER# : XL4242
HWY :SR 005
TITLE :I-5

SR 510 TO SR 512
CONGESTION MANAGEMENT
12C528

PROJECT :
COUNTY(S) :PIERCE,THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/21/2013
11:22

DOT_RGGB01

IM-0053(968)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 2ND BIDDER -------

C.A. CAREY CORPORATION TOTEM ELECTRIC OF TACOMA, INC.
537 NW LOCUST ST 2332 S JEFFERSON AVE
98027-2412 98402-1405
ISSAQUAH   WA  980271006 TACOMA   WA  984011093
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 826550

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
69 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 27.27 % 5.45 % 21.49 %

70,000.00 15,000.00 58,000.00 3,000.00 66,820.00 11,820.0055,000.00
70 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 27.27 % 5.45 % 20.90 %

70,000.00 15,000.00 58,000.00 3,000.00 66,496.00 11,496.0055,000.00
71 ILLUMINATION SYSTEM 

L.S. -18.53 % -9.02 % -18.20 %

985,000.00 -224,000.00 1,100,000.00 -109,000.00 988,957.00 -220,043.001,209,000.00
72 ITS SYSTEM SCA 0942

L.S. -51.86 % -45.44 % -6.73 %

105,000.00 -113,100.00 119,000.00 -99,100.00 203,421.00 -14,679.00218,100.00
73 ITS SYSTEM SCA 0811

L.S. -0.70 % 6.89 % -0.82 %

170,000.00 -1,200.00 183,000.00 11,800.00 169,791.00 -1,409.00171,200.00
74 ITS SYSTEM SCA 0788

L.S. -18.28 % -16.50 % -20.70 %

160,000.00 -35,800.00 163,500.00 -32,300.00 155,261.00 -40,539.00195,800.00
75 ITS SYSTEM SCA 0789

L.S. 6.97 % 11.55 % 1.66 %

175,000.00 11,400.00 182,500.00 18,900.00 166,310.00 2,710.00163,600.00
76 ITS SYSTEM SCA 3141

L.S. 9.74 % 23.46 % -8.25 %

240,000.00 21,300.00 270,000.00 51,300.00 200,668.00 -18,032.00218,700.00
77 ITS SYSTEM SCA 1014

L.S. -13.71 % -9.52 % -1.53 %

175,000.00 -27,800.00 183,500.00 -19,300.00 199,691.00 -3,109.00202,800.00
78 ITS SYSTEM SCA 1015 (VMS-1)

L.S. -30.26 % -17.71 % -1.85 %

100,000.00 -43,400.00 118,000.00 -25,400.00 140,742.00 -2,658.00143,400.00
79 ITS SYSTEM SCA 2333

L.S. -41.39 % -38.88 % -56.48 %

210,000.00 -148,300.00 219,000.00 -139,300.00 155,923.00 -202,377.00358,300.00
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80 ITS SYSTEM SCA 0865

L.S. -27.56 % -14.08 % -14.76 %

215,000.00 -81,800.00 255,000.00 -41,800.00 253,001.00 -43,799.00296,800.00
81 ITS SYSTEM SCA 3149

L.S. -63.95 % -63.39 % -84.88 %

65,000.00 -115,300.00 66,000.00 -114,300.00 27,253.00 -153,047.00180,300.00
82 ITS SYSTEM SCA 0827

L.S. 13.12 % 27.07 % 18.97 %

300,000.00 34,800.00 337,000.00 71,800.00 315,506.00 50,306.00265,200.00
83 ITS SYSTEM SCA 3151

L.S. -70.95 % -67.32 % -74.25 %

40,000.00 -97,700.00 45,000.00 -92,700.00 35,460.00 -102,240.00137,700.00
84 ITS SYSTEM SCA 3152

L.S. -25.25 % -17.77 % -53.13 %

45,000.00 -15,200.00 49,500.00 -10,700.00 28,217.00 -31,983.0060,200.00
85 ITS SYSTEM SCA 3153

L.S. -28.57 % -18.57 % -54.08 %

40,000.00 -16,000.00 45,600.00 -10,400.00 25,713.00 -30,287.0056,000.00
86 ITS SYSTEM SCA 0188

L.S. -25.53 % -9.29 % -17.37 %

210,000.00 -72,000.00 255,800.00 -26,200.00 233,019.00 -48,981.00282,000.00
87 ITS SYSTEM SCA 0187

L.S. -23.86 % -17.33 % 0.36 %

210,000.00 -65,800.00 228,000.00 -47,800.00 276,800.00 1,000.00275,800.00
88 ITS SYSTEM SCA 3154

L.S. -35.82 % -32.87 % -56.72 %

37,286.43 -20,813.57 39,000.00 -19,100.00 25,148.00 -32,952.0058,100.00
89 ITS SYSTEM SCA 0355

L.S. -9.13 % 5.63 % -2.66 %

200,000.00 -20,100.00 232,500.00 12,400.00 214,245.00 -5,855.00220,100.00
90 ITS SYSTEM SCA 1032

L.S. 62.39 % 62.99 % 8.60 %

215,000.00 82,600.00 215,800.00 83,400.00 143,784.00 11,384.00132,400.00
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91 ITS SYSTEM SCA 1032 (VMS-2)

L.S. -47.96 % -45.81 % -12.94 %

63,386.92 -58,413.08 66,000.00 -55,800.00 106,044.00 -15,756.00121,800.00
92 ITS SYSTEM SCA 1032 (VMS-3)

L.S. -51.43 % -49.51 % -19.51 %

64,452.25 -68,247.75 67,000.00 -65,700.00 106,805.00 -25,895.00132,700.00
93 ITS SYSTEM SCA 0358

L.S. -3.52 % 0.56 % -14.67 %

154,472.33 -5,627.67 161,000.00 900.00 136,608.00 -23,492.00160,100.00
94 ITS SYSTEM SCA 2701

L.S. -21.77 % -18.24 % -15.12 %

103,336.66 -28,763.34 108,000.00 -24,100.00 112,130.00 -19,970.00132,100.00
95 ITS SYSTEM SCA 1035

L.S. 7.94 % 12.63 % -1.91 %

114,522.58 8,422.58 119,500.00 13,400.00 104,077.00 -2,023.00106,100.00
96 ITS SYSTEM SCA 2887

L.S. 53.14 % 60.00 % 40.38 %

61,256.28 21,256.28 64,000.00 24,000.00 56,151.00 16,151.0040,000.00
97 ITS SYSTEM SCA 1036

L.S. 20.83 % 26.20 % 6.76 %

189,095.44 32,595.44 197,500.00 41,000.00 167,080.00 10,580.00156,500.00
98 ITS SYSTEM SCA 0380

L.S. -25.17 % -21.86 % -21.68 %

180,040.17 -60,559.83 188,000.00 -52,600.00 188,437.00 -52,163.00240,600.00
99 ITS SYSTEM TMC

L.S. 26.05 % 31.75 % 206.48 %

210,000.00 43,400.00 219,500.00 52,900.00 510,596.00 343,996.00166,600.00
100 ITS SYSTEM SOLAR

L.S. -51.75 % -49.74 % -39.57 %

92,150.73 -98,849.27 96,000.00 -95,000.00 115,425.00 -75,575.00191,000.00

0.0100
101 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00
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6.0000
102 SEQUENTIAL ARROW SIGN 

1120.0000 HR  50.00 % 5.0000 25.00 % 5.5000 37.50 %

6,720.00 2,240.00 5,600.00 1,120.00 6,160.00 1,680.00
4.0000

4,480.00

5.0000
103 PORTABLE CHANGEABLE MESSAGE SIGN 

4240.0000 HR  0.00 % 7.0000 40.00 % 11.0000 120.00 %

21,200.00 0.00 29,680.00 8,480.00 46,640.00 25,440.00
5.0000

21,200.00
104 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 567.06 % 163.49 % 179.17 %

200,000.00 170,017.50 79,000.00 49,017.50 83,701.22 53,718.7229,982.50

64.0000
105 OTHER TRAFFIC CONTROL LABOR 

3392.0000 HR  28.00 % 60.0000 20.00 % 48.6600 -2.68 %

217,088.00 47,488.00 203,520.00 33,920.00 165,054.72 -4,545.28
50.0000

169,600.00
106 TRAFFIC CONTROL SUPERVISOR 

L.S. 2.88 % -17.70 % -14.75 %

200,000.00 5,600.00 160,000.00 -34,400.00 165,728.36 -28,671.64194,400.00

20.0000
107 CONSTRUCTION SIGNS CLASS A 

925.9900 S.F. 0.00 % 20.0000 0.00 % 13.9900 -30.05 %

18,519.80 0.00 18,519.80 0.00 12,954.60 -5,565.20
20.0000

18,519.80

212.3300
108 PLASTIC HOV LANE SYMBOL 

6.0000 EACH -22.79 % 215.0000 -21.82 % 214.5000 -22.00 %

1,273.98 -376.02 1,290.00 -360.00 1,287.00 -363.00
275.0000
1,650.00

OTHER ITEMS
109 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 10.01 %

10,000.00 0.00 10,000.00 0.00 11,001.10 1,001.1010,000.00

5.0000
110 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

50.0000 C.Y. -92.31 % 50.0000 -23.08 % 40.7000 -37.38 %

250.00 -3,000.00 2,500.00 -750.00 2,035.00 -1,215.00
65.0000
3,250.00

111 CURE BOX 
L.S. -20.00 % -63.40 % -64.09 %

2,000.00 -500.00 915.00 -1,585.00 897.66 -1,602.342,500.00
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OTHER ITEMS

500.0000
112 ADJUST INLET 

1.0000 EACH 25.00 % 675.0000 68.75 % 880.0000 120.00 %

500.00 100.00 675.00 275.00 880.00 480.00
400.0000
400.00

113 FORCE ACCOUNT POTHOLING
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

3.0000
114 TRAINING 

1200.0000 HR  -25.00 % 3.0000 -25.00 % 1.1000 -72.50 %

3,600.00 -1,200.00 3,600.00 -1,200.00 1,320.00 -3,480.00
4.0000

4,800.00
115 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
116 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
117 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00
118 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

6.00 6.00 6.006.00
119 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00
120 SPCC PLAN 

L.S. -80.00 % -86.67 % -64.85 %

1,500.00 -6,000.00 1,000.00 -6,500.00 2,636.00 -4,864.007,500.00
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OTHER ITEMS
121 REMOVING OBSTRUCTION

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

$9,823,887.57 -11.03% $10,772,602.80 -2.44% $10,461,511.82 -5.26%
2ND BIDDER  REJECTED 

$11,042,255.80CONTRACT TOTAL

$10,461,511.82$9,823,887.57 $10,772,602.80BASE TOTAL -11.03% -2.44% -5.26%$11,042,255.80

2ND BIDDER REJECTED


