
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
TITLE :SR 6

WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986659303

9210 NE 62ND AVE
ROTSCHY, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100156CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC SELBY BRIDGE COMPANY, INC.
14215 NW 3RD COURT 600 SE ASSEMBLY AVE STE 230

98661-5583
VANCOUVER   WA  986855760 VANCOUVER   WA  986618018
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 755800

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 4.56 % 10.95 % 14.82 %

405,260.81 17,682.43 430,000.00 42,421.62 445,000.00 57,421.62387,578.38

2,000.0000
2 CLEARING AND GRUBBING 

4.5000 ACRE -71.43 % 3,500.0000 -50.00 % 6,500.0000 -7.14 %

9,000.00 -22,500.00 15,750.00 -15,750.00 29,250.00 -2,250.00
7,000.0000
31,500.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. 540.00 % 200.00 % -60.00 %

32,000.00 27,000.00 15,000.00 10,000.00 2,000.00 -3,000.005,000.00
4 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

87,000.00 87,000.00 87,000.0087,000.00
5 REMOVING EXISTING BRIDGE NO. 6/8

L.S. -3.33 % -50.00 % -33.33 %

145,000.00 -5,000.00 75,000.00 -75,000.00 100,000.00 -50,000.00150,000.00

7.5000
6 REMOVING CEMENT CONC. PAVEMENT 

4760.0000 S.Y. 7.14 % 6.1000 -12.86 % 13.0000 85.71 %

35,700.00 2,380.00 29,036.00 -4,284.00 61,880.00 28,560.00
7.0000

33,320.00

5.7000
7 REMOVING ASPHALT CONC. PAVEMENT 

6860.0000 S.Y. 14.00 % 5.1000 2.00 % 6.0000 20.00 %

39,102.00 4,802.00 34,986.00 686.00 41,160.00 6,860.00
5.0000

34,300.00

3.2800
8 REMOVING GUARDRAIL 

360.0000 L.F. -34.40 % 3.5000 -30.00 % 3.0000 -40.00 %

1,180.80 -619.20 1,260.00 -540.00 1,080.00 -720.00
5.0000

1,800.00

204.0000
9 REMOVING GUARDRAIL ANCHOR 

8.0000 EACH -32.00 % 210.0000 -30.00 % 200.0000 -33.33 %

1,632.00 -768.00 1,680.00 -720.00 1,600.00 -800.00
300.0000
2,400.00

10 INTERMEDIATE PIER ACCESS
L.S. -66.67 % -58.33 % -38.33 %

20,000.00 -40,000.00 25,000.00 -35,000.00 37,000.00 -23,000.0060,000.00
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GRADING

28.0000
11 ROADWAY EXCAVATION INCL. HAUL 

1140.0000 C.Y. 86.67 % 14.2500 -5.00 % 20.0000 33.33 %

31,920.00 14,820.00 16,245.00 -855.00 22,800.00 5,700.00
15.0000

17,100.00

11.3000
12 SELECT BORROW INCL. HAUL 

14650.0000 TON 13.00 % 11.7500 17.50 % 18.0000 80.00 %

165,545.00 19,045.00 172,137.50 25,637.50 263,700.00 117,200.00
10.0000

146,500.00

20.0000
13 GRAVEL BORROW INCL. HAUL 

5180.0000 TON 11.11 % 11.7500 -34.72 % 18.5000 2.78 %

103,600.00 10,360.00 60,865.00 -32,375.00 95,830.00 2,590.00
18.0000

93,240.00

0.8000
14 EMBANKMENT COMPACTION 

10720.0000 C.Y. -60.00 % 2.0500 2.50 % 3.0000 50.00 %

8,576.00 -12,864.00 21,976.00 536.00 32,160.00 10,720.00
2.0000

21,440.00

DRAINAGE

15.5000
15 DITCH EXCAVATION INCL. HAUL 

1850.0000 C.Y. 55.00 % 9.7500 -2.50 % 11.0000 10.00 %

28,675.00 10,175.00 18,037.50 -462.50 20,350.00 1,850.00
10.0000

18,500.00

50.0000
16 LIGHT LOOSE RIPRAP 

26.0000 TON 0.00 % 59.0000 18.00 % 73.0000 46.00 %

1,300.00 0.00 1,534.00 234.00 1,898.00 598.00
50.0000
1,300.00

13.0000
17 DRAIN PIPE 6 IN. DIAM. 

140.0000 L.F. -35.00 % 23.0000 15.00 % 22.0000 10.00 %

1,820.00 -980.00 3,220.00 420.00 3,080.00 280.00
20.0000
2,800.00

10.0000
18 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

101.0000 L.F. -75.00 % 36.0000 -10.00 % 38.0000 -5.00 %

1,010.00 -3,030.00 3,636.00 -404.00 3,838.00 -202.00
40.0000
4,040.00

37.0000
19 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

50.0000 L.F. -38.33 % 47.0000 -21.67 % 58.0000 -3.33 %

1,850.00 -1,150.00 2,350.00 -650.00 2,900.00 -100.00
60.0000
3,000.00

54.0000
20 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

40.0000 L.F. -22.86 % 68.0000 -2.86 % 73.0000 4.29 %

2,160.00 -640.00 2,720.00 -80.00 2,920.00 120.00
70.0000
2,800.00
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DRAINAGE

150.0000
21 SCHEDULE A CULV. PIPE 42 IN. DIAM

31.0000 L.F. 66.67 % 137.0000 52.22 % 183.0000 103.33 %

4,650.00 1,860.00 4,247.00 1,457.00 5,673.00 2,883.00
90.0000
2,790.00

94.5000
22 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. 

55.0000 L.F. 57.50 % 70.0000 16.67 % 145.0000 141.67 %

5,197.50 1,897.50 3,850.00 550.00 7,975.00 4,675.00
60.0000
3,300.00

72.0000
23 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM. 

73.0000 L.F. -55.00 % 79.0000 -50.63 % 112.0000 -30.00 %

5,256.00 -6,424.00 5,767.00 -5,913.00 8,176.00 -3,504.00
160.0000
11,680.00

35.0000
24 MEDIA FILTER DRAIN

1032.0000 L.F. -30.00 % 43.0000 -14.00 % 46.0000 -8.00 %

36,120.00 -15,480.00 44,376.00 -7,224.00 47,472.00 -4,128.00
50.0000

51,600.00

STORM SEWER

1,650.0000
25 CATCH BASIN TYPE 1 

1.0000 EACH -17.50 % 750.0000 -62.50 % 1,300.0000 -35.00 %

1,650.00 -350.00 750.00 -1,250.00 1,300.00 -700.00
2,000.0000
2,000.00

WATER LINES

52.5000
26 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM. 

692.0000 L.F. -19.23 % 42.0000 -35.38 % 38.0000 -41.54 %

36,330.00 -8,650.00 29,064.00 -15,916.00 26,296.00 -18,684.00
65.0000

44,980.00

STRUCTURE

22.9000
27 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

83.0000 C.Y. 52.67 % 20.0000 33.33 % 20.0000 33.33 %

1,900.70 655.70 1,660.00 415.00 1,660.00 415.00
15.0000
1,245.00

493.5000
28 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 

452.0000 C.Y. 23.38 % 430.0000 7.50 % 450.0000 12.50 %

223,062.00 42,262.00 194,360.00 13,560.00 203,400.00 22,600.00
400.0000

180,800.00
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478.0000
29 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

285.0000 C.Y. -20.33 % 450.0000 -25.00 % 440.0000 -26.67 %

136,230.00 -34,770.00 128,250.00 -42,750.00 125,400.00 -45,600.00
600.0000

171,000.00
30 SHORING OR EXTRA EXCAVATION CL. A WILLAPA RIVER BRIDGE

L.S. -24.00 % 600.00 % 300.00 %

3,800.00 -1,200.00 35,000.00 30,000.00 20,000.00 15,000.005,000.00

45.0000
31 GRAVEL BACKFILL FOR WALL 

148.0000 C.Y. -10.00 % 25.0000 -50.00 % 55.0000 10.00 %

6,660.00 -740.00 3,700.00 -3,700.00 8,140.00 740.00
50.0000
7,400.00

1.1300
32 FURNISHING & PLACING TEMP. CASING FOR 6'-0" DIA. SHAFT 

66.0000 L.F. -99.06 % 1.0000 -99.17 % 1.0000 -99.17 %

74.58 -7,845.42 66.00 -7,854.00 66.00 -7,854.00
120.0000
7,920.00

1.1300
33 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT 

66.0000 L.F. -99.06 % 1.0000 -99.17 % 1.0000 -99.17 %

74.58 -7,845.42 66.00 -7,854.00 66.00 -7,854.00
120.0000
7,920.00

296.8000
34 CASING SHORING 

38.0000 L.F. 147.33 % 1.0000 -99.17 % 1.0000 -99.17 %

11,278.40 6,718.40 38.00 -4,522.00 38.00 -4,522.00
120.0000
4,560.00

0.9100
35 ST. REINF. BAR FOR BRIDGE 

30200.0000 LB. 1.11 % 1.0000 11.11 % 1.0000 11.11 %

27,482.00 302.00 30,200.00 3,020.00 30,200.00 3,020.00
0.9000

27,180.00

0.8600
36 ST. REINF. BAR FOR SHAFT 

344300.0000 LB. -4.44 % 0.8000 -11.11 % 1.1000 22.22 %

296,098.00 -13,772.00 275,440.00 -34,430.00 378,730.00 68,860.00
0.9000

309,870.00

5.1400
37 CSL ACCESS TUBE 

3790.0000 L.F. -35.75 % 7.0000 -12.50 % 2.0000 -75.00 %

19,480.60 -10,839.40 26,530.00 -3,790.00 7,580.00 -22,740.00
8.0000

30,320.00

461.1000
38 CONC. CLASS 4000 FOR BRIDGE 

269.0000 C.Y. 15.28 % 850.0000 112.50 % 400.0000 0.00 %

124,035.90 16,435.90 228,650.00 121,050.00 107,600.00 0.00
400.0000

107,600.00

164.3000
39 CONC. CLASS 4000P FOR SHAFT 

784.0000 C.Y. -17.85 % 200.0000 0.00 % 250.0000 25.00 %

128,811.20 -27,988.80 156,800.00 0.00 196,000.00 39,200.00
200.0000

156,800.00
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257.5800
40 PRESTRESSED CONC. GIRDER WF58G

1030.0000 L.F. -14.14 % 375.0000 25.00 % 400.0000 33.33 %

265,307.40 -43,692.60 386,250.00 77,250.00 412,000.00 103,000.00
300.0000

309,000.00
41 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
42 SUPERSTRUCTURE WILLAPA RIVER BRIDGE NO. 6/8 REPLACEMENT

L.S. -31.20 % 10.73 % -27.27 %

378,420.00 -171,580.00 609,000.00 59,000.00 400,000.00 -150,000.00550,000.00

130.3800
43 TRAFFIC BARRIER 

650.0000 L.F. 4.30 % 85.0000 -32.00 % 90.0000 -28.00 %

84,747.00 3,497.00 55,250.00 -26,000.00 58,500.00 -22,750.00
125.0000
81,250.00

225.2400
44 BRIDGE APPROACH SLAB 

210.0000 S.Y. 0.11 % 230.0000 2.22 % 240.0000 6.67 %

47,300.40 50.40 48,300.00 1,050.00 50,400.00 3,150.00
225.0000
47,250.00

45 UTILITY HANGER - WILLAPA VALLEY WATER DISTRICT
L.S. -33.07 % -54.29 % -54.29 %

23,426.00 -11,574.00 16,000.00 -19,000.00 16,000.00 -19,000.0035,000.00
46 UTILITY HANGER - CENTURY LINK

L.S. -1.00 % -4.00 % 0.00 %

24,751.00 -249.00 24,000.00 -1,000.00 25,000.00 0.0025,000.00

SURFACING

23.1000
47 CRUSHED SURFACING BASE COURSE 

4360.0000 TON -7.60 % 14.2500 -43.00 % 27.5000 10.00 %

100,716.00 -8,284.00 62,130.00 -46,870.00 119,900.00 10,900.00
25.0000

109,000.00
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LIQUID ASPHALT
48 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

3,150.00 3,150.00 3,150.003,150.00

HOT MIX ASPHALT

85.7500
49 HMA CL. 1/2 IN. PG 64-22

3150.0000 TON -22.05 % 87.0000 -20.91 % 86.0000 -21.82 %

270,112.50 -76,387.50 274,050.00 -72,450.00 270,900.00 -75,600.00
110.0000

346,500.00

0.0000
50 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

51 COMPACTION PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

5,214.00 5,214.00 5,214.005,214.00
52 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,640.00 10,640.00 10,640.0010,640.00

23.3200
53 BRIDGE TRANSVERSE JOINT SEAL 

72.0000 L.F. -53.36 % 20.0000 -60.00 % 20.0000 -60.00 %

1,679.04 -1,920.96 1,440.00 -2,160.00 1,440.00 -2,160.00
50.0000
3,600.00

54 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

0.0000
55 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

EROSION CONTROL AND PLANTING

200.0000
56 ESC LEAD 

55.0000 DAY 166.67 % 150.0000 100.00 % 75.0000 0.00 %

11,000.00 6,875.00 8,250.00 4,125.00 4,125.00 0.00
75.0000
4,125.00
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EROSION CONTROL AND PLANTING

2.3500
57 COMPOST BLANKET 

20160.0000 S.Y. -21.67 % 2.3500 -21.67 % 2.3000 -23.33 %

47,376.00 -13,104.00 47,376.00 -13,104.00 46,368.00 -14,112.00
3.0000

60,480.00

10.0000
58 CHECK DAM 

476.0000 L.F. 0.00 % 8.0000 -20.00 % 8.0000 -20.00 %

4,760.00 0.00 3,808.00 -952.00 3,808.00 -952.00
10.0000
4,760.00

2.5000
59 SILT FENCE 

4710.0000 L.F. -16.67 % 5.2500 75.00 % 3.7500 25.00 %

11,775.00 -2,355.00 24,727.50 10,597.50 17,662.50 3,532.50
3.0000

14,130.00
60 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

5.9000
61 COIR LOG 

903.0000 L.F. -41.00 % 8.2500 -17.50 % 10.0000 0.00 %

5,327.70 -3,702.30 7,449.75 -1,580.25 9,030.00 0.00
10.0000
9,030.00

16.0000
62 TEMPORARY PIPE SLOPE DRAIN 

352.0000 L.F. 60.00 % 18.0000 80.00 % 5.0000 -50.00 %

5,632.00 2,112.00 6,336.00 2,816.00 1,760.00 -1,760.00
10.0000
3,520.00

3,800.0000
63 SEEDING AND FERTILIZING - SITE ROADSIDE

1.5000 ACRE 26.67 % 3,925.0000 30.83 % 4,000.0000 33.33 %

5,700.00 1,200.00 5,887.50 1,387.50 6,000.00 1,500.00
3,000.0000
4,500.00

7,200.0000
64 SEEDING AND FERTILIZING - SITE WETLAND

0.3000 ACRE 80.00 % 7,500.0000 87.50 % 8,000.0000 100.00 %

2,160.00 960.00 2,250.00 1,050.00 2,400.00 1,200.00
4,000.0000
1,200.00

12.0000
65 PSIPE TREE MIX ROADSIDE

260.0000 EACH -52.00 % 12.7000 -49.20 % 12.5000 -50.00 %

3,120.00 -3,380.00 3,302.00 -3,198.00 3,250.00 -3,250.00
25.0000
6,500.00

3.2500
66 PSIPE SHRUB MIX A

13350.0000 EACH -35.00 % 3.5500 -29.00 % 3.5000 -30.00 %

43,387.50 -23,362.50 47,392.50 -19,357.50 46,725.00 -20,025.00
5.0000

66,750.00

2.3500
67 PSIPE SHRUB MIX B

1710.0000 EACH -41.25 % 2.6000 -35.00 % 2.5000 -37.50 %

4,018.50 -2,821.50 4,446.00 -2,394.00 4,275.00 -2,565.00
4.0000

6,840.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
TITLE :SR 6

WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986659303

9210 NE 62ND AVE
ROTSCHY, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100156CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC SELBY BRIDGE COMPANY, INC.
14215 NW 3RD COURT 600 SE ASSEMBLY AVE STE 230

98661-5583
VANCOUVER   WA  986855760 VANCOUVER   WA  986618018
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 755800

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

5.6500
68 TOPSOIL TYPE C

3120.0000 S.Y. 88.33 % 5.7500 91.67 % 6.0000 100.00 %

17,628.00 8,268.00 17,940.00 8,580.00 18,720.00 9,360.00
3.0000

9,360.00

2.9800
69 BARK OR WOOD CHIP MULCH

12400.0000 S.Y. -0.67 % 3.0500 1.67 % 3.0000 0.00 %

36,952.00 -248.00 37,820.00 620.00 37,200.00 0.00
3.0000

37,200.00

62.0000
70 GENERAL WEED CONTROL - CHEMICAL APPLICATION

60.0000 HR  -52.31 % 64.0000 -50.77 % 63.0000 -51.54 %

3,720.00 -4,080.00 3,840.00 -3,960.00 3,780.00 -4,020.00
130.0000
7,800.00

30.0000
71 GENERAL WEED CONTROL - HAND PULLING

20.0000 HR  -70.00 % 33.0000 -67.00 % 32.0000 -68.00 %

600.00 -1,400.00 660.00 -1,340.00 640.00 -1,360.00
100.0000
2,000.00

TRAFFIC

25.0000
72 EXTRUDED CURB 

10.0000 L.F. -37.50 % 50.0000 25.00 % 170.0000 325.00 %

250.00 -150.00 500.00 100.00 1,700.00 1,300.00
40.0000
400.00

27.5000
73 BEAM GUARDRAIL TYPE 31 

312.0000 L.F. -8.33 % 28.0000 -6.67 % 27.0000 -10.00 %

8,580.00 -780.00 8,736.00 -624.00 8,424.00 -936.00
30.0000
9,360.00

2,600.0000
74 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -25.71 % 2,700.0000 -22.86 % 2,700.0000 -22.86 %

10,400.00 -3,600.00 10,800.00 -3,200.00 10,800.00 -3,200.00
3,500.0000
14,000.00

2,120.0000
75 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -29.33 % 2,200.0000 -26.67 % 2,100.0000 -30.00 %

8,480.00 -3,520.00 8,800.00 -3,200.00 8,400.00 -3,600.00
3,000.0000
12,000.00

6,350.0000
76 TRANSPORTABLE ATTENUATOR(S) 

1.0000 EACH 27.00 % 8,000.0000 60.00 % 5,000.0000 0.00 %

6,350.00 1,350.00 8,000.00 3,000.00 5,000.00 0.00
5,000.0000
5,000.00

1.0000
77 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

50.0000 HR  -98.00 % 20.0000 -60.00 % 40.0000 -20.00 %

50.00 -2,450.00 1,000.00 -1,500.00 2,000.00 -500.00
50.0000
2,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
TITLE :SR 6

WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986659303

9210 NE 62ND AVE
ROTSCHY, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100156CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC SELBY BRIDGE COMPANY, INC.
14215 NW 3RD COURT 600 SE ASSEMBLY AVE STE 230

98661-5583
VANCOUVER   WA  986855760 VANCOUVER   WA  986618018
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 755800

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

33.0000
78 FLEXIBLE GUIDE POST 

44.0000 EACH -5.71 % 35.0000 0.00 % 20.0000 -42.86 %

1,452.00 -88.00 1,540.00 0.00 880.00 -660.00
35.0000
1,540.00

0.3900
79 PAINT LINE 

6970.0000 L.F. -48.00 % 0.4100 -45.33 % 0.4000 -46.67 %

2,718.30 -2,509.20 2,857.70 -2,369.80 2,788.00 -2,439.50
0.7500

5,227.50

16.0000
80 PLASTIC STOP LINE 

145.0000 L.F. 6.67 % 15.2500 1.67 % 15.0000 0.00 %

2,320.00 145.00 2,211.25 36.25 2,175.00 0.00
15.0000
2,175.00

109.0000
81 PLASTIC DRAINAGE MARKING 

11.0000 EACH 118.00 % 111.0000 122.00 % 110.0000 120.00 %

1,199.00 649.00 1,221.00 671.00 1,210.00 660.00
50.0000
550.00

9,485.0000
82 CENTERLINE RUMBLE STRIP 

0.3400 MI. 18.56 % 9,600.0000 20.00 % 10,000.0000 25.00 %

3,224.90 504.90 3,264.00 544.00 3,400.00 680.00
8,000.0000
2,720.00

8,498.0000
83 RAISED PAVEMENT MARKER TYPE 2 

0.0800 HUND 41.63 % 8,600.0000 43.33 % 9,000.0000 50.00 %

679.84 199.84 688.00 208.00 720.00 240.00
6,000.0000

480.00

12,500.0000
84 RECESSED PAVEMENT MARKER 

0.3800 HUND 150.00 % 12,600.0000 152.00 % 12,500.0000 150.00 %

4,750.00 2,850.00 4,788.00 2,888.00 4,750.00 2,850.00
5,000.0000
1,900.00

85 PERMANENT SIGNING 
L.S. 50.00 % -25.00 % -25.00 %

6,000.00 2,000.00 3,000.00 -1,000.00 3,000.00 -1,000.004,000.00

3.7500
86 SIGN COVERING 

136.0000 S.F. -62.50 % 8.0000 -20.00 % 5.0000 -50.00 %

510.00 -850.00 1,088.00 -272.00 680.00 -680.00
10.0000
1,360.00

87 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL 
L.S. -60.50 % -87.50 % -70.00 %

15,800.00 -24,200.00 5,000.00 -35,000.00 12,000.00 -28,000.0040,000.00

10.0000
88 CONDUIT PIPE 2 IN. DIAM. 

1440.0000 L.F. -37.50 % 13.7500 -14.06 % 13.0000 -18.75 %

14,400.00 -8,640.00 19,800.00 -3,240.00 18,720.00 -4,320.00
16.0000

23,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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ROTSCHY, INC.
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% DIFF./
AMT.DIFF.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3.0000
89 CONDUIT PIPE 4 IN. DIAM. 

726.0000 L.F. -80.00 % 15.5000 3.33 % 15.0000 0.00 %

2,178.00 -8,712.00 11,253.00 363.00 10,890.00 0.00
15.0000

10,890.00

4.2000
90 PORTABLE CHANGEABLE MESSAGE SIGN 

1512.0000 HR  40.00 % 2.0000 -33.33 % 0.2000 -93.33 %

6,350.40 1,814.40 3,024.00 -1,512.00 302.40 -4,233.60
3.0000

4,536.00

46.0000
91 FLAGGERS AND SPOTTERS 

1812.0000 HR  -2.13 % 46.0000 -2.13 % 44.0000 -6.38 %

83,352.00 -1,812.00 83,352.00 -1,812.00 79,728.00 -5,436.00
47.0000

85,164.00

70.0000
92 OTHER TRAFFIC CONTROL LABOR 

24.0000 HR  55.56 % 46.0000 2.22 % 65.0000 44.44 %

1,680.00 600.00 1,104.00 24.00 1,560.00 480.00
45.0000
1,080.00

93 TRAFFIC CONTROL SUPERVISOR 
L.S. -90.48 % -90.48 % -38.10 %

10,000.00 -95,000.00 10,000.00 -95,000.00 65,000.00 -40,000.00105,000.00

15.0000
94 CONSTRUCTION SIGNS CLASS A 

1112.0000 S.F. -25.00 % 15.0000 -25.00 % 8.0000 -60.00 %

16,680.00 -5,560.00 16,680.00 -5,560.00 8,896.00 -13,344.00
20.0000

22,240.00

OTHER ITEMS
95 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

11.0000
96 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

230.0000 C.Y. 10.00 % 25.0000 150.00 % 24.0000 140.00 %

2,530.00 230.00 5,750.00 3,450.00 5,520.00 3,220.00
10.0000
2,300.00

1.0500
97 SHORING OR EXTRA EXCAVATION CLASS B 

640.0000 S.F. -79.00 % 1.5000 -70.00 % 9.0000 80.00 %

672.00 -2,528.00 960.00 -2,240.00 5,760.00 2,560.00
5.0000

3,200.00
98 CURE BOX 

L.S. -81.67 % -16.67 % 0.00 %

550.00 -2,450.00 2,500.00 -500.00 3,000.00 0.003,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

200.0000
99 PLUGGING EXISTING PIPE 

3.0000 EACH -60.00 % 425.0000 -15.00 % 200.0000 -60.00 %

600.00 -900.00 1,275.00 -225.00 600.00 -900.00
500.0000
1,500.00

100 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
101 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
102 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
103 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,400.00 2,400.00 2,400.002,400.00
104 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00
105 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
106 SPCC PLAN 

L.S. -50.00 % -87.50 % -50.00 %

1,000.00 -1,000.00 250.00 -1,750.00 1,000.00 -1,000.002,000.00
107 FIELD OFFICE BUILDING 

L.S. 1.00 % 0.00 % -20.00 %

10,100.00 100.00 10,000.00 0.00 8,000.00 -2,000.0010,000.00

28.5000
108 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

110.0000 TON 14.00 % 15.0000 -40.00 % 44.0000 76.00 %

3,135.00 385.00 1,650.00 -1,100.00 4,840.00 2,090.00
25.0000
2,750.00

300.0000
109 MAILBOX SUPPORT TYPE 1

1.0000 EACH -14.29 % 350.0000 0.00 % 400.0000 14.29 %

300.00 -50.00 350.00 0.00 400.00 50.00
350.0000
350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986659303

9210 NE 62ND AVE
ROTSCHY, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100156CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC SELBY BRIDGE COMPANY, INC.
14215 NW 3RD COURT 600 SE ASSEMBLY AVE STE 230

98661-5583
VANCOUVER   WA  986855760 VANCOUVER   WA  986618018
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 755800

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

3.9000
110 GEOSYNTHETIC FOR REINFORCED EMBANKMENT

178.0000 S.Y. -74.00 % 11.0000 -26.67 % 6.0000 -60.00 %

694.20 -1,975.80 1,958.00 -712.00 1,068.00 -1,602.00
15.0000
2,670.00

2.2500
111 TEMPORARY PAVEMENT MARKING 

4320.0000 L.F. 350.00 % 1.6500 230.00 % 1.5000 200.00 %

9,720.00 7,560.00 7,128.00 4,968.00 6,480.00 4,320.00
0.5000

2,160.00
112 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -52.00 % 300.00 % 200.00 %

2,400.00 -2,600.00 20,000.00 15,000.00 15,000.00 10,000.005,000.00

2.0000
113 REMOVING WIRE FENCE 

2170.0000 L.F. 0.00 % 1.5000 -25.00 % 2.0000 0.00 %

4,340.00 0.00 3,255.00 -1,085.00 4,340.00 0.00
2.0000

4,340.00

$4,077,489.75 -11.76% $4,391,840.20 -4.95% $4,544,037.90 -1.66%$4,620,715.88CONTRACT TOTAL

$4,544,037.90$4,077,489.75 $4,391,840.20BASE TOTAL -11.76% -4.95% -1.66%$4,620,715.88



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
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WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

OREGON STATE BRIDGE CONSTRUCTI SCARSELLA BROS., INC.
38848 S HWY 226 8404 S 196TH ST
SCIO, OR 97374-9515 KENT WA  98031-1884
STAYTON   OR  973830310 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100610 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 16.11 % 21.27 % 23.85 %

450,000.00 62,421.62 470,000.00 82,421.62 480,000.00 92,421.62387,578.38

15,000.0000
2 CLEARING AND GRUBBING 

4.5000 ACRE 114.29 % 6,500.0000 -7.14 % 3,000.0000 -57.14 %

67,500.00 36,000.00 29,250.00 -2,250.00 13,500.00 -18,000.00
7,000.0000
31,500.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. 50.00 % 0.00 % 211.01 %

7,500.00 2,500.00 5,000.00 0.00 15,550.73 10,550.735,000.00
4 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

87,000.00 87,000.00 87,000.0087,000.00
5 REMOVING EXISTING BRIDGE NO. 6/8

L.S. 16.67 % 36.67 % -7.50 %

175,000.00 25,000.00 205,000.00 55,000.00 138,750.00 -11,250.00150,000.00

13.0000
6 REMOVING CEMENT CONC. PAVEMENT 

4760.0000 S.Y. 85.71 % 13.0000 85.71 % 6.0000 -14.29 %

61,880.00 28,560.00 61,880.00 28,560.00 28,560.00 -4,760.00
7.0000

33,320.00

8.0000
7 REMOVING ASPHALT CONC. PAVEMENT 

6860.0000 S.Y. 60.00 % 6.0000 20.00 % 3.5000 -30.00 %

54,880.00 20,580.00 41,160.00 6,860.00 24,010.00 -10,290.00
5.0000

34,300.00

5.0000
8 REMOVING GUARDRAIL 

360.0000 L.F. 0.00 % 3.3000 -34.00 % 3.3000 -34.00 %

1,800.00 0.00 1,188.00 -612.00 1,188.00 -612.00
5.0000

1,800.00

250.0000
9 REMOVING GUARDRAIL ANCHOR 

8.0000 EACH -16.67 % 205.0000 -31.67 % 205.0000 -31.67 %

2,000.00 -400.00 1,640.00 -760.00 1,640.00 -760.00
300.0000
2,400.00

10 INTERMEDIATE PIER ACCESS
L.S. -58.33 % 0.00 % -58.33 %

25,000.00 -35,000.00 60,000.00 0.00 25,000.00 -35,000.0060,000.00
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PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

OREGON STATE BRIDGE CONSTRUCTI SCARSELLA BROS., INC.
38848 S HWY 226 8404 S 196TH ST
SCIO, OR 97374-9515 KENT WA  98031-1884
STAYTON   OR  973830310 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100610 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

15.0000
11 ROADWAY EXCAVATION INCL. HAUL 

1140.0000 C.Y. 0.00 % 24.0000 60.00 % 7.2500 -51.67 %

17,100.00 0.00 27,360.00 10,260.00 8,265.00 -8,835.00
15.0000

17,100.00

16.0000
12 SELECT BORROW INCL. HAUL 

14650.0000 TON 60.00 % 19.0000 90.00 % 15.4000 54.00 %

234,400.00 87,900.00 278,350.00 131,850.00 225,610.00 79,110.00
10.0000

146,500.00

18.0000
13 GRAVEL BORROW INCL. HAUL 

5180.0000 TON 0.00 % 19.5000 8.33 % 22.2000 23.33 %

93,240.00 0.00 101,010.00 7,770.00 114,996.00 21,756.00
18.0000

93,240.00

2.0000
14 EMBANKMENT COMPACTION 

10720.0000 C.Y. 0.00 % 3.0000 50.00 % 1.3500 -32.50 %

21,440.00 0.00 32,160.00 10,720.00 14,472.00 -6,968.00
2.0000

21,440.00

DRAINAGE

15.0000
15 DITCH EXCAVATION INCL. HAUL 

1850.0000 C.Y. 50.00 % 11.0000 10.00 % 7.2500 -27.50 %

27,750.00 9,250.00 20,350.00 1,850.00 13,412.50 -5,087.50
10.0000

18,500.00

75.0000
16 LIGHT LOOSE RIPRAP 

26.0000 TON 50.00 % 73.0000 46.00 % 50.0000 0.00 %

1,950.00 650.00 1,898.00 598.00 1,300.00 0.00
50.0000
1,300.00

20.0000
17 DRAIN PIPE 6 IN. DIAM. 

140.0000 L.F. 0.00 % 22.0000 10.00 % 12.5500 -37.25 %

2,800.00 0.00 3,080.00 280.00 1,757.00 -1,043.00
20.0000
2,800.00

55.0000
18 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

101.0000 L.F. 37.50 % 38.0000 -5.00 % 33.2500 -16.88 %

5,555.00 1,515.00 3,838.00 -202.00 3,358.25 -681.75
40.0000
4,040.00

60.0000
19 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

50.0000 L.F. 0.00 % 58.0000 -3.33 % 57.6000 -4.00 %

3,000.00 0.00 2,900.00 -100.00 2,880.00 -120.00
60.0000
3,000.00

90.0000
20 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

40.0000 L.F. 28.57 % 73.0000 4.29 % 72.5000 3.57 %

3,600.00 800.00 2,920.00 120.00 2,900.00 100.00
70.0000
2,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
TITLE :SR 6

WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

OREGON STATE BRIDGE CONSTRUCTI SCARSELLA BROS., INC.
38848 S HWY 226 8404 S 196TH ST
SCIO, OR 97374-9515 KENT WA  98031-1884
STAYTON   OR  973830310 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100610 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

175.0000
21 SCHEDULE A CULV. PIPE 42 IN. DIAM

31.0000 L.F. 94.44 % 183.0000 103.33 % 155.0000 72.22 %

5,425.00 2,635.00 5,673.00 2,883.00 4,805.00 2,015.00
90.0000
2,790.00

100.0000
22 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. 

55.0000 L.F. 66.67 % 145.0000 141.67 % 110.0000 83.33 %

5,500.00 2,200.00 7,975.00 4,675.00 6,050.00 2,750.00
60.0000
3,300.00

70.0000
23 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM. 

73.0000 L.F. -56.25 % 112.0000 -30.00 % 85.0000 -46.88 %

5,110.00 -6,570.00 8,176.00 -3,504.00 6,205.00 -5,475.00
160.0000
11,680.00

45.0000
24 MEDIA FILTER DRAIN

1032.0000 L.F. -10.00 % 48.0000 -4.00 % 44.1000 -11.80 %

46,440.00 -5,160.00 49,536.00 -2,064.00 45,511.20 -6,088.80
50.0000

51,600.00

STORM SEWER

1,500.0000
25 CATCH BASIN TYPE 1 

1.0000 EACH -25.00 % 1,300.0000 -35.00 % 1,225.0000 -38.75 %

1,500.00 -500.00 1,300.00 -700.00 1,225.00 -775.00
2,000.0000
2,000.00

WATER LINES

60.0000
26 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM. 

692.0000 L.F. -7.69 % 150.0000 130.77 % 61.0000 -6.15 %

41,520.00 -3,460.00 103,800.00 58,820.00 42,212.00 -2,768.00
65.0000

44,980.00

STRUCTURE

20.0000
27 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

83.0000 C.Y. 33.33 % 50.0000 233.33 % 30.0000 100.00 %

1,660.00 415.00 4,150.00 2,905.00 2,490.00 1,245.00
15.0000
1,245.00

500.0000
28 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 

452.0000 C.Y. 25.00 % 470.0000 17.50 % 605.0000 51.25 %

226,000.00 45,200.00 212,440.00 31,640.00 273,460.00 92,660.00
400.0000

180,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
TITLE :SR 6

WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY
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04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
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ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

OREGON STATE BRIDGE CONSTRUCTI SCARSELLA BROS., INC.
38848 S HWY 226 8404 S 196TH ST
SCIO, OR 97374-9515 KENT WA  98031-1884
STAYTON   OR  973830310 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100610 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

500.0000
29 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

285.0000 C.Y. -16.67 % 470.0000 -21.67 % 605.0000 0.83 %

142,500.00 -28,500.00 133,950.00 -37,050.00 172,425.00 1,425.00
600.0000

171,000.00
30 SHORING OR EXTRA EXCAVATION CL. A WILLAPA RIVER BRIDGE

L.S. 600.00 % 400.00 % 1,350.00 %

35,000.00 30,000.00 25,000.00 20,000.00 72,500.00 67,500.005,000.00

50.0000
31 GRAVEL BACKFILL FOR WALL 

148.0000 C.Y. 0.00 % 55.0000 10.00 % 60.6000 21.20 %

7,400.00 0.00 8,140.00 740.00 8,968.80 1,568.80
50.0000
7,400.00

10.0000
32 FURNISHING & PLACING TEMP. CASING FOR 6'-0" DIA. SHAFT 

66.0000 L.F. -91.67 % 1.0000 -99.17 % 250.0000 108.33 %

660.00 -7,260.00 66.00 -7,854.00 16,500.00 8,580.00
120.0000
7,920.00

10.0000
33 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT 

66.0000 L.F. -91.67 % 1.0000 -99.17 % 250.0000 108.33 %

660.00 -7,260.00 66.00 -7,854.00 16,500.00 8,580.00
120.0000
7,920.00

300.0000
34 CASING SHORING 

38.0000 L.F. 150.00 % 265.0000 120.83 % 1.0000 -99.17 %

11,400.00 6,840.00 10,070.00 5,510.00 38.00 -4,522.00
120.0000
4,560.00

1.0000
35 ST. REINF. BAR FOR BRIDGE 

30200.0000 LB. 11.11 % 0.9000 0.00 % 0.9700 7.78 %

30,200.00 3,020.00 27,180.00 0.00 29,294.00 2,114.00
0.9000

27,180.00

0.9000
36 ST. REINF. BAR FOR SHAFT 

344300.0000 LB. 0.00 % 0.9000 0.00 % 0.9000 0.00 %

309,870.00 0.00 309,870.00 0.00 309,870.00 0.00
0.9000

309,870.00

6.0000
37 CSL ACCESS TUBE 

3790.0000 L.F. -25.00 % 2.0000 -75.00 % 7.0000 -12.50 %

22,740.00 -7,580.00 7,580.00 -22,740.00 26,530.00 -3,790.00
8.0000

30,320.00

500.0000
38 CONC. CLASS 4000 FOR BRIDGE 

269.0000 C.Y. 25.00 % 550.0000 37.50 % 745.0000 86.25 %

134,500.00 26,900.00 147,950.00 40,350.00 200,405.00 92,805.00
400.0000

107,600.00

200.0000
39 CONC. CLASS 4000P FOR SHAFT 

784.0000 C.Y. 0.00 % 170.0000 -15.00 % 227.0000 13.50 %

156,800.00 0.00 133,280.00 -23,520.00 177,968.00 21,168.00
200.0000

156,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
TITLE :SR 6

WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

OREGON STATE BRIDGE CONSTRUCTI SCARSELLA BROS., INC.
38848 S HWY 226 8404 S 196TH ST
SCIO, OR 97374-9515 KENT WA  98031-1884
STAYTON   OR  973830310 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100610 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

250.0000
40 PRESTRESSED CONC. GIRDER WF58G

1030.0000 L.F. -16.67 % 265.0000 -11.67 % 274.5000 -8.50 %

257,500.00 -51,500.00 272,950.00 -36,050.00 282,735.00 -26,265.00
300.0000

309,000.00
41 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
42 SUPERSTRUCTURE WILLAPA RIVER BRIDGE NO. 6/8 REPLACEMENT

L.S. -23.64 % -21.82 % 4.55 %

420,000.00 -130,000.00 430,000.00 -120,000.00 575,000.00 25,000.00550,000.00

110.0000
43 TRAFFIC BARRIER 

650.0000 L.F. -12.00 % 115.0000 -8.00 % 137.5000 10.00 %

71,500.00 -9,750.00 74,750.00 -6,500.00 89,375.00 8,125.00
125.0000
81,250.00

225.0000
44 BRIDGE APPROACH SLAB 

210.0000 S.Y. 0.00 % 270.0000 20.00 % 247.5000 10.00 %

47,250.00 0.00 56,700.00 9,450.00 51,975.00 4,725.00
225.0000
47,250.00

45 UTILITY HANGER - WILLAPA VALLEY WATER DISTRICT
L.S. -28.57 % -14.29 % -37.64 %

25,000.00 -10,000.00 30,000.00 -5,000.00 21,825.00 -13,175.0035,000.00
46 UTILITY HANGER - CENTURY LINK

L.S. -28.00 % 24.00 % 21.00 %

18,000.00 -7,000.00 31,000.00 6,000.00 30,250.00 5,250.0025,000.00

SURFACING

22.0000
47 CRUSHED SURFACING BASE COURSE 

4360.0000 TON -12.00 % 27.5000 10.00 % 27.6500 10.60 %

95,920.00 -13,080.00 119,900.00 10,900.00 120,554.00 11,554.00
25.0000

109,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
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REPLACE BRIDGE
13X307 (REV. 4-9-2013)
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ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

OREGON STATE BRIDGE CONSTRUCTI SCARSELLA BROS., INC.
38848 S HWY 226 8404 S 196TH ST
SCIO, OR 97374-9515 KENT WA  98031-1884
STAYTON   OR  973830310 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100610 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

LIQUID ASPHALT
48 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

3,150.00 3,150.00 3,150.003,150.00

HOT MIX ASPHALT

110.0000
49 HMA CL. 1/2 IN. PG 64-22

3150.0000 TON 0.00 % 86.0000 -21.82 % 85.7500 -22.05 %

346,500.00 0.00 270,900.00 -75,600.00 270,112.50 -76,387.50
110.0000

346,500.00

0.0000
50 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

51 COMPACTION PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

5,214.00 5,214.00 5,214.005,214.00
52 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,640.00 10,640.00 10,640.0010,640.00

30.0000
53 BRIDGE TRANSVERSE JOINT SEAL 

72.0000 L.F. -40.00 % 100.0000 100.00 % 70.0000 40.00 %

2,160.00 -1,440.00 7,200.00 3,600.00 5,040.00 1,440.00
50.0000
3,600.00

54 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

0.0000
55 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

EROSION CONTROL AND PLANTING

150.0000
56 ESC LEAD 

55.0000 DAY 100.00 % 65.0000 -13.33 % 200.0000 166.67 %

8,250.00 4,125.00 3,575.00 -550.00 11,000.00 6,875.00
75.0000
4,125.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
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WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)
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COUNTY(S) :PACIFIC
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04/10/2013
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DOT_RGGB01
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ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

OREGON STATE BRIDGE CONSTRUCTI SCARSELLA BROS., INC.
38848 S HWY 226 8404 S 196TH ST
SCIO, OR 97374-9515 KENT WA  98031-1884
STAYTON   OR  973830310 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100610 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

2.5000
57 COMPOST BLANKET 

20160.0000 S.Y. -16.67 % 2.3000 -23.33 % 2.3000 -23.33 %

50,400.00 -10,080.00 46,368.00 -14,112.00 46,368.00 -14,112.00
3.0000

60,480.00

10.0000
58 CHECK DAM 

476.0000 L.F. 0.00 % 10.0000 0.00 % 30.0000 200.00 %

4,760.00 0.00 4,760.00 0.00 14,280.00 9,520.00
10.0000
4,760.00

4.0000
59 SILT FENCE 

4710.0000 L.F. 33.33 % 3.7000 23.33 % 4.0000 33.33 %

18,840.00 4,710.00 17,427.00 3,297.00 18,840.00 4,710.00
3.0000

14,130.00
60 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

10.0000
61 COIR LOG 

903.0000 L.F. 0.00 % 5.0000 -50.00 % 8.5000 -15.00 %

9,030.00 0.00 4,515.00 -4,515.00 7,675.50 -1,354.50
10.0000
9,030.00

15.0000
62 TEMPORARY PIPE SLOPE DRAIN 

352.0000 L.F. 50.00 % 5.0000 -50.00 % 15.0000 50.00 %

5,280.00 1,760.00 1,760.00 -1,760.00 5,280.00 1,760.00
10.0000
3,520.00

4,000.0000
63 SEEDING AND FERTILIZING - SITE ROADSIDE

1.5000 ACRE 33.33 % 3,850.0000 28.33 % 3,850.0000 28.33 %

6,000.00 1,500.00 5,775.00 1,275.00 5,775.00 1,275.00
3,000.0000
4,500.00

7,500.0000
64 SEEDING AND FERTILIZING - SITE WETLAND

0.3000 ACRE 87.50 % 7,290.0000 82.25 % 7,290.0000 82.25 %

2,250.00 1,050.00 2,187.00 987.00 2,187.00 987.00
4,000.0000
1,200.00

15.0000
65 PSIPE TREE MIX ROADSIDE

260.0000 EACH -40.00 % 12.5000 -50.00 % 12.5000 -50.00 %

3,900.00 -2,600.00 3,250.00 -3,250.00 3,250.00 -3,250.00
25.0000
6,500.00

4.0000
66 PSIPE SHRUB MIX A

13350.0000 EACH -20.00 % 3.5000 -30.00 % 3.5000 -30.00 %

53,400.00 -13,350.00 46,725.00 -20,025.00 46,725.00 -20,025.00
5.0000

66,750.00

6.0000
67 PSIPE SHRUB MIX B

1710.0000 EACH 50.00 % 2.5000 -37.50 % 2.5000 -37.50 %

10,260.00 3,420.00 4,275.00 -2,565.00 4,275.00 -2,565.00
4.0000

6,840.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

6.0000
68 TOPSOIL TYPE C

3120.0000 S.Y. 100.00 % 5.7000 90.00 % 5.7000 90.00 %

18,720.00 9,360.00 17,784.00 8,424.00 17,784.00 8,424.00
3.0000

9,360.00

3.0000
69 BARK OR WOOD CHIP MULCH

12400.0000 S.Y. 0.00 % 3.0000 0.00 % 3.0000 0.00 %

37,200.00 0.00 37,200.00 0.00 37,200.00 0.00
3.0000

37,200.00

65.0000
70 GENERAL WEED CONTROL - CHEMICAL APPLICATION

60.0000 HR  -50.00 % 63.0000 -51.54 % 63.0000 -51.54 %

3,900.00 -3,900.00 3,780.00 -4,020.00 3,780.00 -4,020.00
130.0000
7,800.00

35.0000
71 GENERAL WEED CONTROL - HAND PULLING

20.0000 HR  -65.00 % 32.0000 -68.00 % 32.0000 -68.00 %

700.00 -1,300.00 640.00 -1,360.00 640.00 -1,360.00
100.0000
2,000.00

TRAFFIC

150.0000
72 EXTRUDED CURB 

10.0000 L.F. 275.00 % 150.0000 275.00 % 150.0000 275.00 %

1,500.00 1,100.00 1,500.00 1,100.00 1,500.00 1,100.00
40.0000
400.00

30.0000
73 BEAM GUARDRAIL TYPE 31 

312.0000 L.F. 0.00 % 28.0000 -6.67 % 27.5000 -8.33 %

9,360.00 0.00 8,736.00 -624.00 8,580.00 -780.00
30.0000
9,360.00

3,000.0000
74 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -14.29 % 2,655.0000 -24.14 % 2,655.0000 -24.14 %

12,000.00 -2,000.00 10,620.00 -3,380.00 10,620.00 -3,380.00
3,500.0000
14,000.00

2,500.0000
75 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -16.67 % 2,125.0000 -29.17 % 2,125.0000 -29.17 %

10,000.00 -2,000.00 8,500.00 -3,500.00 8,500.00 -3,500.00
3,000.0000
12,000.00

5,000.0000
76 TRANSPORTABLE ATTENUATOR(S) 

1.0000 EACH 0.00 % 28,160.0000 463.20 % 7,500.0000 50.00 %

5,000.00 0.00 28,160.00 23,160.00 7,500.00 2,500.00
5,000.0000
5,000.00

60.0000
77 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

50.0000 HR  20.00 % 71.1400 42.28 % 0.0100 -99.98 %

3,000.00 500.00 3,557.00 1,057.00 0.50 -2,499.50
50.0000
2,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
TITLE :SR 6

WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

OREGON STATE BRIDGE CONSTRUCTI SCARSELLA BROS., INC.
38848 S HWY 226 8404 S 196TH ST
SCIO, OR 97374-9515 KENT WA  98031-1884
STAYTON   OR  973830310 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100610 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

50.0000
78 FLEXIBLE GUIDE POST 

44.0000 EACH 42.86 % 34.0000 -2.86 % 33.1000 -5.43 %

2,200.00 660.00 1,496.00 -44.00 1,456.40 -83.60
35.0000
1,540.00

0.5000
79 PAINT LINE 

6970.0000 L.F. -33.33 % 0.4000 -46.67 % 0.4000 -46.67 %

3,485.00 -1,742.50 2,788.00 -2,439.50 2,788.00 -2,439.50
0.7500

5,227.50

15.0000
80 PLASTIC STOP LINE 

145.0000 L.F. 0.00 % 15.0000 0.00 % 15.0000 0.00 %

2,175.00 0.00 2,175.00 0.00 2,175.00 0.00
15.0000
2,175.00

120.0000
81 PLASTIC DRAINAGE MARKING 

11.0000 EACH 140.00 % 110.0000 120.00 % 110.0000 120.00 %

1,320.00 770.00 1,210.00 660.00 1,210.00 660.00
50.0000
550.00

10,000.0000
82 CENTERLINE RUMBLE STRIP 

0.3400 MI. 25.00 % 9,500.0000 18.75 % 9,500.0000 18.75 %

3,400.00 680.00 3,230.00 510.00 3,230.00 510.00
8,000.0000
2,720.00

9,000.0000
83 RAISED PAVEMENT MARKER TYPE 2 

0.0800 HUND 50.00 % 8,500.0000 41.67 % 8,500.0000 41.67 %

720.00 240.00 680.00 200.00 680.00 200.00
6,000.0000

480.00

12,500.0000
84 RECESSED PAVEMENT MARKER 

0.3800 HUND 150.00 % 12,500.0000 150.00 % 12,500.0000 150.00 %

4,750.00 2,850.00 4,750.00 2,850.00 4,750.00 2,850.00
5,000.0000
1,900.00

85 PERMANENT SIGNING 
L.S. 50.00 % -18.75 % 0.00 %

6,000.00 2,000.00 3,250.00 -750.00 4,000.00 0.004,000.00

15.0000
86 SIGN COVERING 

136.0000 S.F. 50.00 % 10.0000 0.00 % 8.0000 -20.00 %

2,040.00 680.00 1,360.00 0.00 1,088.00 -272.00
10.0000
1,360.00

87 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL 
L.S. 0.00 % -10.00 % 0.00 %

40,000.00 0.00 36,000.00 -4,000.00 40,000.00 0.0040,000.00

20.0000
88 CONDUIT PIPE 2 IN. DIAM. 

1440.0000 L.F. 25.00 % 23.5000 46.88 % 15.7500 -1.56 %

28,800.00 5,760.00 33,840.00 10,800.00 22,680.00 -360.00
16.0000

23,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
TITLE :SR 6

WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

OREGON STATE BRIDGE CONSTRUCTI SCARSELLA BROS., INC.
38848 S HWY 226 8404 S 196TH ST
SCIO, OR 97374-9515 KENT WA  98031-1884
STAYTON   OR  973830310 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100610 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

10.0000
89 CONDUIT PIPE 4 IN. DIAM. 

726.0000 L.F. -33.33 % 15.5000 3.33 % 17.5000 16.67 %

7,260.00 -3,630.00 11,253.00 363.00 12,705.00 1,815.00
15.0000

10,890.00

10.0000
90 PORTABLE CHANGEABLE MESSAGE SIGN 

1512.0000 HR  233.33 % 5.0000 66.67 % 5.0000 66.67 %

15,120.00 10,584.00 7,560.00 3,024.00 7,560.00 3,024.00
3.0000

4,536.00

45.0000
91 FLAGGERS AND SPOTTERS 

1812.0000 HR  -4.26 % 45.0000 -4.26 % 50.1000 6.60 %

81,540.00 -3,624.00 81,540.00 -3,624.00 90,781.20 5,617.20
47.0000

85,164.00

45.0000
92 OTHER TRAFFIC CONTROL LABOR 

24.0000 HR  0.00 % 50.0000 11.11 % 55.1000 22.44 %

1,080.00 0.00 1,200.00 120.00 1,322.40 242.40
45.0000
1,080.00

93 TRAFFIC CONTROL SUPERVISOR 
L.S. -80.95 % -85.71 % -76.19 %

20,000.00 -85,000.00 15,000.00 -90,000.00 25,000.00 -80,000.00105,000.00

15.0000
94 CONSTRUCTION SIGNS CLASS A 

1112.0000 S.F. -25.00 % 11.0000 -45.00 % 12.0000 -40.00 %

16,680.00 -5,560.00 12,232.00 -10,008.00 13,344.00 -8,896.00
20.0000

22,240.00

OTHER ITEMS
95 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

15.0000
96 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

230.0000 C.Y. 50.00 % 24.0000 140.00 % 20.0000 100.00 %

3,450.00 1,150.00 5,520.00 3,220.00 4,600.00 2,300.00
10.0000
2,300.00

5.0000
97 SHORING OR EXTRA EXCAVATION CLASS B 

640.0000 S.F. 0.00 % 15.0000 200.00 % 1.5000 -70.00 %

3,200.00 0.00 9,600.00 6,400.00 960.00 -2,240.00
5.0000

3,200.00
98 CURE BOX 

L.S. -66.67 % -33.33 % -50.00 %

1,000.00 -2,000.00 2,000.00 -1,000.00 1,500.00 -1,500.003,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
TITLE :SR 6

WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

OREGON STATE BRIDGE CONSTRUCTI SCARSELLA BROS., INC.
38848 S HWY 226 8404 S 196TH ST
SCIO, OR 97374-9515 KENT WA  98031-1884
STAYTON   OR  973830310 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100610 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

750.0000
99 PLUGGING EXISTING PIPE 

3.0000 EACH 50.00 % 1,500.0000 200.00 % 400.0000 -20.00 %

2,250.00 750.00 4,500.00 3,000.00 1,200.00 -300.00
500.0000
1,500.00

100 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
101 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
102 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
103 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,400.00 2,400.00 2,400.002,400.00
104 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00
105 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
106 SPCC PLAN 

L.S. -50.00 % -50.00 % -25.00 %

1,000.00 -1,000.00 1,000.00 -1,000.00 1,500.00 -500.002,000.00
107 FIELD OFFICE BUILDING 

L.S. -25.00 % 55.00 % -30.00 %

7,500.00 -2,500.00 15,500.00 5,500.00 7,000.00 -3,000.0010,000.00

20.0000
108 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

110.0000 TON -20.00 % 44.0000 76.00 % 32.0000 28.00 %

2,200.00 -550.00 4,840.00 2,090.00 3,520.00 770.00
25.0000
2,750.00

600.0000
109 MAILBOX SUPPORT TYPE 1

1.0000 EACH 71.43 % 285.0000 -18.57 % 400.0000 14.29 %

600.00 250.00 285.00 -65.00 400.00 50.00
350.0000
350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
TITLE :SR 6

WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

OREGON STATE BRIDGE CONSTRUCTI SCARSELLA BROS., INC.
38848 S HWY 226 8404 S 196TH ST
SCIO, OR 97374-9515 KENT WA  98031-1884
STAYTON   OR  973830310 SEATTLE   WA  981680697
CONTRACTOR NUMBER : 100610 CONTRACTOR NUMBER : 746000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

25.0000
110 GEOSYNTHETIC FOR REINFORCED EMBANKMENT

178.0000 S.Y. 66.67 % 8.0000 -46.67 % 12.0000 -20.00 %

4,450.00 1,780.00 1,424.00 -1,246.00 2,136.00 -534.00
15.0000
2,670.00

2.0000
111 TEMPORARY PAVEMENT MARKING 

4320.0000 L.F. 300.00 % 1.6000 220.00 % 1.6000 220.00 %

8,640.00 6,480.00 6,912.00 4,752.00 6,912.00 4,752.00
0.5000

2,160.00
112 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 100.00 % 200.00 % 140.00 %

10,000.00 5,000.00 15,000.00 10,000.00 12,000.00 7,000.005,000.00

4.0000
113 REMOVING WIRE FENCE 

2170.0000 L.F. 100.00 % 2.0000 0.00 % 1.2500 -37.50 %

8,680.00 4,340.00 4,340.00 0.00 2,712.50 -1,627.50
2.0000

4,340.00

$4,619,305.00 -0.03% $4,721,070.00 2.17% $4,848,848.48 4.94%$4,620,715.88CONTRACT TOTAL

$4,848,848.48$4,619,305.00 $4,721,070.00BASE TOTAL -0.03% 2.17% 4.94%$4,620,715.88



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
TITLE :SR 6

WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

GRESHAM    OR  970303541

1717 NW ELEVEN MILE AVE
MJ HUGHES CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

ROGNLIN'S, INC.
321 W STATE ST
98520-6143
ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 27.72 % 16.11 %

495,000.00 107,421.62 450,000.00 62,421.62387,578.38

3,100.0000
2 CLEARING AND GRUBBING 

4.5000 ACRE -55.71 % 12,000.0000 71.43 %

13,950.00 -17,550.00 54,000.00 22,500.00
7,000.0000
31,500.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. 220.00 % -60.00 %

16,000.00 11,000.00 2,000.00 -3,000.005,000.00
4 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

87,000.00 87,000.0087,000.00
5 REMOVING EXISTING BRIDGE NO. 6/8

L.S. -6.67 % 166.67 %

140,000.00 -10,000.00 400,000.00 250,000.00150,000.00

6.1000
6 REMOVING CEMENT CONC. PAVEMENT 

4760.0000 S.Y. -12.86 % 15.0000 114.29 %

29,036.00 -4,284.00 71,400.00 38,080.00
7.0000

33,320.00

5.0000
7 REMOVING ASPHALT CONC. PAVEMENT 

6860.0000 S.Y. 0.00 % 13.0000 160.00 %

34,300.00 0.00 89,180.00 54,880.00
5.0000

34,300.00

3.3000
8 REMOVING GUARDRAIL 

360.0000 L.F. -34.00 % 15.0000 200.00 %

1,188.00 -612.00 5,400.00 3,600.00
5.0000

1,800.00

205.0000
9 REMOVING GUARDRAIL ANCHOR 

8.0000 EACH -31.67 % 500.0000 66.67 %

1,640.00 -760.00 4,000.00 1,600.00
300.0000
2,400.00

10 INTERMEDIATE PIER ACCESS
L.S. -80.00 % 41.67 %

12,000.00 -48,000.00 85,000.00 25,000.0060,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
TITLE :SR 6

WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

GRESHAM    OR  970303541

1717 NW ELEVEN MILE AVE
MJ HUGHES CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

ROGNLIN'S, INC.
321 W STATE ST
98520-6143
ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

14.1000
11 ROADWAY EXCAVATION INCL. HAUL 

1140.0000 C.Y. -6.00 % 20.0000 33.33 %

16,074.00 -1,026.00 22,800.00 5,700.00
15.0000

17,100.00

16.2500
12 SELECT BORROW INCL. HAUL 

14650.0000 TON 62.50 % 17.0000 70.00 %

238,062.50 91,562.50 249,050.00 102,550.00
10.0000

146,500.00

14.5000
13 GRAVEL BORROW INCL. HAUL 

5180.0000 TON -19.44 % 23.0000 27.78 %

75,110.00 -18,130.00 119,140.00 25,900.00
18.0000

93,240.00

2.2500
14 EMBANKMENT COMPACTION 

10720.0000 C.Y. 12.50 % 2.0000 0.00 %

24,120.00 2,680.00 21,440.00 0.00
2.0000

21,440.00

DRAINAGE

9.6000
15 DITCH EXCAVATION INCL. HAUL 

1850.0000 C.Y. -4.00 % 17.0000 70.00 %

17,760.00 -740.00 31,450.00 12,950.00
10.0000

18,500.00

70.0000
16 LIGHT LOOSE RIPRAP 

26.0000 TON 40.00 % 110.0000 120.00 %

1,820.00 520.00 2,860.00 1,560.00
50.0000
1,300.00

23.0000
17 DRAIN PIPE 6 IN. DIAM. 

140.0000 L.F. 15.00 % 20.0000 0.00 %

3,220.00 420.00 2,800.00 0.00
20.0000
2,800.00

37.0000
18 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

101.0000 L.F. -7.50 % 10.0000 -75.00 %

3,737.00 -303.00 1,010.00 -3,030.00
40.0000
4,040.00

47.0000
19 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

50.0000 L.F. -21.67 % 100.0000 66.67 %

2,350.00 -650.00 5,000.00 2,000.00
60.0000
3,000.00

70.0000
20 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

40.0000 L.F. 0.00 % 110.0000 57.14 %

2,800.00 0.00 4,400.00 1,600.00
70.0000
2,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
TITLE :SR 6

WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

GRESHAM    OR  970303541

1717 NW ELEVEN MILE AVE
MJ HUGHES CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

ROGNLIN'S, INC.
321 W STATE ST
98520-6143
ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

140.0000
21 SCHEDULE A CULV. PIPE 42 IN. DIAM

31.0000 L.F. 55.56 % 250.0000 177.78 %

4,340.00 1,550.00 7,750.00 4,960.00
90.0000
2,790.00

68.0000
22 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. 

55.0000 L.F. 13.33 % 170.0000 183.33 %

3,740.00 440.00 9,350.00 6,050.00
60.0000
3,300.00

78.0000
23 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM. 

73.0000 L.F. -51.25 % 135.0000 -15.63 %

5,694.00 -5,986.00 9,855.00 -1,825.00
160.0000
11,680.00

43.0000
24 MEDIA FILTER DRAIN

1032.0000 L.F. -14.00 % 65.0000 30.00 %

44,376.00 -7,224.00 67,080.00 15,480.00
50.0000

51,600.00

STORM SEWER

710.0000
25 CATCH BASIN TYPE 1 

1.0000 EACH -64.50 % 1,500.0000 -25.00 %

710.00 -1,290.00 1,500.00 -500.00
2,000.0000
2,000.00

WATER LINES

41.0000
26 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM. 

692.0000 L.F. -36.92 % 65.0000 0.00 %

28,372.00 -16,608.00 44,980.00 0.00
65.0000

44,980.00

STRUCTURE

14.0000
27 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

83.0000 C.Y. -6.67 % 80.0000 433.33 %

1,162.00 -83.00 6,640.00 5,395.00
15.0000
1,245.00

475.0000
28 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 

452.0000 C.Y. 18.75 % 480.0000 20.00 %

214,700.00 33,900.00 216,960.00 36,160.00
400.0000

180,800.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

475.0000
29 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

285.0000 C.Y. -20.83 % 460.0000 -23.33 %

135,375.00 -35,625.00 131,100.00 -39,900.00
600.0000

171,000.00
30 SHORING OR EXTRA EXCAVATION CL. A WILLAPA RIVER BRIDGE

L.S. 1,600.00 % 100.00 %

85,000.00 80,000.00 10,000.00 5,000.005,000.00

23.0000
31 GRAVEL BACKFILL FOR WALL 

148.0000 C.Y. -54.00 % 60.0000 20.00 %

3,404.00 -3,996.00 8,880.00 1,480.00
50.0000
7,400.00

1.0000
32 FURNISHING & PLACING TEMP. CASING FOR 6'-0" DIA. SHAFT 

66.0000 L.F. -99.17 % 1.0000 -99.17 %

66.00 -7,854.00 66.00 -7,854.00
120.0000
7,920.00

1.0000
33 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT 

66.0000 L.F. -99.17 % 1.0000 -99.17 %

66.00 -7,854.00 66.00 -7,854.00
120.0000
7,920.00

265.0000
34 CASING SHORING 

38.0000 L.F. 120.83 % 400.0000 233.33 %

10,070.00 5,510.00 15,200.00 10,640.00
120.0000
4,560.00

1.0000
35 ST. REINF. BAR FOR BRIDGE 

30200.0000 LB. 11.11 % 1.0000 11.11 %

30,200.00 3,020.00 30,200.00 3,020.00
0.9000

27,180.00

1.0000
36 ST. REINF. BAR FOR SHAFT 

344300.0000 LB. 11.11 % 1.0000 11.11 %

344,300.00 34,430.00 344,300.00 34,430.00
0.9000

309,870.00

5.0000
37 CSL ACCESS TUBE 

3790.0000 L.F. -37.50 % 5.0000 -37.50 %

18,950.00 -11,370.00 18,950.00 -11,370.00
8.0000

30,320.00

535.0000
38 CONC. CLASS 4000 FOR BRIDGE 

269.0000 C.Y. 33.75 % 550.0000 37.50 %

143,915.00 36,315.00 147,950.00 40,350.00
400.0000

107,600.00

175.0000
39 CONC. CLASS 4000P FOR SHAFT 

784.0000 C.Y. -12.50 % 150.0000 -25.00 %

137,200.00 -19,600.00 117,600.00 -39,200.00
200.0000

156,800.00
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STRUCTURE

325.0000
40 PRESTRESSED CONC. GIRDER WF58G

1030.0000 L.F. 8.33 % 300.0000 0.00 %

334,750.00 25,750.00 309,000.00 0.00
300.0000

309,000.00
41 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
42 SUPERSTRUCTURE WILLAPA RIVER BRIDGE NO. 6/8 REPLACEMENT

L.S. 4.55 % 9.09 %

575,000.00 25,000.00 600,000.00 50,000.00550,000.00

150.0000
43 TRAFFIC BARRIER 

650.0000 L.F. 20.00 % 95.0000 -24.00 %

97,500.00 16,250.00 61,750.00 -19,500.00
125.0000
81,250.00

250.0000
44 BRIDGE APPROACH SLAB 

210.0000 S.Y. 11.11 % 250.0000 11.11 %

52,500.00 5,250.00 52,500.00 5,250.00
225.0000
47,250.00

45 UTILITY HANGER - WILLAPA VALLEY WATER DISTRICT
L.S. 14.29 % -14.29 %

40,000.00 5,000.00 30,000.00 -5,000.0035,000.00
46 UTILITY HANGER - CENTURY LINK

L.S. 60.00 % 0.00 %

40,000.00 15,000.00 25,000.00 0.0025,000.00

SURFACING

20.0000
47 CRUSHED SURFACING BASE COURSE 

4360.0000 TON -20.00 % 32.0000 28.00 %

87,200.00 -21,800.00 139,520.00 30,520.00
25.0000

109,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
TITLE :SR 6

WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

GRESHAM    OR  970303541

1717 NW ELEVEN MILE AVE
MJ HUGHES CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

ROGNLIN'S, INC.
321 W STATE ST
98520-6143
ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

LIQUID ASPHALT
48 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 %

3,150.00 3,150.003,150.00

HOT MIX ASPHALT

115.0000
49 HMA CL. 1/2 IN. PG 64-22

3150.0000 TON 4.55 % 100.0000 -9.09 %

362,250.00 15,750.00 315,000.00 -31,500.00
110.0000

346,500.00

0.0000
50 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

51 COMPACTION PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

5,214.00 5,214.005,214.00
52 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

10,640.00 10,640.0010,640.00

40.0000
53 BRIDGE TRANSVERSE JOINT SEAL 

72.0000 L.F. -20.00 % 50.0000 0.00 %

2,880.00 -720.00 3,600.00 0.00
50.0000
3,600.00

54 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

0.0000
55 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

EROSION CONTROL AND PLANTING

75.0000
56 ESC LEAD 

55.0000 DAY 0.00 % 100.0000 33.33 %

4,125.00 0.00 5,500.00 1,375.00
75.0000
4,125.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
TITLE :SR 6

WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

GRESHAM    OR  970303541

1717 NW ELEVEN MILE AVE
MJ HUGHES CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

ROGNLIN'S, INC.
321 W STATE ST
98520-6143
ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

5.5000
57 COMPOST BLANKET 

20160.0000 S.Y. 83.33 % 4.5000 50.00 %

110,880.00 50,400.00 90,720.00 30,240.00
3.0000

60,480.00

12.0000
58 CHECK DAM 

476.0000 L.F. 20.00 % 18.0000 80.00 %

5,712.00 952.00 8,568.00 3,808.00
10.0000
4,760.00

4.4400
59 SILT FENCE 

4710.0000 L.F. 48.00 % 4.0000 33.33 %

20,912.40 6,782.40 18,840.00 4,710.00
3.0000

14,130.00
60 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

200,000.00 200,000.00200,000.00

4.0000
61 COIR LOG 

903.0000 L.F. -60.00 % 5.0000 -50.00 %

3,612.00 -5,418.00 4,515.00 -4,515.00
10.0000
9,030.00

15.0000
62 TEMPORARY PIPE SLOPE DRAIN 

352.0000 L.F. 50.00 % 30.0000 200.00 %

5,280.00 1,760.00 10,560.00 7,040.00
10.0000
3,520.00

6,650.0000
63 SEEDING AND FERTILIZING - SITE ROADSIDE

1.5000 ACRE 121.67 % 5,400.0000 80.00 %

9,975.00 5,475.00 8,100.00 3,600.00
3,000.0000
4,500.00

15,250.0000
64 SEEDING AND FERTILIZING - SITE WETLAND

0.3000 ACRE 281.25 % 17,857.0000 346.42 %

4,575.00 3,375.00 5,357.10 4,157.10
4,000.0000
1,200.00

30.0000
65 PSIPE TREE MIX ROADSIDE

260.0000 EACH 20.00 % 45.0000 80.00 %

7,800.00 1,300.00 11,700.00 5,200.00
25.0000
6,500.00

6.2500
66 PSIPE SHRUB MIX A

13350.0000 EACH 25.00 % 5.0000 0.00 %

83,437.50 16,687.50 66,750.00 0.00
5.0000

66,750.00

3.7500
67 PSIPE SHRUB MIX B

1710.0000 EACH -6.25 % 4.0000 0.00 %

6,412.50 -427.50 6,840.00 0.00
4.0000

6,840.00
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EROSION CONTROL AND PLANTING

12.0000
68 TOPSOIL TYPE C

3120.0000 S.Y. 300.00 % 6.0000 100.00 %

37,440.00 28,080.00 18,720.00 9,360.00
3.0000

9,360.00

3.0000
69 BARK OR WOOD CHIP MULCH

12400.0000 S.Y. 0.00 % 4.5000 50.00 %

37,200.00 0.00 55,800.00 18,600.00
3.0000

37,200.00

125.0000
70 GENERAL WEED CONTROL - CHEMICAL APPLICATION

60.0000 HR  -3.85 % 80.0000 -38.46 %

7,500.00 -300.00 4,800.00 -3,000.00
130.0000
7,800.00

75.0000
71 GENERAL WEED CONTROL - HAND PULLING

20.0000 HR  -25.00 % 40.0000 -60.00 %

1,500.00 -500.00 800.00 -1,200.00
100.0000
2,000.00

TRAFFIC

200.0000
72 EXTRUDED CURB 

10.0000 L.F. 400.00 % 160.0000 300.00 %

2,000.00 1,600.00 1,600.00 1,200.00
40.0000
400.00

28.0000
73 BEAM GUARDRAIL TYPE 31 

312.0000 L.F. -6.67 % 31.0000 3.33 %

8,736.00 -624.00 9,672.00 312.00
30.0000
9,360.00

2,700.0000
74 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -22.86 % 3,050.0000 -12.86 %

10,800.00 -3,200.00 12,200.00 -1,800.00
3,500.0000
14,000.00

2,200.0000
75 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -26.67 % 2,450.0000 -18.33 %

8,800.00 -3,200.00 9,800.00 -2,200.00
3,000.0000
12,000.00

10,000.0000
76 TRANSPORTABLE ATTENUATOR(S) 

1.0000 EACH 100.00 % 18,000.0000 260.00 %

10,000.00 5,000.00 18,000.00 13,000.00
5,000.0000
5,000.00

110.0000
77 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

50.0000 HR  120.00 % 60.0000 20.00 %

5,500.00 3,000.00 3,000.00 500.00
50.0000
2,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
TITLE :SR 6

WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

GRESHAM    OR  970303541

1717 NW ELEVEN MILE AVE
MJ HUGHES CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

ROGNLIN'S, INC.
321 W STATE ST
98520-6143
ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

34.0000
78 FLEXIBLE GUIDE POST 

44.0000 EACH -2.86 % 40.0000 14.29 %

1,496.00 -44.00 1,760.00 220.00
35.0000
1,540.00

0.4500
79 PAINT LINE 

6970.0000 L.F. -40.00 % 0.5000 -33.33 %

3,136.50 -2,091.00 3,485.00 -1,742.50
0.7500

5,227.50

15.0000
80 PLASTIC STOP LINE 

145.0000 L.F. 0.00 % 17.0000 13.33 %

2,175.00 0.00 2,465.00 290.00
15.0000
2,175.00

110.0000
81 PLASTIC DRAINAGE MARKING 

11.0000 EACH 120.00 % 130.0000 160.00 %

1,210.00 660.00 1,430.00 880.00
50.0000
550.00

10,000.0000
82 CENTERLINE RUMBLE STRIP 

0.3400 MI. 25.00 % 10,925.0000 36.56 %

3,400.00 680.00 3,714.50 994.50
8,000.0000
2,720.00

8,700.0000
83 RAISED PAVEMENT MARKER TYPE 2 

0.0800 HUND 45.00 % 9,775.0000 62.92 %

696.00 216.00 782.00 302.00
6,000.0000

480.00

12,500.0000
84 RECESSED PAVEMENT MARKER 

0.3800 HUND 150.00 % 14,375.0000 187.50 %

4,750.00 2,850.00 5,462.50 3,562.50
5,000.0000
1,900.00

85 PERMANENT SIGNING 
L.S. 37.50 % -30.00 %

5,500.00 1,500.00 2,800.00 -1,200.004,000.00

7.0000
86 SIGN COVERING 

136.0000 S.F. -30.00 % 5.0000 -50.00 %

952.00 -408.00 680.00 -680.00
10.0000
1,360.00

87 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL 
L.S. -25.00 % 12.50 %

30,000.00 -10,000.00 45,000.00 5,000.0040,000.00

18.0000
88 CONDUIT PIPE 2 IN. DIAM. 

1440.0000 L.F. 12.50 % 22.0000 37.50 %

25,920.00 2,880.00 31,680.00 8,640.00
16.0000

23,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
TITLE :SR 6

WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

GRESHAM    OR  970303541

1717 NW ELEVEN MILE AVE
MJ HUGHES CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

ROGNLIN'S, INC.
321 W STATE ST
98520-6143
ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

20.0000
89 CONDUIT PIPE 4 IN. DIAM. 

726.0000 L.F. 33.33 % 15.0000 0.00 %

14,520.00 3,630.00 10,890.00 0.00
15.0000

10,890.00

8.0000
90 PORTABLE CHANGEABLE MESSAGE SIGN 

1512.0000 HR  166.67 % 7.0000 133.33 %

12,096.00 7,560.00 10,584.00 6,048.00
3.0000

4,536.00

47.0000
91 FLAGGERS AND SPOTTERS 

1812.0000 HR  0.00 % 55.0000 17.02 %

85,164.00 0.00 99,660.00 14,496.00
47.0000

85,164.00

47.0000
92 OTHER TRAFFIC CONTROL LABOR 

24.0000 HR  4.44 % 60.0000 33.33 %

1,128.00 48.00 1,440.00 360.00
45.0000
1,080.00

93 TRAFFIC CONTROL SUPERVISOR 
L.S. -61.90 % -71.43 %

40,000.00 -65,000.00 30,000.00 -75,000.00105,000.00

21.0000
94 CONSTRUCTION SIGNS CLASS A 

1112.0000 S.F. 5.00 % 9.0000 -55.00 %

23,352.00 1,112.00 10,008.00 -12,232.00
20.0000

22,240.00

OTHER ITEMS
95 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.0010,000.00

25.0000
96 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

230.0000 C.Y. 150.00 % 30.0000 200.00 %

5,750.00 3,450.00 6,900.00 4,600.00
10.0000
2,300.00

2.2500
97 SHORING OR EXTRA EXCAVATION CLASS B 

640.0000 S.F. -55.00 % 2.0000 -60.00 %

1,440.00 -1,760.00 1,280.00 -1,920.00
5.0000

3,200.00
98 CURE BOX 

L.S. -66.67 % -83.33 %

1,000.00 -2,000.00 500.00 -2,500.003,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
TITLE :SR 6

WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

GRESHAM    OR  970303541

1717 NW ELEVEN MILE AVE
MJ HUGHES CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

ROGNLIN'S, INC.
321 W STATE ST
98520-6143
ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

500.0000
99 PLUGGING EXISTING PIPE 

3.0000 EACH 0.00 % 200.0000 -60.00 %

1,500.00 0.00 600.00 -900.00
500.0000
1,500.00

100 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
101 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
102 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
103 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

2,400.00 2,400.002,400.00
104 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

2,500.00 2,500.002,500.00
105 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
106 SPCC PLAN 

L.S. -50.00 % -25.00 %

1,000.00 -1,000.00 1,500.00 -500.002,000.00
107 FIELD OFFICE BUILDING 

L.S. 50.00 % -40.00 %

15,000.00 5,000.00 6,000.00 -4,000.0010,000.00

30.0000
108 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

110.0000 TON 20.00 % 35.0000 40.00 %

3,300.00 550.00 3,850.00 1,100.00
25.0000
2,750.00

250.0000
109 MAILBOX SUPPORT TYPE 1

1.0000 EACH -28.57 % 200.0000 -42.86 %

250.00 -100.00 200.00 -150.00
350.0000
350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :13X307 REVISION NO : BIDS OPENED ON : Apr 24 2013 
CONTRACT NO :008464 REGION NO : 4 AWARDED ON : Apr 29 2013 
VERSION NO :2 WORK ORDER# : XL1929
HWY :SR 006
TITLE :SR 6

WILLAPA RIVER BRIDGE
REPLACE BRIDGE
13X307 (REV. 4-9-2013)

PROJECT :
COUNTY(S) :PACIFIC

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/10/2013
06:44

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

GRESHAM    OR  970303541

1717 NW ELEVEN MILE AVE
MJ HUGHES CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

ROGNLIN'S, INC.
321 W STATE ST
98520-6143
ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

10.0000
110 GEOSYNTHETIC FOR REINFORCED EMBANKMENT

178.0000 S.Y. -33.33 % 5.0000 -66.67 %

1,780.00 -890.00 890.00 -1,780.00
15.0000
2,670.00

2.0000
111 TEMPORARY PAVEMENT MARKING 

4320.0000 L.F. 300.00 % 2.0000 300.00 %

8,640.00 6,480.00 8,640.00 6,480.00
0.5000

2,160.00
112 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 200.00 % 300.00 %

15,000.00 10,000.00 20,000.00 15,000.005,000.00

5.5000
113 REMOVING WIRE FENCE 

2170.0000 L.F. 175.00 % 4.0000 100.00 %

11,935.00 7,595.00 8,680.00 4,340.00
2.0000

4,340.00

$4,977,080.40 7.71% $5,369,355.10 16.20% $0.00$4,620,715.88CONTRACT TOTAL

NO BID THIS ALTERNATE$4,977,080.40 $5,369,355.10BASE TOTAL 7.71% 16.20%$4,620,715.88


