
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y005 REVISION NO : BIDS OPENED ON : Nov 15 2023 
CONTRACT NO :XE3453 REGION NO : 5 AWARDED ON : Dec 19 2023 
VERSION NO :7 WORK ORDER# : XL6352
HWY :SR 090
TITLE :I-90

VANTAGE BRIDGE - REPLACE BRIDGE
DECK, SPECIAL REPAIRS & DRAINAGE
23Y005

PROJECT :
COUNTY(S) :ADAMS,GRANT,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/03/2023
12:08

DOT_RGGB01

, HIB-0903(082), NHFP-0903(082), NHPP-0903(082)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY AMERICAN BRIDGE COMPANY
120 N RALPH ST 1000 AMERICAN BRIDGE WAY
99202-4744
SPOKANE   WA  992200008 CORAOPOLIS   PA  151081266
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100320

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 35.30 % 54.29 % 69.24 %

5,700,000.00 1,487,124.00 6,500,000.00 2,287,124.00 7,130,000.00 2,917,124.004,212,876.00
2 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00
3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 9.38 % 87.50 % -21.88 %

7,000.00 600.00 12,000.00 5,600.00 5,000.00 -1,400.006,400.00
4 REMOVING PORTION OF EXISTING BRIDGE NO. 90/180

L.S. 231.33 % 442.17 % 48.45 %

11,000,000.00 7,680,000.00 18,000,000.00 4,680,000.00 4,928,662.00 1,608,662.003,320,000.00

35.0000
5 REMOVING CONC. BARRIER 

4225.0000 L.F. 133.33 % 25.0000 66.67 % 30.0000 100.00 %

147,875.00 84,500.00 105,625.00 42,250.00 126,750.00 63,375.00
15.0000

63,375.00

1.1000
6 REMOVING PAINT LINE 

25380.0000 L.F. -45.00 % 1.2500 -37.50 % 1.2000 -40.00 %

27,918.00 -22,842.00 31,725.00 -19,035.00 30,456.00 -20,304.00
2.0000

50,760.00
7 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 331.03 % 589.66 % 331.03 %

25,000.00 19,200.00 40,000.00 34,200.00 25,000.00 19,200.005,800.00
8 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL 

L.S. -82.50 % -50.00 % 0.00 %

3,500.00 -16,500.00 10,000.00 -10,000.00 20,000.00 0.0020,000.00
9 ASBESTOS TESTING AND HANDLING

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

GRADING

260.0000
10 SELECT BORROW INCL. HAUL 

170.0000 C.Y. 73.33 % 260.0000 73.33 % 250.0000 66.67 %

44,200.00 18,700.00 44,200.00 18,700.00 42,500.00 17,000.00
150.0000
25,500.00
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GRADING

8.5000
11 EMBANKMENT COMPACTION 

2020.0000 C.Y. -43.33 % 15.0000 0.00 % 9.0000 -40.00 %

17,170.00 -13,130.00 30,300.00 0.00 18,180.00 -12,120.00
15.0000

30,300.00

DRAINAGE

3,000.0000
12 GRATE INLET TYPE 2 

7.0000 EACH -16.67 % 3,200.0000 -11.11 % 3,000.0000 -16.67 %

21,000.00 -4,200.00 22,400.00 -2,800.00 21,000.00 -4,200.00
3,600.0000
25,200.00

300.0000
13 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A 

9.0000 C.Y. -25.00 % 255.0000 -36.25 % 250.0000 -37.50 %

2,700.00 -900.00 2,295.00 -1,305.00 2,250.00 -1,350.00
400.0000
3,600.00

160.0000
14 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

35.0000 C.Y. -20.00 % 155.0000 -22.50 % 36.0000 -82.00 %

5,600.00 -1,400.00 5,425.00 -1,575.00 1,260.00 -5,740.00
200.0000
7,000.00

180.0000
15 QUARRY SPALLS 

36.0000 C.Y. 38.46 % 175.0000 34.62 % 170.0000 30.77 %

6,480.00 1,800.00 6,300.00 1,620.00 6,120.00 1,440.00
130.0000
4,680.00

STORM SEWER

7,000.0000
16 CATCH BASIN TYPE 1L

3.0000 EACH 16.67 % 5,500.0000 -8.33 % 5,500.0000 -8.33 %

21,000.00 3,000.00 16,500.00 -1,500.00 16,500.00 -1,500.00
6,000.0000
18,000.00

21.0000
17 TESTING STORM SEWER PIPE 

742.0000 L.F. 320.00 % 25.0000 400.00 % 22.0000 340.00 %

15,582.00 11,872.00 18,550.00 14,840.00 16,324.00 12,614.00
5.0000

3,710.00

260.0000
18 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

371.0000 L.F. 108.00 % 265.0000 112.00 % 260.0000 108.00 %

96,460.00 50,085.00 98,315.00 51,940.00 96,460.00 50,085.00
125.0000
46,375.00

550.0000
19 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. 

61.0000 L.F. 450.00 % 420.0000 320.00 % 410.0000 310.00 %

33,550.00 27,450.00 25,620.00 19,520.00 25,010.00 18,910.00
100.0000
6,100.00
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STORM SEWER

425.0000
20 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. 

310.0000 L.F. 102.38 % 330.0000 57.14 % 320.0000 52.38 %

131,750.00 66,650.00 102,300.00 37,200.00 99,200.00 34,100.00
210.0000
65,100.00

STRUCTURE
21 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
22 STRUCTURAL LOW ALLOY STEEL 

L.S. 316.67 % 400.00 % 566.67 %

1,250,000.00 950,000.00 1,500,000.00 1,200,000.00 2,000,000.00 1,700,000.00300,000.00
23 STRUCTURAL LOW ALLOY STEEL - TEMPORARY

L.S. 61.97 % 59.51 % 322.54 %

2,300,000.00 880,000.00 2,265,000.00 845,000.00 6,000,000.00 4,580,000.001,420,000.00
24 BRIDGE DECK - COLUMBIA RIVER (VANTAGE) BR. NO. 90/180

L.S. -22.39 % -9.46 % 7.07 %

14,280,480.00 4,119,520.00 16,660,000.00 1,740,000.00 19,700,000.00 1,300,000.0018,400,000.00

350.0000
25 BRIDGE RAILING TYPE 3-TUBE

4935.0000 L.F. 0.00 % 400.0000 14.29 % 350.0000 0.00 %

1,727,250.00 0.00 1,974,000.00 246,750.00 1,727,250.00 0.00
350.0000

1,727,250.00

105.0000
26 CONCRETE PIER REPAIR

2164.0000 S.F. -54.35 % 250.0000 8.70 % 450.0000 95.65 %

227,220.00 -270,500.00 541,000.00 43,280.00 973,800.00 476,080.00
230.0000

497,720.00

80.0000
27 EPOXY SEALER

2444.0000 S.F. 700.00 % 50.0000 400.00 % 50.0000 400.00 %

195,520.00 171,080.00 122,200.00 97,760.00 122,200.00 97,760.00
10.0000

24,440.00

8,000.0000
28 CONC. CLASS UHPC

186.0000 C.Y. 14.29 % 2,000.0000 -71.43 % 25,000.0000 257.14 %

1,488,000.00 186,000.00 372,000.00 -930,000.00 4,650,000.00 3,348,000.00
7,000.0000

1,302,000.00
29 CLEANING AND PAINTING 

L.S. 1,090.48 % 1,685.71 % 1,606.35 %

3,000,000.00 2,748,000.00 4,500,000.00 4,248,000.00 4,300,000.00 4,048,000.00252,000.00
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STRUCTURE
30 CONTAINMENT OF ABRASIVES 

L.S. -50.00 % -79.63 % 2,307.41 %

135,000.00 -135,000.00 55,000.00 -215,000.00 6,500,000.00 6,230,000.00270,000.00
31 TESTING AND DISPOSAL OF CONTAINMENT WASTE 

EST. 0.00 % 0.00 % 0.00 %

22,020.00 22,020.00 22,020.0022,020.00

600.0000
32 BRIDGE APPROACH SLAB 

246.0000 S.Y. 20.00 % 150.0000 -70.00 % 600.0000 20.00 %

147,600.00 24,600.00 36,900.00 -86,100.00 147,600.00 24,600.00
500.0000

123,000.00

SURFACING

130.0000
33 CRUSHED SURFACING BASE COURSE 

90.0000 C.Y. -18.75 % 125.0000 -21.88 % 223.0000 39.38 %

11,700.00 -2,700.00 11,250.00 -3,150.00 20,070.00 5,670.00
160.0000
14,400.00

CEMENT CONCRETE PAVEMENT

155.0000
34 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

59.0000 L.F. 158.33 % 40.0000 -33.33 % 150.0000 150.00 %

9,145.00 5,605.00 2,360.00 -1,180.00 8,850.00 5,310.00
60.0000
3,540.00

HOT MIX ASPHALT

11.0000
35 PLANING BITUMINOUS PAVEMENT 

1950.0000 S.Y. 57.14 % 20.0000 185.71 % 18.0000 157.14 %

21,450.00 7,800.00 39,000.00 25,350.00 35,100.00 21,450.00
7.0000

13,650.00

225.0000
36 HMA CL. 1/2 IN. PG 64H-28

1220.0000 TON 32.35 % 205.0000 20.59 % 206.0000 21.18 %

274,500.00 67,100.00 250,100.00 42,700.00 251,320.00 43,920.00
170.0000

207,400.00
37 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

6,222.00 6,222.00 6,222.006,222.00
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HOT MIX ASPHALT
38 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,370.00 10,370.00 10,370.0010,370.00
39 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,121.00 4,121.00 4,121.004,121.00

50.0000
40 HMA SAWCUT AND SEAL 

221.0000 L.F. 61.29 % 40.0000 29.03 % 35.0000 12.90 %

11,050.00 4,199.00 8,840.00 1,989.00 7,735.00 884.00
31.0000
6,851.00

EROSION CONTROL AND ROADSIDE PLANTING

500.0000
41 INLET PROTECTION 

15.0000 EACH 25.00 % 275.0000 -31.25 % 2,300.0000 475.00 %

7,500.00 1,500.00 4,125.00 -1,875.00 34,500.00 28,500.00
400.0000
6,000.00

42 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. -14.45 % 137.64 % 565.40 %

90,000.00 -15,200.00 250,000.00 144,800.00 700,000.00 594,800.00105,200.00

1,710.0000
43 TEMPORARY MULCHING 

28.8000 ACRE -67.74 % 3,700.0000 -30.19 % 1,850.0000 -65.09 %

49,248.00 -103,392.00 106,560.00 -46,080.00 53,280.00 -99,360.00
5,300.0000
152,640.00

6,500.0000
44 SEEDING AND MULCHING 

15.0000 ACRE 116.67 % 7,400.0000 146.67 % 5,000.0000 66.67 %

97,500.00 52,500.00 111,000.00 66,000.00 75,000.00 30,000.00
3,000.0000
45,000.00

8.0000
45 HIGH VISIBILITY FENCE 

6360.0000 L.F. 60.00 % 8.0000 60.00 % 12.0000 140.00 %

50,880.00 19,080.00 50,880.00 19,080.00 76,320.00 44,520.00
5.0000

31,800.00

TRAFFIC

85.0000
46 EXTRUDED CURB 

112.5000 L.F. -43.33 % 70.0000 -53.33 % 45.0000 -70.00 %

9,562.50 -7,312.50 7,875.00 -9,000.00 5,062.50 -11,812.50
150.0000
16,875.00
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65.0000
47 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

50.0000 L.F. 44.44 % 68.0000 51.11 % 110.0000 144.44 %

3,250.00 1,000.00 3,400.00 1,150.00 5,500.00 3,250.00
45.0000
2,250.00

50.0000
48 BEAM GUARDRAIL BLOCK 

6.0000 EACH 0.00 % 95.0000 90.00 % 82.0000 64.00 %

300.00 0.00 570.00 270.00 492.00 192.00
50.0000
300.00

7,000.0000
49 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH 100.00 % 7,800.0000 122.86 % 5,250.0000 50.00 %

21,000.00 10,500.00 23,400.00 12,900.00 15,750.00 5,250.00
3,500.0000
10,500.00

45.0000
50 REMOVING AND RESETTING BEAM GUARDRAIL 

112.5000 L.F. -18.18 % 45.0000 -18.18 % 73.0000 32.73 %

5,062.50 -1,125.00 5,062.50 -1,125.00 8,212.50 2,025.00
55.0000
6,187.50

180.0000
51 PRECAST CONC. BARRIER TYPE F ANCHORED 

4225.0000 L.F. 5.88 % 250.0000 47.06 % 200.0000 17.65 %

760,500.00 42,250.00 1,056,250.00 338,000.00 845,000.00 126,750.00
170.0000

718,250.00

50.0000
52 TEMPORARY BARRIER 

16087.5000 L.F. 25.00 % 55.0000 37.50 % 30.0000 -25.00 %

804,375.00 160,875.00 884,812.50 241,312.50 482,625.00 -160,875.00
40.0000

643,500.00

18.0000
53 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

362.5000 L.F. -48.57 % 80.0000 128.57 % 28.0000 -20.00 %

6,525.00 -6,162.50 29,000.00 16,312.50 10,150.00 -2,537.50
35.0000

12,687.50

6,000.0000
54 TEMPORARY IMPACT ATTENUATOR 

4.0000 EACH 42.86 % 7,000.0000 66.67 % 12,700.0000 202.38 %

24,000.00 7,200.00 28,000.00 11,200.00 50,800.00 34,000.00
4,200.0000
16,800.00

3,000.0000
55 RESETTING IMPACT ATTENUATOR 

11.0000 EACH 50.00 % 3,000.0000 50.00 % 3,500.0000 75.00 %

33,000.00 11,000.00 33,000.00 11,000.00 38,500.00 16,500.00
2,000.0000
22,000.00

80.0000
56 FLEXIBLE GUIDE POST 

66.0000 EACH 33.33 % 100.0000 66.67 % 85.0000 41.67 %

5,280.00 1,320.00 6,600.00 2,640.00 5,610.00 1,650.00
60.0000
3,960.00

0.4000
57 PAINT LINE 

25720.0000 L.F. 14.29 % 0.4500 28.57 % 0.5000 42.86 %

10,288.00 1,286.00 11,574.00 2,572.00 12,860.00 3,858.00
0.3500

9,002.00
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99202-4744
SPOKANE   WA  992200008 CORAOPOLIS   PA  151081266
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100320

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

75.0000
58 PAINTED DRAINAGE MARKING 

14.0000 EACH 134.38 % 72.0000 125.00 % 72.5000 126.56 %

1,050.00 602.00 1,008.00 560.00 1,015.00 567.00
32.0000
448.00

1,500.0000
59 RAISED PAVEMENT MARKER TYPE 2 

4.0000 HUND -40.00 % 1,155.0000 -53.80 % 1,200.0000 -52.00 %

6,000.00 -4,000.00 4,620.00 -5,380.00 4,800.00 -5,200.00
2,500.0000
10,000.00

0.9500
60 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

535980.0000 L.F. 137.50 % 0.2500 -37.50 % 1.0000 150.00 %

509,181.00 294,789.00 133,995.00 -80,397.00 535,980.00 321,588.00
0.4000

214,392.00

250.0000
61 TEMPORARY MISC. PAVEMENT MARKINGS - SHORT DURATION 

80.0000 EACH 117.39 % 250.0000 117.39 % 250.0000 117.39 %

20,000.00 10,800.00 20,000.00 10,800.00 20,000.00 10,800.00
115.0000
9,200.00

42.0000
62 LDS BARRIER DELINEATOR

3719.0000 EACH 5.00 % 10.0000 -75.00 % 32.0000 -20.00 %

156,198.00 7,438.00 37,190.00 -111,570.00 119,008.00 -29,752.00
40.0000

148,760.00
63 ITS -TT SIGN 1

L.S. 300.00 % 100.00 % 75.40 %

200,000.00 150,000.00 100,000.00 50,000.00 87,700.00 37,700.0050,000.00
64 ITS -TT SIGN 2

L.S. 209.28 % 85.57 % 85.57 %

150,000.00 101,500.00 90,000.00 41,500.00 90,000.00 41,500.0048,500.00
65 ITS -TT SIGN 3

L.S. 248.84 % 86.05 % 79.07 %

150,000.00 107,000.00 80,000.00 37,000.00 77,000.00 34,000.0043,000.00
66 ITS -TT SIGN 4

L.S. 226.09 % 95.65 % 91.30 %

150,000.00 104,000.00 90,000.00 44,000.00 88,000.00 42,000.0046,000.00

65.0000
67 OPERATION OF SMART WORK ZONE SYSTEM 

10440.0000 HR  -56.67 % 15.0000 -90.00 % 75.0000 -50.00 %

678,600.00 -887,400.00 156,600.00 1,409,400.00 783,000.00 -783,000.00
150.0000

1,566,000.00

60.0000
68 DIRECTIONAL BORING 

125.0000 L.F. -20.00 % 200.0000 166.67 % 115.0000 53.33 %

7,500.00 -1,875.00 25,000.00 15,625.00 14,375.00 5,000.00
75.0000
9,375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y005 REVISION NO : BIDS OPENED ON : Nov 15 2023 
CONTRACT NO :XE3453 REGION NO : 5 AWARDED ON : Dec 19 2023 
VERSION NO :7 WORK ORDER# : XL6352
HWY :SR 090
TITLE :I-90

VANTAGE BRIDGE - REPLACE BRIDGE
DECK, SPECIAL REPAIRS & DRAINAGE
23Y005

PROJECT :
COUNTY(S) :ADAMS,GRANT,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/03/2023
12:08

DOT_RGGB01

, HIB-0903(082), NHFP-0903(082), NHPP-0903(082)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY AMERICAN BRIDGE COMPANY
120 N RALPH ST 1000 AMERICAN BRIDGE WAY
99202-4744
SPOKANE   WA  992200008 CORAOPOLIS   PA  151081266
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100320

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

35.0000
69 CONDUIT PIPE 2 IN. DIAM. 

2504.0000 L.F. 250.00 % 110.0000 1,000.00 % 72.0000 620.00 %

87,640.00 62,600.00 275,440.00 250,400.00 180,288.00 155,248.00
10.0000

25,040.00

7.0000
70 SEQUENTIAL ARROW SIGN 

22720.0000 HR  133.33 % 1.0000 -66.67 % 3.0000 0.00 %

159,040.00 90,880.00 22,720.00 -45,440.00 68,160.00 0.00
3.0000

68,160.00

7.0000
71 PORTABLE CHANGEABLE MESSAGE SIGN 

96290.0000 HR  100.00 % 2.5000 -28.57 % 4.5000 28.57 %

674,030.00 337,015.00 240,725.00 -96,290.00 433,305.00 96,290.00
3.5000

337,015.00

3.5000
72 RADAR SPEED DISPLAY SIGN

52200.0000 HR  -30.00 % 1.5000 -70.00 % 1.5000 -70.00 %

182,700.00 -78,300.00 78,300.00 -182,700.00 78,300.00 -182,700.00
5.0000

261,000.00
73 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 13.06 % -17.77 % -54.78 %

5,500,000.00 635,412.00 4,000,000.00 -864,588.00 2,200,000.00 2,664,588.004,864,588.00
74 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00

60.0000
75 CONSTRUCTION SIGNS CLASS A 

3197.0000 S.F. 150.00 % 50.0000 108.33 % 75.0000 212.50 %

191,820.00 115,092.00 159,850.00 83,122.00 239,775.00 163,047.00
24.0000

76,728.00

300.0000
76 BEAM GUARDRAIL POST 

6.0000 EACH 50.00 % 265.0000 32.50 % 455.0000 127.50 %

1,800.00 600.00 1,590.00 390.00 2,730.00 1,530.00
200.0000
1,200.00

OTHER ITEMS
77 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
78 TYPE C PROGRESS SCHEDULE 

L.S. 42.86 % -78.57 % -57.14 %

50,000.00 15,000.00 7,500.00 -27,500.00 15,000.00 -20,000.0035,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y005 REVISION NO : BIDS OPENED ON : Nov 15 2023 
CONTRACT NO :XE3453 REGION NO : 5 AWARDED ON : Dec 19 2023 
VERSION NO :7 WORK ORDER# : XL6352
HWY :SR 090
TITLE :I-90

VANTAGE BRIDGE - REPLACE BRIDGE
DECK, SPECIAL REPAIRS & DRAINAGE
23Y005

PROJECT :
COUNTY(S) :ADAMS,GRANT,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/03/2023
12:08

DOT_RGGB01

, HIB-0903(082), NHFP-0903(082), NHPP-0903(082)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY AMERICAN BRIDGE COMPANY
120 N RALPH ST 1000 AMERICAN BRIDGE WAY
99202-4744
SPOKANE   WA  992200008 CORAOPOLIS   PA  151081266
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100320

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

5,000.0000
79 SCHEDULE UPDATE 

21.0000 EACH 150.00 % 1,200.0000 -40.00 % 2,500.0000 25.00 %

105,000.00 63,000.00 25,200.00 -16,800.00 52,500.00 10,500.00
2,000.0000
42,000.00

140.0000
80 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

650.0000 C.Y. 536.36 % 135.0000 513.64 % 132.0000 500.00 %

91,000.00 76,700.00 87,750.00 73,450.00 85,800.00 71,500.00
22.0000

14,300.00

1.0000
81 SHORING OR EXTRA EXCAVATION CLASS B 

4324.0000 S.F. -33.33 % 1.5000 0.00 % 1.0000 -33.33 %

4,324.00 -2,162.00 6,486.00 0.00 4,324.00 -2,162.00
1.5000

6,486.00
82 STRUCTURE SURVEYING 

L.S. -66.67 % -66.67 % -33.33 %

20,000.00 -40,000.00 20,000.00 -40,000.00 40,000.00 -20,000.0060,000.00
83 ROADWAY SURVEYING 

L.S. -25.00 % -25.00 % 400.00 %

30,000.00 -10,000.00 30,000.00 -10,000.00 200,000.00 160,000.0040,000.00

55.0000
84 BARRIER GLARE SCREEN 

4230.0000 L.F. 150.00 % 42.0000 90.91 % 40.0000 81.82 %

232,650.00 139,590.00 177,660.00 84,600.00 169,200.00 76,140.00
22.0000

93,060.00

18.0000
85 TEMPORARY BARRIER GLARE SCREEN 

8460.0000 L.F. 38.46 % 27.0000 107.69 % 50.0000 284.62 %

152,280.00 42,300.00 228,420.00 118,440.00 423,000.00 313,020.00
13.0000

109,980.00

125.0000
86 CONNECTION TO DRAINAGE STRUCTURE 

8.0000 EACH -94.05 % 120.0000 -94.29 % 117.0000 -94.43 %

1,000.00 -15,800.00 960.00 -15,840.00 936.00 -15,864.00
2,100.0000
16,800.00

87 CLEANING EXISTING DRAINAGE STRUCTURE 
L.S. -40.00 % -95.00 % 233.33 %

18,000.00 -12,000.00 1,500.00 -28,500.00 100,000.00 70,000.0030,000.00
88 FORCE ACCOUNT BRIDGE DECK REPAIR

EST. 0.00 % 0.00 % 0.00 %

1,650,000.00 1,650,000.00 1,650,000.001,650,000.00

2.0000
89 TRAINING 

2000.0000 HR  -80.00 % 2.0000 -80.00 % 50.0000 400.00 %

4,000.00 -16,000.00 4,000.00 -16,000.00 100,000.00 80,000.00
10.0000

20,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y005 REVISION NO : BIDS OPENED ON : Nov 15 2023 
CONTRACT NO :XE3453 REGION NO : 5 AWARDED ON : Dec 19 2023 
VERSION NO :7 WORK ORDER# : XL6352
HWY :SR 090
TITLE :I-90

VANTAGE BRIDGE - REPLACE BRIDGE
DECK, SPECIAL REPAIRS & DRAINAGE
23Y005

PROJECT :
COUNTY(S) :ADAMS,GRANT,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/03/2023
12:08

DOT_RGGB01

, HIB-0903(082), NHFP-0903(082), NHPP-0903(082)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY AMERICAN BRIDGE COMPANY
120 N RALPH ST 1000 AMERICAN BRIDGE WAY
99202-4744
SPOKANE   WA  992200008 CORAOPOLIS   PA  151081266
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100320

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
90 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
91 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
92 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
93 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

409,490.00 409,490.00 409,490.00409,490.00
94 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

165,350.00 165,350.00 165,350.00165,350.00
95 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
96 SPCC PLAN 

L.S. -13.04 % -34.78 % -56.52 %

10,000.00 -1,500.00 7,500.00 -4,000.00 5,000.00 -6,500.0011,500.00

20.0000
97 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

135.0000 S.Y. 185.71 % 20.0000 185.71 % 140.0000 1,900.00 %

2,700.00 1,755.00 2,700.00 1,755.00 18,900.00 17,955.00
7.0000
945.00

98 BIRD PROTECTION AND MONITORING 
L.S. -20.00 % -40.00 % -70.00 %

400,000.00 -100,000.00 300,000.00 -200,000.00 150,000.00 -350,000.00500,000.00

600.0000
99 CAST-IN-PLACE CONC. BARRIER 

15.6000 L.F. 20.00 % 200.0000 -60.00 % 900.0000 80.00 %

9,360.00 1,560.00 3,120.00 -4,680.00 14,040.00 6,240.00
500.0000
7,800.00

70.0000
100 ROADWAY EXCAVATION INCL. HAUL 

970.0000 C.Y. 27.27 % 70.0000 27.27 % 125.0000 127.27 %

67,900.00 14,550.00 67,900.00 14,550.00 121,250.00 67,900.00
55.0000

53,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y005 REVISION NO : BIDS OPENED ON : Nov 15 2023 
CONTRACT NO :XE3453 REGION NO : 5 AWARDED ON : Dec 19 2023 
VERSION NO :7 WORK ORDER# : XL6352
HWY :SR 090
TITLE :I-90

VANTAGE BRIDGE - REPLACE BRIDGE
DECK, SPECIAL REPAIRS & DRAINAGE
23Y005

PROJECT :
COUNTY(S) :ADAMS,GRANT,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/03/2023
12:08

DOT_RGGB01

, HIB-0903(082), NHFP-0903(082), NHPP-0903(082)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY AVE
GARCO CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY AMERICAN BRIDGE COMPANY
120 N RALPH ST 1000 AMERICAN BRIDGE WAY
99202-4744
SPOKANE   WA  992200008 CORAOPOLIS   PA  151081266
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100320

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
101 BRIDGE 90/180 PAVEMENT REPAIR

L.S. 31.74 % 56.84 % 16.69 %

105,000.00 25,300.00 125,000.00 45,300.00 93,000.00 13,300.0079,700.00

550.0000
102 REPLACE VACANT/DAMAGED RIVET WITH HS BOLT

200.0000 EACH 120.00 % 250.0000 0.00 % 100.0000 -60.00 %

110,000.00 60,000.00 50,000.00 0.00 20,000.00 -30,000.00
250.0000
50,000.00

35.0000
103 COMMON BORROW INCL. HAUL 

1850.0000 C.Y. 40.00 % 35.7000 42.80 % 65.0000 160.00 %

64,750.00 18,500.00 66,045.00 19,795.00 120,250.00 74,000.00
25.0000

46,250.00

44.0000
104 CRUSHED SURFACING BASE COURSE 

1770.0000 TON -20.00 % 36.0000 -34.55 % 76.0000 38.18 %

77,880.00 -19,470.00 63,720.00 -33,630.00 134,520.00 37,170.00
55.0000

97,350.00
105 PERMANENT SIGNING 

L.S. 142.25 % -99.92 % 74.42 %

125,000.00 73,400.00 42.00 -51,558.00 90,000.00 38,400.0051,600.00
106 ILLUMINATION SYSTEM - TEMPORARY

L.S. -9.52 % -64.29 % 42.86 %

190,000.00 -20,000.00 75,000.00 -135,000.00 300,000.00 90,000.00210,000.00
107 ILLUMINATION SYSTEM - EAST

L.S. 23.29 % 78.08 % 1.37 %

45,000.00 8,500.00 65,000.00 28,500.00 37,000.00 500.0036,500.00
108 TRAFFIC GATE SYSTEM

L.S. 172.06 % -4.41 % 54.41 %

185,000.00 117,000.00 65,000.00 -3,000.00 105,000.00 37,000.0068,000.00

$57,747,949.00 25.00% $65,476,430.00 41.73% $71,354,990.00 54.46%$46,197,581.00CONTRACT TOTAL

NOTE : ALL BIDS  REJECTED.

$71,354,990.00$57,747,949.00 $65,476,430.00BASE TOTAL 25.00% 41.73% 54.46%$46,197,581.00

NOTE : ALL BIDS  REJECTED



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y005 REVISION NO : BIDS OPENED ON : Nov 15 2023 
CONTRACT NO :XE3453 REGION NO : 5 AWARDED ON : Dec 19 2023 
VERSION NO :7 WORK ORDER# : XL6352
HWY :SR 090
TITLE :I-90

VANTAGE BRIDGE - REPLACE BRIDGE
DECK, SPECIAL REPAIRS & DRAINAGE
23Y005

PROJECT :
COUNTY(S) :ADAMS,GRANT,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/03/2023
12:08

DOT_RGGB01

, HIB-0903(082), NHFP-0903(082), NHPP-0903(082)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HAMILTON CONSTRUCTION CO. KRAEMER NORTH AMERICA, LLC.
2213 SOUTH F ST - 97477-5207 1011 SW KLICKITAT WAY, STE 202
PO BOX 659
SPRINGFIELD   OR  974770121 SEATTLE   WA  981341103
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 69.72 % 92.27 % 99.39 %

7,150,000.00 2,937,124.00 8,100,000.00 3,887,124.00 8,400,000.00 4,187,124.004,212,876.00
2 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00
3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 1,462.50 % 1,853.13 % 12.50 %

100,000.00 93,600.00 125,000.00 118,600.00 7,200.00 800.006,400.00
4 REMOVING PORTION OF EXISTING BRIDGE NO. 90/180

L.S. 186.14 % 50.60 % 201.20 %

9,500,000.00 6,180,000.00 5,000,000.00 1,680,000.00 10,000,000.00 6,680,000.003,320,000.00

52.6300
5 REMOVING CONC. BARRIER 

4225.0000 L.F. 250.87 % 10.0000 -33.33 % 22.0000 46.67 %

222,361.75 158,986.75 42,250.00 -21,125.00 92,950.00 29,575.00
15.0000

63,375.00

1.7800
6 REMOVING PAINT LINE 

25380.0000 L.F. -11.00 % 1.0500 -47.50 % 1.1000 -45.00 %

45,176.40 -5,583.60 26,649.00 -24,111.00 27,918.00 -22,842.00
2.0000

50,760.00
7 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 417.24 % 158.62 % 287.93 %

30,000.00 24,200.00 15,000.00 9,200.00 22,500.00 16,700.005,800.00
8 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL 

L.S. -50.00 % -75.00 % 150.00 %

10,000.00 -10,000.00 5,000.00 -15,000.00 50,000.00 30,000.0020,000.00
9 ASBESTOS TESTING AND HANDLING

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

GRADING

288.8700
10 SELECT BORROW INCL. HAUL 

170.0000 C.Y. 92.58 % 60.0000 -60.00 % 255.0000 70.00 %

49,107.90 23,607.90 10,200.00 -15,300.00 43,350.00 17,850.00
150.0000
25,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y005 REVISION NO : BIDS OPENED ON : Nov 15 2023 
CONTRACT NO :XE3453 REGION NO : 5 AWARDED ON : Dec 19 2023 
VERSION NO :7 WORK ORDER# : XL6352
HWY :SR 090
TITLE :I-90

VANTAGE BRIDGE - REPLACE BRIDGE
DECK, SPECIAL REPAIRS & DRAINAGE
23Y005

PROJECT :
COUNTY(S) :ADAMS,GRANT,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/03/2023
12:08

DOT_RGGB01

, HIB-0903(082), NHFP-0903(082), NHPP-0903(082)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HAMILTON CONSTRUCTION CO. KRAEMER NORTH AMERICA, LLC.
2213 SOUTH F ST - 97477-5207 1011 SW KLICKITAT WAY, STE 202
PO BOX 659
SPRINGFIELD   OR  974770121 SEATTLE   WA  981341103
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

9.5100
11 EMBANKMENT COMPACTION 

2020.0000 C.Y. -36.60 % 15.0000 0.00 % 8.5000 -43.33 %

19,210.20 -11,089.80 30,300.00 0.00 17,170.00 -13,130.00
15.0000

30,300.00

DRAINAGE

3,503.2700
12 GRATE INLET TYPE 2 

7.0000 EACH -2.69 % 5,000.0000 38.89 % 3,100.0000 -13.89 %

24,522.89 -677.11 35,000.00 9,800.00 21,700.00 -3,500.00
3,600.0000
25,200.00

287.6800
13 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A 

9.0000 C.Y. -28.08 % 120.0000 -70.00 % 255.0000 -36.25 %

2,589.12 -1,010.88 1,080.00 -2,520.00 2,295.00 -1,305.00
400.0000
3,600.00

173.5600
14 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

35.0000 C.Y. -13.22 % 120.0000 -40.00 % 153.0000 -23.50 %

6,074.60 -925.40 4,200.00 -2,800.00 5,355.00 -1,645.00
200.0000
7,000.00

196.1500
15 QUARRY SPALLS 

36.0000 C.Y. 50.88 % 120.0000 -7.69 % 173.0000 33.08 %

7,061.40 2,381.40 4,320.00 -360.00 6,228.00 1,548.00
130.0000
4,680.00

STORM SEWER

6,040.0800
16 CATCH BASIN TYPE 1L

3.0000 EACH 0.67 % 2,750.0000 -54.17 % 5,400.0000 -10.00 %

18,120.24 120.24 8,250.00 -9,750.00 16,200.00 -1,800.00
6,000.0000
18,000.00

24.9600
17 TESTING STORM SEWER PIPE 

742.0000 L.F. 399.20 % 5.0000 0.00 % 22.0000 340.00 %

18,520.32 14,810.32 3,710.00 0.00 16,324.00 12,614.00
5.0000

3,710.00

298.9100
18 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

371.0000 L.F. 139.13 % 200.0000 60.00 % 320.0000 156.00 %

110,895.61 64,520.61 74,200.00 27,825.00 118,720.00 72,345.00
125.0000
46,375.00

473.1300
19 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. 

61.0000 L.F. 373.13 % 150.0000 50.00 % 420.0000 320.00 %

28,860.93 22,760.93 9,150.00 3,050.00 25,620.00 19,520.00
100.0000
6,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y005 REVISION NO : BIDS OPENED ON : Nov 15 2023 
CONTRACT NO :XE3453 REGION NO : 5 AWARDED ON : Dec 19 2023 
VERSION NO :7 WORK ORDER# : XL6352
HWY :SR 090
TITLE :I-90

VANTAGE BRIDGE - REPLACE BRIDGE
DECK, SPECIAL REPAIRS & DRAINAGE
23Y005

PROJECT :
COUNTY(S) :ADAMS,GRANT,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/03/2023
12:08

DOT_RGGB01

, HIB-0903(082), NHFP-0903(082), NHPP-0903(082)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HAMILTON CONSTRUCTION CO. KRAEMER NORTH AMERICA, LLC.
2213 SOUTH F ST - 97477-5207 1011 SW KLICKITAT WAY, STE 202
PO BOX 659
SPRINGFIELD   OR  974770121 SEATTLE   WA  981341103
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

374.4600
20 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. 

310.0000 L.F. 78.31 % 200.0000 -4.76 % 330.0000 57.14 %

116,082.60 50,982.60 62,000.00 -3,100.00 102,300.00 37,200.00
210.0000
65,100.00

STRUCTURE
21 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
22 STRUCTURAL LOW ALLOY STEEL 

L.S. 1,066.67 % 500.00 % 1,375.00 %

3,500,000.00 3,200,000.00 1,800,000.00 1,500,000.00 4,425,000.00 4,125,000.00300,000.00
23 STRUCTURAL LOW ALLOY STEEL - TEMPORARY

L.S. 698.00 % 128.87 % 463.38 %

11,331,575.38 9,911,575.38 3,250,000.00 1,830,000.00 8,000,000.00 6,580,000.001,420,000.00
24 BRIDGE DECK - COLUMBIA RIVER (VANTAGE) BR. NO. 90/180

L.S. -4.89 % 83.61 % 29.08 %

17,500,000.00 -900,000.00 33,785,000.00 5,385,000.00 23,750,000.00 5,350,000.0018,400,000.00

528.8300
25 BRIDGE RAILING TYPE 3-TUBE

4935.0000 L.F. 51.09 % 550.0000 57.14 % 300.0000 -14.29 %

2,609,776.05 882,526.05 2,714,250.00 987,000.00 1,480,500.00 -246,750.00
350.0000

1,727,250.00

125.3900
26 CONCRETE PIER REPAIR

2164.0000 S.F. -45.48 % 300.0000 30.43 % 550.0000 139.13 %

271,343.96 -226,376.04 649,200.00 151,480.00 1,190,200.00 692,480.00
230.0000

497,720.00

150.0000
27 EPOXY SEALER

2444.0000 S.F. 1,400.00 % 100.0000 900.00 % 60.0000 500.00 %

366,600.00 342,160.00 244,400.00 219,960.00 146,640.00 122,200.00
10.0000

24,440.00

11,000.0000
28 CONC. CLASS UHPC

186.0000 C.Y. 57.14 % 28,500.0000 307.14 % 30,000.0000 328.57 %

2,046,000.00 744,000.00 5,301,000.00 3,999,000.00 5,580,000.00 4,278,000.00
7,000.0000

1,302,000.00
29 CLEANING AND PAINTING 

L.S. 1,625.51 % 2,995.24 % 3,193.65 %

4,348,280.09 4,096,280.09 7,800,000.00 7,548,000.00 8,300,000.00 8,048,000.00252,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y005 REVISION NO : BIDS OPENED ON : Nov 15 2023 
CONTRACT NO :XE3453 REGION NO : 5 AWARDED ON : Dec 19 2023 
VERSION NO :7 WORK ORDER# : XL6352
HWY :SR 090
TITLE :I-90

VANTAGE BRIDGE - REPLACE BRIDGE
DECK, SPECIAL REPAIRS & DRAINAGE
23Y005

PROJECT :
COUNTY(S) :ADAMS,GRANT,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/03/2023
12:08

DOT_RGGB01

, HIB-0903(082), NHFP-0903(082), NHPP-0903(082)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HAMILTON CONSTRUCTION CO. KRAEMER NORTH AMERICA, LLC.
2213 SOUTH F ST - 97477-5207 1011 SW KLICKITAT WAY, STE 202
PO BOX 659
SPRINGFIELD   OR  974770121 SEATTLE   WA  981341103
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
30 CONTAINMENT OF ABRASIVES 

L.S. -81.48 % -81.48 % -81.11 %

50,000.00 -220,000.00 50,000.00 -220,000.00 51,000.00 -219,000.00270,000.00
31 TESTING AND DISPOSAL OF CONTAINMENT WASTE 

EST. 0.00 % 0.00 % 0.00 %

22,020.00 22,020.00 22,020.0022,020.00

1,321.3600
32 BRIDGE APPROACH SLAB 

246.0000 S.Y. 164.27 % 650.0000 30.00 % 600.0000 20.00 %

325,054.56 202,054.56 159,900.00 36,900.00 147,600.00 24,600.00
500.0000

123,000.00

SURFACING

141.4600
33 CRUSHED SURFACING BASE COURSE 

90.0000 C.Y. -11.59 % 160.0000 0.00 % 125.0000 -21.88 %

12,731.40 -1,668.60 14,400.00 0.00 11,250.00 -3,150.00
160.0000
14,400.00

CEMENT CONCRETE PAVEMENT

35.7800
34 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

59.0000 L.F. -40.37 % 34.0000 -43.33 % 35.0000 -41.67 %

2,111.02 -1,428.98 2,006.00 -1,534.00 2,065.00 -1,475.00
60.0000
3,540.00

HOT MIX ASPHALT

26.9600
35 PLANING BITUMINOUS PAVEMENT 

1950.0000 S.Y. 285.14 % 25.0000 257.14 % 11.0000 57.14 %

52,572.00 38,922.00 48,750.00 35,100.00 21,450.00 7,800.00
7.0000

13,650.00

216.2700
36 HMA CL. 1/2 IN. PG 64H-28

1220.0000 TON 27.22 % 240.0000 41.18 % 207.0000 21.76 %

263,849.40 56,449.40 292,800.00 85,400.00 252,540.00 45,140.00
170.0000

207,400.00
37 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

6,222.00 6,222.00 6,222.006,222.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y005 REVISION NO : BIDS OPENED ON : Nov 15 2023 
CONTRACT NO :XE3453 REGION NO : 5 AWARDED ON : Dec 19 2023 
VERSION NO :7 WORK ORDER# : XL6352
HWY :SR 090
TITLE :I-90

VANTAGE BRIDGE - REPLACE BRIDGE
DECK, SPECIAL REPAIRS & DRAINAGE
23Y005

PROJECT :
COUNTY(S) :ADAMS,GRANT,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/03/2023
12:08

DOT_RGGB01

, HIB-0903(082), NHFP-0903(082), NHPP-0903(082)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HAMILTON CONSTRUCTION CO. KRAEMER NORTH AMERICA, LLC.
2213 SOUTH F ST - 97477-5207 1011 SW KLICKITAT WAY, STE 202
PO BOX 659
SPRINGFIELD   OR  974770121 SEATTLE   WA  981341103
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
38 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,370.00 10,370.00 10,370.0010,370.00
39 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,121.00 4,121.00 4,121.004,121.00

15.7800
40 HMA SAWCUT AND SEAL 

221.0000 L.F. -49.10 % 34.0000 9.68 % 75.0000 141.94 %

3,487.38 -3,363.62 7,514.00 663.00 16,575.00 9,724.00
31.0000
6,851.00

EROSION CONTROL AND ROADSIDE PLANTING

476.2000
41 INLET PROTECTION 

15.0000 EACH 19.05 % 70.0000 -82.50 % 250.0000 -37.50 %

7,143.00 1,143.00 1,050.00 -4,950.00 3,750.00 -2,250.00
400.0000
6,000.00

42 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. 280.23 % 541.63 % 327.76 %

400,000.00 294,800.00 675,000.00 569,800.00 450,000.00 344,800.00105,200.00

2,071.3300
43 TEMPORARY MULCHING 

28.8000 ACRE -60.92 % 1,650.0000 -68.87 % 2,400.0000 -54.72 %

59,654.30 -92,985.70 47,520.00 -105,120.00 69,120.00 -83,520.00
5,300.0000
152,640.00

7,462.4000
44 SEEDING AND MULCHING 

15.0000 ACRE 148.75 % 4,500.0000 50.00 % 6,100.0000 103.33 %

111,936.00 66,936.00 67,500.00 22,500.00 91,500.00 46,500.00
3,000.0000
45,000.00

28.4100
45 HIGH VISIBILITY FENCE 

6360.0000 L.F. 468.20 % 6.0000 20.00 % 5.0000 0.00 %

180,687.60 148,887.60 38,160.00 6,360.00 31,800.00 0.00
5.0000

31,800.00

TRAFFIC

65.9900
46 EXTRUDED CURB 

112.5000 L.F. -56.01 % 30.0000 -80.00 % 83.0000 -44.67 %

7,423.88 -9,451.13 3,375.00 -13,500.00 9,337.50 -7,537.50
150.0000
16,875.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y005 REVISION NO : BIDS OPENED ON : Nov 15 2023 
CONTRACT NO :XE3453 REGION NO : 5 AWARDED ON : Dec 19 2023 
VERSION NO :7 WORK ORDER# : XL6352
HWY :SR 090
TITLE :I-90

VANTAGE BRIDGE - REPLACE BRIDGE
DECK, SPECIAL REPAIRS & DRAINAGE
23Y005

PROJECT :
COUNTY(S) :ADAMS,GRANT,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/03/2023
12:08

DOT_RGGB01

, HIB-0903(082), NHFP-0903(082), NHPP-0903(082)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HAMILTON CONSTRUCTION CO. KRAEMER NORTH AMERICA, LLC.
2213 SOUTH F ST - 97477-5207 1011 SW KLICKITAT WAY, STE 202
PO BOX 659
SPRINGFIELD   OR  974770121 SEATTLE   WA  981341103
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

61.0100
47 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

50.0000 L.F. 35.58 % 60.0000 33.33 % 102.0000 126.67 %

3,050.50 800.50 3,000.00 750.00 5,100.00 2,850.00
45.0000
2,250.00

45.7600
48 BEAM GUARDRAIL BLOCK 

6.0000 EACH -8.48 % 45.0000 -10.00 % 51.0000 2.00 %

274.56 -25.44 270.00 -30.00 306.00 6.00
50.0000
300.00

6,101.1200
49 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH 74.32 % 6,000.0000 71.43 % 8,500.0000 142.86 %

18,303.36 7,803.36 18,000.00 7,500.00 25,500.00 15,000.00
3,500.0000
10,500.00

40.6700
50 REMOVING AND RESETTING BEAM GUARDRAIL 

112.5000 L.F. -26.05 % 40.0000 -27.27 % 50.0000 -9.09 %

4,575.38 -1,612.13 4,500.00 -1,687.50 5,625.00 -562.50
55.0000
6,187.50

172.8700
51 PRECAST CONC. BARRIER TYPE F ANCHORED 

4225.0000 L.F. 1.69 % 170.0000 0.00 % 205.0000 20.59 %

730,375.75 12,125.75 718,250.00 0.00 866,125.00 147,875.00
170.0000

718,250.00

45.8500
52 TEMPORARY BARRIER 

16087.5000 L.F. 14.63 % 50.0000 25.00 % 32.0000 -20.00 %

737,611.88 94,111.88 804,375.00 160,875.00 514,800.00 -128,700.00
40.0000

643,500.00

130.9100
53 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

362.5000 L.F. 274.03 % 60.0000 71.43 % 13.0000 -62.86 %

47,454.88 34,767.38 21,750.00 9,062.50 4,712.50 -7,975.00
35.0000

12,687.50

4,115.7300
54 TEMPORARY IMPACT ATTENUATOR 

4.0000 EACH -2.01 % 4,000.0000 -4.76 % 6,600.0000 57.14 %

16,462.92 -337.08 16,000.00 -800.00 26,400.00 9,600.00
4,200.0000
16,800.00

2,572.3300
55 RESETTING IMPACT ATTENUATOR 

11.0000 EACH 28.62 % 2,500.0000 25.00 % 965.0000 -51.75 %

28,295.63 6,295.63 27,500.00 5,500.00 10,615.00 -11,385.00
2,000.0000
22,000.00

90.0000
56 FLEXIBLE GUIDE POST 

66.0000 EACH 50.00 % 75.0000 25.00 % 74.0000 23.33 %

5,940.00 1,980.00 4,950.00 990.00 4,884.00 924.00
60.0000
3,960.00

1.2700
57 PAINT LINE 

25720.0000 L.F. 262.86 % 0.4000 14.29 % 0.4000 14.29 %

32,664.40 23,662.40 10,288.00 1,286.00 10,288.00 1,286.00
0.3500

9,002.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y005 REVISION NO : BIDS OPENED ON : Nov 15 2023 
CONTRACT NO :XE3453 REGION NO : 5 AWARDED ON : Dec 19 2023 
VERSION NO :7 WORK ORDER# : XL6352
HWY :SR 090
TITLE :I-90

VANTAGE BRIDGE - REPLACE BRIDGE
DECK, SPECIAL REPAIRS & DRAINAGE
23Y005

PROJECT :
COUNTY(S) :ADAMS,GRANT,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/03/2023
12:08

DOT_RGGB01

, HIB-0903(082), NHFP-0903(082), NHPP-0903(082)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HAMILTON CONSTRUCTION CO. KRAEMER NORTH AMERICA, LLC.
2213 SOUTH F ST - 97477-5207 1011 SW KLICKITAT WAY, STE 202
PO BOX 659
SPRINGFIELD   OR  974770121 SEATTLE   WA  981341103
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

101.5200
58 PAINTED DRAINAGE MARKING 

14.0000 EACH 217.25 % 68.0000 112.50 % 70.0000 118.75 %

1,421.28 973.28 952.00 504.00 980.00 532.00
32.0000
448.00

2,538.0700
59 RAISED PAVEMENT MARKER TYPE 2 

4.0000 HUND 1.52 % 1,100.0000 -56.00 % 1,117.0000 -55.32 %

10,152.28 152.28 4,400.00 -5,600.00 4,468.00 -5,532.00
2,500.0000
10,000.00

2.1200
60 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

535980.0000 L.F. 430.00 % 0.7500 87.50 % 0.7500 87.50 %

1,136,277.60 921,885.60 401,985.00 187,593.00 401,985.00 187,593.00
0.4000

214,392.00

355.3300
61 TEMPORARY MISC. PAVEMENT MARKINGS - SHORT DURATION 

80.0000 EACH 208.98 % 235.0000 104.35 % 240.0000 108.70 %

28,426.40 19,226.40 18,800.00 9,600.00 19,200.00 10,000.00
115.0000
9,200.00

38.6400
62 LDS BARRIER DELINEATOR

3719.0000 EACH -3.40 % 40.0000 0.00 % 58.0000 45.00 %

143,702.16 -5,057.84 148,760.00 0.00 215,702.00 66,942.00
40.0000

148,760.00
63 ITS -TT SIGN 1

L.S. 80.44 % 60.00 % 72.00 %

90,220.13 40,220.13 80,000.00 30,000.00 86,000.00 36,000.0050,000.00
64 ITS -TT SIGN 2

L.S. 89.49 % 67.53 % 80.00 %

91,900.71 43,400.71 81,250.00 32,750.00 87,300.00 38,800.0048,500.00
65 ITS -TT SIGN 3

L.S. 84.20 % 62.79 % 76.98 %

79,206.90 36,206.90 70,000.00 27,000.00 76,100.00 33,100.0043,000.00
66 ITS -TT SIGN 4

L.S. 96.53 % 73.91 % 86.96 %

90,404.72 44,404.72 80,000.00 34,000.00 86,000.00 40,000.0046,000.00

50.0000
67 OPERATION OF SMART WORK ZONE SYSTEM 

10440.0000 HR  -66.67 % 70.0000 -53.33 % 61.5000 -59.00 %

522,000.00 1,044,000.00 730,800.00 -835,200.00 642,060.00 -923,940.00
150.0000

1,566,000.00

130.2300
68 DIRECTIONAL BORING 

125.0000 L.F. 73.64 % 115.0000 53.33 % 117.0000 56.00 %

16,278.75 6,903.75 14,375.00 5,000.00 14,625.00 5,250.00
75.0000
9,375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y005 REVISION NO : BIDS OPENED ON : Nov 15 2023 
CONTRACT NO :XE3453 REGION NO : 5 AWARDED ON : Dec 19 2023 
VERSION NO :7 WORK ORDER# : XL6352
HWY :SR 090
TITLE :I-90

VANTAGE BRIDGE - REPLACE BRIDGE
DECK, SPECIAL REPAIRS & DRAINAGE
23Y005

PROJECT :
COUNTY(S) :ADAMS,GRANT,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/03/2023
12:08

DOT_RGGB01

, HIB-0903(082), NHFP-0903(082), NHPP-0903(082)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HAMILTON CONSTRUCTION CO. KRAEMER NORTH AMERICA, LLC.
2213 SOUTH F ST - 97477-5207 1011 SW KLICKITAT WAY, STE 202
PO BOX 659
SPRINGFIELD   OR  974770121 SEATTLE   WA  981341103
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

53.2300
69 CONDUIT PIPE 2 IN. DIAM. 

2504.0000 L.F. 432.30 % 47.0000 370.00 % 50.0000 400.00 %

133,287.92 108,247.92 117,688.00 92,648.00 125,200.00 100,160.00
10.0000

25,040.00

2.0000
70 SEQUENTIAL ARROW SIGN 

22720.0000 HR  -33.33 % 3.5000 16.67 % 2.5500 -15.00 %

45,440.00 -22,720.00 79,520.00 11,360.00 57,936.00 -10,224.00
3.0000

68,160.00

3.0000
71 PORTABLE CHANGEABLE MESSAGE SIGN 

96290.0000 HR  -14.29 % 5.0000 42.86 % 4.1000 17.14 %

288,870.00 -48,145.00 481,450.00 144,435.00 394,789.00 57,774.00
3.5000

337,015.00

1.0000
72 RADAR SPEED DISPLAY SIGN

52200.0000 HR  -80.00 % 2.2500 -55.00 % 1.3000 -74.00 %

52,200.00 -208,800.00 117,450.00 -143,550.00 67,860.00 -193,140.00
5.0000

261,000.00
73 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -53.45 % -53.75 % -17.77 %

2,264,609.15 2,599,978.85 2,250,000.00 2,614,588.00 4,000,000.00 -864,588.004,864,588.00
74 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00

42.9800
75 CONSTRUCTION SIGNS CLASS A 

3197.0000 S.F. 79.08 % 48.0000 100.00 % 50.0000 108.33 %

137,407.06 60,679.06 153,456.00 76,728.00 159,850.00 83,122.00
24.0000

76,728.00

254.2100
76 BEAM GUARDRAIL POST 

6.0000 EACH 27.11 % 250.0000 25.00 % 205.0000 2.50 %

1,525.26 325.26 1,500.00 300.00 1,230.00 30.00
200.0000
1,200.00

OTHER ITEMS
77 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
78 TYPE C PROGRESS SCHEDULE 

L.S. -28.57 % -71.43 % -57.14 %

25,000.00 -10,000.00 10,000.00 -25,000.00 15,000.00 -20,000.0035,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y005 REVISION NO : BIDS OPENED ON : Nov 15 2023 
CONTRACT NO :XE3453 REGION NO : 5 AWARDED ON : Dec 19 2023 
VERSION NO :7 WORK ORDER# : XL6352
HWY :SR 090
TITLE :I-90

VANTAGE BRIDGE - REPLACE BRIDGE
DECK, SPECIAL REPAIRS & DRAINAGE
23Y005

PROJECT :
COUNTY(S) :ADAMS,GRANT,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/03/2023
12:08

DOT_RGGB01

, HIB-0903(082), NHFP-0903(082), NHPP-0903(082)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HAMILTON CONSTRUCTION CO. KRAEMER NORTH AMERICA, LLC.
2213 SOUTH F ST - 97477-5207 1011 SW KLICKITAT WAY, STE 202
PO BOX 659
SPRINGFIELD   OR  974770121 SEATTLE   WA  981341103
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,500.0000
79 SCHEDULE UPDATE 

21.0000 EACH -25.00 % 1,000.0000 -50.00 % 1,500.0000 -25.00 %

31,500.00 -10,500.00 21,000.00 -21,000.00 31,500.00 -10,500.00
2,000.0000
42,000.00

153.3500
80 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

650.0000 C.Y. 597.05 % 3.2500 -85.23 % 140.0000 536.36 %

99,677.50 85,377.50 2,112.50 -12,187.50 91,000.00 76,700.00
22.0000

14,300.00

1.1900
81 SHORING OR EXTRA EXCAVATION CLASS B 

4324.0000 S.F. -20.67 % 1.0000 -33.33 % 1.0500 -30.00 %

5,145.56 -1,340.44 4,324.00 -2,162.00 4,540.20 -1,945.80
1.5000

6,486.00
82 STRUCTURE SURVEYING 

L.S. 66.67 % -16.67 % -60.00 %

100,000.00 40,000.00 50,000.00 -10,000.00 24,000.00 -36,000.0060,000.00
83 ROADWAY SURVEYING 

L.S. 150.00 % -37.50 % -20.00 %

100,000.00 60,000.00 25,000.00 -15,000.00 32,000.00 -8,000.0040,000.00

49.3900
84 BARRIER GLARE SCREEN 

4230.0000 L.F. 124.50 % 50.0000 127.27 % 40.0000 81.82 %

208,919.70 115,859.70 211,500.00 118,440.00 169,200.00 76,140.00
22.0000

93,060.00

15.4300
85 TEMPORARY BARRIER GLARE SCREEN 

8460.0000 L.F. 18.69 % 15.0000 15.38 % 30.0000 130.77 %

130,537.80 20,557.80 126,900.00 16,920.00 253,800.00 143,820.00
13.0000

109,980.00

136.7100
86 CONNECTION TO DRAINAGE STRUCTURE 

8.0000 EACH -93.49 % 425.0000 -79.76 % 125.0000 -94.05 %

1,093.68 -15,706.32 3,400.00 -13,400.00 1,000.00 -15,800.00
2,100.0000
16,800.00

87 CLEANING EXISTING DRAINAGE STRUCTURE 
L.S. 16.67 % -60.00 % -66.67 %

35,000.00 5,000.00 12,000.00 -18,000.00 10,000.00 -20,000.0030,000.00
88 FORCE ACCOUNT BRIDGE DECK REPAIR

EST. 0.00 % 0.00 % 0.00 %

1,650,000.00 1,650,000.00 1,650,000.001,650,000.00

130.1800
89 TRAINING 

2000.0000 HR  1,201.80 % 1.0000 -90.00 % 1.0000 -90.00 %

260,360.00 240,360.00 2,000.00 -18,000.00 2,000.00 -18,000.00
10.0000

20,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y005 REVISION NO : BIDS OPENED ON : Nov 15 2023 
CONTRACT NO :XE3453 REGION NO : 5 AWARDED ON : Dec 19 2023 
VERSION NO :7 WORK ORDER# : XL6352
HWY :SR 090
TITLE :I-90

VANTAGE BRIDGE - REPLACE BRIDGE
DECK, SPECIAL REPAIRS & DRAINAGE
23Y005

PROJECT :
COUNTY(S) :ADAMS,GRANT,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/03/2023
12:08

DOT_RGGB01

, HIB-0903(082), NHFP-0903(082), NHPP-0903(082)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HAMILTON CONSTRUCTION CO. KRAEMER NORTH AMERICA, LLC.
2213 SOUTH F ST - 97477-5207 1011 SW KLICKITAT WAY, STE 202
PO BOX 659
SPRINGFIELD   OR  974770121 SEATTLE   WA  981341103
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
90 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
91 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
92 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
93 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

409,490.00 409,490.00 409,490.00409,490.00
94 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

165,350.00 165,350.00 165,350.00165,350.00
95 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
96 SPCC PLAN 

L.S. 117.39 % -56.52 % -56.52 %

25,000.00 13,500.00 5,000.00 -6,500.00 5,000.00 -6,500.0011,500.00

21.9900
97 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

135.0000 S.Y. 214.14 % 4.5000 -35.71 % 13.0000 85.71 %

2,968.65 2,023.65 607.50 -337.50 1,755.00 810.00
7.0000
945.00

98 BIRD PROTECTION AND MONITORING 
L.S. -60.00 % 23.00 % 0.00 %

200,000.00 -300,000.00 615,000.00 115,000.00 500,000.00 0.00500,000.00

400.0000
99 CAST-IN-PLACE CONC. BARRIER 

15.6000 L.F. -20.00 % 1,000.0000 100.00 % 800.0000 60.00 %

6,240.00 -1,560.00 15,600.00 7,800.00 12,480.00 4,680.00
500.0000
7,800.00

78.6400
100 ROADWAY EXCAVATION INCL. HAUL 

970.0000 C.Y. 42.98 % 64.2500 16.82 % 70.0000 27.27 %

76,280.80 22,930.80 62,322.50 8,972.50 67,900.00 14,550.00
55.0000

53,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23Y005 REVISION NO : BIDS OPENED ON : Nov 15 2023 
CONTRACT NO :XE3453 REGION NO : 5 AWARDED ON : Dec 19 2023 
VERSION NO :7 WORK ORDER# : XL6352
HWY :SR 090
TITLE :I-90

VANTAGE BRIDGE - REPLACE BRIDGE
DECK, SPECIAL REPAIRS & DRAINAGE
23Y005

PROJECT :
COUNTY(S) :ADAMS,GRANT,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/03/2023
12:08

DOT_RGGB01

, HIB-0903(082), NHFP-0903(082), NHPP-0903(082)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HAMILTON CONSTRUCTION CO. KRAEMER NORTH AMERICA, LLC.
2213 SOUTH F ST - 97477-5207 1011 SW KLICKITAT WAY, STE 202
PO BOX 659
SPRINGFIELD   OR  974770121 SEATTLE   WA  981341103
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
101 BRIDGE 90/180 PAVEMENT REPAIR

L.S. 25.47 % 75.66 % -13.43 %

100,000.00 20,300.00 140,000.00 60,300.00 69,000.00 -10,700.0079,700.00

380.8600
102 REPLACE VACANT/DAMAGED RIVET WITH HS BOLT

200.0000 EACH 52.34 % 150.0000 -40.00 % 500.0000 100.00 %

76,172.00 26,172.00 30,000.00 -20,000.00 100,000.00 50,000.00
250.0000
50,000.00

40.1800
103 COMMON BORROW INCL. HAUL 

1850.0000 C.Y. 60.72 % 70.0000 180.00 % 36.0000 44.00 %

74,333.00 28,083.00 129,500.00 83,250.00 66,600.00 20,350.00
25.0000

46,250.00

47.7800
104 CRUSHED SURFACING BASE COURSE 

1770.0000 TON -13.13 % 50.0000 -9.09 % 43.0000 -21.82 %

84,570.60 -12,779.40 88,500.00 -8,850.00 76,110.00 -21,240.00
55.0000

97,350.00
105 PERMANENT SIGNING 

L.S. -3.10 % 45.35 % 37.60 %

50,000.00 -1,600.00 75,000.00 23,400.00 71,000.00 19,400.0051,600.00
106 ILLUMINATION SYSTEM - TEMPORARY

L.S. -56.10 % 90.48 % -40.48 %

92,197.01 -117,802.99 400,000.00 190,000.00 125,000.00 -85,000.00210,000.00
107 ILLUMINATION SYSTEM - EAST

L.S. 4.20 % -4.11 % -6.85 %

38,032.72 1,532.72 35,000.00 -1,500.00 34,000.00 -2,500.0036,500.00
108 TRAFFIC GATE SYSTEM

L.S. 100.23 % 39.71 % 194.12 %

136,157.55 68,157.55 95,000.00 27,000.00 200,000.00 132,000.0068,000.00

$72,083,911.11 56.03% $81,586,744.50 76.60% $85,342,258.20 84.73%$46,197,581.00CONTRACT TOTAL

NOTE : ALL BIDS  REJECTED.

$85,342,258.20$72,083,911.11 $81,586,744.50BASE TOTAL 56.03% 76.60% 84.73%$46,197,581.00

NOTE : ALL BIDS  REJECTED




