

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
R G/BOWERS CONSTRUCTION JOINT	GOODFELLOW BROS., INC.	TRI-STATE CONSTRUCTION, INC.
1861 S MARKET BLVD	22035 SE WAX RD STE 14	350 - 106TH AVE NE
CHEHALIS, WA 98532-4136	98038-8543	98004-5732
CHEHALIS WA 985320416	MAPLE VALLEY WA 980381419	BELLEVUE WA 980093686
CONTRACTOR NUMBER : 999659	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION	L.S.			-46.02 %		-26.55 %		-52.68 %		
			317,000.00	171,120.00	-145,880.00	232,846.00	-84,154.00	150,000.00	-167,000.00		
2	CLEARING AND GRUBBING										
	9.8300	ACRE	6,000.0000	2,079.8600	-65.34 %	5,000.0000	-16.67 %	6,000.0000	0.00 %		
			58,980.00	20,445.02	-38,534.98	49,150.00	-9,830.00	58,980.00	0.00		
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			830.00 %		400.00 %		200.00 %		
			2,000.00	18,600.00	16,600.00	10,000.00	8,000.00	6,000.00	4,000.00		
4	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			20.00 %		14.29 %		-42.86 %		
	398.0000		7.0000	8.4000	20.00 %	8.0000	14.29 %	4.0000	-42.86 %		
			2,786.00	3,343.20	557.20	3,184.00	398.00	1,592.00	-1,194.00		
5	REMOVING GUARDRAIL	L.F.			-25.00 %		-28.57 %		-14.29 %		
	40.0000		7.0000	5.2500	-25.00 %	5.0000	-28.57 %	6.0000	-14.29 %		
			280.00	210.00	-70.00	200.00	-80.00	240.00	-40.00		
6	REMOVING GUARDRAIL ANCHOR	EACH			162.50 %		150.00 %		-25.00 %		
	1.0000		200.0000	525.0000	162.50 %	500.0000	150.00 %	150.0000	-25.00 %		
			200.00	525.00	325.00	500.00	300.00	150.00	-50.00		
7	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			26.00 %		60.00 %		220.00 %		
			2,500.00	3,150.00	650.00	4,000.00	1,500.00	8,000.00	5,500.00		
8	REMOVE EXISTING FIRE HYDRANT	EACH			-17.00 %		66.67 %		66.67 %		
	3.0000		300.0000	249.0000	-17.00 %	500.0000	66.67 %	500.0000	66.67 %		
			900.00	747.00	-153.00	1,500.00	600.00	1,500.00	600.00		
9	ABANDON EXISTING WATERLINE	L.F.			-20.00 %		-80.00 %		-53.33 %		
	2138.0000		15.0000	12.0000	-20.00 %	3.0000	-80.00 %	7.0000	-53.33 %		
			32,070.00	25,656.00	-6,414.00	6,414.00	-25,656.00	14,966.00	-17,104.00		
10	ABANDON EXISTING SEPTIC TANK	EACH			-67.34 %		0.00 %		-50.00 %		
	14.0000		2,000.0000	653.2400	-67.34 %	2,000.0000	0.00 %	1,000.0000	-50.00 %		
			28,000.00	9,145.36	-18,854.64	28,000.00	0.00	14,000.00	-14,000.00		

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	R G/BOWERS CONSTRUCTION JOINT			GOODFELLOW BROS., INC.			TRI-STATE CONSTRUCTION, INC.	
	1861 S MARKET BLVD			22035 SE WAX RD STE 14			350 - 106TH AVE NE	
	CHEHALIS, WA 98532-4136			98038-8543			98004-5732	
	CHEHALIS WA 985320416			MAPLE VALLEY WA 980381419			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 999659			CONTRACTOR NUMBER : 100296			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
11	REMOVE AND DISPOSE OF EXISTING ASBESTOS CEMENT PIPE								
	3712.0000	L.F.	40.0000	-49.65 %	20.1400	-62.50 %	15.0000	-60.00 %	16.0000
			148,480.00	-73,720.32	74,759.68	-92,800.00	55,680.00	59,392.00	-89,088.00
GRADING									
12	ROADWAY EXCAVATION INCL. HAUL								
	15400.0000	C.Y.	11.0000	-63.82 %	3.9800	-9.09 %	10.0000	9.0000	-18.18 %
			169,400.00	-108,108.00	61,292.00	-15,400.00	154,000.00	138,600.00	-30,800.00
13	ROADWAY EXCAVATION INCL. HAUL - AREA STORMWATER SITE								
	880.0000	C.Y.	11.0000	-43.27 %	6.2400	-9.09 %	10.0000	10.0000	-9.09 %
			9,680.00	-4,188.80	5,491.20	-880.00	8,800.00	8,800.00	-880.00
14	PAVEMENT REPAIR EXCAVATION INCL. HAUL								
	100.0000	S.Y.	55.0000	-40.65 %	32.6400	-18.18 %	45.0000	15.0000	-72.73 %
			5,500.00	-2,236.00	3,264.00	-1,000.00	4,500.00	1,500.00	-4,000.00
15	EMBANKMENT COMPACTION								
	10048.0000	C.Y.	1.5000	41.33 %	2.1200	33.33 %	2.0000	4.0000	166.67 %
			15,072.00	6,229.76	21,301.76	5,024.00	20,096.00	40,192.00	25,120.00
DRAINAGE									
16	QUARRY SPALLS								
	46.0000	TON	40.0000	-38.67 %	24.5300	-25.00 %	30.0000	50.0000	25.00 %
			1,840.00	-711.62	1,128.38	-460.00	1,380.00	2,300.00	460.00
17	SCHEDULE A CULV. PIPE 12 IN. DIAM.								
	1554.0000	L.F.	25.0000	-49.04 %	12.7400	0.00 %	25.0000	23.0000	-8.00 %
			38,850.00	-19,052.04	19,797.96	0.00	38,850.00	35,742.00	-3,108.00
18	SCHEDULE A CULV. PIPE 18 IN. DIAM.								
	866.0000	L.F.	32.0000	-42.53 %	18.3900	40.63 %	45.0000	36.0000	12.50 %
			27,712.00	-11,786.26	15,925.74	11,258.00	38,970.00	31,176.00	3,464.00

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	R G/BOWERS CONSTRUCTION JOINT			GOODFELLOW BROS., INC.			TRI-STATE CONSTRUCTION, INC.	
	1861 S MARKET BLVD			22035 SE WAX RD STE 14			350 - 106TH AVE NE	
	CHEHALIS, WA 98532-4136			98038-8543			98004-5732	
	CHEHALIS WA 985320416			MAPLE VALLEY WA 980381419			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 999659			CONTRACTOR NUMBER : 100296			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
DRAINAGE										
19	SCHEDULE A CULV. PIPE 24 IN. DIAM.									
	195.0000	L.F.	40.0000	-27.47 %	29.0100	80.0000	100.00 %	60.0000	50.00 %	
			7,800.00	-2,143.05	5,656.95	15,600.00	7,800.00	11,700.00	3,900.00	
STORM SEWER										
20	CATCH BASIN TYPE 1L									
	6.0000	EACH	1,500.0000	-34.00 %	990.0000	1,250.0000	-16.67 %	900.0000	-40.00 %	
			9,000.00	-3,060.00	5,940.00	7,500.00	-1,500.00	5,400.00	-3,600.00	
21	CATCH BASIN TYPE 2 WITH FLOW RESTRICTOR									
	1.0000	EACH	3,500.0000	-2.05 %	3,428.4000	3,750.0000	7.14 %	2,500.0000	-28.57 %	
			3,500.00	-71.60	3,428.40	3,750.00	250.00	2,500.00	-1,000.00	
22	CATCH BASIN TYPE 2 48 IN. DIAM.									
	1.0000	EACH	3,000.0000	-13.68 %	2,589.6000	2,500.0000	-16.67 %	1,800.0000	-40.00 %	
			3,000.00	-410.40	2,589.60	2,500.00	-500.00	1,800.00	-1,200.00	
SANITARY SEWER										
23	SEWER CLEANOUT 4 IN. DIAM.									
	28.0000	EACH	250.0000	-47.35 %	131.6200	250.0000	0.00 %	175.0000	-30.00 %	
			7,000.00	-3,314.64	3,685.36	7,000.00	0.00	4,900.00	-2,100.00	
24	SEWER CLEANOUT 6 IN. DIAM.									
	13.0000	EACH	300.0000	-14.86 %	255.4200	300.0000	0.00 %	275.0000	-8.33 %	
			3,900.00	-579.54	3,320.46	3,900.00	0.00	3,575.00	-325.00	
25	SEWER CLEANOUT 8 IN. DIAM.									
	11.0000	EACH	400.0000	-0.43 %	398.2900	500.0000	25.00 %	450.0000	12.50 %	
			4,400.00	-18.81	4,381.19	5,500.00	1,100.00	4,950.00	550.00	
26	TESTING SEWER PIPE									
	4653.0000	L.F.	5.0000	-61.40 %	1.9300	2.0000	-60.00 %	2.0000	-60.00 %	
			23,265.00	-14,284.71	8,980.29	9,306.00	-13,959.00	9,306.00	-13,959.00	
27	PVC SANITARY SEWER PIPE 4 IN. DIAM.									
	660.0000	L.F.	40.0000	-70.13 %	11.9500	25.0000	-37.50 %	20.0000	-50.00 %	
			26,400.00	-18,513.00	7,887.00	16,500.00	-9,900.00	13,200.00	-13,200.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	R G/BOWERS CONSTRUCTION JOINT			GOODFELLOW BROS., INC.			TRI-STATE CONSTRUCTION, INC.	
	1861 S MARKET BLVD			22035 SE WAX RD STE 14			350 - 106TH AVE NE	
	CHEHALIS, WA 98532-4136			98038-8543			98004-5732	
	CHEHALIS WA 985320416			MAPLE VALLEY WA 980381419			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 999659			CONTRACTOR NUMBER : 100296			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SANITARY SEWER										
28	PVC SANITARY SEWER PIPE 6 IN. DIAM.									
	1285.0000	L.F.	30.0000	12.6300	-57.90 %	28.0000	-6.67 %	22.0000	-26.67 %	
			38,550.00	16,229.55	-22,320.45	35,980.00	-2,570.00	28,270.00	-10,280.00	
29	PVC SANITARY SEWER PIPE 8 IN. DIAM.									
	2708.0000	L.F.	45.0000	18.2200	-59.51 %	30.0000	-33.33 %	54.0000	20.00 %	
			121,860.00	49,339.76	-72,520.24	81,240.00	-40,620.00	146,232.00	24,372.00	
WATER LINES										
30	BANK RUN GRAVEL FOR TRENCH BACKFILL									
	3501.0000	C.Y.	25.0000	7.2800	-70.88 %	1.0000	-96.00 %	14.0000	-44.00 %	
			87,525.00	25,487.28	-62,037.72	3,501.00	-84,024.00	49,014.00	-38,511.00	
31	GATE VALVE 6 IN.									
	2.0000	EACH	1,400.0000	688.8000	-50.80 %	1,100.0000	-21.43 %	900.0000	-35.71 %	
			2,800.00	1,377.60	-1,422.40	2,200.00	-600.00	1,800.00	-1,000.00	
32	GATE VALVE 8 IN.									
	8.0000	EACH	1,600.0000	1,031.4000	-35.54 %	1,350.0000	-15.63 %	1,200.0000	-25.00 %	
			12,800.00	8,251.20	-4,548.80	10,800.00	-2,000.00	9,600.00	-3,200.00	
33	GATE VALVE 12 IN.									
	21.0000	EACH	2,200.0000	1,646.5600	-25.16 %	2,200.0000	0.00 %	2,000.0000	-9.09 %	
			46,200.00	34,577.76	-11,622.24	46,200.00	0.00	42,000.00	-4,200.00	
34	BLOWOFF ASSEMBLY									
	1.0000	EACH	4,000.0000	973.2000	-75.67 %	1,250.0000	-68.75 %	1,000.0000	-75.00 %	
			4,000.00	973.20	-3,026.80	1,250.00	-2,750.00	1,000.00	-3,000.00	
35	HYDRANT ASSEMBLY									
	5.0000	EACH	3,500.0000	2,787.6000	-20.35 %	3,250.0000	-7.14 %	3,200.0000	-8.57 %	
			17,500.00	13,938.00	-3,562.00	16,250.00	-1,250.00	16,000.00	-1,500.00	
36	SINGLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE									
	9.0000	EACH	800.0000	1,323.5200	65.44 %	800.0000	0.00 %	900.0000	12.50 %	
			7,200.00	11,911.68	4,711.68	7,200.00	0.00	8,100.00	900.00	
37	SINGLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE									
	6.0000	EACH	1,200.0000	1,660.4000	38.37 %	1,600.0000	33.33 %	1,200.0000	0.00 %	
			7,200.00	9,962.40	2,762.40	9,600.00	2,400.00	7,200.00	0.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
R G/BOWERS CONSTRUCTION JOINT	GOODFELLOW BROS., INC.	TRI-STATE CONSTRUCTION, INC.
1861 S MARKET BLVD	22035 SE WAX RD STE 14	350 - 106TH AVE NE
CHEHALIS, WA 98532-4136	98038-8543	98004-5732
CHEHALIS WA 985320416	MAPLE VALLEY WA 980381419	BELLEVUE WA 980093686
CONTRACTOR NUMBER : 999659	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
WATER LINES										
38	DOUBLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE									
	1.0000 EACH		1,200.0000	1,574.1600	31.18 %	1,250.0000	4.17 %	1,200.0000	0.00 %	
			1,200.00	1,574.16	374.16	1,250.00	50.00	1,200.00	0.00	
39	DOUBLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE									
	4.0000 EACH		1,600.0000	2,587.2000	61.70 %	2,200.0000	37.50 %	1,400.0000	-12.50 %	
			6,400.00	10,348.80	3,948.80	8,800.00	2,400.00	5,600.00	-800.00	
40	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.									
	73.0000 L.F.		65.0000	39.9400	-38.55 %	30.0000	-53.85 %	47.0000	-27.69 %	
			4,745.00	2,915.62	-1,829.38	2,190.00	-2,555.00	3,431.00	-1,314.00	
41	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.									
	128.0000 L.F.		70.0000	52.5000	-25.00 %	38.0000	-45.71 %	60.0000	-14.29 %	
			8,960.00	6,720.00	-2,240.00	4,864.00	-4,096.00	7,680.00	-1,280.00	
42	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.									
	5233.0000 L.F.		75.0000	45.7000	-39.07 %	41.0000	-45.33 %	55.0000	-26.67 %	
			392,475.00	239,148.10	-153,326.90	214,553.00	-177,922.00	287,815.00	-104,660.00	
43	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. IN CASING									
	178.0000 L.F.		100.0000	75.5400	-24.46 %	70.0000	-30.00 %	65.0000	-35.00 %	
			17,800.00	13,446.12	-4,353.88	12,460.00	-5,340.00	11,570.00	-6,230.00	
44	OPEN TRENCH 12 IN. DIAM. STEEL CASING (T=0.375")									
	95.0000 L.F.		200.0000	77.5300	-61.23 %	85.0000	-57.50 %	70.0000	-65.00 %	
			19,000.00	7,365.35	-11,634.65	8,075.00	-10,925.00	6,650.00	-12,350.00	
45	OPEN TRENCH 20 IN. DIAM. STEEL CASING (T=0.375")									
	178.0000 L.F.		300.0000	72.7500	-75.75 %	70.0000	-76.67 %	110.0000	-63.33 %	
			53,400.00	12,949.50	-40,450.50	12,460.00	-40,940.00	19,580.00	-33,820.00	
46	CONNECT TO EXISTING 6 IN. DIAM. AC WATERMAIN									
	2.0000 EACH		2,000.0000	678.6000	-66.07 %	1,500.0000	-25.00 %	750.0000	-62.50 %	
			4,000.00	1,357.20	-2,642.80	3,000.00	-1,000.00	1,500.00	-2,500.00	
47	CONNECT TO EXISTING 8 IN. DIAM. AC WATERMAIN									
	3.0000 EACH		2,500.0000	702.8000	-71.89 %	1,500.0000	-40.00 %	800.0000	-68.00 %	
			7,500.00	2,108.40	-5,391.60	4,500.00	-3,000.00	2,400.00	-5,100.00	
48	CONNECT TO EXISTING 8 IN. DIAM. DI WATERMAIN									
	2.0000 EACH		2,500.0000	783.6000	-68.66 %	1,500.0000	-40.00 %	900.0000	-64.00 %	
			5,000.00	1,567.20	-3,432.80	3,000.00	-2,000.00	1,800.00	-3,200.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	R G/BOWERS CONSTRUCTION JOINT			GOODFELLOW BROS., INC.			TRI-STATE CONSTRUCTION, INC.	
	1861 S MARKET BLVD			22035 SE WAX RD STE 14			350 - 106TH AVE NE	
	CHEHALIS, WA 98532-4136			98038-8543			98004-5732	
	CHEHALIS WA 985320416			MAPLE VALLEY WA 980381419			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 999659			CONTRACTOR NUMBER : 100296			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
WATER LINES										
49	CONNECT TO EXISTING 8 IN. DIAM. PVC WATERMAIN									
	5.0000 EACH		2,500.0000	776.1600	-68.95 %	1,500.0000	-40.00 %	950.0000	-62.00 %	
			12,500.00	3,880.80	-8,619.20	7,500.00	-5,000.00	4,750.00	-7,750.00	
50	CONNECT TO EXISTING 12 IN. DIAM. DI WATERMAIN									
	2.0000 EACH		3,000.0000	931.2000	-68.96 %	1,500.0000	-50.00 %	1,250.0000	-58.33 %	
			6,000.00	1,862.40	-4,137.60	3,000.00	-3,000.00	2,500.00	-3,500.00	
STRUCTURE										
51	BRIDGE RAILING TYPE BP									
	519.0000 L.F.		100.0000	150.1000	50.10 %	75.0000	-25.00 %	100.0000	0.00 %	
			51,900.00	77,901.90	26,001.90	38,925.00	-12,975.00	51,900.00	0.00	
SURFACING										
52	CRUSHED SURFACING BASE COURSE									
	6964.0000 TON		18.0000	14.5100	-19.39 %	18.5000	2.78 %	16.0000	-11.11 %	
			125,352.00	101,047.64	-24,304.36	128,834.00	3,482.00	111,424.00	-13,928.00	
53	SHOULDER FINISHING									
	1.6000 MI.		2,500.0000	9,147.9000	265.92 %	4,000.0000	60.00 %	3,600.0000	44.00 %	
			4,000.00	14,636.64	10,636.64	6,400.00	2,400.00	5,760.00	1,760.00	
LIQUID ASPHALT										
54	ANTI-STRIPPING ADDITIVE									
	EST.				0.00 %		0.00 %		0.00 %	
			9,040.00	9,040.00		9,040.00		9,040.00		
HOT MIX ASPHALT										
55	PLANING BITUMINOUS PAVEMENT									
	2766.0000 S.Y.		6.0000	5.5000	-8.33 %	4.5000	-25.00 %	4.0000	-33.33 %	
			16,596.00	15,213.00	-1,383.00	12,447.00	-4,149.00	11,064.00	-5,532.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 PROJECT : 08C521
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 R G/BOWERS CONSTRUCTION JOINT GOODFELLOW BROS., INC. TRI-STATE CONSTRUCTION, INC.
 1861 S MARKET BLVD 22035 SE WAX RD STE 14 350 - 106TH AVE NE
 CHEHALIS, WA 98532-4136 98038-8543 98004-5732
 CHEHALIS WA 985320416 MAPLE VALLEY WA 980381419 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 999659 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
56	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22	50.0000 TON	140.0000	76.7400	-45.19 %	200.0000	42.86 %	200.0000	42.86 %	
			7,000.00	3,837.00	-3,163.00	10,000.00	3,000.00	10,000.00	3,000.00	
57	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22	949.0000 TON	140.0000	92.7000	-33.79 %	96.0000	-31.43 %	100.0000	-28.57 %	
			132,860.00	87,972.30	-44,887.70	91,104.00	-41,756.00	94,900.00	-37,960.00	
58	HMA CL. 1/2 IN. PG 64-22	9036.0000 TON	70.0000	75.9900	8.56 %	72.0000	2.86 %	72.0000	2.86 %	
			632,520.00	686,645.64	54,125.64	650,592.00	18,072.00	650,592.00	18,072.00	
59	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			18,970.00	18,970.00		18,970.00		18,970.00		
60	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			12,650.00	12,650.00		12,650.00		12,650.00		
61	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			37,445.00	37,445.00		37,445.00		37,445.00		
62	HMA FOR APPROACH CL. 1/2 IN. PG 58-22	224.0000 TON	165.0000	128.7500	-21.97 %	115.0000	-30.30 %	120.0000	-27.27 %	
			36,960.00	28,840.00	-8,120.00	25,760.00	-11,200.00	26,880.00	-10,080.00	
63	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			-2.00	-2.00		-2.00		-2.00		
64	CYCLIC DENSITY PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			-2.00	-2.00		-2.00		-2.00		
EROSION CONTROL AND PLANTING										
65	ESC LEAD	75.0000 DAY	125.0000	49.2000	-60.64 %	25.0000	-80.00 %	1.0000	-99.20 %	
			9,375.00	3,690.00	-5,685.00	1,875.00	-7,500.00	75.00	-9,300.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
R G/BOWERS CONSTRUCTION JOINT	GOODFELLOW BROS., INC.	TRI-STATE CONSTRUCTION, INC.
1861 S MARKET BLVD	22035 SE WAX RD STE 14	350 - 106TH AVE NE
CHEHALIS, WA 98532-4136	98038-8543	98004-5732
CHEHALIS WA 985320416	MAPLE VALLEY WA 980381419	BELLEVUE WA 980093686
CONTRACTOR NUMBER : 999659	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
66	TEMPORARY EROSION CONTROL BLANKET									
	12469.0000	S.Y.	2.2500	1.6100	-28.44 %	2.5000	11.11 %	1.5000	-33.33 %	
			28,055.25	20,075.09	-7,980.16	31,172.50	3,117.25	18,703.50	-9,351.75	
67	CHECK DAM									
	808.0000	L.F.	12.0000	0.3600	-97.00 %	15.0000	25.00 %	8.0000	-33.33 %	
			9,696.00	290.88	-9,405.12	12,120.00	2,424.00	6,464.00	-3,232.00	
68	STABILIZED CONSTRUCTION ENTRANCE									
	217.0000	S.Y.	21.0000	13.4400	-36.00 %	13.0000	-38.10 %	20.0000	-4.76 %	
			4,557.00	2,916.48	-1,640.52	2,821.00	-1,736.00	4,340.00	-217.00	
69	STREET CLEANING									
	160.0000	HR	120.0000	96.0000	-20.00 %	115.0000	-4.17 %	90.0000	-25.00 %	
			19,200.00	15,360.00	-3,840.00	18,400.00	-800.00	14,400.00	-4,800.00	
70	INLET PROTECTION									
	17.0000	EACH	80.0000	57.6000	-28.00 %	85.0000	6.25 %	50.0000	-37.50 %	
			1,360.00	979.20	-380.80	1,445.00	85.00	850.00	-510.00	
71	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
72	EROSION/WATER POLLUTION CONTROL EST.									
			185,000.00	185,000.00	0.00 %	185,000.00	0.00 %	185,000.00	0.00 %	
73	SEEDING, FERTILIZING, AND MULCHING									
	7.2000	ACRE	1,200.0000	2,296.3500	91.36 %	1,400.0000	16.67 %	2,000.0000	66.67 %	
			8,640.00	16,533.72	7,893.72	10,080.00	1,440.00	14,400.00	5,760.00	
74	TOPSOIL TYPE B									
	1040.0000	C.Y.	9.0000	23.3300	159.22 %	5.0000	-44.44 %	4.0000	-55.56 %	
			9,360.00	24,263.20	14,903.20	5,200.00	-4,160.00	4,160.00	-5,200.00	
75	FINE COMPOST									
	1863.0000	C.Y.	44.0000	15.6500	-64.43 %	39.0000	-11.36 %	22.0000	-50.00 %	
			81,972.00	29,155.95	-52,816.05	72,657.00	-9,315.00	40,986.00	-40,986.00	
76	COMPOST AMENDED VEGETATED FILTER STRIP									
	2257.6000	S.Y.	10.0000	10.2000	2.00 %	1.0000	-90.00 %	2.0000	-80.00 %	
			22,576.00	23,027.52	451.52	2,257.60	-20,318.40	4,515.20	-18,060.80	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	R G/BOWERS CONSTRUCTION JOINT			GOODFELLOW BROS., INC.			TRI-STATE CONSTRUCTION, INC.	
	1861 S MARKET BLVD			22035 SE WAX RD STE 14			350 - 106TH AVE NE	
	CHEHALIS, WA 98532-4136			98038-8543			98004-5732	
	CHEHALIS WA 985320416			MAPLE VALLEY WA 980381419			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 999659			CONTRACTOR NUMBER : 100296			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND PLANTING									
77	BIOSWALE								
	22.2000	S.Y.	30.0000	70.2700	134.23 %	1.0000	-96.67 %	4.0000	-86.67 %
			666.00	1,559.99	893.99	22.20	-643.80	88.80	-577.20
78	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
TRAFFIC									
79	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST								
	275.0000	L.F.	25.0000	21.0000	-16.00 %	20.0000	-20.00 %	26.0000	4.00 %
			6,875.00	5,775.00	-1,100.00	5,500.00	-1,375.00	7,150.00	275.00
80	BEAM GUARDRAIL TYPE 1								
	300.0000	L.F.	23.0000	19.9500	-13.26 %	19.0000	-17.39 %	23.0000	0.00 %
			6,900.00	5,985.00	-915.00	5,700.00	-1,200.00	6,900.00	0.00
81	BEAM GUARDRAIL TYPE 31								
	462.5000	L.F.	29.0000	21.0000	-27.59 %	20.0000	-31.03 %	24.0000	-17.24 %
			13,412.50	9,712.50	-3,700.00	9,250.00	-4,162.50	11,100.00	-2,312.50
82	BEAM GUARDRAIL FLARED TERMINAL								
	1.0000	EACH	1,800.0000	1,995.0000	10.83 %	1,900.0000	5.56 %	2,000.0000	11.11 %
			1,800.00	1,995.00	195.00	1,900.00	100.00	2,000.00	200.00
83	BEAM GUARDRAIL NON-FLARED TERMINAL								
	2.0000	EACH	2,100.0000	2,625.0000	25.00 %	2,500.0000	19.05 %	1,800.0000	-14.29 %
			4,200.00	5,250.00	1,050.00	5,000.00	800.00	3,600.00	-600.00
84	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	4.0000	EACH	2,100.0000	2,887.5000	37.50 %	2,750.0000	30.95 %	2,600.0000	23.81 %
			8,400.00	11,550.00	3,150.00	11,000.00	2,600.00	10,400.00	2,000.00
85	BEAM GUARDRAIL BURIED TERMINAL TYPE 1								
	1.0000	EACH	1,200.0000	1,050.0000	-12.50 %	1,000.0000	-16.67 %	1,300.0000	8.33 %
			1,200.00	1,050.00	-150.00	1,000.00	-200.00	1,300.00	100.00
86	BEAM GUARDRAIL BURIED TERMINAL TYPE 2								
	97.0000	L.F.	38.0000	42.0000	10.53 %	40.0000	5.26 %	41.0000	7.89 %
			3,686.00	4,074.00	388.00	3,880.00	194.00	3,977.00	291.00

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
R G/BOWERS CONSTRUCTION JOINT	GOODFELLOW BROS., INC.	TRI-STATE CONSTRUCTION, INC.
1861 S MARKET BLVD	22035 SE WAX RD STE 14	350 - 106TH AVE NE
CHEHALIS, WA 98532-4136	98038-8543	98004-5732
CHEHALIS WA 985320416	MAPLE VALLEY WA 980381419	BELLEVUE WA 980093686
CONTRACTOR NUMBER : 999659	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
87	RAISING EXISTING BEAM GUARDRAIL								
	540.0000	L.F.	6.5000	-19.23%	5.0000	-23.08%	9.0000	38.46%	
			3,510.00	-675.00	2,700.00	-810.00	4,860.00	1,350.00	
88	FLEXIBLE GUIDE POST								
	139.0000	EACH	25.0000	47.00%	35.0000	40.00%	27.0000	8.00%	
			3,475.00	1,633.25	4,865.00	1,390.00	3,753.00	278.00	
89	PAINT LINE								
	47240.0000	L.F.	0.1300	-7.69%	0.1200	-7.69%	0.1200	-7.69%	
			6,141.20	-472.40	5,668.80	-472.40	5,668.80	-472.40	
90	PAINTED WIDE LINE								
	1270.0000	L.F.	0.4200	-38.10%	0.3000	-28.57%	0.3000	-28.57%	
			533.40	-203.20	381.00	-152.40	381.00	-152.40	
91	PLASTIC CROSSWALK LINE								
	672.0000	S.F.	5.0000	-37.00%	2.2000	-56.00%	2.2000	-56.00%	
			3,360.00	-1,243.20	1,478.40	-1,881.60	1,478.40	-1,881.60	
92	PLASTIC STOP LINE								
	470.0000	L.F.	5.0000	5.00%	3.2500	-35.00%	3.2500	-35.00%	
			2,350.00	117.50	1,527.50	-822.50	1,527.50	-822.50	
93	PLASTIC TRAFFIC ARROW								
	41.0000	EACH	120.0000	-38.75%	68.0000	-43.33%	68.0000	-43.33%	
			4,920.00	-1,906.50	2,788.00	-2,132.00	2,788.00	-2,132.00	
94	PLASTIC DRAINAGE MARKING								
	35.0000	EACH	35.0000	-25.00%	22.0000	-37.14%	22.0000	-37.14%	
			1,225.00	-306.25	770.00	-455.00	770.00	-455.00	
95	PLASTIC JUNCTION BOX MARKING								
	13.0000	EACH	40.0000	-34.38%	22.0000	-45.00%	22.0000	-45.00%	
			520.00	-341.25	286.00	-234.00	286.00	-234.00	
96	RAISED PAVEMENT MARKER TYPE 1								
	3.2000	HUND	250.0000	-16.00%	300.0000	20.00%	300.0000	20.00%	
			800.00	-672.00	960.00	160.00	960.00	160.00	
97	RAISED PAVEMENT MARKER TYPE 2								
	3.6700	HUND	350.0000	5.00%	325.0000	-7.14%	325.0000	-7.14%	
			1,284.50	64.22	1,192.75	-91.75	1,192.75	-91.75	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
R G/BOWERS CONSTRUCTION JOINT	GOODFELLOW BROS., INC.	TRI-STATE CONSTRUCTION, INC.
1861 S MARKET BLVD	22035 SE WAX RD STE 14	350 - 106TH AVE NE
CHEHALIS, WA 98532-4136	98038-8543	98004-5732
CHEHALIS WA 985320416	MAPLE VALLEY WA 980381419	BELLEVUE WA 980093686
CONTRACTOR NUMBER : 999659	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
98	TEMPORARY PAVEMENT MARKING									
	40070.0000	L.F.	0.1600	0.0800	-50.00 %	0.0500	-68.75 %	0.0300	-81.25 %	
			6,411.20	3,205.60	-3,205.60	2,003.50	-4,407.70	1,202.10	-5,209.10	
99	PERMANENT SIGNING									
		L.S.			46.85 %		34.03 %		4.90 %	
			42,900.00	63,000.00	20,100.00	57,500.00	14,600.00	45,000.00	2,100.00	
100	ILLUMINATION SYSTEM SCB 2577									
		L.S.			-3.29 %		-21.05 %		-7.89 %	
			38,000.00	36,750.00	-1,250.00	30,000.00	-8,000.00	35,000.00	-3,000.00	
101	ILLUMINATION SYSTEM SCB 2578									
		L.S.			-27.42 %		-30.88 %		-19.35 %	
			43,400.00	31,500.00	-11,900.00	30,000.00	-13,400.00	35,000.00	-8,400.00	
102	DIRECTIONAL BORING									
	225.0000	L.F.	100.0000	31.5000	-68.50 %	30.0000	-70.00 %	65.0000	-35.00 %	
			22,500.00	7,087.50	-15,412.50	6,750.00	-15,750.00	14,625.00	-7,875.00	
103	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-53.69 %		-61.67 %		-68.06 %	
			78,260.00	36,240.00	-42,020.00	30,000.00	-48,260.00	25,000.00	-53,260.00	
104	FLAGGERS AND SPOTTERS									
	4400.0000	HR	50.0000	50.4000	0.80 %	39.0000	-22.00 %	39.0000	-22.00 %	
			220,000.00	221,760.00	1,760.00	171,600.00	-48,400.00	171,600.00	-48,400.00	
105	OTHER TRAFFIC CONTROL LABOR									
	1150.0000	HR	50.0000	44.1000	-11.80 %	39.0000	-22.00 %	41.0000	-18.00 %	
			57,500.00	50,715.00	-6,785.00	44,850.00	-12,650.00	47,150.00	-10,350.00	
106	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-94.62 %		-81.57 %		-90.04 %	
			100,400.00	5,400.00	-95,000.00	18,500.00	-81,900.00	10,000.00	-90,400.00	
107	PEDESTRIAN CONTROL AND PROTECTION									
		L.S.			356.00 %		1,000.00 %		0.00 %	
			1,000.00	4,560.00	3,560.00	11,000.00	10,000.00	1,000.00	0.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	R G/BOWERS CONSTRUCTION JOINT			GOODFELLOW BROS., INC.			TRI-STATE CONSTRUCTION, INC.	
	1861 S MARKET BLVD			22035 SE WAX RD STE 14			350 - 106TH AVE NE	
	CHEHALIS, WA 98532-4136			98038-8543			98004-5732	
	CHEHALIS WA 985320416			MAPLE VALLEY WA 980381419			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 999659			CONTRACTOR NUMBER : 100296			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
108	TYPE B PROGRESS SCHEDULE	L.S.		0.00 %		0.00 %		0.00 %	
			5,000.00	0.00	5,000.00	0.00	5,000.00	0.00	
109	STRUCTURE EXCAVATION CLASS B								
	1729.0000	C.Y.	10.0000	-89.90 %	1.0000	-90.00 %	2.0000	-80.00 %	
			17,290.00	-15,543.71	1,729.00	-15,561.00	3,458.00	-13,832.00	
110	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	5089.0000	C.Y.	12.0000	-17.08 %	1.0000	-91.67 %	12.0000	0.00 %	
			61,068.00	-10,432.45	5,089.00	-55,979.00	61,068.00	0.00	
111	SHORING OR EXTRA EXCAVATION TRENCH								
	76912.0000	S.F.	1.0000	-88.00 %	0.0500	-95.00 %	0.1000	-90.00 %	
			76,912.00	-67,682.56	3,845.60	-73,066.40	7,691.20	-69,220.80	
112	SHORING OR EXTRA EXCAVATION CLASS B								
	9441.0000	S.F.	2.0000	-40.00 %	0.0500	-97.50 %	0.2500	-87.50 %	
			18,882.00	-7,552.80	472.05	-18,409.95	2,360.25	-16,521.75	
113	CONTROLLED DENSITY FILL								
	155.0000	C.Y.	80.0000	57.03 %	105.0000	31.25 %	90.0000	12.50 %	
			12,400.00	7,071.10	16,275.00	3,875.00	13,950.00	1,550.00	
114	DELETED ITEM								
	0.0100	EACH	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	
115	CAP EXISTING WATERLINE								
	2.0000	EACH	500.0000	-44.20 %	700.0000	40.00 %	750.0000	50.00 %	
			1,000.00	-442.00	1,400.00	400.00	1,500.00	500.00	
116	PLUGGING EXISTING PIPE								
	2.0000	EACH	300.0000	-44.00 %	700.0000	133.33 %	500.0000	66.67 %	
			600.00	-264.00	1,400.00	800.00	1,000.00	400.00	
117	LICENSED SURVEYING								
		EST.		0.00 %		0.00 %		0.00 %	
			30,000.00		30,000.00		30,000.00		
118	MONUMENT CASE, COVER, AND PIPE								
	1.0000	EACH	500.0000	-33.52 %	325.0000	-35.00 %	250.0000	-50.00 %	
			500.00	-167.60	325.00	-175.00	250.00	-250.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
R G/BOWERS CONSTRUCTION JOINT	GOODFELLOW BROS., INC.	TRI-STATE CONSTRUCTION, INC.
1861 S MARKET BLVD	22035 SE WAX RD STE 14	350 - 106TH AVE NE
CHEHALIS, WA 98532-4136	98038-8543	98004-5732
CHEHALIS WA 985320416	MAPLE VALLEY WA 980381419	BELLEVUE WA 980093686
CONTRACTOR NUMBER : 999659	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
119	ADJUST MONUMENT CASE AND COVER									
	5.0000	EACH	300.0000	168.0000	-44.00 %	325.0000	8.33 %	150.0000	-50.00 %	
			1,500.00	840.00	-660.00	1,625.00	125.00	750.00	-750.00	
120	RAMP DETECTABLE WARNING RETROFIT									
	24.0000	S.F.	70.0000	66.0000	-5.71 %	50.0000	-28.57 %	40.0000	-42.86 %	
			1,680.00	1,584.00	-96.00	1,200.00	-480.00	960.00	-720.00	
121	ADJUST MANHOLE									
	12.0000	EACH	350.0000	490.0000	40.00 %	500.0000	42.86 %	200.0000	-42.86 %	
			4,200.00	5,880.00	1,680.00	6,000.00	1,800.00	2,400.00	-1,800.00	
122	MANHOLE 48 IN. DIAM. TYPE 1									
	10.0000	EACH	3,600.0000	3,039.3300	-15.57 %	2,650.0000	-26.39 %	6,000.0000	66.67 %	
			36,000.00	30,393.30	-5,606.70	26,500.00	-9,500.00	60,000.00	24,000.00	
123	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 2									
	3.0000	L.F.	500.0000	344.4000	-31.12 %	70.0000	-86.00 %	300.0000	-40.00 %	
			1,500.00	1,033.20	-466.80	210.00	-1,290.00	900.00	-600.00	
124	ADJUST CATCH BASIN									
	6.0000	EACH	300.0000	396.0000	32.00 %	400.0000	33.33 %	200.0000	-33.33 %	
			1,800.00	2,376.00	576.00	2,400.00	600.00	1,200.00	-600.00	
125	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			-44.00 %		-71.67 %		-83.33 %	
			3,000.00	1,680.00	-1,320.00	850.00	-2,150.00	500.00	-2,500.00	
126	SENSITIVE AREA MARKER									
	2.0000	EACH	45.0000	168.0000	273.33 %	50.0000	11.11 %	75.0000	66.67 %	
			90.00	336.00	246.00	100.00	10.00	150.00	60.00	
127	ADJUST VALVE BOX									
	12.0000	EACH	300.0000	168.0000	-44.00 %	300.0000	0.00 %	150.0000	-50.00 %	
			3,600.00	2,016.00	-1,584.00	3,600.00	0.00	1,800.00	-1,800.00	
128	ADJUST JUNCTION BOX									
	4.0000	EACH	250.0000	360.0000	44.00 %	550.0000	120.00 %	140.0000	-44.00 %	
			1,000.00	1,440.00	440.00	2,200.00	1,200.00	560.00	-440.00	
129	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 R G/BOWERS CONSTRUCTION JOINT GOODFELLOW BROS., INC. TRI-STATE CONSTRUCTION, INC.
 1861 S MARKET BLVD 22035 SE WAX RD STE 14 350 - 106TH AVE NE
 CHEHALIS, WA 98532-4136 98038-8543 98004-5732
 CHEHALIS WA 985320416 MAPLE VALLEY WA 980381419 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 999659 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
130	TRIMMING AND CLEANUP	L.S.			240.80 %		100.00 %		-80.00 %	
			5,000.00	17,040.00	12,040.00	10,000.00	5,000.00	1,000.00	-4,000.00	
131	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
132	MINOR CHANGE	CALC			0.00 %		0.00 %		0.00 %	
			-4.00	-4.00		-4.00		-4.00		
133	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			6,951.00	6,951.00		6,951.00		6,951.00		
134	SPCC PLAN	L.S.			-97.00 %		-95.00 %		-50.00 %	
			20,000.00	600.00	-19,400.00	1,000.00	-19,000.00	10,000.00	-10,000.00	
135	MAILBOX SUPPORT TYPE 1S	EACH			-44.05 %		-50.00 %		-43.75 %	
	9.0000		400.0000	223.8000		200.0000		225.0000		
			3,600.00	2,014.20	-1,585.80	1,800.00	-1,800.00	2,025.00	-1,575.00	
136	MAILBOX SUPPORT TYPE 2	EACH			-20.44 %		0.00 %		-40.00 %	
	9.0000		500.0000	397.8000		500.0000		300.0000		
			4,500.00	3,580.20	-919.80	4,500.00	0.00	2,700.00	-1,800.00	
137	UTILITY CONFLICTS	EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
138	CONNECT TO EXISTING MANHOLE	EACH			-75.40 %		200.00 %		-35.00 %	
	1.0000		1,000.0000	246.0000		3,000.0000		650.0000		
			1,000.00	246.00	-754.00	3,000.00	2,000.00	650.00	-350.00	
CONTRACT TOTAL			\$4,318,914.05	\$3,148,190.04	-27.11%	\$3,235,235.90	-25.09%	\$3,320,250.50	-23.12%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/20/2009

* * * BID CHECK REPORT * * *

TIME: 07:39

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
R G/BOWERS CONSTRUCTION JOINT	GOODFELLOW BROS., INC.	TRI-STATE CONSTRUCTION, INC.
1861 S MARKET BLVD	22035 SE WAX RD STE 14	350 - 106TH AVE NE
CHEHALIS, WA 98532-4136	98038-8543	98004-5732
CHEHALIS WA 985320416	MAPLE VALLEY WA 980381419	BELLEVUE WA 980093686
CONTRACTOR NUMBER : 999659	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
BASE TOTAL			\$4,318,914.05	-27.11%	\$3,148,190.04	-25.09%	\$3,235,235.90	-23.12%

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	STAN PALMER CONSTRUCTION, INC. 5107 STATE HIGHWAY 3 SW PORT ORCHARD WA 983677486 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-33.75 %			-74.76 %		-29.97 %
			317,000.00	210,000.00	-107,000.00	80,000.00	-237,000.00	222,000.00	-95,000.00	
2	CLEARING AND GRUBBING									
	9.8300	ACRE	6,000.0000	4,470.0000	-25.50 %	16,100.0000	168.33 %	9,500.0000	58.33 %	
			58,980.00	43,940.10	-15,039.90	158,263.00	99,283.00	93,385.00	34,405.00	
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			25.00 %		400.00 %		200.00 %	
			2,000.00	2,500.00	500.00	10,000.00	8,000.00	6,000.00	4,000.00	
4	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			13.57 %		28.57 %		14.29 %	
	398.0000		7.0000	7.9500	378.10	9.0000	796.00	8.0000	398.00	
			2,786.00	3,164.10	378.10	3,582.00	796.00	3,184.00	398.00	
5	REMOVING GUARDRAIL	L.F.			-27.14 %		7.14 %		42.86 %	
	40.0000		7.0000	5.1000	-27.14 %	7.5000	7.14 %	10.0000	42.86 %	
			280.00	204.00	-76.00	300.00	20.00	400.00	120.00	
6	REMOVING GUARDRAIL ANCHOR	EACH			155.00 %		7.50 %		50.00 %	
	1.0000		200.0000	510.0000	155.00 %	215.0000	7.50 %	300.0000	50.00 %	
			200.00	510.00	310.00	215.00	15.00	300.00	100.00	
7	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			80.00 %		60.00 %		100.00 %	
			2,500.00	4,500.00	2,000.00	4,000.00	1,500.00	5,000.00	2,500.00	
8	REMOVE EXISTING FIRE HYDRANT	EACH			400.00 %		122.67 %		66.67 %	
	3.0000		300.0000	1,500.0000	400.00 %	668.0000	122.67 %	500.0000	66.67 %	
			900.00	4,500.00	3,600.00	2,004.00	1,104.00	1,500.00	600.00	
9	ABANDON EXISTING WATERLINE	L.F.			-60.33 %		-33.33 %		-73.33 %	
	2138.0000		15.0000	5.9500	-60.33 %	10.0000	-33.33 %	4.0000	-73.33 %	
			32,070.00	12,721.10	-19,348.90	21,380.00	-10,690.00	8,552.00	-23,518.00	
10	ABANDON EXISTING SEPTIC TANK	EACH			2.50 %		-67.75 %		-60.00 %	
	14.0000		2,000.0000	2,050.0000	2.50 %	645.0000	-67.75 %	800.0000	-60.00 %	
			28,000.00	28,700.00	700.00	9,030.00	-18,970.00	11,200.00	-16,800.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 16 TO LONG LAKE ROAD VIC.
 PROJECT : 08C521
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	STAN PALMER CONSTRUCTION, INC. 5107 STATE HIGHWAY 3 SW PORT ORCHARD WA 983677486 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
11	REMOVE AND DISPOSE OF EXISTING ASBESTOS CEMENT PIPE									
	3712.0000	L.F.	40.0000	-69.63%	12.1500	-51.43%	19.4300	-51.43%	4.0000	-90.00%
			148,480.00	-103,379.20	45,100.80	-76,355.84	72,124.16	-76,355.84	14,848.00	-133,632.00
GRADING										
12	ROADWAY EXCAVATION INCL. HAUL									
	15400.0000	C.Y.	11.0000	-55.91%	4.8500	54.55%	17.0000	54.55%	8.0000	-27.27%
			169,400.00	-94,710.00	74,690.00	92,400.00	261,800.00	92,400.00	123,200.00	-46,200.00
13	ROADWAY EXCAVATION INCL. HAUL - AREA STORMWATER SITE									
	880.0000	C.Y.	11.0000	-40.91%	6.5000	40.91%	15.5000	40.91%	8.0000	-27.27%
			9,680.00	-3,960.00	5,720.00	3,960.00	13,640.00	3,960.00	7,040.00	-2,640.00
14	PAVEMENT REPAIR EXCAVATION INCL. HAUL									
	100.0000	S.Y.	55.0000	-63.64%	20.0000	-22.91%	42.4000	-22.91%	25.0000	-54.55%
			5,500.00	-3,500.00	2,000.00	-1,260.00	4,240.00	-1,260.00	2,500.00	-3,000.00
15	EMBANKMENT COMPACTION									
	10048.0000	C.Y.	1.5000	0.00%	1.5000	100.00%	3.0000	100.00%	1.0000	-33.33%
			15,072.00	0.00	15,072.00	0.00	30,144.00	15,072.00	10,048.00	-5,024.00
DRAINAGE										
16	QUARRY SPALLS									
	46.0000	TON	40.0000	12.50%	45.0000	50.00%	60.0000	50.00%	30.0000	-25.00%
			1,840.00	230.00	2,070.00	920.00	2,760.00	920.00	1,380.00	-460.00
17	SCHEDULE A CULV. PIPE 12 IN. DIAM.									
	1554.0000	L.F.	25.0000	-13.40%	21.6500	-40.00%	15.0000	-40.00%	22.0000	-12.00%
			38,850.00	-5,205.90	33,644.10	-15,540.00	23,310.00	-15,540.00	34,188.00	-4,662.00
18	SCHEDULE A CULV. PIPE 18 IN. DIAM.									
	866.0000	L.F.	32.0000	14.84%	36.7500	-31.25%	22.0000	-31.25%	30.0000	-6.25%
			27,712.00	4,113.50	31,825.50	-8,660.00	19,052.00	-8,660.00	25,980.00	-1,732.00

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	STAN PALMER CONSTRUCTION, INC. 5107 STATE HIGHWAY 3 SW PORT ORCHARD WA 983677486 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
19	SCHEDULE A CULV. PIPE 24 IN. DIAM.									
	195.0000	L.F.	40.0000	75.0000	87.50 %	37.4000	-6.50 %	50.0000	25.00 %	
			7,800.00	14,625.00	6,825.00	7,293.00	-507.00	9,750.00	1,950.00	
STORM SEWER										
20	CATCH BASIN TYPE 1L									
	6.0000	EACH	1,500.0000	1,125.0000	-25.00 %	850.0000	-43.33 %	1,000.0000	-33.33 %	
			9,000.00	6,750.00	-2,250.00	5,100.00	-3,900.00	6,000.00	-3,000.00	
21	CATCH BASIN TYPE 2 WITH FLOW RESTRICTOR									
	1.0000	EACH	3,500.0000	2,225.0000	-36.43 %	3,370.0000	-3.71 %	3,000.0000	-14.29 %	
			3,500.00	2,225.00	-1,275.00	3,370.00	-130.00	3,000.00	-500.00	
22	CATCH BASIN TYPE 2 48 IN. DIAM.									
	1.0000	EACH	3,000.0000	1,925.0000	-35.83 %	2,183.0000	-27.23 %	1,000.0000	-66.67 %	
			3,000.00	1,925.00	-1,075.00	2,183.00	-817.00	1,000.00	-2,000.00	
SANITARY SEWER										
23	SEWER CLEANOUT 4 IN. DIAM.									
	28.0000	EACH	250.0000	180.0000	-28.00 %	94.0000	-62.40 %	150.0000	-40.00 %	
			7,000.00	5,040.00	-1,960.00	2,632.00	-4,368.00	4,200.00	-2,800.00	
24	SEWER CLEANOUT 6 IN. DIAM.									
	13.0000	EACH	300.0000	315.0000	5.00 %	300.0000	0.00 %	350.0000	16.67 %	
			3,900.00	4,095.00	195.00	3,900.00	0.00	4,550.00	650.00	
25	SEWER CLEANOUT 8 IN. DIAM.									
	11.0000	EACH	400.0000	425.0000	6.25 %	450.0000	12.50 %	500.0000	25.00 %	
			4,400.00	4,675.00	275.00	4,950.00	550.00	5,500.00	1,100.00	
26	TESTING SEWER PIPE									
	4653.0000	L.F.	5.0000	1.0000	-80.00 %	1.6000	-68.00 %	1.0000	-80.00 %	
			23,265.00	4,653.00	-18,612.00	7,444.80	-15,820.20	4,653.00	-18,612.00	
27	PVC SANITARY SEWER PIPE 4 IN. DIAM.									
	660.0000	L.F.	40.0000	21.0500	-47.38 %	17.0000	-57.50 %	24.0000	-40.00 %	
			26,400.00	13,893.00	-12,507.00	11,220.00	-15,180.00	15,840.00	-10,560.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	STAN PALMER CONSTRUCTION, INC. 5107 STATE HIGHWAY 3 SW PORT ORCHARD WA 983677486 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SANITARY SEWER										
28	PVC SANITARY SEWER PIPE 6 IN. DIAM.									
	1285.0000	L.F.	30.0000	41.6500	38.83%	22.0000	-26.67%	35.0000	16.67%	
			38,550.00	53,520.25	14,970.25	28,270.00	-10,280.00	44,975.00	6,425.00	
29	PVC SANITARY SEWER PIPE 8 IN. DIAM.									
	2708.0000	L.F.	45.0000	48.6500	8.11%	31.5000	-30.00%	45.0000	0.00%	
			121,860.00	131,744.20	9,884.20	85,302.00	-36,558.00	121,860.00	0.00	
WATER LINES										
30	BANK RUN GRAVEL FOR TRENCH BACKFILL									
	3501.0000	C.Y.	25.0000	12.5000	-50.00%	16.0000	-36.00%	20.0000	-20.00%	
			87,525.00	43,762.50	-43,762.50	56,016.00	-31,509.00	70,020.00	-17,505.00	
31	GATE VALVE 6 IN.									
	2.0000	EACH	1,400.0000	960.0000	-31.43%	810.0000	-42.14%	800.0000	-42.86%	
			2,800.00	1,920.00	-880.00	1,620.00	-1,180.00	1,600.00	-1,200.00	
32	GATE VALVE 8 IN.									
	8.0000	EACH	1,600.0000	1,340.0000	-16.25%	1,150.0000	-28.13%	1,200.0000	-25.00%	
			12,800.00	10,720.00	-2,080.00	9,200.00	-3,600.00	9,600.00	-3,200.00	
33	GATE VALVE 12 IN.									
	21.0000	EACH	2,200.0000	1,950.0000	-11.36%	1,950.0000	-11.36%	2,000.0000	-9.09%	
			46,200.00	40,950.00	-5,250.00	40,950.00	-5,250.00	42,000.00	-4,200.00	
34	BLOWOFF ASSEMBLY									
	1.0000	EACH	4,000.0000	1,265.0000	-68.38%	1,100.0000	-72.50%	1,000.0000	-75.00%	
			4,000.00	1,265.00	-2,735.00	1,100.00	-2,900.00	1,000.00	-3,000.00	
35	HYDRANT ASSEMBLY									
	5.0000	EACH	3,500.0000	4,025.0000	15.00%	4,450.0000	27.14%	4,000.0000	14.29%	
			17,500.00	20,125.00	2,625.00	22,250.00	4,750.00	20,000.00	2,500.00	
36	SINGLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE									
	9.0000	EACH	800.0000	1,650.0000	106.25%	770.0000	-3.75%	700.0000	-12.50%	
			7,200.00	14,850.00	7,650.00	6,930.00	-270.00	6,300.00	-900.00	
37	SINGLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE									
	6.0000	EACH	1,200.0000	3,335.0000	177.92%	3,000.0000	150.00%	850.0000	-29.17%	
			7,200.00	20,010.00	12,810.00	18,000.00	10,800.00	5,100.00	-2,100.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009
 ----- 4TH BIDDER -----
 KLB CONSTRUCTION, INC.
 3405 - 121ST ST SW
 LYNNWOOD WA 98087-1549
 MUKILTEO WA 982750158
 CONTRACTOR NUMBER : 100310
 ----- 5TH BIDDER -----
 ACTIVE CONSTRUCTION, INC.
 5110 RIVER ROAD EAST
 TACOMA, WA 98443-2638
 PUYALLUP WA 983710162
 CONTRACTOR NUMBER : 100047
 ----- 6TH BIDDER -----
 STAN PALMER CONSTRUCTION, INC.
 5107 STATE HIGHWAY 3 SW
 PORT ORCHARD WA 983677486
 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
WATER LINES													
38	DOUBLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE												
	1.0000 EACH		1,200.0000	2,600.0000	116.67 %	1,000.0000	-16.67 %	1,000.0000	-16.67 %				
			1,200.00	2,600.00	1,400.00	1,000.00	-200.00	1,000.00	-200.00				
39	DOUBLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE												
	4.0000 EACH		1,600.0000	4,250.0000	165.63 %	3,245.0000	102.81 %	1,100.0000	-31.25 %				
			6,400.00	17,000.00	10,600.00	12,980.00	6,580.00	4,400.00	-2,000.00				
40	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.												
	73.0000 L.F.		65.0000	68.0500	4.69 %	59.0000	-9.23 %	90.0000	38.46 %				
			4,745.00	4,967.65	222.65	4,307.00	-438.00	6,570.00	1,825.00				
41	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.												
	128.0000 L.F.		70.0000	75.6500	8.07 %	61.5000	-12.14 %	80.0000	14.29 %				
			8,960.00	9,683.20	723.20	7,872.00	-1,088.00	10,240.00	1,280.00				
42	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.												
	5233.0000 L.F.		75.0000	61.7500	-17.67 %	40.6000	-45.87 %	70.0000	-6.67 %				
			392,475.00	323,137.75	-69,337.25	212,459.80	-180,015.20	366,310.00	-26,165.00				
43	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. IN CASING												
	178.0000 L.F.		100.0000	80.0000	-20.00 %	54.0000	-46.00 %	100.0000	0.00 %				
			17,800.00	14,240.00	-3,560.00	9,612.00	-8,188.00	17,800.00	0.00				
44	OPEN TRENCH 12 IN. DIAM. STEEL CASING (T=0.375")												
	95.0000 L.F.		200.0000	147.5000	-26.25 %	83.4000	-58.30 %	80.0000	-60.00 %				
			19,000.00	14,012.50	-4,987.50	7,923.00	-11,077.00	7,600.00	-11,400.00				
45	OPEN TRENCH 20 IN. DIAM. STEEL CASING (T=0.375")												
	178.0000 L.F.		300.0000	155.0000	-48.33 %	107.0000	-64.33 %	120.0000	-60.00 %				
			53,400.00	27,590.00	-25,810.00	19,046.00	-34,354.00	21,360.00	-32,040.00				
46	CONNECT TO EXISTING 6 IN. DIAM. AC WATERMAIN												
	2.0000 EACH		2,000.0000	2,335.0000	16.75 %	1,520.0000	-24.00 %	300.0000	-85.00 %				
			4,000.00	4,670.00	670.00	3,040.00	-960.00	600.00	-3,400.00				
47	CONNECT TO EXISTING 8 IN. DIAM. AC WATERMAIN												
	3.0000 EACH		2,500.0000	5,500.0000	120.00 %	1,530.0000	-38.80 %	300.0000	-88.00 %				
			7,500.00	16,500.00	9,000.00	4,590.00	-2,910.00	900.00	-6,600.00				
48	CONNECT TO EXISTING 8 IN. DIAM. DI WATERMAIN												
	2.0000 EACH		2,500.0000	4,570.0000	82.80 %	1,600.0000	-36.00 %	400.0000	-84.00 %				
			5,000.00	9,140.00	4,140.00	3,200.00	-1,800.00	800.00	-4,200.00				

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	STAN PALMER CONSTRUCTION, INC. 5107 STATE HIGHWAY 3 SW PORT ORCHARD WA 983677486 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
WATER LINES										
49	CONNECT TO EXISTING 8 IN. DIAM. PVC WATERMAIN									
	5.0000 EACH		2,500.0000	47.00 %	3,675.0000	1,600.0000	-36.00 %	400.0000	-84.00 %	
			12,500.00	5,875.00		8,000.00	-4,500.00	2,000.00	-10,500.00	
50	CONNECT TO EXISTING 12 IN. DIAM. DI WATERMAIN									
	2.0000 EACH		3,000.0000	66.67 %	5,000.0000	2,400.0000	-20.00 %	600.0000	-80.00 %	
			6,000.00	4,000.00		4,800.00	-1,200.00	1,200.00	-4,800.00	
STRUCTURE										
51	BRIDGE RAILLING TYPE BP									
	519.0000 L.F.		100.0000	-19.00 %	81.0000	125.0000	25.00 %	80.0000	-20.00 %	
			51,900.00	-9,861.00	42,039.00	64,875.00	12,975.00	41,520.00	-10,380.00	
SURFACING										
52	CRUSHED SURFACING BASE COURSE									
	6964.0000 TON		18.0000	-15.28 %	15.2500	16.3000	-9.44 %	22.0000	22.22 %	
			125,352.00	-19,151.00	106,201.00	113,513.20	-11,838.80	153,208.00	27,856.00	
53	SHOULDER FINISHING									
	1.6000 MI.		2,500.0000	-40.00 %	1,500.0000	6,300.0000	152.00 %	7,500.0000	200.00 %	
			4,000.00	-1,600.00	2,400.00	10,080.00	6,080.00	12,000.00	8,000.00	
LIQUID ASPHALT										
54	ANTI-STRIPPING ADDITIVE									
	EST.			0.00 %			0.00 %		0.00 %	
			9,040.00	9,040.00		9,040.00		9,040.00		
HOT MIX ASPHALT										
55	PLANING BITUMINOUS PAVEMENT									
	2766.0000 S.Y.		6.0000	-20.83 %	4.7500	3.5000	-41.67 %	5.0000	-16.67 %	
			16,596.00	-3,457.50	13,138.50	9,681.00	-6,915.00	13,830.00	-2,766.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	STAN PALMER CONSTRUCTION, INC. 5107 STATE HIGHWAY 3 SW PORT ORCHARD WA 983677486 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
56	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22 50.0000	TON	140.0000 7,000.00	74.5000 3,725.00	-46.79 % -3,275.00	141.3000 7,065.00	0.93 % 65.00	240.0000 12,000.00	71.43 % 5,000.00	
57	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22 949.0000	TON	140.0000 132,860.00	90.0000 85,410.00	-35.71 % -47,450.00	98.0000 93,002.00	-30.00 % -39,858.00	100.0000 94,900.00	-28.57 % -37,960.00	
58	HMA CL. 1/2 IN. PG 64-22 9036.0000	TON	70.0000 632,520.00	75.6000 683,121.60	8.00 % 50,601.60	76.0000 686,736.00	8.57 % 54,216.00	75.0000 677,700.00	7.14 % 45,180.00	
59	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		18,970.00	18,970.00	0.00 %	18,970.00	0.00 %	18,970.00	0.00 %	
60	COMPACTION PRICE ADJUSTMENT CALC		12,650.00	12,650.00	0.00 %	12,650.00	0.00 %	12,650.00	0.00 %	
61	ASPHALT COST PRICE ADJUSTMENT CALC		37,445.00	37,445.00	0.00 %	37,445.00	0.00 %	37,445.00	0.00 %	
62	HMA FOR APPROACH CL. 1/2 IN. PG 58-22 224.0000	TON	165.0000 36,960.00	164.0000 36,736.00	-0.61 % -224.00	170.0000 38,080.00	3.03 % 1,120.00	125.0000 28,000.00	-24.24 % -8,960.00	
63	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT CALC		-2.00	-2.00	0.00 %	-2.00	0.00 %	-2.00	0.00 %	
64	CYCLIC DENSITY PRICE ADJUSTMENT CALC		-2.00	-2.00	0.00 %	-2.00	0.00 %	-2.00	0.00 %	
EROSION CONTROL AND PLANTING										
65	ESC LEAD 75.0000	DAY	125.0000 9,375.00	50.0000 3,750.00	-60.00 % -5,625.00	610.0000 45,750.00	388.00 % 36,375.00	200.0000 15,000.00	60.00 % 5,625.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 16 TO LONG LAKE ROAD VIC.
 PROJECT : 08C521
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	STAN PALMER CONSTRUCTION, INC. 5107 STATE HIGHWAY 3 SW PORT ORCHARD WA 983677486 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
66	TEMPORARY EROSION CONTROL BLANKET												
	12469.0000	S.Y.	2.2500	1.3500	-40.00 %	28,055.25	16,833.15	-11,222.10	21,820.75	-6,234.50	24,938.00	2.0000	-11.11 %
67	CHECK DAM												
	808.0000	L.F.	12.0000	6.2500	-47.92 %	9,696.00	5,050.00	-4,646.00	8,080.00	-1,616.00	6,464.00	8.0000	-33.33 %
68	STABILIZED CONSTRUCTION ENTRANCE												
	217.0000	S.Y.	21.0000	16.2500	-22.62 %	4,557.00	3,526.25	-1,030.75	2,387.00	-2,170.00	3,255.00	15.0000	-28.57 %
69	STREET CLEANING												
	160.0000	HR	120.0000	85.0000	-29.17 %	19,200.00	13,600.00	-5,600.00	17,600.00	-1,600.00	22,400.00	140.0000	16.67 %
70	INLET PROTECTION												
	17.0000	EACH	80.0000	75.0000	-6.25 %	1,360.00	1,275.00	-85.00	748.00	-612.00	1,020.00	60.0000	-25.00 %
71	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.00	0.00	0.00	0.00	0.00	0.00	0.0000	0.00 %
72	EROSION/WATER POLLUTION CONTROL EST.												
			185,000.00	185,000.00	0.00 %				185,000.00	0.00 %	185,000.00	0.0000	0.00 %
73	SEEDING, FERTILIZING, AND MULCHING												
	7.2000	ACRE	1,200.0000	1,350.0000	12.50 %	8,640.00	9,720.00	1,080.00	16,560.00	7,920.00	10,080.00	1,400.0000	16.67 %
74	TOPSOIL TYPE B												
	1040.0000	C.Y.	9.0000	6.0000	-33.33 %	9,360.00	6,240.00	-3,120.00	8,528.00	-832.00	10,400.00	10,400.00	11.11 %
75	FINE COMPOST												
	1863.0000	C.Y.	44.0000	36.2500	-17.61 %	81,972.00	67,533.75	-14,438.25	54,027.00	-27,945.00	78,246.00	42.0000	-4.55 %
76	COMPOST AMENDED VEGETATED FILTER STRIP												
	2257.6000	S.Y.	10.0000	5.0000	-50.00 %	22,576.00	11,288.00	-11,288.00	3,792.77	-18,783.23	2,257.60	1.0000	-90.00 %

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	STAN PALMER CONSTRUCTION, INC. 5107 STATE HIGHWAY 3 SW PORT ORCHARD WA 983677486 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
77	BIOSWALE									
	22.2000	S.Y.	30.0000	20.0000	-33.33 %	18.0000	-40.00 %	20.0000	-33.33 %	
			666.00	444.00	-222.00	399.60	-266.40	444.00	-222.00	
78	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
TRAFFIC										
79	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST									
	275.0000	L.F.	25.0000	29.7000	18.80 %	27.4000	9.60 %	26.0000	4.00 %	
			6,875.00	8,167.50	1,292.50	7,535.00	660.00	7,150.00	275.00	
80	BEAM GUARDRAIL TYPE 1									
	300.0000	L.F.	23.0000	26.2000	13.91 %	24.4100	6.13 %	23.0000	0.00 %	
			6,900.00	7,860.00	960.00	7,323.00	423.00	6,900.00	0.00	
81	BEAM GUARDRAIL TYPE 31									
	462.5000	L.F.	29.0000	23.7500	-18.10 %	25.3600	-12.55 %	24.0000	-17.24 %	
			13,412.50	10,984.38	-2,428.13	11,729.00	-1,683.50	11,100.00	-2,312.50	
82	BEAM GUARDRAIL FLARED TERMINAL									
	1.0000	EACH	1,800.0000	1,950.0000	8.33 %	2,012.0000	11.78 %	2,000.0000	11.11 %	
			1,800.00	1,950.00	150.00	2,012.00	212.00	2,000.00	200.00	
83	BEAM GUARDRAIL NON-FLARED TERMINAL									
	2.0000	EACH	2,100.0000	2,555.0000	21.67 %	1,870.0000	-10.95 %	1,800.0000	-14.29 %	
			4,200.00	5,110.00	910.00	3,740.00	-460.00	3,600.00	-600.00	
84	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	4.0000	EACH	2,100.0000	2,810.0000	33.81 %	2,718.0000	29.43 %	2,600.0000	23.81 %	
			8,400.00	11,240.00	2,840.00	10,872.00	2,472.00	10,400.00	2,000.00	
85	BEAM GUARDRAIL BURIED TERMINAL TYPE 1									
	1.0000	EACH	1,200.0000	1,025.0000	-14.58 %	1,268.0000	5.67 %	1,300.0000	8.33 %	
			1,200.00	1,025.00	-175.00	1,268.00	68.00	1,300.00	100.00	
86	BEAM GUARDRAIL BURIED TERMINAL TYPE 2									
	97.0000	L.F.	38.0000	41.0000	7.89 %	42.0000	10.53 %	40.0000	5.26 %	
			3,686.00	3,977.00	291.00	4,074.00	388.00	3,880.00	194.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 16 TO LONG LAKE ROAD VIC.
 PROJECT : 08C521
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	STAN PALMER CONSTRUCTION, INC. 5107 STATE HIGHWAY 3 SW PORT ORCHARD WA 983677486 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
87	RAISING EXISTING BEAM GUARDRAIL									
	540.0000	L.F.	6.5000	5.1000	-21.54 %	9.4000	44.62 %	9.0000	38.46 %	
			3,510.00	2,754.00	-756.00	5,076.00	1,566.00	4,860.00	1,350.00	
88	FLEXIBLE GUIDE POST									
	139.0000	EACH	25.0000	31.0000	24.00 %	28.0000	12.00 %	7.0000	-72.00 %	
			3,475.00	4,309.00	834.00	3,892.00	417.00	973.00	-2,502.00	
89	PAINT LINE									
	47240.0000	L.F.	0.1300	0.1300	0.00 %	0.1300	0.00 %	0.1200	-7.69 %	
			6,141.20	6,141.20	0.00	6,141.20	0.00	5,668.80	-472.40	
90	PAINTED WIDE LINE									
	1270.0000	L.F.	0.4200	0.3100	-26.19 %	0.3100	-26.19 %	0.2000	-52.38 %	
			533.40	393.70	-139.70	393.70	-139.70	254.00	-279.40	
91	PLASTIC CROSSWALK LINE									
	672.0000	S.F.	5.0000	2.2500	-55.00 %	2.3100	-53.80 %	3.0000	-40.00 %	
			3,360.00	1,512.00	-1,848.00	1,552.32	-1,807.68	2,016.00	-1,344.00	
92	PLASTIC STOP LINE									
	470.0000	L.F.	5.0000	3.3500	-33.00 %	3.4100	-31.80 %	3.6000	-28.00 %	
			2,350.00	1,574.50	-775.50	1,602.70	-747.30	1,692.00	-658.00	
93	PLASTIC TRAFFIC ARROW									
	41.0000	EACH	120.0000	70.0000	-41.67 %	71.2500	-40.63 %	70.0000	-41.67 %	
			4,920.00	2,870.00	-2,050.00	2,921.25	-1,998.75	2,870.00	-2,050.00	
94	PLASTIC DRAINAGE MARKING									
	35.0000	EACH	35.0000	22.5000	-35.71 %	23.0500	-34.14 %	21.0000	-40.00 %	
			1,225.00	787.50	-437.50	806.75	-418.25	735.00	-490.00	
95	PLASTIC JUNCTION BOX MARKING									
	13.0000	EACH	40.0000	22.5000	-43.75 %	23.0500	-42.37 %	21.0000	-47.50 %	
			520.00	292.50	-227.50	299.65	-220.35	273.00	-247.00	
96	RAISED PAVEMENT MARKER TYPE 1									
	3.2000	HUND	250.0000	310.0000	24.00 %	314.3300	25.73 %	260.0000	4.00 %	
			800.00	992.00	192.00	1,005.86	205.86	832.00	32.00	
97	RAISED PAVEMENT MARKER TYPE 2									
	3.6700	HUND	350.0000	335.0000	-4.29 %	340.5300	-2.71 %	330.0000	-5.71 %	
			1,284.50	1,229.45	-55.05	1,249.75	-34.75	1,211.10	-73.40	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	STAN PALMER CONSTRUCTION, INC. 5107 STATE HIGHWAY 3 SW PORT ORCHARD WA 983677486 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
98	TEMPORARY PAVEMENT MARKING 40070.0000	L.F.	0.1600 6,411.20	0.0300 1,202.10	-81.25 % -5,209.10	0.0300 1,202.10	-81.25 % -5,209.10	0.2000 8,014.00	25.00 % 1,602.80
99	PERMANENT SIGNING	L.S.	42,900.00	56,500.00	31.70 % 13,600.00	51,000.00	18.88 % 8,100.00	45,000.00	4.90 % 2,100.00
100	ILLUMINATION SYSTEM SCB 2577	L.S.	38,000.00	35,000.00	-7.89 % -3,000.00	33,500.00	-11.84 % -4,500.00	32,000.00	-15.79 % -6,000.00
101	ILLUMINATION SYSTEM SCB 2578	L.S.	43,400.00	30,000.00	-30.88 % -13,400.00	33,600.00	-22.58 % -9,800.00	32,000.00	-26.27 % -11,400.00
102	DIRECTIONAL BORING 225.0000	L.F.	100.0000 22,500.00	30.0000 6,750.00	-70.00 % -15,750.00	93.0000 20,925.00	-7.00 % -1,575.00	30.0000 6,750.00	-70.00 % -15,750.00
103	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	78,260.00	25,000.00	-68.06 % -53,260.00	28,850.00	-63.14 % -49,410.00	20,000.00	-74.44 % -58,260.00
104	FLAGGERS AND SPOTTERS 4400.0000	HR	50.0000 220,000.00	39.0500 171,820.00	-21.90 % -48,180.00	45.5000 200,200.00	-9.00 % -19,800.00	54.0000 237,600.00	8.00 % 17,600.00
105	OTHER TRAFFIC CONTROL LABOR 1150.0000	HR	50.0000 57,500.00	39.0500 44,907.50	-21.90 % -12,592.50	42.1600 48,484.00	-15.68 % -9,016.00	60.0000 69,000.00	20.00 % 11,500.00
106	TRAFFIC CONTROL SUPERVISOR	L.S.	100,400.00	46,410.00	-53.77 % -53,990.00	40,200.00	-59.96 % -60,200.00	50,000.00	-50.20 % -50,400.00
107	PEDESTRIAN CONTROL AND PROTECTION	L.S.	1,000.00	2,500.00	150.00 % 1,500.00	2,945.00	194.50 % 1,945.00	1,000.00	0.00 % 0.00

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 16 TO LONG LAKE ROAD VIC.
 PROJECT : 08C521
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	STAN PALMER CONSTRUCTION, INC. 5107 STATE HIGHWAY 3 SW PORT ORCHARD WA 983677486 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
108	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00	0.00	5,000.00	5,000.00	0.00	5,000.00	0.00
109	STRUCTURE EXCAVATION CLASS B									
	1729.0000	C.Y.	10.0000	6.5000	-35.00 %	1.0000	4.0000	-90.00 %	4.0000	-60.00 %
			17,290.00	11,238.50	-6,051.50	1,729.00	6,916.00	-15,561.00	6,916.00	-10,374.00
110	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	5089.0000	C.Y.	12.0000	4.5000	-62.50 %	9.0000	7.0000	-25.00 %	7.0000	-41.67 %
			61,068.00	22,900.50	-38,167.50	45,801.00	35,623.00	-15,267.00	35,623.00	-25,445.00
111	SHORING OR EXTRA EXCAVATION TRENCH									
	76912.0000	S.F.	1.0000	0.3500	-65.00 %	0.0100	0.1000	-99.00 %	0.1000	-90.00 %
			76,912.00	26,919.20	-49,992.80	769.12	7,691.20	-76,142.88	7,691.20	-69,220.80
112	SHORING OR EXTRA EXCAVATION CLASS B									
	9441.0000	S.F.	2.0000	0.1000	-95.00 %	0.0100	0.1000	-99.50 %	0.1000	-95.00 %
			18,882.00	944.10	-17,937.90	94.41	944.10	-18,787.59	944.10	-17,937.90
113	CONTROLLED DENSITY FILL									
	155.0000	C.Y.	80.0000	68.5000	-14.37 %	110.0000	120.0000	37.50 %	120.0000	50.00 %
			12,400.00	10,617.50	-1,782.50	17,050.00	18,600.00	4,650.00	18,600.00	6,200.00
114	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
115	CAP EXISTING WATERLINE									
	2.0000	EACH	500.0000	500.0000	0.00 %	222.0000	500.0000	-55.60 %	500.0000	0.00 %
			1,000.00	1,000.00	0.00	444.00	1,000.00	-556.00	1,000.00	0.00
116	PLUGGING EXISTING PIPE									
	2.0000	EACH	300.0000	350.0000	16.67 %	313.0000	400.0000	4.33 %	400.0000	33.33 %
			600.00	700.00	100.00	626.00	800.00	26.00	800.00	200.00
117	LICENSED SURVEYING									
		EST.			0.00 %			0.00 %		0.00 %
			30,000.00	30,000.00		30,000.00	30,000.00		30,000.00	
118	MONUMENT CASE, COVER, AND PIPE									
	1.0000	EACH	500.0000	500.0000	0.00 %	384.0000	300.0000	-23.20 %	300.0000	-40.00 %
			500.00	500.00	0.00	384.00	300.00	-116.00	300.00	-200.00

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 16 TO LONG LAKE ROAD VIC.
 PROJECT : 08C521
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	STAN PALMER CONSTRUCTION, INC. 5107 STATE HIGHWAY 3 SW PORT ORCHARD WA 983677486 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
119	ADJUST MONUMENT CASE AND COVER									
	5.0000	EACH	300.0000	375.0000	25.00 %	172.0000	-42.67 %	150.0000	-50.00 %	
			1,500.00	1,875.00	375.00	860.00	-640.00	750.00	-750.00	
120	RAMP DETECTABLE WARNING RETROFIT									
	24.0000	S.F.	70.0000	50.0000	-28.57 %	80.0000	14.29 %	60.0000	-14.29 %	
			1,680.00	1,200.00	-480.00	1,920.00	240.00	1,440.00	-240.00	
121	ADJUST MANHOLE									
	12.0000	EACH	350.0000	550.0000	57.14 %	225.0000	-35.71 %	250.0000	-28.57 %	
			4,200.00	6,600.00	2,400.00	2,700.00	-1,500.00	3,000.00	-1,200.00	
122	MANHOLE 48 IN. DIAM. TYPE 1									
	10.0000	EACH	3,600.0000	1,885.0000	-47.64 %	2,920.0000	-18.89 %	2,000.0000	-44.44 %	
			36,000.00	18,850.00	-17,150.00	29,200.00	-6,800.00	20,000.00	-16,000.00	
123	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 2									
	3.0000	L.F.	500.0000	300.0000	-40.00 %	225.0000	-55.00 %	250.0000	-50.00 %	
			1,500.00	900.00	-600.00	675.00	-825.00	750.00	-750.00	
124	ADJUST CATCH BASIN									
	6.0000	EACH	300.0000	475.0000	58.33 %	126.0000	-58.00 %	250.0000	-16.67 %	
			1,800.00	2,850.00	1,050.00	756.00	-1,044.00	1,500.00	-300.00	
125	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			-66.67 %		-68.17 %		-99.97 %	
			3,000.00	1,000.00	-2,000.00	955.00	-2,045.00	1.00	-2,999.00	
126	SENSITIVE AREA MARKER									
	2.0000	EACH	45.0000	150.0000	233.33 %	95.0000	111.11 %	50.0000	11.11 %	
			90.00	300.00	210.00	190.00	100.00	100.00	10.00	
127	ADJUST VALVE BOX									
	12.0000	EACH	300.0000	375.0000	25.00 %	127.0000	-57.67 %	150.0000	-50.00 %	
			3,600.00	4,500.00	900.00	1,524.00	-2,076.00	1,800.00	-1,800.00	
128	ADJUST JUNCTION BOX									
	4.0000	EACH	250.0000	275.0000	10.00 %	131.0000	-47.60 %	200.0000	-20.00 %	
			1,000.00	1,100.00	100.00	524.00	-476.00	800.00	-200.00	
129	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	STAN PALMER CONSTRUCTION, INC. 5107 STATE HIGHWAY 3 SW PORT ORCHARD WA 983677486 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
130	TRIMMING AND CLEANUP	L.S.			100.00 %			30.00 %		-60.00 %
			5,000.00	10,000.00	5,000.00	6,500.00	1,500.00	2,000.00	-3,000.00	
131	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
132	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-4.00	-4.00		-4.00		-4.00		
133	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			6,951.00	6,951.00		6,951.00		6,951.00		
134	SPCC PLAN	L.S.			-92.50 %			-100.00 %		-97.50 %
			20,000.00	1,500.00	-18,500.00	1.00	-19,999.00	500.00	-19,500.00	
135	MAILBOX SUPPORT TYPE 1S	EACH			-37.50 %			-32.50 %		-50.00 %
	9.0000		400.0000	250.0000	-1,350.00	2,430.00	-1,170.00	1,800.00	-1,800.00	
136	MAILBOX SUPPORT TYPE 2	EACH			-50.00 %			-40.00 %		-20.00 %
	9.0000		500.0000	250.0000	-2,250.00	2,700.00	-1,800.00	3,600.00	-900.00	
137	UTILITY CONFLICTS	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
138	CONNECT TO EXISTING MANHOLE	EACH			100.00 %			310.00 %		0.00 %
	1.0000		1,000.0000	2,000.0000	1,000.00	4,100.00	3,100.00	1,000.00	1,000.00	0.00
			1,000.00	2,000.00		4,100.00		1,000.00		0.00
CONTRACT TOTAL			\$4,318,914.05	\$3,446,864.13	-20.19%	\$3,511,515.88	-18.69%	\$3,596,142.80	-16.74%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/20/2009

* * * BID CHECK REPORT * * *

TIME: 07:39

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	STAN PALMER CONSTRUCTION, INC. 5107 STATE HIGHWAY 3 SW PORT ORCHARD WA 983677486 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
BASE TOTAL			\$4,318,914.05		\$3,446,864.13	-20.19%	\$3,511,515.88	-18.69%	\$3,596,142.80	-16.74%

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	FRIBERG CONSTRUCTION, INC. 6425 W 20TH AVE 98248-7723 FERNDAL WA 982481406 CONTRACTOR NUMBER : 100074	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
PREPARATION									
1	MOBILIZATION	L.S.			-16.40 %		-3.15 %		-42.55 %
			317,000.00	265,000.00	-52,000.00	307,000.00	-10,000.00	182,118.67	-134,881.33
2	CLEARING AND GRUBBING								
	9.8300	ACRE	6,000.0000	4,000.0000	-33.33 %	3,320.0000	-44.67 %	6,955.0000	15.92 %
			58,980.00	39,320.00	-19,660.00	32,635.60	-26,344.40	68,367.65	9,387.65
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			400.00 %		912.50 %		375.00 %
			2,000.00	10,000.00	8,000.00	20,250.00	18,250.00	9,500.00	7,500.00
4	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			-28.57 %		16.43 %		135.71 %
	398.0000		7.0000	5.0000	-28.57 %	8.1500	16.43 %	16.5000	135.71 %
			2,786.00	1,990.00	-796.00	3,243.70	457.70	6,567.00	3,781.00
5	REMOVING GUARDRAIL	L.F.			0.00 %		8.57 %		3.57 %
	40.0000		7.0000	7.0000	0.00 %	7.6000	8.57 %	7.2500	3.57 %
			280.00	280.00	0.00	304.00	24.00	290.00	10.00
6	REMOVING GUARDRAIL ANCHOR	EACH			0.00 %		7.50 %		2.50 %
	1.0000		200.0000	200.0000	0.00 %	215.0000	7.50 %	205.0000	2.50 %
			200.00	200.00	0.00	215.00	15.00	205.00	5.00
7	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			160.00 %		120.00 %		78.88 %
			2,500.00	6,500.00	4,000.00	5,500.00	3,000.00	4,472.00	1,972.00
8	REMOVE EXISTING FIRE HYDRANT	EACH			66.67 %		75.00 %		166.67 %
	3.0000		300.0000	500.0000	66.67 %	525.0000	75.00 %	800.0000	166.67 %
			900.00	1,500.00	600.00	1,575.00	675.00	2,400.00	1,500.00
9	ABANDON EXISTING WATERLINE	L.F.			-60.00 %		-53.33 %		-23.33 %
	2138.0000		15.0000	6.0000	-60.00 %	7.0000	-53.33 %	11.5000	-23.33 %
			32,070.00	12,828.00	-19,242.00	14,966.00	-17,104.00	24,587.00	-7,483.00
10	ABANDON EXISTING SEPTIC TANK	EACH			-40.00 %		-59.60 %		25.00 %
	14.0000		2,000.0000	1,200.0000	-40.00 %	808.0000	-59.60 %	2,500.0000	25.00 %
			28,000.00	16,800.00	-11,200.00	11,312.00	-16,688.00	35,000.00	7,000.00

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E	FRIBERG CONSTRUCTION, INC. 6425 W 20TH AVE 98248-7723	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD
TACOMA WA 984461613	FERNDAL WA 982481406	ANACORTES WA 982218698
CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 100074	CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
11	REMOVE AND DISPOSE OF EXISTING ASBESTOS CEMENT PIPE												
	3712.0000	L.F.	40.0000	9.0000	-77.50 %	14.2500	-64.38 %	21.0000	-47.50 %				
			148,480.00	33,408.00	-115,072.00	52,896.00	-95,584.00	77,952.00	-70,528.00				
GRADING													
12	ROADWAY EXCAVATION INCL. HAUL												
	15400.0000	C.Y.	11.0000	20.0000	81.82 %	7.7500	-29.55 %	7.0500	-35.91 %				
			169,400.00	308,000.00	138,600.00	119,350.00	-50,050.00	108,570.00	-60,830.00				
13	ROADWAY EXCAVATION INCL. HAUL - AREA STORMWATER SITE												
	880.0000	C.Y.	11.0000	20.0000	81.82 %	7.6000	-30.91 %	14.4500	31.36 %				
			9,680.00	17,600.00	7,920.00	6,688.00	-2,992.00	12,716.00	3,036.00				
14	PAVEMENT REPAIR EXCAVATION INCL. HAUL												
	100.0000	S.Y.	55.0000	20.0000	-63.64 %	32.5000	-40.91 %	45.0000	-18.18 %				
			5,500.00	2,000.00	-3,500.00	3,250.00	-2,250.00	4,500.00	-1,000.00				
15	EMBANKMENT COMPACTION												
	10048.0000	C.Y.	1.5000	2.0000	33.33 %	3.4500	130.00 %	5.5000	266.67 %				
			15,072.00	20,096.00	5,024.00	34,665.60	19,593.60	55,264.00	40,192.00				
DRAINAGE													
16	QUARRY SPALLS												
	46.0000	TON	40.0000	37.0000	-7.50 %	42.2500	5.63 %	25.0000	-37.50 %				
			1,840.00	1,702.00	-138.00	1,943.50	103.50	1,150.00	-690.00				
17	SCHEDULE A CULV. PIPE 12 IN. DIAM.												
	1554.0000	L.F.	25.0000	22.0000	-12.00 %	21.8000	-12.80 %	23.1500	-7.40 %				
			38,850.00	34,188.00	-4,662.00	33,877.20	-4,972.80	35,975.10	-2,874.90				
18	SCHEDULE A CULV. PIPE 18 IN. DIAM.												
	866.0000	L.F.	32.0000	28.0000	-12.50 %	28.1500	-12.03 %	33.2500	3.91 %				
			27,712.00	24,248.00	-3,464.00	24,377.90	-3,334.10	28,794.50	1,082.50				

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	FRIBERG CONSTRUCTION, INC. 6425 W 20TH AVE 98248-7723 FERNDAL WA 982481406 CONTRACTOR NUMBER : 100074	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
DRAINAGE										
19	SCHEDULE A CULV. PIPE 24 IN. DIAM.									
	195.0000	L.F.	40.0000	12.50 %	45.0000	38.0000	-5.00 %	44.3000	10.75 %	
			7,800.00	975.00	8,775.00	7,410.00	-390.00	8,638.50	838.50	
STORM SEWER										
20	CATCH BASIN TYPE 1L									
	6.0000	EACH	1,500.0000	-33.33 %	1,000.0000	1,725.0000	15.00 %	1,200.0000	-20.00 %	
			9,000.00	-3,000.00	6,000.00	10,350.00	1,350.00	7,200.00	-1,800.00	
21	CATCH BASIN TYPE 2 WITH FLOW RESTRICTOR									
	1.0000	EACH	3,500.0000	-17.14 %	2,900.0000	3,325.0000	-5.00 %	2,650.0000	-24.29 %	
			3,500.00	-600.00	2,900.00	3,325.00	-175.00	2,650.00	-850.00	
22	CATCH BASIN TYPE 2 48 IN. DIAM.									
	1.0000	EACH	3,000.0000	-26.67 %	2,200.0000	2,600.0000	-13.33 %	2,400.0000	-20.00 %	
			3,000.00	-800.00	2,200.00	2,600.00	-400.00	2,400.00	-600.00	
SANITARY SEWER										
23	SEWER CLEANOUT 4 IN. DIAM.									
	28.0000	EACH	250.0000	-20.00 %	200.0000	265.0000	6.00 %	706.0000	182.40 %	
			7,000.00	-1,400.00	5,600.00	7,420.00	420.00	19,768.00	12,768.00	
24	SEWER CLEANOUT 6 IN. DIAM.									
	13.0000	EACH	300.0000	0.00 %	300.0000	400.0000	33.33 %	733.0500	144.35 %	
			3,900.00	0.00	3,900.00	5,200.00	1,300.00	9,529.65	5,629.65	
25	SEWER CLEANOUT 8 IN. DIAM.									
	11.0000	EACH	400.0000	0.00 %	400.0000	435.0000	8.75 %	841.6500	110.41 %	
			4,400.00	0.00	4,400.00	4,785.00	385.00	9,258.15	4,858.15	
26	TESTING SEWER PIPE									
	4653.0000	L.F.	5.0000	-70.00 %	1.5000	1.6000	-68.00 %	1.0900	-78.20 %	
			23,265.00	-16,285.50	6,979.50	7,444.80	-15,820.20	5,071.77	-18,193.23	
27	PVC SANITARY SEWER PIPE 4 IN. DIAM.									
	660.0000	L.F.	40.0000	-50.00 %	20.0000	18.0000	-55.00 %	26.3300	-34.18 %	
			26,400.00	-13,200.00	13,200.00	11,880.00	-14,520.00	17,377.80	-9,022.20	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	FRIBERG CONSTRUCTION, INC. 6425 W 20TH AVE 98248-7723 FERNDAL WA 982481406 CONTRACTOR NUMBER : 100074	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SANITARY SEWER													
28	PVC SANITARY SEWER PIPE 6 IN. DIAM.												
	1285.0000	L.F.	30.0000	25.0000	-16.67 %	19.5000	-35.00 %	27.6500	-7.83 %				
			38,550.00	32,125.00	-6,425.00	25,057.50	-13,492.50	35,530.25	-3,019.75				
29	PVC SANITARY SEWER PIPE 8 IN. DIAM.												
	2708.0000	L.F.	45.0000	45.0000	0.00 %	30.0000	-33.33 %	28.1500	-37.44 %				
			121,860.00	121,860.00	0.00	81,240.00	-40,620.00	76,230.20	-45,629.80				
WATER LINES													
30	BANK RUN GRAVEL FOR TRENCH BACKFILL												
	3501.0000	C.Y.	25.0000	3.0000	-88.00 %	22.8000	-8.80 %	15.2500	-39.00 %				
			87,525.00	10,503.00	-77,022.00	79,822.80	-7,702.20	53,390.25	-34,134.75				
31	GATE VALVE 6 IN.												
	2.0000	EACH	1,400.0000	680.0000	-51.43 %	775.0000	-44.64 %	923.1000	-34.06 %				
			2,800.00	1,360.00	-1,440.00	1,550.00	-1,250.00	1,846.20	-953.80				
32	GATE VALVE 8 IN.												
	8.0000	EACH	1,600.0000	700.0000	-56.25 %	1,055.0000	-34.06 %	1,215.0000	-24.06 %				
			12,800.00	5,600.00	-7,200.00	8,440.00	-4,360.00	9,720.00	-3,080.00				
33	GATE VALVE 12 IN.												
	21.0000	EACH	2,200.0000	2,100.0000	-4.55 %	1,825.0000	-17.05 %	2,005.0000	-8.86 %				
			46,200.00	44,100.00	-2,100.00	38,325.00	-7,875.00	42,105.00	-4,095.00				
34	BLOWOFF ASSEMBLY												
	1.0000	EACH	4,000.0000	1,000.0000	-75.00 %	1,165.0000	-70.88 %	1,706.2500	-57.34 %				
			4,000.00	1,000.00	-3,000.00	1,165.00	-2,835.00	1,706.25	-2,293.75				
35	HYDRANT ASSEMBLY												
	5.0000	EACH	3,500.0000	2,800.0000	-20.00 %	3,850.0000	10.00 %	4,550.4500	30.01 %				
			17,500.00	14,000.00	-3,500.00	19,250.00	1,750.00	22,752.25	5,252.25				
36	SINGLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE												
	9.0000	EACH	800.0000	800.0000	0.00 %	1,225.0000	53.13 %	1,137.0000	42.13 %				
			7,200.00	7,200.00	0.00	11,025.00	3,825.00	10,233.00	3,033.00				
37	SINGLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE												
	6.0000	EACH	1,200.0000	1,100.0000	-8.33 %	3,625.0000	202.08 %	1,605.1000	33.76 %				
			7,200.00	6,600.00	-600.00	21,750.00	14,550.00	9,630.60	2,430.60				

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	FRIBERG CONSTRUCTION, INC. 6425 W 20TH AVE 98248-7723 FERNDAL WA 982481406 CONTRACTOR NUMBER : 100074	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
WATER LINES													
38	DOUBLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE												
	1.0000 EACH		1,200.0000	1,100.0000	-8.33%	1,300.0000	8.33%	1,370.0000	14.17%				
			1,200.00	1,100.00	-100.00	1,300.00	100.00	1,370.00	170.00				
39	DOUBLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE												
	4.0000 EACH		1,600.0000	1,400.0000	-12.50%	3,900.0000	143.75%	1,820.5700	13.79%				
			6,400.00	5,600.00	-800.00	15,600.00	9,200.00	7,282.28	882.28				
40	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.												
	73.0000 L.F.		65.0000	45.0000	-30.77%	45.3000	-30.31%	122.9000	89.08%				
			4,745.00	3,285.00	-1,460.00	3,306.90	-1,438.10	8,971.70	4,226.70				
41	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.												
	128.0000 L.F.		70.0000	55.0000	-21.43%	50.0000	-28.57%	97.4800	39.26%				
			8,960.00	7,040.00	-1,920.00	6,400.00	-2,560.00	12,477.44	3,517.44				
42	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.												
	5233.0000 L.F.		75.0000	60.0000	-20.00%	51.6000	-31.20%	54.9000	-26.80%				
			392,475.00	313,980.00	-78,495.00	270,022.80	-122,452.20	287,291.70	-105,183.30				
43	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. IN CASING												
	178.0000 L.F.		100.0000	60.0000	-40.00%	86.5000	-13.50%	71.0200	-28.98%				
			17,800.00	10,680.00	-7,120.00	15,397.00	-2,403.00	12,641.56	-5,158.44				
44	OPEN TRENCH 12 IN. DIAM. STEEL CASING (T=0.375")												
	95.0000 L.F.		200.0000	80.0000	-60.00%	93.5000	-53.25%	185.1500	-7.43%				
			19,000.00	7,600.00	-11,400.00	8,882.50	-10,117.50	17,589.25	-1,410.75				
45	OPEN TRENCH 20 IN. DIAM. STEEL CASING (T=0.375")												
	178.0000 L.F.		300.0000	85.0000	-71.67%	172.5000	-42.50%	318.2000	6.07%				
			53,400.00	15,130.00	-38,270.00	30,705.00	-22,695.00	56,639.60	3,239.60				
46	CONNECT TO EXISTING 6 IN. DIAM. AC WATERMAIN												
	2.0000 EACH		2,000.0000	1,000.0000	-50.00%	3,550.0000	77.50%	1,050.0000	-47.50%				
			4,000.00	2,000.00	-2,000.00	7,100.00	3,100.00	2,100.00	-1,900.00				
47	CONNECT TO EXISTING 8 IN. DIAM. AC WATERMAIN												
	3.0000 EACH		2,500.0000	1,000.0000	-60.00%	3,885.0000	55.40%	1,100.0000	-56.00%				
			7,500.00	3,000.00	-4,500.00	11,655.00	4,155.00	3,300.00	-4,200.00				
48	CONNECT TO EXISTING 8 IN. DIAM. DI WATERMAIN												
	2.0000 EACH		2,500.0000	800.0000	-68.00%	4,000.0000	60.00%	950.0000	-62.00%				
			5,000.00	1,600.00	-3,400.00	8,000.00	3,000.00	1,900.00	-3,100.00				

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	FRIBERG CONSTRUCTION, INC. 6425 W 20TH AVE 98248-7723 FERNDAL WA 982481406 CONTRACTOR NUMBER : 100074	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
WATER LINES										
49	CONNECT TO EXISTING 8 IN. DIAM. PVC WATERMAIN									
	5.0000 EACH		2,500.0000	800.0000	-68.00 %	4,000.0000	60.00 %	1,654.0000	-33.84 %	
			12,500.00	4,000.00	-8,500.00	20,000.00	7,500.00	8,270.00	-4,230.00	
50	CONNECT TO EXISTING 12 IN. DIAM. DI WATERMAIN									
	2.0000 EACH		3,000.0000	800.0000	-73.33 %	4,200.0000	40.00 %	1,700.0000	-43.33 %	
			6,000.00	1,600.00	-4,400.00	8,400.00	2,400.00	3,400.00	-2,600.00	
STRUCTURE										
51	BRIDGE RAILLING TYPE BP									
	519.0000 L.F.		100.0000	90.0000	-10.00 %	100.0000	0.00 %	145.0000	45.00 %	
			51,900.00	46,710.00	-5,190.00	51,900.00	0.00	75,255.00	23,355.00	
SURFACING										
52	CRUSHED SURFACING BASE COURSE									
	6964.0000 TON		18.0000	20.0000	11.11 %	15.7500	-12.50 %	19.3500	7.50 %	
			125,352.00	139,280.00	13,928.00	109,683.00	-15,669.00	134,753.40	9,401.40	
53	SHOULDER FINISHING									
	1.6000 MI.		2,500.0000	100.0000	-96.00 %	13,500.0000	440.00 %	2,565.0000	2.60 %	
			4,000.00	160.00	-3,840.00	21,600.00	17,600.00	4,104.00	104.00	
LIQUID ASPHALT										
54	ANTI-STRIPPING ADDITIVE									
	EST.		9,040.00	9,040.00	0.00 %	9,040.00	0.00 %	9,040.00	0.00 %	
HOT MIX ASPHALT										
55	PLANING BITUMINOUS PAVEMENT									
	2766.0000 S.Y.		6.0000	4.0000	-33.33 %	4.7500	-20.83 %	6.0000	0.00 %	
			16,596.00	11,064.00	-5,532.00	13,138.50	-3,457.50	16,596.00	0.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	FRIBERG CONSTRUCTION, INC. 6425 W 20TH AVE 98248-7723 FERNDAL WA 982481406 CONTRACTOR NUMBER : 100074	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
56	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22 50.0000	TON	140.0000 7,000.00	75.0000 3,750.00	-46.43 % -3,250.00	210.0000 10,500.00	50.00 % 3,500.00	200.0000 10,000.00	42.86 % 3,000.00	
57	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22 949.0000	TON	140.0000 132,860.00	75.0000 71,175.00	-46.43 % -61,685.00	145.0000 137,605.00	3.57 % 4,745.00	95.8000 90,914.20	-31.57 % -41,945.80	
58	HMA CL. 1/2 IN. PG 64-22 9036.0000	TON	70.0000 632,520.00	75.0000 677,700.00	7.14 % 45,180.00	77.2500 698,031.00	10.36 % 65,511.00	72.0000 650,592.00	2.86 % 18,072.00	
59	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		18,970.00	18,970.00	0.00 %	18,970.00	0.00 %	18,970.00	0.00 %	
60	COMPACTION PRICE ADJUSTMENT CALC		12,650.00	12,650.00	0.00 %	12,650.00	0.00 %	12,650.00	0.00 %	
61	ASPHALT COST PRICE ADJUSTMENT CALC		37,445.00	37,445.00	0.00 %	37,445.00	0.00 %	37,445.00	0.00 %	
62	HMA FOR APPROACH CL. 1/2 IN. PG 58-22 224.0000	TON	165.0000 36,960.00	75.0000 16,800.00	-54.55 % -20,160.00	170.0000 38,080.00	3.03 % 1,120.00	115.0000 25,760.00	-30.30 % -11,200.00	
63	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT CALC		-2.00	-2.00	0.00 %	-2.00	0.00 %	-2.00	0.00 %	
64	CYCLIC DENSITY PRICE ADJUSTMENT CALC		-2.00	-2.00	0.00 %	-2.00	0.00 %	-2.00	0.00 %	
EROSION CONTROL AND PLANTING										
65	ESC LEAD 75.0000	DAY	125.0000 9,375.00	1.0000 75.00	-99.20 % -9,300.00	375.0000 28,125.00	200.00 % 18,750.00	150.0000 11,250.00	20.00 % 1,875.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	FRIBERG CONSTRUCTION, INC. 6425 W 20TH AVE 98248-7723 FERNDAL WA 982481406 CONTRACTOR NUMBER : 100074	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
66	TEMPORARY EROSION CONTROL BLANKET									
	12469.0000	S.Y.	2.2500	1.0000	-55.56 %	2.9000	28.89 %	1.7200	-23.56 %	
			28,055.25	12,469.00	-15,586.25	36,160.10	8,104.85	21,446.68	-6,608.57	
67	CHECK DAM									
	808.0000	L.F.	12.0000	7.0000	-41.67 %	7.3500	-38.75 %	3.6500	-69.58 %	
			9,696.00	5,656.00	-4,040.00	5,938.80	-3,757.20	2,949.20	-6,746.80	
68	STABILIZED CONSTRUCTION ENTRANCE									
	217.0000	S.Y.	21.0000	12.0000	-42.86 %	6.3000	-70.00 %	25.2500	20.24 %	
			4,557.00	2,604.00	-1,953.00	1,367.10	-3,189.90	5,479.25	922.25	
69	STREET CLEANING									
	160.0000	HR	120.0000	70.0000	-41.67 %	140.0000	16.67 %	125.0000	4.17 %	
			19,200.00	11,200.00	-8,000.00	22,400.00	3,200.00	20,000.00	800.00	
70	INLET PROTECTION									
	17.0000	EACH	80.0000	50.0000	-37.50 %	60.0000	-25.00 %	50.0000	-37.50 %	
			1,360.00	850.00	-510.00	1,020.00	-340.00	850.00	-510.00	
71	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
72	EROSION/WATER POLLUTION CONTROL EST.									
			185,000.00	185,000.00	0.00 %	185,000.00	0.00 %	185,000.00	0.00 %	
73	SEEDING, FERTILIZING, AND MULCHING									
	7.2000	ACRE	1,200.0000	1,100.0000	-8.33 %	1,350.0000	12.50 %	1,864.0000	55.33 %	
			8,640.00	7,920.00	-720.00	9,720.00	1,080.00	13,420.80	4,780.80	
74	TOPSOIL TYPE B									
	1040.0000	C.Y.	9.0000	10.0000	11.11 %	30.0000	233.33 %	18.0000	100.00 %	
			9,360.00	10,400.00	1,040.00	31,200.00	21,840.00	18,720.00	9,360.00	
75	FINE COMPOST									
	1863.0000	C.Y.	44.0000	35.0000	-20.45 %	45.0000	2.27 %	45.0000	2.27 %	
			81,972.00	65,205.00	-16,767.00	83,835.00	1,863.00	83,835.00	1,863.00	
76	COMPOST AMENDED VEGETATED FILTER STRIP									
	2257.6000	S.Y.	10.0000	3.0000	-70.00 %	4.5000	-55.00 %	4.0000	-60.00 %	
			22,576.00	6,772.80	-15,803.20	10,159.20	-12,416.80	9,030.40	-13,545.60	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	FRIBERG CONSTRUCTION, INC. 6425 W 20TH AVE 98248-7723 FERNDAL WA 982481406 CONTRACTOR NUMBER : 100074	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
77	BIOSWALE									
	22.2000	S.Y.	30.0000	3.0000	-90.00 %	10.0000	-66.67 %	4.0000	-86.67 %	
			666.00	66.60	-599.40	222.00	-444.00	88.80	-577.20	
78	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
TRAFFIC										
79	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST									
	275.0000	L.F.	25.0000	25.0000	0.00 %	26.8500	7.40 %	25.5500	2.20 %	
			6,875.00	6,875.00	0.00	7,383.75	508.75	7,026.25	151.25	
80	BEAM GUARDRAIL TYPE 1									
	300.0000	L.F.	23.0000	23.0000	0.00 %	24.0000	4.35 %	22.8000	-0.87 %	
			6,900.00	6,900.00	0.00	7,200.00	300.00	6,840.00	-60.00	
81	BEAM GUARDRAIL TYPE 31									
	462.5000	L.F.	29.0000	24.0000	-17.24 %	25.0000	-13.79 %	23.7000	-18.28 %	
			13,412.50	11,100.00	-2,312.50	11,562.50	-1,850.00	10,961.25	-2,451.25	
82	BEAM GUARDRAIL FLARED TERMINAL									
	1.0000	EACH	1,800.0000	1,900.0000	5.56 %	2,016.0000	12.00 %	1,920.0000	6.67 %	
			1,800.00	1,900.00	100.00	2,016.00	216.00	1,920.00	120.00	
83	BEAM GUARDRAIL NON-FLARED TERMINAL									
	2.0000	EACH	2,100.0000	1,700.0000	-19.05 %	1,875.0000	-10.71 %	1,785.0000	-15.00 %	
			4,200.00	3,400.00	-800.00	3,750.00	-450.00	3,570.00	-630.00	
84	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	4.0000	EACH	2,100.0000	2,500.0000	19.05 %	2,725.0000	29.76 %	2,595.0000	23.57 %	
			8,400.00	10,000.00	1,600.00	10,900.00	2,500.00	10,380.00	1,980.00	
85	BEAM GUARDRAIL BURIED TERMINAL TYPE 1									
	1.0000	EACH	1,200.0000	1,200.0000	0.00 %	1,270.0000	5.83 %	1,210.0000	0.83 %	
			1,200.00	1,200.00	0.00	1,270.00	70.00	1,210.00	10.00	
86	BEAM GUARDRAIL BURIED TERMINAL TYPE 2									
	97.0000	L.F.	38.0000	40.0000	5.26 %	42.0000	10.53 %	40.0500	5.39 %	
			3,686.00	3,880.00	194.00	4,074.00	388.00	3,884.85	198.85	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	FRIBERG CONSTRUCTION, INC. 6425 W 20TH AVE 98248-7723 FERNDAL WA 982481406 CONTRACTOR NUMBER : 100074	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
87	RAISING EXISTING BEAM GUARDRAIL									
	540.0000	L.F.	6.5000	9.0000	38.46 %	9.4000	44.62 %	8.9500	37.69 %	
			3,510.00	4,860.00	1,350.00	5,076.00	1,566.00	4,833.00	1,323.00	
88	FLEXIBLE GUIDE POST									
	139.0000	EACH	25.0000	27.0000	8.00 %	28.0000	12.00 %	26.7000	6.80 %	
			3,475.00	3,753.00	278.00	3,892.00	417.00	3,711.30	236.30	
89	PAINT LINE									
	47240.0000	L.F.	0.1300	0.2000	53.85 %	0.1200	-7.69 %	0.1200	-7.69 %	
			6,141.20	9,448.00	3,306.80	5,668.80	-472.40	5,668.80	-472.40	
90	PAINTED WIDE LINE									
	1270.0000	L.F.	0.4200	1.0000	138.10 %	0.2100	-50.00 %	0.3000	-28.57 %	
			533.40	1,270.00	736.60	266.70	-266.70	381.00	-152.40	
91	PLASTIC CROSSWALK LINE									
	672.0000	S.F.	5.0000	3.0000	-40.00 %	2.6500	-47.00 %	2.2000	-56.00 %	
			3,360.00	2,016.00	-1,344.00	1,780.80	-1,579.20	1,478.40	-1,881.60	
92	PLASTIC STOP LINE									
	470.0000	L.F.	5.0000	4.0000	-20.00 %	3.6500	-27.00 %	3.2500	-35.00 %	
			2,350.00	1,880.00	-470.00	1,715.50	-634.50	1,527.50	-822.50	
93	PLASTIC TRAFFIC ARROW									
	41.0000	EACH	120.0000	68.0000	-43.33 %	68.2500	-43.13 %	68.0000	-43.33 %	
			4,920.00	2,788.00	-2,132.00	2,798.25	-2,121.75	2,788.00	-2,132.00	
94	PLASTIC DRAINAGE MARKING									
	35.0000	EACH	35.0000	22.0000	-37.14 %	21.0000	-40.00 %	22.0000	-37.14 %	
			1,225.00	770.00	-455.00	735.00	-490.00	770.00	-455.00	
95	PLASTIC JUNCTION BOX MARKING									
	13.0000	EACH	40.0000	22.0000	-45.00 %	21.0000	-47.50 %	22.0000	-45.00 %	
			520.00	286.00	-234.00	273.00	-247.00	286.00	-234.00	
96	RAISED PAVEMENT MARKER TYPE 1									
	3.2000	HUND	250.0000	300.0000	20.00 %	263.0000	5.20 %	300.0000	20.00 %	
			800.00	960.00	160.00	841.60	41.60	960.00	160.00	
97	RAISED PAVEMENT MARKER TYPE 2									
	3.6700	HUND	350.0000	350.0000	0.00 %	342.0000	-2.29 %	325.0000	-7.14 %	
			1,284.50	1,284.50	0.00	1,255.14	-29.36	1,192.75	-91.75	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E	FRIBERG CONSTRUCTION, INC. 6425 W 20TH AVE 98248-7723	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD
TACOMA WA 984461613	FERNDAL WA 982481406	ANACORTES WA 982218698
CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 100074	CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
98	TEMPORARY PAVEMENT MARKING									
	40070.0000	L.F.	0.1600	0.1000	-37.50 %	0.1300	-18.75 %	0.1200	-25.00 %	
			6,411.20	4,007.00	-2,404.20	5,209.10	-1,202.10	4,808.40	-1,602.80	
99	PERMANENT SIGNING									
		L.S.			39.86 %		34.62 %		34.03 %	
			42,900.00	60,000.00	17,100.00	57,750.00	14,850.00	57,500.00	14,600.00	
100	ILLUMINATION SYSTEM SCB 2577									
		L.S.			-13.16 %		-11.58 %		-21.05 %	
			38,000.00	33,000.00	-5,000.00	33,600.00	-4,400.00	30,000.00	-8,000.00	
101	ILLUMINATION SYSTEM SCB 2578									
		L.S.			-23.96 %		-22.58 %		-30.88 %	
			43,400.00	33,000.00	-10,400.00	33,600.00	-9,800.00	30,000.00	-13,400.00	
102	DIRECTIONAL BORING									
	225.0000	L.F.	100.0000	63.0000	-37.00 %	55.0000	-45.00 %	40.0000	-60.00 %	
			22,500.00	14,175.00	-8,325.00	12,375.00	-10,125.00	9,000.00	-13,500.00	
103	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-48.89 %		-34.19 %		7.30 %	
			78,260.00	40,000.00	-38,260.00	51,500.00	-26,760.00	83,970.00	5,710.00	
104	FLAGGERS AND SPOTTERS									
	4400.0000	HR	50.0000	35.0000	-30.00 %	41.0000	-18.00 %	47.0000	-6.00 %	
			220,000.00	154,000.00	-66,000.00	180,400.00	-39,600.00	206,800.00	-13,200.00	
105	OTHER TRAFFIC CONTROL LABOR									
	1150.0000	HR	50.0000	35.0000	-30.00 %	41.0000	-18.00 %	46.0000	-8.00 %	
			57,500.00	40,250.00	-17,250.00	47,150.00	-10,350.00	52,900.00	-4,600.00	
106	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-30.28 %		-54.18 %		-59.16 %	
			100,400.00	70,000.00	-30,400.00	46,000.00	-54,400.00	41,000.00	-59,400.00	
107	PEDESTRIAN CONTROL AND PROTECTION									
		L.S.			-50.00 %		1,000.00 %		1,400.00 %	
			1,000.00	500.00	-500.00	11,000.00	10,000.00	15,000.00	14,000.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	FRIBERG CONSTRUCTION, INC. 6425 W 20TH AVE 98248-7723 FERNDAL WA 982481406 CONTRACTOR NUMBER : 100074	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
108	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00	0.00	5,000.00	5,000.00	0.00	5,000.00	0.00
109	STRUCTURE EXCAVATION CLASS B 1729.0000	C.Y.	10.0000	20.0000	100.00 %	6.2000	13.0000	-38.00 %	13.0000	30.00 %
			17,290.00	34,580.00	17,290.00	10,719.80	22,477.00	-6,570.20	22,477.00	5,187.00
110	STRUCTURE EXCAVATION CLASS B INCL. HAUL 5089.0000	C.Y.	12.0000	20.0000	66.67 %	10.3500	16.5000	-13.75 %	16.5000	37.50 %
			61,068.00	101,780.00	40,712.00	52,671.15	83,968.50	-8,396.85	83,968.50	22,900.50
111	SHORING OR EXTRA EXCAVATION TRENCH 76912.0000	S.F.	1.0000	0.1000	-90.00 %	0.1000	0.2500	-90.00 %	0.2500	-75.00 %
			76,912.00	7,691.20	-69,220.80	7,691.20	19,228.00	-69,220.80	19,228.00	-57,684.00
112	SHORING OR EXTRA EXCAVATION CLASS B 9441.0000	S.F.	2.0000	0.1000	-95.00 %	0.1000	0.5000	-95.00 %	0.5000	-75.00 %
			18,882.00	944.10	-17,937.90	944.10	4,720.50	-17,937.90	4,720.50	-14,161.50
113	CONTROLLED DENSITY FILL 155.0000	C.Y.	80.0000	68.0000	-15.00 %	87.0000	90.0000	8.75 %	90.0000	12.50 %
			12,400.00	10,540.00	-1,860.00	13,485.00	13,950.00	1,085.00	13,950.00	1,550.00
114	DELETED ITEM 0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
115	CAP EXISTING WATERLINE 2.0000	EACH	500.0000	200.0000	-60.00 %	2,600.0000	750.0000	420.00 %	750.0000	50.00 %
			1,000.00	400.00	-600.00	5,200.00	1,500.00	4,200.00	1,500.00	500.00
116	PLUGGING EXISTING PIPE 2.0000	EACH	300.0000	100.0000	-66.67 %	100.0000	500.0000	-66.67 %	500.0000	66.67 %
			600.00	200.00	-400.00	200.00	1,000.00	-400.00	1,000.00	400.00
117	LICENSED SURVEYING EST.				0.00 %			0.00 %		0.00 %
			30,000.00	30,000.00		30,000.00	30,000.00		30,000.00	
118	MONUMENT CASE, COVER, AND PIPE 1.0000	EACH	500.0000	300.0000	-40.00 %	100.0000	800.0000	-80.00 %	800.0000	60.00 %
			500.00	300.00	-200.00	100.00	800.00	-400.00	800.00	300.00

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	FRIBERG CONSTRUCTION, INC. 6425 W 20TH AVE 98248-7723 FERNDAL WA 982481406 CONTRACTOR NUMBER : 100074	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
119	ADJUST MONUMENT CASE AND COVER									
	5.0000 EACH		300.0000	250.0000	-16.67 %	100.0000	-66.67 %	400.0000	33.33 %	
			1,500.00	1,250.00	-250.00	500.00	-1,000.00	2,000.00	500.00	
120	RAMP DETECTABLE WARNING RETROFIT									
	24.0000 S.F.		70.0000	50.0000	-28.57 %	58.0000	-17.14 %	45.7500	-34.64 %	
			1,680.00	1,200.00	-480.00	1,392.00	-288.00	1,098.00	-582.00	
121	ADJUST MANHOLE									
	12.0000 EACH		350.0000	250.0000	-28.57 %	300.0000	-14.29 %	450.0000	28.57 %	
			4,200.00	3,000.00	-1,200.00	3,600.00	-600.00	5,400.00	1,200.00	
122	MANHOLE 48 IN. DIAM. TYPE 1									
	10.0000 EACH		3,600.0000	2,800.0000	-22.22 %	2,650.0000	-26.39 %	2,400.0000	-33.33 %	
			36,000.00	28,000.00	-8,000.00	26,500.00	-9,500.00	24,000.00	-12,000.00	
123	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 2									
	3.0000 L.F.		500.0000	10.0000	-98.00 %	150.0000	-70.00 %	300.0000	-40.00 %	
			1,500.00	30.00	-1,470.00	450.00	-1,050.00	900.00	-600.00	
124	ADJUST CATCH BASIN									
	6.0000 EACH		300.0000	300.0000	0.00 %	165.0000	-45.00 %	400.0000	33.33 %	
			1,800.00	1,800.00	0.00	990.00	-810.00	2,400.00	600.00	
125	CLEANING EXISTING DRAINAGE STRUCTURE									
	L.S.				-40.00 %		-98.33 %		185.00 %	
			3,000.00	1,800.00	-1,200.00	50.00	-2,950.00	8,550.00	5,550.00	
126	SENSITIVE AREA MARKER									
	2.0000 EACH		45.0000	60.0000	33.33 %	80.0000	77.78 %	250.0000	455.56 %	
			90.00	120.00	30.00	160.00	70.00	500.00	410.00	
127	ADJUST VALVE BOX									
	12.0000 EACH		300.0000	300.0000	0.00 %	160.0000	-46.67 %	350.0000	16.67 %	
			3,600.00	3,600.00	0.00	1,920.00	-1,680.00	4,200.00	600.00	
128	ADJUST JUNCTION BOX									
	4.0000 EACH		250.0000	300.0000	20.00 %	100.0000	-60.00 %	300.0000	20.00 %	
			1,000.00	1,200.00	200.00	400.00	-600.00	1,200.00	200.00	
129	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	FRIBERG CONSTRUCTION, INC. 6425 W 20TH AVE 98248-7723 FERNDAL WA 982481406 CONTRACTOR NUMBER : 100074	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
130	TRIMMING AND CLEANUP	L.S.			340.00 %			37.00 %		100.00 %
			5,000.00	22,000.00	17,000.00		6,850.00	1,850.00	10,000.00	5,000.00
131	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00			5.00		5.00	
132	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-4.00	-4.00			-4.00		-4.00	
133	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			6,951.00	6,951.00			6,951.00		6,951.00	
134	SPCC PLAN	L.S.			-97.50 %			-81.63 %		-87.50 %
			20,000.00	500.00	-19,500.00		3,675.00	-16,325.00	2,500.00	-17,500.00
135	MAILBOX SUPPORT TYPE 1S	EACH			-62.50 %			-47.50 %		-50.00 %
	9.0000		400.0000	150.0000			210.0000		200.0000	
			3,600.00	1,350.00	-2,250.00		1,890.00	-1,710.00	1,800.00	-1,800.00
136	MAILBOX SUPPORT TYPE 2	EACH			-40.00 %			5.00 %		0.00 %
	9.0000		500.0000	300.0000			525.0000		500.0000	
			4,500.00	2,700.00	-1,800.00		4,725.00	225.00	4,500.00	0.00
137	UTILITY CONFLICTS	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00			5,000.00		5,000.00	
138	CONNECT TO EXISTING MANHOLE	EACH			-50.00 %			20.00 %		0.00 %
	1.0000		1,000.0000	500.0000			1,200.0000		1,000.0000	
			1,000.00	500.00	-500.00		1,200.00	200.00	1,000.00	0.00
CONTRACT TOTAL			\$4,318,914.05	\$3,629,475.70	-15.96%	\$3,755,952.89	-13.03%	\$3,759,857.55	-12.94%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/20/2009

*** BID CHECK REPORT ***

TIME: 07:39

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	FRIBERG CONSTRUCTION, INC. 6425 W 20TH AVE 98248-7723 FERNDAL WA 982481406 CONTRACTOR NUMBER : 100074	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
BASE TOTAL			\$4,318,914.05	\$3,629,475.70	-15.96%	\$3,755,952.89	-13.03%	\$3,759,857.55	-12.94%

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		10TH BIDDER		11TH BIDDER		12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.								
			317,000.00	-74.76 %	80,000.00	-237,000.00	300,000.00	-5.36 %	317,000.00	0.00 %
2	CLEARING AND GRUBBING									
	9.8300	ACRE	6,000.0000	-26.42 %	4,415.0000	-15,580.55	5,500.0000	-8.33 %	4,500.0000	-25.00 %
			58,980.00		43,399.45		54,065.00	-4,915.00	44,235.00	-14,745.00
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.								
			2,000.00	150.00 %	5,000.00	3,000.00	12,500.00	525.00 %	16,000.00	700.00 %
4	REMOVING ASPHALT CONC. PAVEMENT									
	398.0000	S.Y.	7.0000	-57.14 %	3.0000	-1,592.00	7.0000	0.00 %	10.0000	42.86 %
			2,786.00		1,194.00		2,786.00	0.00	3,980.00	1,194.00
5	REMOVING GUARDRAIL									
	40.0000	L.F.	7.0000	2.86 %	7.2000	8.00	7.6000	8.57 %	7.0000	0.00 %
			280.00		288.00		304.00	24.00	280.00	0.00
6	REMOVING GUARDRAIL ANCHOR									
	1.0000	EACH	200.0000	2.50 %	205.0000	5.00	225.0000	12.50 %	200.0000	0.00 %
			200.00		205.00		225.00	25.00	200.00	0.00
7	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.								
			2,500.00	44.00 %	3,600.00	1,100.00	5,000.00	100.00 %	4,600.00	84.00 %
8	REMOVE EXISTING FIRE HYDRANT									
	3.0000	EACH	300.0000	66.67 %	500.0000	600.00	500.0000	66.67 %	736.0000	145.33 %
			900.00		1,500.00		1,500.00	600.00	2,208.00	1,308.00
9	ABANDON EXISTING WATERLINE									
	2138.0000	L.F.	15.0000	-53.33 %	7.0000	-17,104.00	5.0000	-66.67 %	8.0000	-46.67 %
			32,070.00		14,966.00		10,690.00	-21,380.00	17,104.00	-14,966.00
10	ABANDON EXISTING SEPTIC TANK									
	14.0000	EACH	2,000.0000	-50.00 %	1,000.0000	-14,000.00	1,000.0000	-50.00 %	1,400.0000	-30.00 %
			28,000.00		14,000.00		14,000.00	-14,000.00	19,600.00	-8,400.00

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
11	REMOVE AND DISPOSE OF EXISTING ASBESTOS CEMENT PIPE												
	3712.0000	L.F.	40.0000	18.0000	-55.00 %	15.0000	-62.50 %	19.0000	-52.50 %				
			148,480.00	66,816.00	-81,664.00	55,680.00	-92,800.00	70,528.00	-77,952.00				
GRADING													
12	ROADWAY EXCAVATION INCL. HAUL												
	15400.0000	C.Y.	11.0000	16.0000	45.45 %	8.2500	-25.00 %	9.6200	-12.55 %				
			169,400.00	246,400.00	77,000.00	127,050.00	-42,350.00	148,148.00	-21,252.00				
13	ROADWAY EXCAVATION INCL. HAUL - AREA STORMWATER SITE												
	880.0000	C.Y.	11.0000	21.0000	90.91 %	8.2500	-25.00 %	16.0000	45.45 %				
			9,680.00	18,480.00	8,800.00	7,260.00	-2,420.00	14,080.00	4,400.00				
14	PAVEMENT REPAIR EXCAVATION INCL. HAUL												
	100.0000	S.Y.	55.0000	63.1500	14.82 %	50.0000	-9.09 %	40.0000	-27.27 %				
			5,500.00	6,315.00	815.00	5,000.00	-500.00	4,000.00	-1,500.00				
15	EMBANKMENT COMPACTION												
	10048.0000	C.Y.	1.5000	7.3000	386.67 %	3.0000	100.00 %	2.2000	46.67 %				
			15,072.00	73,350.40	58,278.40	30,144.00	15,072.00	22,105.60	7,033.60				
DRAINAGE													
16	QUARRY SPALLS												
	46.0000	TON	40.0000	80.0000	100.00 %	50.0000	25.00 %	25.0000	-37.50 %				
			1,840.00	3,680.00	1,840.00	2,300.00	460.00	1,150.00	-690.00				
17	SCHEDULE A CULV. PIPE 12 IN. DIAM.												
	1554.0000	L.F.	25.0000	14.2000	-43.20 %	22.6500	-9.40 %	31.0000	24.00 %				
			38,850.00	22,066.80	-16,783.20	35,198.10	-3,651.90	48,174.00	9,324.00				
18	SCHEDULE A CULV. PIPE 18 IN. DIAM.												
	866.0000	L.F.	32.0000	47.2000	47.50 %	30.8500	-3.59 %	40.0000	25.00 %				
			27,712.00	40,875.20	13,163.20	26,716.10	-995.90	34,640.00	6,928.00				

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		10TH BIDDER		11TH BIDDER		12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
DRAINAGE										
19	SCHEDULE A CULV. PIPE 24 IN. DIAM.									
	195.0000	L.F.	40.0000	67.50 %	67.0000	67.50 %	45.2500	13.13 %	76.0000	90.00 %
			7,800.00	5,265.00	13,065.00	8,237.75	1,023.75	14,820.00	7,020.00	
STORM SEWER										
20	CATCH BASIN TYPE 1L									
	6.0000	EACH	1,500.0000	-37.33 %	940.0000	-37.33 %	1,335.0000	-11.00 %	1,060.0000	-29.33 %
			9,000.00	-3,360.00	5,640.00	8,010.00	-990.00	6,360.00	-2,640.00	
21	CATCH BASIN TYPE 2 WITH FLOW RESTRICTOR									
	1.0000	EACH	3,500.0000	-22.86 %	2,700.0000	-22.86 %	3,285.0000	-6.14 %	2,800.0000	-20.00 %
			3,500.00	-800.00	2,700.00	3,285.00	-215.00	2,800.00	-700.00	
22	CATCH BASIN TYPE 2 48 IN. DIAM.									
	1.0000	EACH	3,000.0000	-36.67 %	1,900.0000	-36.67 %	2,500.0000	-16.67 %	2,400.0000	-20.00 %
			3,000.00	-1,100.00	1,900.00	2,500.00	-500.00	2,400.00	-600.00	
SANITARY SEWER										
23	SEWER CLEANOUT 4 IN. DIAM.									
	28.0000	EACH	250.0000	-82.00 %	45.0000	-82.00 %	200.0000	-20.00 %	135.0000	-46.00 %
			7,000.00	-5,740.00	1,260.00	5,600.00	-1,400.00	3,780.00	-3,220.00	
24	SEWER CLEANOUT 6 IN. DIAM.									
	13.0000	EACH	300.0000	-38.33 %	185.0000	-38.33 %	200.0000	-33.33 %	185.0000	-38.33 %
			3,900.00	-1,495.00	2,405.00	2,600.00	-1,300.00	2,405.00	-1,495.00	
25	SEWER CLEANOUT 8 IN. DIAM.									
	11.0000	EACH	400.0000	-21.25 %	315.0000	-21.25 %	275.0000	-31.25 %	300.0000	-25.00 %
			4,400.00	-935.00	3,465.00	3,025.00	-1,375.00	3,300.00	-1,100.00	
26	TESTING SEWER PIPE									
	4653.0000	L.F.	5.0000	-80.00 %	1.0000	-80.00 %	2.5000	-50.00 %	1.5000	-70.00 %
			23,265.00	-18,612.00	4,653.00	11,632.50	-11,632.50	6,979.50	-16,285.50	
27	PVC SANITARY SEWER PIPE 4 IN. DIAM.									
	660.0000	L.F.	40.0000	-27.50 %	29.0000	-27.50 %	30.6000	-23.50 %	44.0000	10.00 %
			26,400.00	-7,260.00	19,140.00	20,196.00	-6,204.00	29,040.00	2,640.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SANITARY SEWER													
28	PVC SANITARY SEWER PIPE 6 IN. DIAM.												
	1285.0000	L.F.	30.0000	29.6500	-1.17%	33.0500	10.17%	45.0000	50.00%				
			38,550.00	38,100.25	-449.75	42,469.25	3,919.25	57,825.00	19,275.00				
29	PVC SANITARY SEWER PIPE 8 IN. DIAM.												
	2708.0000	L.F.	45.0000	30.7000	-31.78%	35.4000	-21.33%	46.0000	2.22%				
			121,860.00	83,135.60	-38,724.40	95,863.20	-25,996.80	124,568.00	2,708.00				
WATER LINES													
30	BANK RUN GRAVEL FOR TRENCH BACKFILL												
	3501.0000	C.Y.	25.0000	16.6000	-33.60%	24.4000	-2.40%	16.0000	-36.00%				
			87,525.00	58,116.60	-29,408.40	85,424.40	-2,100.60	56,016.00	-31,509.00				
31	GATE VALVE 6 IN.												
	2.0000	EACH	1,400.0000	800.0000	-42.86%	775.0000	-44.64%	800.0000	-42.86%				
			2,800.00	1,600.00	-1,200.00	1,550.00	-1,250.00	1,600.00	-1,200.00				
32	GATE VALVE 8 IN.												
	8.0000	EACH	1,600.0000	1,070.0000	-33.13%	1,200.0000	-25.00%	1,050.0000	-34.38%				
			12,800.00	8,560.00	-4,240.00	9,600.00	-3,200.00	8,400.00	-4,400.00				
33	GATE VALVE 12 IN.												
	21.0000	EACH	2,200.0000	1,835.0000	-16.59%	2,115.0000	-3.86%	1,825.0000	-17.05%				
			46,200.00	38,535.00	-7,665.00	44,415.00	-1,785.00	38,325.00	-7,875.00				
34	BLOWOFF ASSEMBLY												
	1.0000	EACH	4,000.0000	1,500.0000	-62.50%	2,250.0000	-43.75%	1,000.0000	-75.00%				
			4,000.00	1,500.00	-2,500.00	2,250.00	-1,750.00	1,000.00	-3,000.00				
35	HYDRANT ASSEMBLY												
	5.0000	EACH	3,500.0000	4,400.0000	25.71%	4,000.0000	14.29%	3,300.0000	-5.71%				
			17,500.00	22,000.00	4,500.00	20,000.00	2,500.00	16,500.00	-1,000.00				
36	SINGLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE												
	9.0000	EACH	800.0000	755.0000	-5.63%	1,200.0000	50.00%	950.0000	18.75%				
			7,200.00	6,795.00	-405.00	10,800.00	3,600.00	8,550.00	1,350.00				
37	SINGLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE												
	6.0000	EACH	1,200.0000	1,710.0000	42.50%	3,350.0000	179.17%	2,900.0000	141.67%				
			7,200.00	10,260.00	3,060.00	20,100.00	12,900.00	17,400.00	10,200.00				

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
WATER LINES										
38	DOUBLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE									
	1.0000 EACH		1,200.0000	1,000.0000	-16.67 %	1,830.0000	52.50 %	1,200.0000	0.00 %	
			1,200.00	1,000.00	-200.00	1,830.00	630.00	1,200.00	0.00	
39	DOUBLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE									
	4.0000 EACH		1,600.0000	2,050.0000	28.13 %	4,250.0000	165.63 %	3,100.0000	93.75 %	
			6,400.00	8,200.00	1,800.00	17,000.00	10,600.00	12,400.00	6,000.00	
40	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.									
	73.0000 L.F.		65.0000	58.0000	-10.77 %	51.2500	-21.15 %	52.0000	-20.00 %	
			4,745.00	4,234.00	-511.00	3,741.25	-1,003.75	3,796.00	-949.00	
41	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.									
	128.0000 L.F.		70.0000	73.0000	4.29 %	73.0000	4.29 %	72.0000	2.86 %	
			8,960.00	9,344.00	384.00	9,344.00	384.00	9,216.00	256.00	
42	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.									
	5233.0000 L.F.		75.0000	63.7000	-15.07 %	60.0000	-20.00 %	66.3000	-11.60 %	
			392,475.00	333,342.10	-59,132.90	313,980.00	-78,495.00	346,947.90	-45,527.10	
43	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. IN CASING									
	178.0000 L.F.		100.0000	36.0000	-64.00 %	100.0000	0.00 %	67.0000	-33.00 %	
			17,800.00	6,408.00	-11,392.00	17,800.00	0.00	11,926.00	-5,874.00	
44	OPEN TRENCH 12 IN. DIAM. STEEL CASING (T=0.375")									
	95.0000 L.F.		200.0000	100.0000	-50.00 %	165.0000	-17.50 %	64.0000	-68.00 %	
			19,000.00	9,500.00	-9,500.00	15,675.00	-3,325.00	6,080.00	-12,920.00	
45	OPEN TRENCH 20 IN. DIAM. STEEL CASING (T=0.375")									
	178.0000 L.F.		300.0000	131.0000	-56.33 %	175.0000	-41.67 %	86.0000	-71.33 %	
			53,400.00	23,318.00	-30,082.00	31,150.00	-22,250.00	15,308.00	-38,092.00	
46	CONNECT TO EXISTING 6 IN. DIAM. AC WATERMAIN									
	2.0000 EACH		2,000.0000	1,000.0000	-50.00 %	1,200.0000	-40.00 %	560.0000	-72.00 %	
			4,000.00	2,000.00	-2,000.00	2,400.00	-1,600.00	1,120.00	-2,880.00	
47	CONNECT TO EXISTING 8 IN. DIAM. AC WATERMAIN									
	3.0000 EACH		2,500.0000	1,000.0000	-60.00 %	1,300.0000	-48.00 %	630.0000	-74.80 %	
			7,500.00	3,000.00	-4,500.00	3,900.00	-3,600.00	1,890.00	-5,610.00	
48	CONNECT TO EXISTING 8 IN. DIAM. DI WATERMAIN									
	2.0000 EACH		2,500.0000	1,000.0000	-60.00 %	1,300.0000	-48.00 %	660.0000	-73.60 %	
			5,000.00	2,000.00	-3,000.00	2,600.00	-2,400.00	1,320.00	-3,680.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
WATER LINES													
49	CONNECT TO EXISTING 8 IN. DIAM. PVC WATERMAIN												
	5.0000 EACH		2,500.0000	1,000.0000	-60.00 %	1,300.0000	-48.00 %	690.0000	-72.40 %				
			12,500.00	5,000.00	-7,500.00	6,500.00	-6,000.00	3,450.00	-9,050.00				
50	CONNECT TO EXISTING 12 IN. DIAM. DI WATERMAIN												
	2.0000 EACH		3,000.0000	1,200.0000	-60.00 %	2,000.0000	-33.33 %	770.0000	-74.33 %				
			6,000.00	2,400.00	-3,600.00	4,000.00	-2,000.00	1,540.00	-4,460.00				
STRUCTURE													
51	BRIDGE RAILLING TYPE BP												
	519.0000 L.F.		100.0000	95.0000	-5.00 %	90.0000	-10.00 %	75.0000	-25.00 %				
			51,900.00	49,305.00	-2,595.00	46,710.00	-5,190.00	38,925.00	-12,975.00				
SURFACING													
52	CRUSHED SURFACING BASE COURSE												
	6964.0000 TON		18.0000	21.5000	19.44 %	18.7500	4.17 %	18.4000	2.22 %				
			125,352.00	149,726.00	24,374.00	130,575.00	5,223.00	128,137.60	2,785.60				
53	SHOULDER FINISHING												
	1.6000 MI.		2,500.0000	6,100.0000	144.00 %	2,000.0000	-20.00 %	12,000.0000	380.00 %				
			4,000.00	9,760.00	5,760.00	3,200.00	-800.00	19,200.00	15,200.00				
LIQUID ASPHALT													
54	ANTI-STRIPPING ADDITIVE												
	EST.				0.00 %		0.00 %		0.00 %				
			9,040.00	9,040.00		9,040.00		9,040.00					
HOT MIX ASPHALT													
55	PLANING BITUMINOUS PAVEMENT												
	2766.0000 S.Y.		6.0000	4.5000	-25.00 %	6.0000	0.00 %	4.0000	-33.33 %				
			16,596.00	12,447.00	-4,149.00	16,596.00	0.00	11,064.00	-5,532.00				

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
EROSION CONTROL AND PLANTING														
66	TEMPORARY EROSION CONTROL BLANKET													
	12469.0000	S.Y.	2.2500	1.3500	-40.00 %	1.5000	-33.33 %	1.4000	-37.78 %	28,055.25	16,833.15	-11,222.10	17,456.60	-10,598.65
67	CHECK DAM													
	808.0000	L.F.	12.0000	5.0000	-58.33 %	10.0000	-16.67 %	6.0000	-50.00 %	9,696.00	4,040.00	-5,656.00	4,848.00	-4,848.00
68	STABILIZED CONSTRUCTION ENTRANCE													
	217.0000	S.Y.	21.0000	20.0000	-4.76 %	15.0000	-28.57 %	7.0000	-66.67 %	4,557.00	4,340.00	-217.00	3,255.00	-1,302.00
69	STREET CLEANING													
	160.0000	HR	120.0000	110.0000	-8.33 %	120.0000	0.00 %	122.0000	1.67 %	19,200.00	17,600.00	-1,600.00	19,200.00	0.00
70	INLET PROTECTION													
	17.0000	EACH	80.0000	100.0000	25.00 %	150.0000	87.50 %	50.0000	-37.50 %	1,360.00	1,700.00	340.00	2,550.00	1,190.00
71	DELETED ITEM													
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00	0.00	0.00	0.00	0.00
72	EROSION/WATER POLLUTION CONTROL EST.													
			185,000.00	185,000.00	0.00 %	185,000.00	0.00 %	185,000.00	0.00 %					
73	SEEDING, FERTILIZING, AND MULCHING													
	7.2000	ACRE	1,200.0000	1,370.0000	14.17 %	1,500.0000	25.00 %	1,340.0000	11.67 %	8,640.00	9,864.00	1,224.00	10,800.00	2,160.00
74	TOPSOIL TYPE B													
	1040.0000	C.Y.	9.0000	15.0000	66.67 %	10.0000	11.11 %	21.5000	138.89 %	9,360.00	15,600.00	6,240.00	10,400.00	1,040.00
75	FINE COMPOST													
	1863.0000	C.Y.	44.0000	38.5000	-12.50 %	40.5000	-7.95 %	39.0000	-11.36 %	81,972.00	71,725.50	-10,246.50	75,451.50	-6,520.50
76	COMPOST AMENDED VEGETATED FILTER STRIP													
	2257.6000	S.Y.	10.0000	1.0000	-90.00 %	1.0500	-89.50 %	1.0000	-90.00 %	22,576.00	2,257.60	-20,318.40	2,370.48	-20,205.52

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
77	BIOSWALE									
	22.2000	S.Y.	30.0000	1.0000	-96.67 %	1.0500	-96.50 %	1.0000	-96.67 %	
			666.00	22.20	-643.80	23.31	-642.69	22.20	-643.80	
78	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
TRAFFIC										
79	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST									
	275.0000	L.F.	25.0000	572.0000	2,188.00 %	26.8500	7.40 %	26.0000	4.00 %	
			6,875.00	157,300.00	150,425.00	7,383.75	508.75	7,150.00	275.00	
80	BEAM GUARDRAIL TYPE 1									
	300.0000	L.F.	23.0000	25.5500	11.09 %	24.0000	4.35 %	23.0000	0.00 %	
			6,900.00	7,665.00	765.00	7,200.00	300.00	6,900.00	0.00	
81	BEAM GUARDRAIL TYPE 31									
	462.5000	L.F.	29.0000	22.8000	-21.38 %	25.0000	-13.79 %	24.0000	-17.24 %	
			13,412.50	10,545.00	-2,867.50	11,562.50	-1,850.00	11,100.00	-2,312.50	
82	BEAM GUARDRAIL FLARED TERMINAL									
	1.0000	EACH	1,800.0000	23.7000	-98.68 %	2,025.0000	12.50 %	2,000.0000	11.11 %	
			1,800.00	23.70	-1,776.30	2,025.00	225.00	2,000.00	200.00	
83	BEAM GUARDRAIL NON-FLARED TERMINAL									
	2.0000	EACH	2,100.0000	1,920.0000	-8.57 %	1,900.0000	-9.52 %	1,800.0000	-14.29 %	
			4,200.00	3,840.00	-360.00	3,800.00	-400.00	3,600.00	-600.00	
84	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	4.0000	EACH	2,100.0000	1,785.0000	-15.00 %	2,725.0000	29.76 %	2,650.0000	26.19 %	
			8,400.00	7,140.00	-1,260.00	10,900.00	2,500.00	10,600.00	2,200.00	
85	BEAM GUARDRAIL BURIED TERMINAL TYPE 1									
	1.0000	EACH	1,200.0000	2,595.0000	116.25 %	1,275.0000	6.25 %	1,230.0000	2.50 %	
			1,200.00	2,595.00	1,395.00	1,275.00	75.00	1,230.00	30.00	
86	BEAM GUARDRAIL BURIED TERMINAL TYPE 2									
	97.0000	L.F.	38.0000	1,210.0000	3,084.21 %	42.0000	10.53 %	41.0000	7.89 %	
			3,686.00	117,370.00	113,684.00	4,074.00	388.00	3,977.00	291.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 TUCCI & SONS, INC. SCARSELLA BROS., INC. CONSTRUCT COMPANY LLC
 4224 WALLER RD E 8404 S 196TH ST 1621 PEASE AVE
 KENT WA 98031-1145
 TACOMA WA 984431099 SEATTLE WA 981680697 SUMNER WA 983901603
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
87	RAISING EXISTING BEAM GUARDRAIL												
	540.0000	L.F.	6.5000	40.0500	516.15 %	9.4000	44.62 %	9.0000	38.46 %				
			3,510.00	21,627.00	18,117.00	5,076.00	1,566.00	4,860.00	1,350.00				
88	FLEXIBLE GUIDE POST												
	139.0000	EACH	25.0000	26.7000	6.80 %	28.0000	12.00 %	27.0000	8.00 %				
			3,475.00	3,711.30	236.30	3,892.00	417.00	3,753.00	278.00				
89	PAINT LINE												
	47240.0000	L.F.	0.1300	0.1100	-15.38 %	0.1200	-7.69 %	0.1200	-7.69 %				
			6,141.20	5,196.40	-944.80	5,668.80	-472.40	5,668.80	-472.40				
90	PAINTED WIDE LINE												
	1270.0000	L.F.	0.4200	0.2500	-40.48 %	0.2100	-50.00 %	0.3000	-28.57 %				
			533.40	317.50	-215.90	266.70	-266.70	381.00	-152.40				
91	PLASTIC CROSSWALK LINE												
	672.0000	S.F.	5.0000	3.0000	-40.00 %	2.6500	-47.00 %	2.2500	-55.00 %				
			3,360.00	2,016.00	-1,344.00	1,780.80	-1,579.20	1,512.00	-1,848.00				
92	PLASTIC STOP LINE												
	470.0000	L.F.	5.0000	5.0000	0.00 %	3.7000	-26.00 %	3.3000	-34.00 %				
			2,350.00	2,350.00	0.00	1,739.00	-611.00	1,551.00	-799.00				
93	PLASTIC TRAFFIC ARROW												
	41.0000	EACH	120.0000	70.0000	-41.67 %	68.2500	-43.13 %	69.0000	-42.50 %				
			4,920.00	2,870.00	-2,050.00	2,798.25	-2,121.75	2,829.00	-2,091.00				
94	PLASTIC DRAINAGE MARKING												
	35.0000	EACH	35.0000	25.0000	-28.57 %	21.0000	-40.00 %	22.3000	-36.29 %				
			1,225.00	875.00	-350.00	735.00	-490.00	780.50	-444.50				
95	PLASTIC JUNCTION BOX MARKING												
	13.0000	EACH	40.0000	25.0000	-37.50 %	21.0000	-47.50 %	22.3000	-44.25 %				
			520.00	325.00	-195.00	273.00	-247.00	289.90	-230.10				
96	RAISED PAVEMENT MARKER TYPE 1												
	3.2000	HUND	250.0000	200.0000	-20.00 %	262.5000	5.00 %	305.0000	22.00 %				
			800.00	640.00	-160.00	840.00	40.00	976.00	176.00				
97	RAISED PAVEMENT MARKER TYPE 2												
	3.6700	HUND	350.0000	350.0000	0.00 %	340.0000	-2.86 %	330.0000	-5.71 %				
			1,284.50	1,284.50	0.00	1,247.80	-36.70	1,211.10	-73.40				

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
98	TEMPORARY PAVEMENT MARKING 40070.0000	L.F.	0.1600 6,411.20	0.1000 4,007.00	-37.50 % -2,404.20	0.1500 6,010.50	-6.25 % -400.70	0.1000 4,007.00	-37.50 % -2,404.20	
99	PERMANENT SIGNING	L.S.	42,900.00	55,000.00	12,100.00	54,250.00	11,350.00	36,000.00	-6,900.00	
100	ILLUMINATION SYSTEM SCB 2577	L.S.	38,000.00	30,000.00	-8,000.00	30,250.00	-7,750.00	32,425.00	-5,575.00	
101	ILLUMINATION SYSTEM SCB 2578	L.S.	43,400.00	30,000.00	-13,400.00	30,250.00	-13,150.00	32,500.00	-10,900.00	
102	DIRECTIONAL BORING 225.0000	L.F.	100.0000 22,500.00	30.0000 6,750.00	-70.00 % -15,750.00	53.5000 12,037.50	-46.50 % -10,462.50	64.0000 14,400.00	-36.00 % -8,100.00	
103	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	78,260.00	52,500.00	-25,760.00	120,000.00	41,740.00	188,000.00	109,740.00	
104	FLAGGERS AND SPOTTERS 4400.0000	HR	50.0000 220,000.00	40.7000 179,080.00	-18.60 % -40,920.00	44.3000 194,920.00	-11.40 % -25,080.00	40.0000 176,000.00	-20.00 % -44,000.00	
105	OTHER TRAFFIC CONTROL LABOR 1150.0000	HR	50.0000 57,500.00	40.7000 46,805.00	-18.60 % -10,695.00	44.3000 50,945.00	-11.40 % -6,555.00	40.0000 46,000.00	-20.00 % -11,500.00	
106	TRAFFIC CONTROL SUPERVISOR	L.S.	100,400.00	67,000.00	-33,400.00	60,000.00	-40,400.00	57,000.00	-43,400.00	
107	PEDESTRIAN CONTROL AND PROTECTION	L.S.	1,000.00	5,000.00	4,000.00	2,500.00	1,500.00	4,000.00	3,000.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
108	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %		60.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	8,000.00	3,000.00	
109	STRUCTURE EXCAVATION CLASS B 1729.0000	C.Y.	10.0000	6.5000	-35.00 %	10.0000	0.00 %	9.0000	-10.00 %	
			17,290.00	11,238.50	-6,051.50	17,290.00	0.00	15,561.00	-1,729.00	
110	STRUCTURE EXCAVATION CLASS B INCL. HAUL 5089.0000	C.Y.	12.0000	16.0000	33.33 %	12.0000	0.00 %	13.3000	10.83 %	
			61,068.00	81,424.00	20,356.00	61,068.00	0.00	67,683.70	6,615.70	
111	SHORING OR EXTRA EXCAVATION TRENCH 76912.0000	S.F.	1.0000	0.2500	-75.00 %	0.3000	-70.00 %	0.4000	-60.00 %	
			76,912.00	19,228.00	-57,684.00	23,073.60	-53,838.40	30,764.80	-46,147.20	
112	SHORING OR EXTRA EXCAVATION CLASS B 9441.0000	S.F.	2.0000	0.2500	-87.50 %	0.3000	-85.00 %	0.6000	-70.00 %	
			18,882.00	2,360.25	-16,521.75	2,832.30	-16,049.70	5,664.60	-13,217.40	
113	CONTROLLED DENSITY FILL 155.0000	C.Y.	80.0000	175.0000	118.75 %	130.0000	62.50 %	85.0000	6.25 %	
			12,400.00	27,125.00	14,725.00	20,150.00	7,750.00	13,175.00	775.00	
114	DELETED ITEM 0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
115	CAP EXISTING WATERLINE 2.0000	EACH	500.0000	300.0000	-40.00 %	300.0000	-40.00 %	3.2000	-99.36 %	
			1,000.00	600.00	-400.00	600.00	-400.00	6.40	-993.60	
116	PLUGGING EXISTING PIPE 2.0000	EACH	300.0000	100.0000	-66.67 %	300.0000	0.00 %	170.0000	-43.33 %	
			600.00	200.00	-400.00	600.00	0.00	340.00	-260.00	
117	LICENSED SURVEYING	EST.			0.00 %		0.00 %		0.00 %	
			30,000.00	30,000.00		30,000.00		30,000.00		
118	MONUMENT CASE, COVER, AND PIPE 1.0000	EACH	500.0000	500.0000	0.00 %	500.0000	0.00 %	460.0000	-8.00 %	
			500.00	500.00	0.00	500.00	0.00	460.00	-40.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
119	ADJUST MONUMENT CASE AND COVER									
	5.0000	EACH	300.0000	200.0000	-33.33 %	500.0000	66.67 %	460.0000	53.33 %	
			1,500.00	1,000.00	-500.00	2,500.00	1,000.00	2,300.00	800.00	
120	RAMP DETECTABLE WARNING RETROFIT									
	24.0000	S.F.	70.0000	55.0000	-21.43 %	75.0000	7.14 %	56.0000	-20.00 %	
			1,680.00	1,320.00	-360.00	1,800.00	120.00	1,344.00	-336.00	
121	ADJUST MANHOLE									
	12.0000	EACH	350.0000	300.0000	-14.29 %	1,200.0000	242.86 %	760.0000	117.14 %	
			4,200.00	3,600.00	-600.00	14,400.00	10,200.00	9,120.00	4,920.00	
122	MANHOLE 48 IN. DIAM. TYPE 1									
	10.0000	EACH	3,600.0000	2,510.0000	-30.28 %	3,300.0000	-8.33 %	2,500.0000	-30.56 %	
			36,000.00	25,100.00	-10,900.00	33,000.00	-3,000.00	25,000.00	-11,000.00	
123	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 2									
	3.0000	L.F.	500.0000	150.0000	-70.00 %	300.0000	-40.00 %	1,000.0000	100.00 %	
			1,500.00	450.00	-1,050.00	900.00	-600.00	3,000.00	1,500.00	
124	ADJUST CATCH BASIN									
	6.0000	EACH	300.0000	300.0000	0.00 %	400.0000	33.33 %	650.0000	116.67 %	
			1,800.00	1,800.00	0.00	2,400.00	600.00	3,900.00	2,100.00	
125	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			50.00 %		150.00 %		250.00 %	
			3,000.00	4,500.00	1,500.00	7,500.00	4,500.00	10,500.00	7,500.00	
126	SENSITIVE AREA MARKER									
	2.0000	EACH	45.0000	100.0000	122.22 %	100.0000	122.22 %	100.0000	122.22 %	
			90.00	200.00	110.00	200.00	110.00	200.00	110.00	
127	ADJUST VALVE BOX									
	12.0000	EACH	300.0000	150.0000	-50.00 %	350.0000	16.67 %	200.0000	-33.33 %	
			3,600.00	1,800.00	-1,800.00	4,200.00	600.00	2,400.00	-1,200.00	
128	ADJUST JUNCTION BOX									
	4.0000	EACH	250.0000	300.0000	20.00 %	300.0000	20.00 %	250.0000	0.00 %	
			1,000.00	1,200.00	200.00	1,200.00	200.00	1,000.00	0.00	
129	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 TUCCI & SONS, INC. SCARSELLA BROS., INC. CONSTRUCT COMPANY LLC
 4224 WALLER RD E 8404 S 196TH ST 1621 PEASE AVE
 KENT WA 98031-1145
 TACOMA WA 984431099 SEATTLE WA 981680697 SUMNER WA 983901603
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
130	TRIMMING AND CLEANUP	L.S.			200.00 %			50.00 %		40.00 %
			5,000.00	15,000.00	10,000.00	7,500.00	2,500.00	7,000.00	2,000.00	
131	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
132	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-4.00	-4.00		-4.00		-4.00		
133	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			6,951.00	6,951.00		6,951.00		6,951.00		
134	SPCC PLAN	L.S.			-97.50 %			-92.50 %		-97.50 %
			20,000.00	500.00	-19,500.00	1,500.00	-18,500.00	500.00	-19,500.00	
135	MAILBOX SUPPORT TYPE 1S	EACH			-45.00 %			12.50 %		-50.00 %
	9.0000		400.0000	220.0000	-1,620.00	4,050.00	450.00	200.0000	-1,800.00	
			3,600.00	1,980.00		4,050.00		1,800.00		
136	MAILBOX SUPPORT TYPE 2	EACH			5.00 %			40.00 %		-4.00 %
	9.0000		500.0000	525.0000	225.00	6,300.00	1,800.00	480.0000	-180.00	
			4,500.00	4,725.00		6,300.00		4,320.00		
137	UTILITY CONFLICTS	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
138	CONNECT TO EXISTING MANHOLE	EACH			0.00 %			0.00 %		0.00 %
	1.0000		1,000.0000	1,000.0000	0.00	1,000.00	0.00	1,000.0000	0.00	
			1,000.00	1,000.00		1,000.00		1,000.00		
CONTRACT TOTAL			\$4,318,914.05	\$3,846,606.60	-10.94%	\$3,894,026.84	-9.84%	\$3,927,592.10	-9.06%	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 13TH BIDDER -----	----- 14TH BIDDER -----	----- 15TH BIDDER -----
RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	WOODWORTH & COMPANY, INC. 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000	GRANITE NORTHWEST, INC. DBA 7717 NEW MARKET ST SW TUMWATER WA 985017228 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		13TH BIDDER		14TH BIDDER		15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.								
			317,000.00	-34.07 %	209,000.00	-108,000.00	330,000.00	4.10 %	415,000.00	30.91 %
2	CLEARING AND GRUBBING									
	9.8300	ACRE	6,000.0000	29.17 %	7,750.0000	17,202.50	5,500.0000	-8.33 %	7,000.0000	16.67 %
			58,980.00		76,182.50		54,065.00	-4,915.00	68,810.00	9,830.00
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.								
			2,000.00	150.00 %	5,000.00	3,000.00	8,500.00	325.00 %	700.00	-65.00 %
4	REMOVING ASPHALT CONC. PAVEMENT	S.Y.								
	398.0000		7.0000	-28.57 %	5.0000	-796.00	10.0000	42.86 %	9.1000	30.00 %
			2,786.00		1,990.00		3,980.00	1,194.00	3,621.80	835.80
5	REMOVING GUARDRAIL	L.F.								
	40.0000		7.0000	14.29 %	8.0000	40.00	7.2000	2.86 %	7.5000	7.14 %
			280.00		320.00		288.00	8.00	300.00	20.00
6	REMOVING GUARDRAIL ANCHOR	EACH								
	1.0000		200.0000	12.50 %	225.0000	12.50 %	205.0000	2.50 %	212.0000	6.00 %
			200.00	25.00	225.00	25.00	205.00	5.00	212.00	12.00
7	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.								
			2,500.00	100.00 %	5,000.00	2,500.00	5,000.00	100.00 %	5,200.00	108.00 %
8	REMOVE EXISTING FIRE HYDRANT	EACH								
	3.0000		300.0000	50.00 %	450.0000	150.00	1,000.0000	233.33 %	360.0000	20.00 %
			900.00	450.00	1,350.00	450.00	3,000.00	2,100.00	1,080.00	180.00
9	ABANDON EXISTING WATERLINE	L.F.								
	2138.0000		15.0000	-53.33 %	7.0000	-17,104.00	13.0000	-13.33 %	8.0000	-46.67 %
			32,070.00		14,966.00		27,794.00	-4,276.00	17,104.00	-14,966.00
10	ABANDON EXISTING SEPTIC TANK	EACH								
	14.0000		2,000.0000	-55.00 %	900.0000	-15,400.00	2,200.0000	10.00 %	1,100.0000	-45.00 %
			28,000.00		12,600.00		30,800.00	2,800.00	15,400.00	-12,600.00

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 13TH BIDDER -----	----- 14TH BIDDER -----	----- 15TH BIDDER -----
RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	WOODWORTH & COMPANY, INC. 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000	GRANITE NORTHWEST, INC. DBA 7717 NEW MARKET ST SW TUMWATER WA 985017228 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
11	REMOVE AND DISPOSE OF EXISTING ASBESTOS CEMENT PIPE									
	3712.0000	L.F.	40.0000	22.0000	-45.00 %	25.0000	-37.50 %	30.0000	-25.00 %	
			148,480.00	81,664.00	-66,816.00	92,800.00	-55,680.00	111,360.00	-37,120.00	
GRADING										
12	ROADWAY EXCAVATION INCL. HAUL									
	15400.0000	C.Y.	11.0000	12.0000	9.09 %	24.0000	118.18 %	10.0000	-9.09 %	
			169,400.00	184,800.00	15,400.00	369,600.00	200,200.00	154,000.00	-15,400.00	
13	ROADWAY EXCAVATION INCL. HAUL - AREA STORMWATER SITE									
	880.0000	C.Y.	11.0000	20.0000	81.82 %	18.0000	63.64 %	20.0000	81.82 %	
			9,680.00	17,600.00	7,920.00	15,840.00	6,160.00	17,600.00	7,920.00	
14	PAVEMENT REPAIR EXCAVATION INCL. HAUL									
	100.0000	S.Y.	55.0000	35.0000	-36.36 %	35.0000	-36.36 %	42.0000	-23.64 %	
			5,500.00	3,500.00	-2,000.00	3,500.00	-2,000.00	4,200.00	-1,300.00	
15	EMBANKMENT COMPACTION									
	10048.0000	C.Y.	1.5000	5.0000	233.33 %	5.0000	233.33 %	2.5000	66.67 %	
			15,072.00	50,240.00	35,168.00	50,240.00	35,168.00	25,120.00	10,048.00	
DRAINAGE										
16	QUARRY SPALLS									
	46.0000	TON	40.0000	40.0000	0.00 %	70.0000	75.00 %	39.0000	-2.50 %	
			1,840.00	1,840.00	0.00	3,220.00	1,380.00	1,794.00	-46.00	
17	SCHEDULE A CULV. PIPE 12 IN. DIAM.									
	1554.0000	L.F.	25.0000	30.0000	20.00 %	47.0000	88.00 %	23.5000	-6.00 %	
			38,850.00	46,620.00	7,770.00	73,038.00	34,188.00	36,519.00	-2,331.00	
18	SCHEDULE A CULV. PIPE 18 IN. DIAM.									
	866.0000	L.F.	32.0000	36.0000	12.50 %	60.0000	87.50 %	30.5000	-4.69 %	
			27,712.00	31,176.00	3,464.00	51,960.00	24,248.00	26,413.00	-1,299.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
 17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
 98092-5531
 AUBURN WA 980711875 TACOMA WA 984211710 TUMWATER WA 985017228
 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		13TH BIDDER		14TH BIDDER		15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
DRAINAGE										
19	SCHEDULE A CULV. PIPE 24 IN. DIAM.									
	195.0000	L.F.	40.0000	75.00 %	70.0000	75.00 %	70.0000	75.00 %	58.0000	45.00 %
			7,800.00	5,850.00	13,650.00	5,850.00	13,650.00	5,850.00	11,310.00	3,510.00
STORM SEWER										
20	CATCH BASIN TYPE 1L									
	6.0000	EACH	1,500.0000	-26.67 %	1,100.0000	-33.33 %	1,000.0000	-33.33 %	1,620.0000	8.00 %
			9,000.00	-2,400.00	6,600.00	-3,000.00	6,000.00	-3,000.00	9,720.00	720.00
21	CATCH BASIN TYPE 2 WITH FLOW RESTRICTOR									
	1.0000	EACH	3,500.0000	-14.29 %	3,000.0000	14.29 %	4,000.0000	14.29 %	4,650.0000	32.86 %
			3,500.00	-500.00	3,000.00	500.00	4,000.00	500.00	4,650.00	1,150.00
22	CATCH BASIN TYPE 2 48 IN. DIAM.									
	1.0000	EACH	3,000.0000	-33.33 %	2,000.0000	0.00 %	3,000.0000	0.00 %	3,500.0000	16.67 %
			3,000.00	-1,000.00	2,000.00	0.00	3,000.00	0.00	3,500.00	500.00
SANITARY SEWER										
23	SEWER CLEANOUT 4 IN. DIAM.									
	28.0000	EACH	250.0000	-40.00 %	150.0000	100.00 %	500.0000	100.00 %	790.0000	216.00 %
			7,000.00	-2,800.00	4,200.00	7,000.00	14,000.00	7,000.00	22,120.00	15,120.00
24	SEWER CLEANOUT 6 IN. DIAM.									
	13.0000	EACH	300.0000	0.00 %	300.0000	100.00 %	600.0000	100.00 %	925.0000	208.33 %
			3,900.00	0.00	3,900.00	3,900.00	7,800.00	3,900.00	12,025.00	8,125.00
25	SEWER CLEANOUT 8 IN. DIAM.									
	11.0000	EACH	400.0000	0.00 %	400.0000	87.50 %	750.0000	87.50 %	1,200.0000	200.00 %
			4,400.00	0.00	4,400.00	0.00	8,250.00	3,850.00	13,200.00	8,800.00
26	TESTING SEWER PIPE									
	4653.0000	L.F.	5.0000	-20.00 %	4.0000	-60.00 %	2.0000	-60.00 %	1.6000	-68.00 %
			23,265.00	-4,653.00	18,612.00	-13,959.00	9,306.00	-13,959.00	7,444.80	-15,820.20
27	PVC SANITARY SEWER PIPE 4 IN. DIAM.									
	660.0000	L.F.	40.0000	-25.00 %	30.0000	25.00 %	50.0000	25.00 %	26.0000	-35.00 %
			26,400.00	-6,600.00	19,800.00	6,600.00	33,000.00	6,600.00	17,160.00	-9,240.00

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
 17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
 98092-5531
 AUBURN WA 980711875 TACOMA WA 984211710 TUMWATER WA 985017228
 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		13TH BIDDER		14TH BIDDER		15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
SANITARY SEWER										
28	PVC SANITARY SEWER PIPE 6 IN. DIAM.									
	1285.0000	L.F.	30.0000	50.00 %	45.0000	19,275.00	35.0000	16.67 %	33.0000	10.00 %
			38,550.00		57,825.00		44,975.00		42,405.00	3,855.00
29	PVC SANITARY SEWER PIPE 8 IN. DIAM.									
	2708.0000	L.F.	45.0000	-22.22 %	35.0000	-27,080.00	40.0000	-11.11 %	46.0000	2.22 %
			121,860.00		94,780.00		108,320.00		124,568.00	2,708.00
WATER LINES										
30	BANK RUN GRAVEL FOR TRENCH BACKFILL									
	3501.0000	C.Y.	25.0000	0.00 %	25.0000	0.00	20.0000	-20.00 %	15.0000	-40.00 %
			87,525.00		87,525.00		70,020.00		52,515.00	-35,010.00
31	GATE VALVE 6 IN.									
	2.0000	EACH	1,400.0000	-42.86 %	800.0000	-1,200.00	1,000.0000	-28.57 %	1,200.0000	-14.29 %
			2,800.00		1,600.00		2,000.00		2,400.00	-400.00
32	GATE VALVE 8 IN.									
	8.0000	EACH	1,600.0000	-37.50 %	1,000.0000	-4,800.00	1,500.0000	-6.25 %	1,550.0000	-3.13 %
			12,800.00		8,000.00		12,000.00		12,400.00	-400.00
33	GATE VALVE 12 IN.									
	21.0000	EACH	2,200.0000	-9.09 %	2,000.0000	-4,200.00	2,300.0000	4.55 %	2,250.0000	2.27 %
			46,200.00		42,000.00		48,300.00		47,250.00	1,050.00
34	BLOWOFF ASSEMBLY									
	1.0000	EACH	4,000.0000	-60.00 %	1,600.0000	-2,400.00	2,000.0000	-50.00 %	2,450.0000	-38.75 %
			4,000.00		1,600.00		2,000.00		2,450.00	-1,550.00
35	HYDRANT ASSEMBLY									
	5.0000	EACH	3,500.0000	0.00 %	3,500.0000	0.00	3,200.0000	-8.57 %	5,200.0000	48.57 %
			17,500.00		17,500.00		16,000.00		26,000.00	8,500.00
36	SINGLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE									
	9.0000	EACH	800.0000	-25.00 %	600.0000	-1,800.00	1,200.0000	50.00 %	1,400.0000	75.00 %
			7,200.00		5,400.00		10,800.00		12,600.00	5,400.00
37	SINGLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE									
	6.0000	EACH	1,200.0000	166.67 %	3,200.0000	12,000.00	1,500.0000	25.00 %	3,800.0000	216.67 %
			7,200.00		19,200.00		9,000.00		22,800.00	15,600.00

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
 17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
 98092-5531
 AUBURN WA 980711875 TACOMA WA 984211710 TUMWATER WA 985017228
 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	13TH BIDDER		14TH BIDDER		15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
WATER LINES											
38	DOUBLE SERVICE CONNECTION 1 IN. DIAM. NEAR SIDE										
	1.0000 EACH		1,200.0000	1,200.0000	0.00 %	1,500.0000	25.00 %	1,900.0000	58.33 %		
			1,200.00	1,200.00	0.00	1,500.00	300.00	1,900.00	700.00		
39	DOUBLE SERVICE CONNECTION 1 IN. DIAM. FAR SIDE										
	4.0000 EACH		1,600.0000	3,500.0000	118.75 %	2,000.0000	25.00 %	4,000.0000	150.00 %		
			6,400.00	14,000.00	7,600.00	8,000.00	1,600.00	16,000.00	9,600.00		
40	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.										
	73.0000 L.F.		65.0000	60.0000	-7.69 %	150.0000	130.77 %	107.0000	64.62 %		
			4,745.00	4,380.00	-365.00	10,950.00	6,205.00	7,811.00	3,066.00		
41	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.										
	128.0000 L.F.		70.0000	70.0000	0.00 %	80.0000	14.29 %	104.0000	48.57 %		
			8,960.00	8,960.00	0.00	10,240.00	1,280.00	13,312.00	4,352.00		
42	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.										
	5233.0000 L.F.		75.0000	62.0000	-17.33 %	60.0000	-20.00 %	76.0000	1.33 %		
			392,475.00	324,446.00	-68,029.00	313,980.00	-78,495.00	397,708.00	5,233.00		
43	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. IN CASING										
	178.0000 L.F.		100.0000	70.0000	-30.00 %	150.0000	50.00 %	81.0000	-19.00 %		
			17,800.00	12,460.00	-5,340.00	26,700.00	8,900.00	14,418.00	-3,382.00		
44	OPEN TRENCH 12 IN. DIAM. STEEL CASING (T=0.375")										
	95.0000 L.F.		200.0000	100.0000	-50.00 %	180.0000	-10.00 %	163.0000	-18.50 %		
			19,000.00	9,500.00	-9,500.00	17,100.00	-1,900.00	15,485.00	-3,515.00		
45	OPEN TRENCH 20 IN. DIAM. STEEL CASING (T=0.375")										
	178.0000 L.F.		300.0000	125.0000	-58.33 %	275.0000	-8.33 %	283.0000	-5.67 %		
			53,400.00	22,250.00	-31,150.00	48,950.00	-4,450.00	50,374.00	-3,026.00		
46	CONNECT TO EXISTING 6 IN. DIAM. AC WATERMAIN										
	2.0000 EACH		2,000.0000	2,600.0000	30.00 %	1,500.0000	-25.00 %	1,950.0000	-2.50 %		
			4,000.00	5,200.00	1,200.00	3,000.00	-1,000.00	3,900.00	-100.00		
47	CONNECT TO EXISTING 8 IN. DIAM. AC WATERMAIN										
	3.0000 EACH		2,500.0000	3,000.0000	20.00 %	1,500.0000	-40.00 %	1,970.0000	-21.20 %		
			7,500.00	9,000.00	1,500.00	4,500.00	-3,000.00	5,910.00	-1,590.00		
48	CONNECT TO EXISTING 8 IN. DIAM. DI WATERMAIN										
	2.0000 EACH		2,500.0000	3,000.0000	20.00 %	1,500.0000	-40.00 %	2,000.0000	-20.00 %		
			5,000.00	6,000.00	1,000.00	3,000.00	-2,000.00	4,000.00	-1,000.00		

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
 17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
 98092-5531
 AUBURN WA 980711875 TACOMA WA 984211710 TUMWATER WA 985017228
 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
WATER LINES										
49	CONNECT TO EXISTING 8 IN. DIAM. PVC WATERMAIN									
	5.0000 EACH		2,500.0000	3,000.0000	20.00 %	1,700.0000	-32.00 %	2,000.0000	-20.00 %	
			12,500.00	15,000.00	2,500.00	8,500.00	-4,000.00	10,000.00	-2,500.00	
50	CONNECT TO EXISTING 12 IN. DIAM. DI WATERMAIN									
	2.0000 EACH		3,000.0000	3,000.0000	0.00 %	2,000.0000	-33.33 %	2,150.0000	-28.33 %	
			6,000.00	6,000.00	0.00	4,000.00	-2,000.00	4,300.00	-1,700.00	
STRUCTURE										
51	BRIDGE RAILING TYPE BP									
	519.0000 L.F.		100.0000	90.0000	-10.00 %	83.0000	-17.00 %	100.0000	0.00 %	
			51,900.00	46,710.00	-5,190.00	43,077.00	-8,823.00	51,900.00	0.00	
SURFACING										
52	CRUSHED SURFACING BASE COURSE									
	6964.0000 TON		18.0000	20.0000	11.11 %	22.0000	22.22 %	20.0000	11.11 %	
			125,352.00	139,280.00	13,928.00	153,208.00	27,856.00	139,280.00	13,928.00	
53	SHOULDER FINISHING									
	1.6000 MI.		2,500.0000	2,400.0000	-4.00 %	7,000.0000	180.00 %	5,100.0000	104.00 %	
			4,000.00	3,840.00	-160.00	11,200.00	7,200.00	8,160.00	4,160.00	
LIQUID ASPHALT										
54	ANTI-STRIPPING ADDITIVE									
	EST.				0.00 %		0.00 %		0.00 %	
			9,040.00	9,040.00		9,040.00		9,040.00		
HOT MIX ASPHALT										
55	PLANING BITUMINOUS PAVEMENT									
	2766.0000 S.Y.		6.0000	7.0000	16.67 %	7.0000	16.67 %	10.0000	66.67 %	
			16,596.00	19,362.00	2,766.00	19,362.00	2,766.00	27,660.00	11,064.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
 17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
 98092-5531
 AUBURN WA 980711875 TACOMA WA 984211710 TUMWATER WA 985017228
 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
56	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22	50.0000 TON	140.0000 7,000.00	150.0000 7,500.00	7.14 % 500.00	74.5000 3,725.00	-46.79 % -3,275.00	80.0000 4,000.00	-42.86 % -3,000.00	
57	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22	949.0000 TON	140.0000 132,860.00	140.0000 132,860.00	0.00 % 0.00	90.0000 85,410.00	-35.71 % -47,450.00	110.0000 104,390.00	-21.43 % -28,470.00	
58	HMA CL. 1/2 IN. PG 64-22	9036.0000 TON	70.0000 632,520.00	90.0000 813,240.00	28.57 % 180,720.00	74.5000 673,182.00	6.43 % 40,662.00	77.0000 695,772.00	10.00 % 63,252.00	
59	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		18,970.00	18,970.00	0.00 %	18,970.00	0.00 %	18,970.00	0.00 %	
60	COMPACTION PRICE ADJUSTMENT CALC		12,650.00	12,650.00	0.00 %	12,650.00	0.00 %	12,650.00	0.00 %	
61	ASPHALT COST PRICE ADJUSTMENT CALC		37,445.00	37,445.00	0.00 %	37,445.00	0.00 %	37,445.00	0.00 %	
62	HMA FOR APPROACH CL. 1/2 IN. PG 58-22	224.0000 TON	165.0000 36,960.00	150.0000 33,600.00	-9.09 % -3,360.00	125.0000 28,000.00	-24.24 % -8,960.00	135.0000 30,240.00	-18.18 % -6,720.00	
63	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT CALC		-2.00	-2.00	0.00 %	-2.00	0.00 %	-2.00	0.00 %	
64	CYCLIC DENSITY PRICE ADJUSTMENT CALC		-2.00	-2.00	0.00 %	-2.00	0.00 %	-2.00	0.00 %	
EROSION CONTROL AND PLANTING										
65	ESC LEAD	75.0000 DAY	125.0000 9,375.00	35.0000 2,625.00	-72.00 % -6,750.00	50.0000 3,750.00	-60.00 % -5,625.00	75.0000 5,625.00	-40.00 % -3,750.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
 17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
 98092-5531
 AUBURN WA 980711875 TACOMA WA 984211710 TUMWATER WA 985017228
 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	13TH BIDDER		% DIFF./ AMT.DIFF.	14TH BIDDER		% DIFF./ AMT.DIFF.	15TH BIDDER				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
EROSION CONTROL AND PLANTING																
66	TEMPORARY EROSION CONTROL BLANKET															
	12469.0000	S.Y.	2.2500	1.7500	-22.22%	1.5000	-33.33%	1.5400	-31.56%	28,055.25	21,820.75	-6,234.50	18,703.50	-9,351.75	19,202.26	-8,852.99
67	CHECK DAM															
	808.0000	L.F.	12.0000	5.0000	-58.33%	15.0000	25.00%	14.0000	16.67%	9,696.00	4,040.00	-5,656.00	12,120.00	2,424.00	11,312.00	1,616.00
68	STABILIZED CONSTRUCTION ENTRANCE															
	217.0000	S.Y.	21.0000	18.0000	-14.29%	20.0000	-4.76%	14.0000	-33.33%	4,557.00	3,906.00	-651.00	4,340.00	-217.00	3,038.00	-1,519.00
69	STREET CLEANING															
	160.0000	HR	120.0000	125.0000	4.17%	125.0000	4.17%	138.0000	15.00%	19,200.00	20,000.00	800.00	20,000.00	800.00	22,080.00	2,880.00
70	INLET PROTECTION															
	17.0000	EACH	80.0000	60.0000	-25.00%	75.0000	-6.25%	109.0000	36.25%	1,360.00	1,020.00	-340.00	1,275.00	-85.00	1,853.00	493.00
71	DELETED ITEM															
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	0.00	0.00	0.00	0.00	0.00	0.00	0.00
72	EROSION/WATER POLLUTION CONTROL EST.															
			185,000.00	185,000.00	0.00%	185,000.00	0.00%	185,000.00	0.00%							
73	SEEDING, FERTILIZING, AND MULCHING															
	7.2000	ACRE	1,200.0000	1,400.0000	16.67%	1,400.0000	16.67%	1,550.0000	29.17%	8,640.00	10,080.00	1,440.00	10,080.00	1,440.00	11,160.00	2,520.00
74	TOPSOIL TYPE B															
	1040.0000	C.Y.	9.0000	20.0000	122.22%	20.0000	122.22%	30.0000	233.33%	9,360.00	20,800.00	11,440.00	20,800.00	11,440.00	31,200.00	21,840.00
75	FINE COMPOST															
	1863.0000	C.Y.	44.0000	40.0000	-9.09%	38.5000	-12.50%	43.5000	-1.14%	81,972.00	74,520.00	-7,452.00	71,725.50	-10,246.50	81,040.50	-931.50
76	COMPOST AMENDED VEGETATED FILTER STRIP															
	2257.6000	S.Y.	10.0000	1.0000	-90.00%	1.0000	-90.00%	1.2000	-88.00%	22,576.00	2,257.60	-20,318.40	2,257.60	-20,318.40	2,709.12	-19,866.88

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
 17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
 98092-5531
 AUBURN WA 980711875 TACOMA WA 984211710 TUMWATER WA 985017228
 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	13TH BIDDER		% DIFF./ AMT.DIFF.	14TH BIDDER		% DIFF./ AMT.DIFF.	15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
77	BIOSWALE												
	22.2000	S.Y.	30.0000	1.0000	-96.67 %	10.0000	-66.67 %	17.0000	-43.33 %				
			666.00	22.20	-643.80	222.00	-444.00	377.40	-288.60				
78	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
TRAFFIC													
79	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST												
	275.0000	L.F.	25.0000	300.0000	1,100.00 %	25.5500	2.20 %	24.0000	-4.00 %				
			6,875.00	82,500.00	75,625.00	7,026.25	151.25	6,600.00	-275.00				
80	BEAM GUARDRAIL TYPE 1												
	300.0000	L.F.	23.0000	25.0000	8.70 %	22.8000	-0.87 %	22.0000	-4.35 %				
			6,900.00	7,500.00	600.00	6,840.00	-60.00	6,600.00	-300.00				
81	BEAM GUARDRAIL TYPE 31												
	462.5000	L.F.	29.0000	25.0000	-13.79 %	23.7000	-18.28 %	23.5000	-18.97 %				
			13,412.50	11,562.50	-1,850.00	10,961.25	-2,451.25	10,868.75	-2,543.75				
82	BEAM GUARDRAIL FLARED TERMINAL												
	1.0000	EACH	1,800.0000	2,000.0000	11.11 %	1,920.0000	6.67 %	2,300.0000	27.78 %				
			1,800.00	2,000.00	200.00	1,920.00	120.00	2,300.00	500.00				
83	BEAM GUARDRAIL NON-FLARED TERMINAL												
	2.0000	EACH	2,100.0000	2,000.0000	-4.76 %	1,785.0000	-15.00 %	2,930.0000	39.52 %				
			4,200.00	4,000.00	-200.00	3,570.00	-630.00	5,860.00	1,660.00				
84	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL												
	4.0000	EACH	2,100.0000	2,600.0000	23.81 %	2,595.0000	23.57 %	3,250.0000	54.76 %				
			8,400.00	10,400.00	2,000.00	10,380.00	1,980.00	13,000.00	4,600.00				
85	BEAM GUARDRAIL BURIED TERMINAL TYPE 1												
	1.0000	EACH	1,200.0000	1,400.0000	16.67 %	1,210.0000	0.83 %	1,175.0000	-2.08 %				
			1,200.00	1,400.00	200.00	1,210.00	10.00	1,175.00	-25.00				
86	BEAM GUARDRAIL BURIED TERMINAL TYPE 2												
	97.0000	L.F.	38.0000	45.0000	18.42 %	40.0500	5.39 %	47.0000	23.68 %				
			3,686.00	4,365.00	679.00	3,884.85	198.85	4,559.00	873.00				

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
 17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
 98092-5531
 AUBURN WA 980711875 TACOMA WA 984211710 TUMWATER WA 985017228
 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	13TH BIDDER		14TH BIDDER		15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC											
87	RAISING EXISTING BEAM GUARDRAIL										
	540.0000	L.F.	6.5000	10.0000	53.85 %	8.9500	37.69 %	6.0000	-7.69 %		
			3,510.00	5,400.00	1,890.00	4,833.00	1,323.00	3,240.00	-270.00		
88	FLEXIBLE GUIDE POST										
	139.0000	EACH	25.0000	30.0000	20.00 %	30.0000	20.00 %	41.0000	64.00 %		
			3,475.00	4,170.00	695.00	4,170.00	695.00	5,699.00	2,224.00		
89	PAINT LINE										
	47240.0000	L.F.	0.1300	0.1000	-23.08 %	0.1200	-7.69 %	0.1400	7.69 %		
			6,141.20	4,724.00	-1,417.20	5,668.80	-472.40	6,613.60	472.40		
90	PAINTED WIDE LINE										
	1270.0000	L.F.	0.4200	0.3000	-28.57 %	0.2500	-40.48 %	0.3300	-21.43 %		
			533.40	381.00	-152.40	317.50	-215.90	419.10	-114.30		
91	PLASTIC CROSSWALK LINE										
	672.0000	S.F.	5.0000	2.5000	-50.00 %	3.0000	-40.00 %	2.3000	-54.00 %		
			3,360.00	1,680.00	-1,680.00	2,016.00	-1,344.00	1,545.60	-1,814.40		
92	PLASTIC STOP LINE										
	470.0000	L.F.	5.0000	3.5000	-30.00 %	5.0000	0.00 %	3.4000	-32.00 %		
			2,350.00	1,645.00	-705.00	2,350.00	0.00	1,598.00	-752.00		
93	PLASTIC TRAFFIC ARROW										
	41.0000	EACH	120.0000	75.0000	-37.50 %	75.0000	-37.50 %	71.5000	-40.42 %		
			4,920.00	3,075.00	-1,845.00	3,075.00	-1,845.00	2,931.50	-1,988.50		
94	PLASTIC DRAINAGE MARKING										
	35.0000	EACH	35.0000	25.0000	-28.57 %	25.0000	-28.57 %	23.0000	-34.29 %		
			1,225.00	875.00	-350.00	875.00	-350.00	805.00	-420.00		
95	PLASTIC JUNCTION BOX MARKING										
	13.0000	EACH	40.0000	25.0000	-37.50 %	25.0000	-37.50 %	23.0000	-42.50 %		
			520.00	325.00	-195.00	325.00	-195.00	299.00	-221.00		
96	RAISED PAVEMENT MARKER TYPE 1										
	3.2000	HUND	250.0000	325.0000	30.00 %	200.0000	-20.00 %	315.0000	26.00 %		
			800.00	1,040.00	240.00	640.00	-160.00	1,008.00	208.00		
97	RAISED PAVEMENT MARKER TYPE 2										
	3.6700	HUND	350.0000	350.0000	0.00 %	350.0000	0.00 %	341.0000	-2.57 %		
			1,284.50	1,284.50	0.00	1,284.50	0.00	1,251.47	-33.03		

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
 17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
 98092-5531
 AUBURN WA 980711875 TACOMA WA 984211710 TUMWATER WA 985017228
 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
98	TEMPORARY PAVEMENT MARKING									
	40070.0000	L.F.	0.1600	0.0500	-68.75 %	0.1000	-37.50 %	0.1000	-37.50 %	
			6,411.20	2,003.50	-4,407.70	4,007.00	-2,404.20	4,007.00	-2,404.20	
99	PERMANENT SIGNING									
		L.S.			51.52 %		28.21 %		39.86 %	
			42,900.00	65,000.00	22,100.00	55,000.00	12,100.00	60,000.00	17,100.00	
100	ILLUMINATION SYSTEM SCB 2577									
		L.S.			-21.05 %		-21.05 %		-13.16 %	
			38,000.00	30,000.00	-8,000.00	30,000.00	-8,000.00	33,000.00	-5,000.00	
101	ILLUMINATION SYSTEM SCB 2578									
		L.S.			-30.88 %		-30.88 %		-23.96 %	
			43,400.00	30,000.00	-13,400.00	30,000.00	-13,400.00	33,000.00	-10,400.00	
102	DIRECTIONAL BORING									
	225.0000	L.F.	100.0000	90.0000	-10.00 %	30.0000	-70.00 %	34.0000	-66.00 %	
			22,500.00	20,250.00	-2,250.00	6,750.00	-15,750.00	7,650.00	-14,850.00	
103	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-68.06 %		-16.94 %		-33.55 %	
			78,260.00	25,000.00	-53,260.00	65,000.00	-13,260.00	52,000.00	-26,260.00	
104	FLAGGERS AND SPOTTERS									
	4400.0000	HR	50.0000	45.0000	-10.00 %	47.0000	-6.00 %	56.0000	12.00 %	
			220,000.00	198,000.00	-22,000.00	206,800.00	-13,200.00	246,400.00	26,400.00	
105	OTHER TRAFFIC CONTROL LABOR									
	1150.0000	HR	50.0000	45.0000	-10.00 %	47.0000	-6.00 %	58.0000	16.00 %	
			57,500.00	51,750.00	-5,750.00	54,050.00	-3,450.00	66,700.00	9,200.00	
106	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-60.16 %		-50.20 %		-40.24 %	
			100,400.00	40,000.00	-60,400.00	50,000.00	-50,400.00	60,000.00	-40,400.00	
107	PEDESTRIAN CONTROL AND PROTECTION									
		L.S.			900.00 %		400.00 %		1,600.00 %	
			1,000.00	10,000.00	9,000.00	5,000.00	4,000.00	17,000.00	16,000.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
 17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
 98092-5531
 AUBURN WA 980711875 TACOMA WA 984211710 TUMWATER WA 985017228
 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
108	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %		100.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	10,000.00	5,000.00	
109	STRUCTURE EXCAVATION CLASS B									
	1729.0000	C.Y.	10.0000	2.5000	-75.00 %	5.0000	-50.00 %	28.5000	185.00 %	
			17,290.00	4,322.50	-12,967.50	8,645.00	-8,645.00	49,276.50	31,986.50	
110	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	5089.0000	C.Y.	12.0000	1.0000	-91.67 %	20.0000	66.67 %	11.0000	-8.33 %	
			61,068.00	5,089.00	-55,979.00	101,780.00	40,712.00	55,979.00	-5,089.00	
111	SHORING OR EXTRA EXCAVATION TRENCH									
	76912.0000	S.F.	1.0000	0.0500	-95.00 %	0.5000	-50.00 %	0.0100	-99.00 %	
			76,912.00	3,845.60	-73,066.40	38,456.00	-38,456.00	769.12	-76,142.88	
112	SHORING OR EXTRA EXCAVATION CLASS B									
	9441.0000	S.F.	2.0000	0.1000	-95.00 %	0.5000	-75.00 %	0.0100	-99.50 %	
			18,882.00	944.10	-17,937.90	4,720.50	-14,161.50	94.41	-18,787.59	
113	CONTROLLED DENSITY FILL									
	155.0000	C.Y.	80.0000	125.0000	56.25 %	200.0000	150.00 %	117.0000	46.25 %	
			12,400.00	19,375.00	6,975.00	31,000.00	18,600.00	18,135.00	5,735.00	
114	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
115	CAP EXISTING WATERLINE									
	2.0000	EACH	500.0000	200.0000	-60.00 %	500.0000	0.00 %	653.0000	30.60 %	
			1,000.00	400.00	-600.00	1,000.00	0.00	1,306.00	306.00	
116	PLUGGING EXISTING PIPE									
	2.0000	EACH	300.0000	350.0000	16.67 %	500.0000	66.67 %	570.0000	90.00 %	
			600.00	700.00	100.00	1,000.00	400.00	1,140.00	540.00	
117	LICENSED SURVEYING									
		EST.			0.00 %		0.00 %		0.00 %	
			30,000.00	30,000.00		30,000.00		30,000.00		
118	MONUMENT CASE, COVER, AND PIPE									
	1.0000	EACH	500.0000	300.0000	-40.00 %	500.0000	0.00 %	650.0000	30.00 %	
			500.00	300.00	-200.00	500.00	0.00	650.00	150.00	

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 RODARTE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC. GRANITE NORTHWEST, INC. DBA
 17 EAST VALLEY HWY E 1200 E "D" ST 7717 NEW MARKET ST SW
 98092-5531
 AUBURN WA 980711875 TACOMA WA 984211710 TUMWATER WA 985017228
 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
119	ADJUST MONUMENT CASE AND COVER									
	5.0000	EACH	300.0000	350.0000	16.67 %	300.0000	0.00 %	315.0000	5.00 %	
			1,500.00	1,750.00	250.00	1,500.00	0.00	1,575.00	75.00	
120	RAMP DETECTABLE WARNING RETROFIT									
	24.0000	S.F.	70.0000	70.0000	0.00 %	60.0000	-14.29 %	62.0000	-11.43 %	
			1,680.00	1,680.00	0.00	1,440.00	-240.00	1,488.00	-192.00	
121	ADJUST MANHOLE									
	12.0000	EACH	350.0000	375.0000	7.14 %	350.0000	0.00 %	406.0000	16.00 %	
			4,200.00	4,500.00	300.00	4,200.00	0.00	4,872.00	672.00	
122	MANHOLE 48 IN. DIAM. TYPE 1									
	10.0000	EACH	3,600.0000	2,800.0000	-22.22 %	3,000.0000	-16.67 %	4,800.0000	33.33 %	
			36,000.00	28,000.00	-8,000.00	30,000.00	-6,000.00	48,000.00	12,000.00	
123	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 2									
	3.0000	L.F.	500.0000	180.0000	-64.00 %	300.0000	-40.00 %	260.0000	-48.00 %	
			1,500.00	540.00	-960.00	900.00	-600.00	780.00	-720.00	
124	ADJUST CATCH BASIN									
	6.0000	EACH	300.0000	400.0000	33.33 %	350.0000	16.67 %	405.0000	35.00 %	
			1,800.00	2,400.00	600.00	2,100.00	300.00	2,430.00	630.00	
125	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			-66.67 %		66.67 %		-63.33 %	
			3,000.00	1,000.00	-2,000.00	5,000.00	2,000.00	1,100.00	-1,900.00	
126	SENSITIVE AREA MARKER									
	2.0000	EACH	45.0000	40.0000	-11.11 %	100.0000	122.22 %	41.0000	-8.89 %	
			90.00	80.00	-10.00	200.00	110.00	82.00	-8.00	
127	ADJUST VALVE BOX									
	12.0000	EACH	300.0000	350.0000	16.67 %	250.0000	-16.67 %	315.0000	5.00 %	
			3,600.00	4,200.00	600.00	3,000.00	-600.00	3,780.00	180.00	
128	ADJUST JUNCTION BOX									
	4.0000	EACH	250.0000	350.0000	40.00 %	250.0000	0.00 %	360.0000	44.00 %	
			1,000.00	1,400.00	400.00	1,000.00	0.00	1,440.00	440.00	
129	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 13TH BIDDER -----	----- 14TH BIDDER -----	----- 15TH BIDDER -----
RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	WOODWORTH & COMPANY, INC. 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000	GRANITE NORTHWEST, INC. DBA 7717 NEW MARKET ST SW TUMWATER WA 985017228 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
130	TRIMMING AND CLEANUP	L.S.			40.00 %			100.00 %		160.00 %
			5,000.00	7,000.00	2,000.00	10,000.00	5,000.00	13,000.00	8,000.00	
131	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
132	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-4.00	-4.00		-4.00		-4.00		
133	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			6,951.00	6,951.00		6,951.00		6,951.00		
134	SPCC PLAN	L.S.			-97.50 %			-95.00 %		-50.00 %
			20,000.00	500.00	-19,500.00	1,000.00	-19,000.00	10,000.00	-10,000.00	
135	MAILBOX SUPPORT TYPE 1S	EACH			-28.75 %			-50.00 %		-33.75 %
	9.0000		400.0000	285.0000		200.0000		265.0000		
			3,600.00	2,565.00	-1,035.00	1,800.00	-1,800.00	2,385.00	-1,215.00	
136	MAILBOX SUPPORT TYPE 2	EACH			-10.00 %			0.00 %		24.00 %
	9.0000		500.0000	450.0000		500.0000		620.0000		
			4,500.00	4,050.00	-450.00	4,500.00	0.00	5,580.00	1,080.00	
137	UTILITY CONFLICTS	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
138	CONNECT TO EXISTING MANHOLE	EACH			100.00 %			0.00 %		150.00 %
	1.0000		1,000.0000	2,000.0000		1,000.0000		2,500.0000		
			1,000.00	2,000.00	1,000.00	1,000.00	0.00	2,500.00	1,500.00	
CONTRACT TOTAL			\$4,318,914.05	\$3,988,569.75	-7.65%	\$4,341,857.25	0.53%	\$4,354,613.93	0.83%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/20/2009

*** BID CHECK REPORT ***

TIME: 07:39

PS&E JOB NO : 08C521 REVISION NO :
 CONTRACT NO : 007679 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL0820
 HWY : SR 160
 TITLE : SR 160
 SR 16 TO LONG LAKE ROAD VIC.
 08C521
 PROJECT :
 COUNTY(S) : KITSAP

BIDS OPENED ON : Feb 25 2009
 AWARDED ON : Mar 2 2009

----- 13TH BIDDER -----	----- 14TH BIDDER -----	----- 15TH BIDDER -----
RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	WOODWORTH & COMPANY, INC. 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000	GRANITE NORTHWEST, INC. DBA 7717 NEW MARKET ST SW TUMWATER WA 985017228 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		13TH BIDDER		14TH BIDDER		15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
BASE TOTAL			\$4,318,914.05	-7.65%	\$3,988,569.75	-7.65%	\$4,341,857.25	0.53%	\$4,354,613.93	0.83%