

WASHINGTON STATE FERRIES
 VASHON FERRY TERMINAL
 TIE UP CABLE REPAIR
 AND CONTAINER RELOCATION
 D83867 10/2141L
 Bid Date: 08/13/2009

ITEM NO.	DESCRIPTION	QUAN	UNIT	Eng Est		Manson		American	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	Mobilization	1	LS	\$ 3,000.00	\$ 3,000.00	3,850.00	\$ 3,850.00	7,200.00	\$ 7,200.00
2	Materials	1	LS	\$ 2,500.00	\$ 2,500.00	911.00	\$ 911.00	1,100.00	\$ 1,100.00
3	Crew Hour	32	HOUR	\$ 76.00	\$ 2,432.00	75.00	\$ 2,400.00	95.00	\$ 3,040.00
4	Derrick Barge	8	HOUR	\$ 450.00	\$ 3,600.00	325.00	\$ 2,600.00	330.00	\$ 2,640.00
5	SPCC PLAN	1	LS	\$ 250.00	\$ 250.00	500.00	\$ 500.00	700.00	\$ 700.00
CONTRACT TOTAL					\$ 11,782.00		10,261.00		14,680.00
PERCENTAGE DIFFERENCE							-12.91%		24.60%
Available to the site							8/24/2009		8/20/2009

No Bids Received
 General Construction
 Mowat Construction
 Global Diving & Salvage
 Associated Underwater Services
 IMCO General Construction

