

WASHINGTON STATE FERRIES
 Seattle Ferry Terminal
 Passenger Only Ferry Dock Modifications
 Contract: 10/2145L
 Bid Date: 09/25/2009
 Award Date: 09/25/2009
 Execution Date: 9/29/2009

ITEM NO.	DESCRIPTION	QUAN	UNIT	UNIT PRICE	Eng Est		Low Bidder	
					AMOUNT	UNIT PRICE	Manson Construction	AMOUNT
1	Mobilization	1	LS	3,000.00	3,000.00	4,000.00	4,000.00	
2	Remove Existing Horizc	1	LS	500.00	500.00	2,500.00	2,500.00	
3	Steel Plates	0.65	TON	5,000.00	3,250.00	10,000.00	6,500.00	
4	Fenders	2	EA	3,000.00	6,000.00	4,000.00	8,000.00	
5	UHMW	1	LS	1,000.00	1,000.00	2,000.00	2,000.00	
6	Threaded Weld Studs	20	EA	20.00	400.00	100.00	2,000.00	
7	SPCC Plan	1	LS	300.00	300.00	100.00	100.00	
CONTRACT TOTAL					14,450.00		25,100.00	
PERCENTAGE DIFFERENCE							73.70%	
Available to the site								12/14/2009
Bidders								
Manson Construction								
American Construction								
General Construction								
No Bid								
ACC Hurlen								
Mowat								
Associated Underwater Services								

American Construction		General Construction	
UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2,500.00	2,500.00	5,000.00	5,000.00
7,200.00	7,200.00	5,000.00	5,000.00
5,700.00	3,705.00	10,000.00	6,500.00
4,200.00	8,400.00	6,000.00	12,000.00
700.00	700.00	800.00	800.00
100.00	2,000.00	200.00	4,000.00
600.00	600.00	500.00	500.00
	25,105.00		33,800.00
	73.74%		133.91%
	12/4/2009		12/4/2009