

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	5TH BIDDER	-----
	GRANITE CONSTRUCTION COMPANY			SCARSELLA BROS., INC.			QUIGG BROS., INC.	
	3200 113TH AVE SW			8404 S 196TH ST			819 W STATE ST	
				KENT WA 98031-1884			98520-5934	
	OLYMPIA WA 985129160			SEATTLE WA 981680697			ABERDEEN WA 985200281	
	CONTRACTOR NUMBER : 100102			CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 680000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION	L.S.			-7.09 %			-0.71 %	
			141,000.00	131,000.00	-10,000.00	140,000.00	-1,000.00	140,000.00	-1,000.00
2	CLEARING AND GRUBBING								
	1.1000	ACRE	15,000.0000	14,900.0000	-0.67 %	15,000.0000	0.00 %	20,000.0000	33.33 %
			16,500.00	16,390.00	-110.00	16,500.00	0.00	22,000.00	5,500.00
GRADING									
3	ROADWAY EXCAVATION INCL. HAUL								
	380.0000	C.Y.	50.0000	35.0000	-30.00 %	20.4000	-59.20 %	30.0000	-40.00 %
			19,000.00	13,300.00	-5,700.00	7,752.00	-11,248.00	11,400.00	-7,600.00
4	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL								
	1740.0000	C.Y.	25.0000	5.0000	-80.00 %	20.4000	-18.40 %	15.0000	-40.00 %
			43,500.00	8,700.00	-34,800.00	35,496.00	-8,004.00	26,100.00	-17,400.00
5	GRAVEL BORROW INCL. HAUL								
	2050.0000	TON	25.0000	24.0000	-4.00 %	17.6000	-29.60 %	22.0000	-12.00 %
			51,250.00	49,200.00	-2,050.00	36,080.00	-15,170.00	45,100.00	-6,150.00
DRAINAGE									
6	CHANNEL EXCAVATION INCL. HAUL								
	100.0000	C.Y.	45.0000	28.0000	-37.78 %	20.4000	-54.67 %	25.0000	-44.44 %
			4,500.00	2,800.00	-1,700.00	2,040.00	-2,460.00	2,500.00	-2,000.00
7	STREAMBED SEDIMENT								
	794.0000	TON	35.0000	29.0000	-17.14 %	51.2500	46.43 %	35.0000	0.00 %
			27,790.00	23,026.00	-4,764.00	40,692.50	12,902.50	27,790.00	0.00
8	STREAMBED COBBLES 4 IN.								
	14.0000	TON	45.0000	66.0000	46.67 %	51.2500	13.89 %	80.0000	77.78 %
			630.00	924.00	294.00	717.50	87.50	1,120.00	490.00
9	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. BDS	L.S.			-29.18 %		-21.21 %		-27.27 %
			330,000.00	233,696.60	-96,303.40	260,000.00	-70,000.00	240,000.00	-90,000.00

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

HWY	: SR 121	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 5TH BIDDER -----
TITLE	: SR 121 BLOOMS DITCH REMOVE FISH BARRIERS 14C515	GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
DRAINAGE											
10	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. BDN	L.S.			20.00 %			25.00 %		30.00 %	
			100,000.00	120,000.00	20,000.00	125,000.00	25,000.00	130,000.00	30,000.00		
STRUCTURE											
11	STRUCTURE EXCAVATION CLASS A INCL. HAUL 1060.0000	C.Y.	25.0000	35.0000	40.00 %	20.4000	-18.40 %	15.0000	-40.00 %		
			26,500.00	37,100.00	10,600.00	21,624.00	-4,876.00	15,900.00	-10,600.00		
12	SHORING OR EXTRA EXCAVATION CL. A BOX CULVERT BDS	L.S.			-28.57 %			42.86 %		42.86 %	
			28,000.00	20,000.00	-8,000.00	40,000.00	12,000.00	40,000.00	12,000.00		
13	SHORING OR EXTRA EXCAVATION CL. A BOX CULVERT BDN	L.S.			-46.00 %			50.00 %		50.00 %	
			10,000.00	5,400.00	-4,600.00	15,000.00	5,000.00	15,000.00	5,000.00		
14	GRAVEL BACKFILL FOR WALL 100.0000	C.Y.	60.0000	65.0000	8.33 %	35.0000	-41.67 %	75.0000	25.00 %		
			6,000.00	6,500.00	500.00	3,500.00	-2,500.00	7,500.00	1,500.00		
15	BRIDGE RAILING TYPE FALL PROTECTION 133.0000	L.F.	75.0000	120.0000	60.00 %	175.0000	133.33 %	120.0000	60.00 %		
			9,975.00	15,960.00	5,985.00	23,275.00	13,300.00	15,960.00	5,985.00		
16	CULVERT BEDDING MATERIAL 54.0000	C.Y.	30.0000	160.0000	433.33 %	50.0000	66.67 %	125.0000	316.67 %		
			1,620.00	8,640.00	7,020.00	2,700.00	1,080.00	6,750.00	5,130.00		
17	TEMPORARY DEWATERING SYSTEM	L.S.			-57.67 %			-33.33 %		0.00 %	
			60,000.00	25,400.00	-34,600.00	40,000.00	-20,000.00	60,000.00	0.00		
SURFACING											
18	PERMEABLE BALLAST 2440.0000	TON	25.0000	40.0000	60.00 %	20.0000	-20.00 %	27.0000	8.00 %		
			61,000.00	97,600.00	36,600.00	48,800.00	-12,200.00	65,880.00	4,880.00		

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 5TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
SURFACING										
19	CRUSHED SURFACING BASE COURSE 8330.0000	TON	25.0000 208,250.00	19.0000 158,270.00	-24.00 % -49,980.00	16.0000 133,280.00	-36.00 % -74,970.00	18.0000 149,940.00	-28.00 % -58,310.00	
HOT MIX ASPHALT										
20	PLANING BITUMINOUS PAVEMENT 26.0000	S.Y.	200.0000 5,200.00	45.0000 1,170.00	-77.50 % -4,030.00	30.0000 780.00	-85.00 % -4,420.00	150.0000 3,900.00	-25.00 % -1,300.00	
21	HMA CL. 1/2 IN. PG 64-22 1684.0000	TON	90.0000 151,560.00	75.0000 126,300.00	-16.67 % -25,260.00	70.0000 117,880.00	-22.22 % -33,680.00	68.0000 114,512.00	-24.44 % -37,048.00	
22	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
23	COMPACTION PRICE ADJUSTMENT CALC				0.00 %		0.00 %		0.00 %	
			3,020.00	3,020.00		3,020.00		3,020.00		
24	ASPHALT COST PRICE ADJUSTMENT CALC				0.00 %		0.00 %		0.00 %	
			1,414.00	1,414.00		1,414.00		1,414.00		
25	CYCLIC DENSITY PRICE ADJUSTMENT CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
EROSION CONTROL AND ROADSIDE PLANTING										
26	ESC LEAD 10.0000	DAY	100.0000 1,000.00	200.0000 2,000.00	100.00 % 1,000.00	250.0000 2,500.00	150.00 % 1,500.00	150.0000 1,500.00	50.00 % 500.00	
27	EROSION CONTROL AND WATER POLLUTION PREVENTION L.S.				-36.36 %		-36.36 %		-63.64 %	
			55,000.00	35,000.00	-20,000.00	35,000.00	-20,000.00	20,000.00	-35,000.00	

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 5TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND ROADSIDE PLANTING									
28	TEMPORARY STREAM DIVERSION	L.S.							
			90,000.00	18,000.00	-80.00 %	35,000.00	-55,000.00	-61.11 %	0.00 %
29	SEEDING AND FERTILIZING BY HAND	S.Y.							
	2100.0000		1.0000	1.2000	20.00 %	1.0000	0.00 %	0.00 %	0.00 %
			2,100.00	2,520.00	420.00	2,100.00	0.00	0.00	0.00
30	FINE COMPOST	ACRE							
	0.9000		15,143.0000	20,000.0000	32.07 %	17,477.0000	15.41 %	32.07 %	32.07 %
			13,628.70	18,000.00	4,371.30	15,729.30	2,100.60	18,000.00	4,371.30
31	BARK OR WOOD CHIP MULCH	ACRE							
	0.5000		14,105.0000	21,000.0000	48.88 %	18,135.0000	28.57 %	20,000.0000	41.79 %
			7,052.50	10,500.00	3,447.50	9,067.50	2,015.00	10,000.00	2,947.50
32	HIGH VISIBILITY FENCE	L.F.							
	1970.0000		5.0000	4.0000	-20.00 %	3.0900	-38.20 %	3.0000	-40.00 %
			9,850.00	7,880.00	-1,970.00	6,087.30	-3,762.70	5,910.00	-3,940.00
TRAFFIC									
33	BEAM GUARDRAIL TYPE 31	L.F.							
	987.5000		24.0000	28.0000	16.67 %	28.0000	16.67 %	30.0000	25.00 %
			23,700.00	27,650.00	3,950.00	27,650.00	3,950.00	29,625.00	5,925.00
34	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH							
	4.0000		2,500.0000	2,700.0000	8.00 %	2,850.0000	14.00 %	3,000.0000	20.00 %
			10,000.00	10,800.00	800.00	11,400.00	1,400.00	12,000.00	2,000.00
35	BEAM GUARDRAIL PLACEMENT - 25' SPAN	EACH							
	2.0000		4,000.0000	830.0000	-79.25 %	745.0000	-81.38 %	1,000.0000	-75.00 %
			8,000.00	1,660.00	-6,340.00	1,490.00	-6,510.00	2,000.00	-6,000.00
36	PAINT LINE	L.F.							
	5640.0000		0.4000	0.5000	25.00 %	0.3800	-5.00 %	0.5000	25.00 %
			2,256.00	2,820.00	564.00	2,143.20	-112.80	2,820.00	564.00
37	RECESSED PAVEMENT MARKER	HUND							
	0.2500		9,000.0000	5,800.0000	-35.56 %	11,500.0000	27.78 %	15,000.0000	66.67 %
			2,250.00	1,450.00	-800.00	2,875.00	625.00	3,750.00	1,500.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/26/2016

*** BID CHECK REPORT ***

TIME: 15:00

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- LOW BIDDER ----- 2ND BIDDER ----- 5TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY SCARSELLA BROS., INC. QUIGG BROS., INC.
 3200 113TH AVE SW 8404 S 196TH ST 819 W STATE ST
 OLYMPIA WA 985129160 KENT WA 98031-1884 98520-5934
 SEATTLE WA 981680697 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
48	MINOR CHANGE	CALC	-3.00	0.00 %	-3.00	0.00 %	-3.00	0.00 %	
49	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-3.00	0.00 %	-3.00	0.00 %	-3.00	0.00 %	
50	SPCC PLAN	L.S.	3,000.00	-83.33 %	500.00	-16.67 %	2,500.00	-66.67 %	
CONTRACT TOTAL			\$1,693,013.20	-17.66%	\$1,394,000.00	-16.19%	\$1,418,938.10	-11.56%	\$1,497,368.00
BASE TOTAL			\$1,693,013.20	-17.66%	\$1,394,000.00	-16.19%	\$1,418,938.10	-11.56%	\$1,497,368.00

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
NORTHWEST CASCADE, INC. 10412 JOHN BANANOLA WAY E 98374-9333 PUYALLUP WA 983730399 CONTRACTOR NUMBER : 139100	ANDERSON ENVIRONMENTAL 705 COLORADO ST KELSO WA 986265506 CONTRACTOR NUMBER : 100470	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-11.35 %			13.19 %		-14.89 %
			141,000.00	125,000.00		159,595.00	18,595.00		120,000.00	-21,000.00
2	CLEARING AND GRUBBING									
	1.1000	ACRE	15,000.0000	27,000.0000	80.00 %	19,648.0000	30.99 %		28,000.0000	86.67 %
			16,500.00	29,700.00	13,200.00	21,612.80	5,112.80		30,800.00	14,300.00
GRADING										
3	ROADWAY EXCAVATION INCL. HAUL									
	380.0000	C.Y.	50.0000	50.0000	0.00 %	33.0000	-34.00 %		35.0000	-30.00 %
			19,000.00	19,000.00	0.00	12,540.00	-6,460.00		13,300.00	-5,700.00
4	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL									
	1740.0000	C.Y.	25.0000	39.0000	56.00 %	30.0000	20.00 %		37.0000	48.00 %
			43,500.00	67,860.00	24,360.00	52,200.00	8,700.00		64,380.00	20,880.00
5	GRAVEL BORROW INCL. HAUL									
	2050.0000	TON	25.0000	24.0000	-4.00 %	33.0000	32.00 %		33.0000	32.00 %
			51,250.00	49,200.00	-2,050.00	67,650.00	16,400.00		67,650.00	16,400.00
DRAINAGE										
6	CHANNEL EXCAVATION INCL. HAUL									
	100.0000	C.Y.	45.0000	125.0000	177.78 %	69.0000	53.33 %		65.0000	44.44 %
			4,500.00	12,500.00	8,000.00	6,900.00	2,400.00		6,500.00	2,000.00
7	STREAMBED SEDIMENT									
	794.0000	TON	35.0000	34.0000	-2.86 %	52.0000	48.57 %		55.0000	57.14 %
			27,790.00	26,996.00	-794.00	41,288.00	13,498.00		43,670.00	15,880.00
8	STREAMBED COBBLES 4 IN.									
	14.0000	TON	45.0000	73.0000	62.22 %	112.0000	148.89 %		60.0000	33.33 %
			630.00	1,022.00	392.00	1,568.00	938.00		840.00	210.00
9	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. BDS	L.S.			-33.33 %		-33.08 %			-24.24 %
			330,000.00	220,000.00	-110,000.00	220,823.00	-109,177.00		250,000.00	-80,000.00

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
NORTHWEST CASCADE, INC. 10412 JOHN BANANOLA WAY E 98374-9333 PUYALLUP WA 983730399 CONTRACTOR NUMBER : 139100	ANDERSON ENVIRONMENTAL 705 COLORADO ST KELSO WA 986265506 CONTRACTOR NUMBER : 100470	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
10	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. BDN	L.S.			10.00 %			5.11 %		30.00 %
			100,000.00	110,000.00	10,000.00	105,113.00	5,113.00	130,000.00	30,000.00	
STRUCTURE										
11	STRUCTURE EXCAVATION CLASS A INCL. HAUL	C.Y.	25.0000	45.0000	80.00 %	37.0000	48.00 %	33.0000	32.00 %	
	1060.0000		26,500.00	47,700.00	21,200.00	39,220.00	12,720.00	34,980.00	8,480.00	
12	SHORING OR EXTRA EXCAVATION CL. A BOX CULVERT BDS	L.S.			-25.00 %			1.87 %		-71.43 %
			28,000.00	21,000.00	-7,000.00	28,523.00	523.00	8,000.00	-20,000.00	
13	SHORING OR EXTRA EXCAVATION CL. A BOX CULVERT BDN	L.S.			110.00 %			7.63 %		-50.00 %
			10,000.00	21,000.00	11,000.00	10,763.00	763.00	5,000.00	-5,000.00	
14	GRAVEL BACKFILL FOR WALL	C.Y.	60.0000	70.0000	16.67 %	65.0000	8.33 %	74.0000	23.33 %	
	100.0000		6,000.00	7,000.00	1,000.00	6,500.00	500.00	7,400.00	1,400.00	
15	BRIDGE RAILING TYPE FALL PROTECTION	L.F.	75.0000	135.0000	80.00 %	91.0000	21.33 %	135.0000	80.00 %	
	133.0000		9,975.00	17,955.00	7,980.00	12,103.00	2,128.00	17,955.00	7,980.00	
16	CULVERT BEDDING MATERIAL	C.Y.	30.0000	115.0000	283.33 %	200.0000	566.67 %	75.0000	150.00 %	
	54.0000		1,620.00	6,210.00	4,590.00	10,800.00	9,180.00	4,050.00	2,430.00	
17	TEMPORARY DEWATERING SYSTEM	L.S.			-0.83 %			-59.40 %		-25.00 %
			60,000.00	59,500.00	-500.00	24,360.00	-35,640.00	45,000.00	-15,000.00	
SURFACING										
18	PERMEABLE BALLAST	TON	25.0000	35.0000	40.00 %	28.0000	12.00 %	27.0000	8.00 %	
	2440.0000		61,000.00	85,400.00	24,400.00	68,320.00	7,320.00	65,880.00	4,880.00	

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
NORTHWEST CASCADE, INC. 10412 JOHN BANANOLA WAY E 98374-9333 PUYALLUP WA 983730399 CONTRACTOR NUMBER : 139100	ANDERSON ENVIRONMENTAL 705 COLORADO ST KELSO WA 986265506 CONTRACTOR NUMBER : 100470	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
19	CRUSHED SURFACING BASE COURSE 8330.0000	TON	25.0000 208,250.00	18.0000 149,940.00	-28.00 % -58,310.00	22.0000 183,260.00	-12.00 % -24,990.00	25.0000 208,250.00	0.00 % 0.00	
HOT MIX ASPHALT										
20	PLANING BITUMINOUS PAVEMENT 26.0000	S.Y.	200.0000 5,200.00	135.0000 3,510.00	-32.50 % -1,690.00	170.0000 4,420.00	-15.00 % -780.00	68.0000 1,768.00	-66.00 % -3,432.00	
21	HMA CL. 1/2 IN. PG 64-22 1684.0000	TON	90.0000 151,560.00	73.0000 122,932.00	-18.89 % -28,628.00	108.0000 181,872.00	20.00 % 30,312.00	77.0000 129,668.00	-14.44 % -21,892.00	
22	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
23	COMPACTION PRICE ADJUSTMENT CALC				0.00 %		0.00 %		0.00 %	
			3,020.00	3,020.00		3,020.00		3,020.00		
24	ASPHALT COST PRICE ADJUSTMENT CALC				0.00 %		0.00 %		0.00 %	
			1,414.00	1,414.00		1,414.00		1,414.00		
25	CYCLIC DENSITY PRICE ADJUSTMENT CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
EROSION CONTROL AND ROADSIDE PLANTING										
26	ESC LEAD 10.0000	DAY	100.0000 1,000.00	275.0000 2,750.00	175.00 % 1,750.00	844.0000 8,440.00	744.00 % 7,440.00	150.0000 1,500.00	50.00 % 500.00	
27	EROSION CONTROL AND WATER POLLUTION PREVENTION L.S.				-62.73 %		-64.40 %		-61.82 %	
			55,000.00	20,500.00	-34,500.00	19,582.00	-35,418.00	21,000.00	-34,000.00	

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 NORTHWEST CASCADE, INC. ANDERSON ENVIRONMENTAL ROGNLIN'S, INC.
 10412 JOHN BANANOLA WAY E 705 COLORADO ST 321 W STATE ST
 98374-9333 98520-6143
 PUYALLUP WA 983730399 KELSO WA 986265506 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 139100 CONTRACTOR NUMBER : 100470 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
28	TEMPORARY STREAM DIVERSION	L.S.			138.89 %			-69.35 %		44.44 %
			90,000.00	215,000.00	125,000.00	27,585.00	-62,415.00	130,000.00	40,000.00	
29	SEEDING AND FERTILIZING BY HAND	S.Y.			-25.00 %			0.00 %		20.00 %
	2100.0000		1.0000	0.7500	-25.00 %	1.0000	0.00 %	1.2000	20.00 %	
			2,100.00	1,575.00	-525.00	2,100.00	0.00	2,520.00	420.00	
30	FINE COMPOST	ACRE			-9.46 %			40.57 %		38.68 %
	0.9000		15,143.0000	13,710.0000	-9.46 %	21,287.0000	40.57 %	21,000.0000	38.68 %	
			13,628.70	12,339.00	-1,289.70	19,158.30	5,529.60	18,900.00	5,271.30	
31	BARK OR WOOD CHIP MULCH	ACRE			37.89 %			56.60 %		54.84 %
	0.5000		14,105.0000	19,450.0000	37.89 %	22,088.4000	56.60 %	21,840.0000	54.84 %	
			7,052.50	9,725.00	2,672.50	11,044.20	3,991.70	10,920.00	3,867.50	
32	HIGH VISIBILITY FENCE	L.F.			-60.00 %			-60.00 %		-26.00 %
	1970.0000		5.0000	2.0000	-60.00 %	2.0000	-60.00 %	3.7000	-26.00 %	
			9,850.00	3,940.00	-5,910.00	3,940.00	-5,910.00	7,289.00	-2,561.00	
TRAFFIC										
33	BEAM GUARDRAIL TYPE 31	L.F.			16.67 %			12.50 %		58.33 %
	987.5000		24.0000	28.0000	16.67 %	27.0000	12.50 %	38.0000	58.33 %	
			23,700.00	27,650.00	3,950.00	26,662.50	2,962.50	37,525.00	13,825.00	
34	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH			8.00 %			24.24 %		44.00 %
	4.0000		2,500.0000	2,700.0000	8.00 %	3,106.0000	24.24 %	3,600.0000	44.00 %	
			10,000.00	10,800.00	800.00	12,424.00	2,424.00	14,400.00	4,400.00	
35	BEAM GUARDRAIL PLACEMENT - 25' SPAN	EACH			-79.50 %			-23.13 %		-70.00 %
	2.0000		4,000.0000	820.0000	-79.50 %	3,075.0000	-23.13 %	1,200.0000	-70.00 %	
			8,000.00	1,640.00	-6,360.00	6,150.00	-1,850.00	2,400.00	-5,600.00	
36	PAINT LINE	L.F.			0.00 %			-100.00 %		200.00 %
	5640.0000		0.4000	0.4000	0.00 %	0.0000	-100.00 %	1.2000	200.00 %	
			2,256.00	2,256.00	0.00	0.00	-2,256.00	6,768.00	4,512.00	
37	RECESSED PAVEMENT MARKER	HUND			44.44 %			55.63 %		100.00 %
	0.2500		9,000.0000	13,000.0000	44.44 %	14,007.0000	55.63 %	18,000.0000	100.00 %	
			2,250.00	3,250.00	1,000.00	3,501.75	1,251.75	4,500.00	2,250.00	

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
NORTHWEST CASCADE, INC. 10412 JOHN BANANOLA WAY E 98374-9333 PUYALLUP WA 983730399 CONTRACTOR NUMBER : 139100	ANDERSON ENVIRONMENTAL 705 COLORADO ST KELSO WA 986265506 CONTRACTOR NUMBER : 100470	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
38	PERMANENT SIGNING	L.S.			-18.60 %			574.63 %		248.84 %
			4,300.00	3,500.00	-800.00	29,009.00	24,709.00	15,000.00	10,700.00	
39	TEMPORARY PAVEMENT MARKING-SHORT DURATION 1880.0000	L.F.	1.5000	0.1000	-93.33 %	0.0000	-100.00 %	3.6000	140.00 %	
			2,820.00	188.00	-2,632.00	0.00	-2,820.00	6,768.00	3,948.00	
40	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-6.91 %			59.84 %		19.96 %
			104,200.00	97,000.00	-7,200.00	166,549.00	62,349.00	125,000.00	20,800.00	
41	BOX CULVERT GUARDRAIL STEEL POST TYPE 31 9.0000	EACH	1,350.0000	415.0000	-69.26 %	1,614.0000	19.56 %	1,000.0000	-25.93 %	
			12,150.00	3,735.00	-8,415.00	14,526.00	2,376.00	9,000.00	-3,150.00	
OTHER ITEMS										
42	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			51.78 %		0.00 %
			5,000.00	5,000.00	0.00	7,589.00	2,589.00	5,000.00	0.00	
43	STRUCTURE SURVEYING	L.S.			-14.00 %			21.80 %		45.00 %
			10,000.00	8,600.00	-1,400.00	12,180.00	2,180.00	14,500.00	4,500.00	
44	ROADWAY SURVEYING	L.S.			20.00 %			46.16 %		230.00 %
			10,000.00	12,000.00	2,000.00	14,616.00	4,616.00	33,000.00	23,000.00	
45	FORCE ACCOUNT PLACING ADDITIONAL STREAMBED SEDIMENT	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
46	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
47	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/26/2016

* * * BID CHECK REPORT * * *

TIME: 15:00

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 NORTHWEST CASCADE, INC. ANDERSON ENVIRONMENTAL ROGNLIN'S, INC.
 10412 JOHN BANANOLA WAY E 705 COLORADO ST 321 W STATE ST
 98374-9333 98520-6143
 PUYALLUP WA 983730399 KELSO WA 986265506 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 139100 CONTRACTOR NUMBER : 100470 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
48	MINOR CHANGE	CALC	-3.00	0.00 %	-3.00	0.00 %	-3.00	0.00 %	-3.00	0.00 %
49	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-3.00	0.00 %	-3.00	0.00 %	-3.00	0.00 %	-3.00	0.00 %
50	SPCC PLAN	L.S.	3,000.00	-83.33 %	500.00	-41.70 %	1,749.00	-50.00 %	1,500.00	-1,500.00
CONTRACT TOTAL			\$1,693,013.20	-1.96%	\$1,659,804.00	-1.91%	\$1,660,667.55	-1.91%	\$1,737,012.00	2.60%
BASE TOTAL			\$1,693,013.20	-1.96%	\$1,659,804.00	-1.91%	\$1,660,667.55	-1.91%	\$1,737,012.00	2.60%

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- 10TH BIDDER ----- ----- 3RD BIDDER ----- ----- 4TH BIDDER -----
 WHH NISQUALLY FEDERAL SERVICE: M.J. HUGHES CONSTRUCTION, INC. THOMPSON BROS. EXCAVATING, INC
 950 PACIFIC AVE SUITE 620 11510 NE 87TH AVE 18211 NE 4TH PLAIN ROAD
 TACOMA WA 984024431 VANCOUVER WA 986621345 VANCOUVER WA 986829676
 CONTRACTOR NUMBER : 100937 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100368

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		10TH BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.		28.37 %		-7.80 %		-34.06 %		
			141,000.00	40,000.00	181,000.00	130,000.00	92,969.50	-48,030.50		
2	CLEARING AND GRUBBING									
	1.1000	ACRE	15,000.0000	300.00 %	60,000.0000	25,000.0000	8,500.0000	-43.33 %		
			16,500.00	49,500.00	66,000.00	27,500.00	9,350.00	-7,150.00		
GRADING										
3	ROADWAY EXCAVATION INCL. HAUL									
	380.0000	C.Y.	50.0000	-42.00 %	29.0000	25.0000	18.0000	-64.00 %		
			19,000.00	-7,980.00	11,020.00	9,500.00	6,840.00	-12,160.00		
4	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL									
	1740.0000	C.Y.	25.0000	16.00 %	29.0000	25.0000	20.0000	-20.00 %		
			43,500.00	6,960.00	50,460.00	43,500.00	34,800.00	-8,700.00		
5	GRAVEL BORROW INCL. HAUL									
	2050.0000	TON	25.0000	4.00 %	26.0000	20.0000	20.0000	-20.00 %		
			51,250.00	2,050.00	53,300.00	41,000.00	41,000.00	-10,250.00		
DRAINAGE										
6	CHANNEL EXCAVATION INCL. HAUL									
	100.0000	C.Y.	45.0000	-15.56 %	38.0000	25.0000	25.0000	-44.44 %		
			4,500.00	-700.00	3,800.00	2,500.00	2,500.00	-2,000.00		
7	STREAMBED SEDIMENT									
	794.0000	TON	35.0000	-34.29 %	23.0000	40.0000	60.0000	71.43 %		
			27,790.00	-9,528.00	18,262.00	31,760.00	47,640.00	19,850.00		
8	STREAMBED COBBLES 4 IN.									
	14.0000	TON	45.0000	-48.89 %	23.0000	55.0000	70.0000	55.56 %		
			630.00	-308.00	322.00	770.00	980.00	350.00		
9	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. BDS	L.S.		-9.70 %				-24.24 %		
			330,000.00	-32,000.00	298,000.00	250,000.00	250,000.00	-80,000.00		

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- 10TH BIDDER ----- ----- 3RD BIDDER ----- ----- 4TH BIDDER -----
 HWY : SR 121
 TITLE : SR 121 WHH NISQUALLY FEDERAL SERVICE: M.J. HUGHES CONSTRUCTION, INC. THOMPSON BROS. EXCAVATING, INC
 BLOOMS DITCH 950 PACIFIC AVE SUITE 620 11510 NE 87TH AVE 18211 NE 4TH PLAIN ROAD
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004) TACOMA WA 984024431 VANCOUVER WA 986621345 VANCOUVER WA 986829676
 COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100937 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100368

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
10	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. BDN									
		L.S.			98.00 %			30.00 %		80.00 %
			100,000.00	198,000.00	98,000.00	130,000.00	30,000.00	180,000.00	80,000.00	
STRUCTURE										
11	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	1060.0000	C.Y.	25.0000	20.0000	-20.00 %	25.0000	0.00 %	19.0000	-24.00 %	
			26,500.00	21,200.00	-5,300.00	26,500.00	0.00	20,140.00	-6,360.00	
12	SHORING OR EXTRA EXCAVATION CL. A BOX CULVERT BDS									
		L.S.			78.57 %			-28.57 %		3.57 %
			28,000.00	50,000.00	22,000.00	20,000.00	-8,000.00	29,000.00	1,000.00	
13	SHORING OR EXTRA EXCAVATION CL. A BOX CULVERT BDN									
		L.S.			0.00 %			0.00 %		120.00 %
			10,000.00	10,000.00	0.00	10,000.00	0.00	22,000.00	12,000.00	
14	GRAVEL BACKFILL FOR WALL									
	100.0000	C.Y.	60.0000	23.0000	-61.67 %	45.0000	-25.00 %	75.0000	25.00 %	
			6,000.00	2,300.00	-3,700.00	4,500.00	-1,500.00	7,500.00	1,500.00	
15	BRIDGE RAILING TYPE FALL PROTECTION									
	133.0000	L.F.	75.0000	180.0000	140.00 %	250.0000	233.33 %	120.0000	60.00 %	
			9,975.00	23,940.00	13,965.00	33,250.00	23,275.00	15,960.00	5,985.00	
16	CULVERT BEDDING MATERIAL									
	54.0000	C.Y.	30.0000	23.0000	-23.33 %	45.0000	50.00 %	70.0000	133.33 %	
			1,620.00	1,242.00	-378.00	2,430.00	810.00	3,780.00	2,160.00	
17	TEMPORARY DEWATERING SYSTEM									
		L.S.			-8.33 %			-50.00 %		16.67 %
			60,000.00	55,000.00	-5,000.00	30,000.00	-30,000.00	70,000.00	10,000.00	
SURFACING										
18	PERMEABLE BALLAST									
	2440.0000	TON	25.0000	26.5000	6.00 %	22.5000	-10.00 %	23.0000	-8.00 %	
			61,000.00	64,660.00	3,660.00	54,900.00	-6,100.00	56,120.00	-4,880.00	

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- 10TH BIDDER ----- ----- 3RD BIDDER ----- ----- 4TH BIDDER -----
 WHH NISQUALLY FEDERAL SERVICE: M.J. HUGHES CONSTRUCTION, INC. THOMPSON BROS. EXCAVATING, INC
 950 PACIFIC AVE SUITE 620 11510 NE 87TH AVE 18211 NE 4TH PLAIN ROAD
 TACOMA WA 984024431 VANCOUVER WA 986621345 VANCOUVER WA 986829676
 CONTRACTOR NUMBER : 100937 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100368

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
19	CRUSHED SURFACING BASE COURSE									
	8330.0000	TON	25.0000	23.2000	-7.20 %	22.0000	-12.00 %	21.0000	-16.00 %	
			208,250.00	193,256.00	-14,994.00	183,260.00	-24,990.00	174,930.00	-33,320.00	
HOT MIX ASPHALT										
20	PLANING BITUMINOUS PAVEMENT									
	26.0000	S.Y.	200.0000	155.0000	-22.50 %	75.0000	-62.50 %	200.0000	0.00 %	
			5,200.00	4,030.00	-1,170.00	1,950.00	-3,250.00	5,200.00	0.00	
21	HMA CL. 1/2 IN. PG 64-22									
	1684.0000	TON	90.0000	75.0000	-16.67 %	72.5000	-19.44 %	68.0000	-24.44 %	
			151,560.00	126,300.00	-25,260.00	122,090.00	-29,470.00	114,512.00	-37,048.00	
22	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
23	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			3,020.00	3,020.00		3,020.00		3,020.00		
24	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			1,414.00	1,414.00		1,414.00		1,414.00		
25	CYCLIC DENSITY PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
EROSION CONTROL AND ROADSIDE PLANTING										
26	ESC LEAD									
	10.0000	DAY	100.0000	1.0000	-99.00 %	100.0000	0.00 %	50.0000	-50.00 %	
			1,000.00	10.00	-990.00	1,000.00	0.00	500.00	-500.00	
27	EROSION CONTROL AND WATER POLLUTION PREVENTION									
		L.S.			-36.36 %		-96.36 %		-90.91 %	
			55,000.00	35,000.00	-20,000.00	2,000.00	-53,000.00	5,000.00	-50,000.00	

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- 10TH BIDDER ----- ----- 3RD BIDDER ----- ----- 4TH BIDDER -----
 WHH NISQUALLY FEDERAL SERVICE: M.J. HUGHES CONSTRUCTION, INC. THOMPSON BROS. EXCAVATING, INC
 950 PACIFIC AVE SUITE 620 11510 NE 87TH AVE 18211 NE 4TH PLAIN ROAD
 TACOMA WA 984024431 VANCOUVER WA 986621345 VANCOUVER WA 986829676
 CONTRACTOR NUMBER : 100937 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100368

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING													
28	TEMPORARY STREAM DIVERSION	L.S.			6.67 %			-61.11 %					
			90,000.00	96,000.00	6,000.00	35,000.00	-55,000.00	40,000.00	-50,000.00				
29	SEEDING AND FERTILIZING BY HAND	S.Y.			-33.00 %			0.00 %					
	2100.0000		1.0000	0.6700	-693.00	1.0000	0.00	0.7500	-525.00				
			2,100.00	1,407.00		2,100.00		1,575.00					
30	FINE COMPOST	ACRE			-7.55 %			-0.94 %					
	0.9000		15,143.0000	14,000.0000	-1,028.70	15,000.0000	-128.70	15,000.0000	-128.70				
			13,628.70	12,600.00		13,500.00		13,500.00					
31	BARK OR WOOD CHIP MULCH	ACRE			41.79 %			48.88 %					
	0.5000		14,105.0000	20,000.0000	2,947.50	21,000.0000	3,447.50	20,000.0000	2,947.50				
			7,052.50	10,000.00		10,500.00		10,000.00					
32	HIGH VISIBILITY FENCE	L.F.			-52.00 %			-20.00 %					
	1970.0000		5.0000	2.4000	-5,122.00	4.0000	-1,970.00	4.0000	-1,970.00				
			9,850.00	4,728.00		7,880.00		7,880.00					
TRAFFIC													
33	BEAM GUARDRAIL TYPE 31	L.F.			33.33 %			16.67 %					
	987.5000		24.0000	32.0000	7,900.00	28.0000	3,950.00	27.0000	12.50 %				
			23,700.00	31,600.00		27,650.00		26,662.50	2,962.50				
34	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH			32.00 %			8.00 %					
	4.0000		2,500.0000	3,300.0000	3,200.00	2,700.0000	800.00	3,000.0000	2,000.00				
			10,000.00	13,200.00		10,800.00		12,000.00					
35	BEAM GUARDRAIL PLACEMENT - 25' SPAN	EACH			-78.75 %			-75.00 %					
	2.0000		4,000.0000	850.0000	-6,300.00	1,000.0000	-6,000.00	3,000.0000	-2,000.00				
			8,000.00	1,700.00		2,000.00		6,000.00					
36	PAINT LINE	L.F.			187.50 %			25.00 %					
	5640.0000		0.4000	1.1500	4,230.00	0.5000	564.00	1.5000	275.00 %				
			2,256.00	6,486.00		2,820.00		8,460.00	6,204.00				
37	RECESSED PAVEMENT MARKER	HUND			88.89 %			44.44 %					
	0.2500		9,000.0000	17,000.0000	2,000.00	13,000.0000	1,000.00	15,000.0000	66.67 %				
			2,250.00	4,250.00		3,250.00		3,750.00	1,500.00				

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- 10TH BIDDER ----- ----- 3RD BIDDER ----- ----- 4TH BIDDER -----
 WHH NISQUALLY FEDERAL SERVICE: M.J. HUGHES CONSTRUCTION, INC. THOMPSON BROS. EXCAVATING, INC
 950 PACIFIC AVE SUITE 620 11510 NE 87TH AVE 18211 NE 4TH PLAIN ROAD
 TACOMA WA 984024431 VANCOUVER WA 986621345 VANCOUVER WA 986829676
 CONTRACTOR NUMBER : 100937 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100368

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
38	PERMANENT SIGNING	L.S.			225.58 %			16.28 %		248.84 %
			4,300.00	14,000.00	9,700.00	5,000.00	15,000.00	10,700.00		
39	TEMPORARY PAVEMENT MARKING-SHORT DURATION	L.F.			100.00 %			-93.33 %		166.67 %
	1880.0000		1.5000	3.0000	2,820.00	5,640.00	188.00	-2,632.00	7,520.00	4,700.00
40	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-2.11 %			-4.03 %		-80.81 %
			104,200.00	102,000.00	-2,200.00	100,000.00	-4,200.00	20,000.00	-84,200.00	
41	BOX CULVERT GUARDRAIL STEEL POST TYPE 31	EACH			-25.93 %			-68.52 %		11.11 %
	9.0000		1,350.0000	1,000.0000	12,150.00	9,000.00	3,825.00	-8,325.00	13,500.00	1,350.00
OTHER ITEMS										
42	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %		100.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	10,000.00	5,000.00	
43	STRUCTURE SURVEYING	L.S.			120.00 %			70.00 %		120.00 %
			10,000.00	22,000.00	12,000.00	17,000.00	7,000.00	22,000.00	12,000.00	
44	ROADWAY SURVEYING	L.S.			130.00 %			70.00 %		120.00 %
			10,000.00	23,000.00	13,000.00	17,000.00	7,000.00	22,000.00	12,000.00	
45	FORCE ACCOUNT PLACING ADDITIONAL STREAMBED SEDIMENT	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
46	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
47	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/26/2016

*** BID CHECK REPORT ***

TIME: 15:00

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- 10TH BIDDER ----- ----- 3RD BIDDER ----- ----- 4TH BIDDER -----
 WHH NISQUALLY FEDERAL SERVICE: M.J. HUGHES CONSTRUCTION, INC. THOMPSON BROS. EXCAVATING, INC
 950 PACIFIC AVE SUITE 620 11510 NE 87TH AVE 18211 NE 4TH PLAIN ROAD
 TACOMA WA 984024431 VANCOUVER WA 986621345 VANCOUVER WA 986829676
 CONTRACTOR NUMBER : 100937 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100368

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3RD BIDDER		4TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
48	MINOR CHANGE	CALC	-3.00	0.00 %	-3.00	0.00 %	-3.00	0.00 %	
49	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-3.00	0.00 %	-3.00	0.00 %	-3.00	0.00 %	
50	SPCC PLAN	L.S.	3,000.00	66.67 %	5,000.00	-66.67 %	1,000.00	66.67 %	2,000.00
CONTRACT TOTAL			<u>\$1,693,013.20</u>	9.22%	<u>\$1,849,144.00</u>	-15.10%	<u>\$1,437,354.00</u>	-14.35%	<u>\$1,450,000.00</u>
						3RD BIDDER REJECTED		4TH BIDDER REJECTED	
BASE TOTAL			<u>\$1,693,013.20</u>	9.22%	<u>\$1,849,144.00</u>	-15.10%	<u>\$1,437,354.00</u>	-14.35%	<u>\$1,450,000.00</u>
						3RD BIDDER REJECTED		4TH BIDDER REJECTED	

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- 6TH BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			6.38 %				-100.00 %
			141,000.00	150,000.00	9,000.00	0.00			
2	CLEARING AND GRUBBING								
	1.1000	ACRE	15,000.0000	10,000.0000	-33.33 %				-100.00 %
			16,500.00	11,000.00	-5,500.00	0.00			
GRADING									
3	ROADWAY EXCAVATION INCL. HAUL								
	380.0000	C.Y.	50.0000	24.0000	-52.00 %				-100.00 %
			19,000.00	9,120.00	-9,880.00	0.00			
4	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL								
	1740.0000	C.Y.	25.0000	24.0000	-4.00 %				-100.00 %
			43,500.00	41,760.00	-1,740.00	0.00			
5	GRAVEL BORROW INCL. HAUL								
	2050.0000	TON	25.0000	16.0000	-36.00 %				-100.00 %
			51,250.00	32,800.00	-18,450.00	0.00			
DRAINAGE									
6	CHANNEL EXCAVATION INCL. HAUL								
	100.0000	C.Y.	45.0000	24.0000	-46.67 %				-100.00 %
			4,500.00	2,400.00	-2,100.00	0.00			
7	STREAMBED SEDIMENT								
	794.0000	TON	35.0000	22.0000	-37.14 %				-100.00 %
			27,790.00	17,468.00	-10,322.00	0.00			
8	STREAMBED COBBLES 4 IN.								
	14.0000	TON	45.0000	22.0000	-51.11 %				-100.00 %
			630.00	308.00	-322.00	0.00			
9	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. BDS								
		L.S.			-18.18 %				-100.00 %
			330,000.00	270,000.00	-60,000.00	0.00			

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- 6TH BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
DRAINAGE									
10	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. BDN								
		L.S.			90.00 %				-100.00 %
			100,000.00	190,000.00	90,000.00	0.00			
STRUCTURE									
11	STRUCTURE EXCAVATION CLASS A INCL. HAUL								
	1060.0000	C.Y.	25.0000	24.0000	-4.00 %				-100.00 %
			26,500.00	25,440.00	-1,060.00	0.00			
12	SHORING OR EXTRA EXCAVATION CL. A BOX CULVERT BDS								
		L.S.			-85.71 %				-100.00 %
			28,000.00	4,000.00	-24,000.00	0.00			
13	SHORING OR EXTRA EXCAVATION CL. A BOX CULVERT BDN								
		L.S.			-70.00 %				-100.00 %
			10,000.00	3,000.00	-7,000.00	0.00			
14	GRAVEL BACKFILL FOR WALL								
	100.0000	C.Y.	60.0000	24.0000	-60.00 %				-100.00 %
			6,000.00	2,400.00	-3,600.00	0.00			
15	BRIDGE RAILING TYPE FALL PROTECTION								
	133.0000	L.F.	75.0000	100.0000	33.33 %				-100.00 %
			9,975.00	13,300.00	3,325.00	0.00			
16	CULVERT BEDDING MATERIAL								
	54.0000	C.Y.	30.0000	24.0000	-20.00 %				-100.00 %
			1,620.00	1,296.00	-324.00	0.00			
17	TEMPORARY DEWATERING SYSTEM								
		L.S.			-50.00 %				-100.00 %
			60,000.00	30,000.00	-30,000.00	0.00			
SURFACING									
18	PERMEABLE BALLAST								
	2440.0000	TON	25.0000	22.0000	-12.00 %				-100.00 %
			61,000.00	53,680.00	-7,320.00	0.00			

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- 6TH BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
SURFACING									
19	CRUSHED SURFACING BASE COURSE								
	8330.0000	TON	25.0000	22.0000	-12.00 %		-100.00 %		
			208,250.00	183,260.00	-24,990.00	0.00			
HOT MIX ASPHALT									
20	PLANING BITUMINOUS PAVEMENT								
	26.0000	S.Y.	200.0000	40.0000	-80.00 %		-100.00 %		
			5,200.00	1,040.00	-4,160.00	0.00			
21	HMA CL. 1/2 IN. PG 64-22								
	1684.0000	TON	90.0000	90.0000	0.00 %		-100.00 %		
			151,560.00	151,560.00	0.00	0.00			
22	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
23	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			3,020.00	3,020.00		0.00			
24	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			1,414.00	1,414.00		0.00			
25	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
26	ESC LEAD								
	10.0000	DAY	100.0000	10.0000	-90.00 %		-100.00 %		
			1,000.00	100.00	-900.00	0.00			
27	EROSION CONTROL AND WATER POLLUTION PREVENTION								
		L.S.			-32.73 %		-100.00 %		
			55,000.00	37,000.00	-18,000.00	0.00			

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- 6TH BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
28	TEMPORARY STREAM DIVERSION	L.S.			0.00 %				-100.00 %
			90,000.00	90,000.00	0.00	0.00			
29	SEEDING AND FERTILIZING BY HAND	S.Y.			100.00 %				-100.00 %
	2100.0000		1.0000	2.0000	2,100.00	0.00			
30	FINE COMPOST	ACRE			-0.94 %				-100.00 %
	0.9000		15,143.0000	15,000.0000	-128.70	0.00			
			13,628.70	13,500.00					
31	BARK OR WOOD CHIP MULCH	ACRE			6.35 %				-100.00 %
	0.5000		14,105.0000	15,000.0000	447.50	0.00			
			7,052.50	7,500.00					
32	HIGH VISIBILITY FENCE	L.F.			-60.00 %				-100.00 %
	1970.0000		5.0000	2.0000	-5,910.00	0.00			
			9,850.00	3,940.00					
TRAFFIC									
33	BEAM GUARDRAIL TYPE 31	L.F.			-8.33 %				-100.00 %
	987.5000		24.0000	22.0000	-1,975.00	0.00			
			23,700.00	21,725.00					
34	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH			4.00 %				-100.00 %
	4.0000		2,500.0000	2,600.0000	400.00	0.00			
			10,000.00	10,400.00					
35	BEAM GUARDRAIL PLACEMENT - 25' SPAN	EACH			-35.00 %				-100.00 %
	2.0000		4,000.0000	2,600.0000	-2,800.00	0.00			
			8,000.00	5,200.00					
36	PAINT LINE	L.F.			150.00 %				-100.00 %
	5640.0000		0.4000	1.0000	3,384.00	0.00			
			2,256.00	5,640.00					
37	RECESSED PAVEMENT MARKER	HUND			-22.22 %				-100.00 %
	0.2500		9,000.0000	7,000.0000	-500.00	0.00			
			2,250.00	1,750.00					

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- 6TH BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
38	PERMANENT SIGNING	L.S.			132.56 %				-100.00 %
			4,300.00	10,000.00	5,700.00	0.00			
39	TEMPORARY PAVEMENT MARKING-SHORT DURATION	L.F.			-66.67 %				-100.00 %
	1880.0000		1.5000	0.5000	-1,880.00	0.00			
			2,820.00	940.00					
40	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-4.03 %				-100.00 %
			104,200.00	100,000.00	-4,200.00	0.00			
41	BOX CULVERT GUARDRAIL STEEL POST TYPE 31	EACH			-3.70 %				-100.00 %
	9.0000		1,350.0000	1,300.0000	-450.00	0.00			
			12,150.00	11,700.00					
OTHER ITEMS									
42	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %				-100.00 %
			5,000.00	5,000.00	0.00	0.00			
43	STRUCTURE SURVEYING	L.S.			100.00 %				-100.00 %
			10,000.00	20,000.00	10,000.00	0.00			
44	ROADWAY SURVEYING	L.S.			100.00 %				-100.00 %
			10,000.00	20,000.00	10,000.00	0.00			
45	FORCE ACCOUNT PLACING ADDITIONAL STREAMBED SEDIMENT	EST.			0.00 %				0.00 %
			5,000.00	5,000.00		0.00			
46	ROADSIDE CLEANUP	EST.			0.00 %				0.00 %
			5,000.00	5,000.00		0.00			
47	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %				0.00 %
			5.00	5.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/26/2016

*** BID CHECK REPORT ***

TIME: 15:00

PS&E JOB NO : 14C515 REVISION NO :
 CONTRACT NO : 008853 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4641
 HWY : SR 121
 TITLE : SR 121
 BLOOMS DITCH
 REMOVE FISH BARRIERS
 14C515
 PROJECT : STPF-0121(004)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Mar 16 2016
 AWARDED ON : Mar 24 2016

----- 6TH BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
48	MINOR CHANGE	CALC	-3.00	-3.00	0.00 %	0.00	0.00 %		
49	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-3.00	-3.00	0.00 %	0.00	0.00 %		
50	SPCC PLAN	L.S.	3,000.00	500.00	-83.33 %	0.00	-100.00 %		
CONTRACT TOTAL			<u>\$1,693,013.20</u>	<u>\$1,577,358.00</u>	-6.83%			\$0.00	
6TH BIDDER REJECTED									
BASE TOTAL			<u>\$1,693,013.20</u>	<u>\$1,577,358.00</u>	-6.83%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		
6TH BIDDER REJECTED									