

PS&E JOB NO : 15A017 REVISION NO :
 CONTRACT NO : 008854 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4743
 HWY : SR 018,167
 TITLE : SR 18 AND SR 167
 EB W VALLEY TO C ST SW &
 NB S 212TH ST TO S 43RD ST-PAVING
 15A017
 PROJECT : , NHPP-9999(752)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 23 2016
 AWARDED ON : Mar 28 2016

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC. MILES RESOURCES, LLC
 18808 SE 256TH ST 4224 WALLER RD E 400 VALLEY AVE NE
 COVINGTON WA 980424943 TACOMA WA 984431099 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.	202,000.00	-58.17 %	220,000.00	8.91 %	165,000.00	-18.32 %	-37,000.00
2	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	5,190.00	-57.42 %	13,000.00	150.48 %	4,100.00	-21.00 %	-1,090.00
GRADING									
3	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.	30.0000	0.00 %	24.8500	-17.17 %	44.0000	46.67 %	
	1070.0000		32,100.00	0.00	26,589.50	-5,510.50	47,080.00	14,980.00	
SURFACING									
4	CRUSHED SURFACING BASE COURSE	TON	50.0000	10.00 %	134.0000	168.00 %	90.0000	80.00 %	
	74.0000		3,700.00	370.00	9,916.00	6,216.00	6,660.00	2,960.00	
HOT MIX ASPHALT									
5	CRACK SEALING - LF	EST.	27,850.00	0.00 %	27,850.00	0.00 %	27,850.00	0.00 %	
6	PLANING BITUMINOUS PAVEMENT	S.Y.	2.7000	-18.52 %	2.2300	-17.41 %	3.5000	29.63 %	
	77810.0000		210,087.00	-38,905.00	173,516.30	-36,570.70	272,335.00	62,248.00	
7	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-22	TON	150.0000	-16.67 %	134.0000	-10.67 %	200.0000	33.33 %	
	226.0000		33,900.00	-5,650.00	30,284.00	-3,616.00	45,200.00	11,300.00	
8	HMA CL. 1/2 IN. PG 70-22	TON	85.0000	0.00 %	83.6000	-1.65 %	83.0000	-2.35 %	
	8530.0000		725,050.00	725,050.00	713,108.00	-11,942.00	707,990.00	-17,060.00	

PS&E JOB NO : 15A017 REVISION NO :
 CONTRACT NO : 008854 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4743
 HWY : SR 018,167
 TITLE : SR 18 AND SR 167
 EB W VALLEY TO C ST SW &
 NB S 212TH ST TO S 43RD ST-PAVING
 15A017
 PROJECT : , NHPP-9999(752)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 23 2016
 AWARDED ON : Mar 28 2016

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	LAKESIDE INDUSTRIES, INC.			TUCCI & SONS, INC.			MILES RESOURCES, LLC	
	18808 SE 256TH ST			4224 WALLER RD E			400 VALLEY AVE NE	
	COVINGTON WA 980424943			TACOMA WA 984431099			PUYALLUP WA 983722516	
	CONTRACTOR NUMBER : 469025			CONTRACTOR NUMBER : 832800			CONTRACTOR NUMBER : 904000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
HOT MIX ASPHALT									
9	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %			0.00 %	0.00 %
			22,650.00	22,650.00		22,650.00	22,650.00		
10	COMPACTION PRICE ADJUSTMENT								
	CALC				0.00 %			0.00 %	0.00 %
			15,120.00	15,120.00		15,120.00	15,120.00		
11	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00 %			0.00 %	0.00 %
			8,350.00	8,350.00		8,350.00	8,350.00		
12	BRIDGE TRANSVERSE JOINT SEAL								
	48.0000 L.F.		60.0000	65.0000	8.33 %	42.0000	70.0000	-30.00 %	16.67 %
			2,880.00	3,120.00	240.00	2,016.00	3,360.00	-864.00	480.00
13	CYCLIC DENSITY PRICE ADJUSTMENT								
	CALC				0.00 %			0.00 %	0.00 %
			-3.00	-3.00		-3.00	-3.00		
14	SMOOTHNESS COMPLIANCE ADJUSTMENT								
	CALC				0.00 %			0.00 %	0.00 %
			-3.00	-3.00		-3.00	-3.00		
EROSION CONTROL AND ROADSIDE PLANTING									
15	INLET PROTECTION								
	33.0000 EACH		75.0000	100.0000	33.33 %	100.0000	100.0000	33.33 %	33.33 %
			2,475.00	3,300.00	825.00	3,300.00	3,300.00	825.00	825.00
16	STREET CLEANING								
	160.0000 HR		120.0000	130.0000	8.33 %	135.0000	160.0000	12.50 %	33.33 %
			19,200.00	20,800.00	1,600.00	21,600.00	25,600.00	2,400.00	6,400.00
17	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %			0.00 %	0.00 %
			100,000.00	100,000.00		100,000.00	100,000.00		

PS&E JOB NO : 15A017 REVISION NO :
 CONTRACT NO : 008854 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4743
 HWY : SR 018,167
 TITLE : SR 18 AND SR 167
 EB W VALLEY TO C ST SW &
 NB S 212TH ST TO S 43RD ST-PAVING
 15A017
 PROJECT : , NHPP-9999(752)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 23 2016
 AWARDED ON : Mar 28 2016

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC. MILES RESOURCES, LLC
 18808 SE 256TH ST 4224 WALLER RD E 400 VALLEY AVE NE
 COVINGTON WA 980424943 TACOMA WA 984431099 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
18	TRAFFIC DATA AND TOLL DETECTOR LOOP REPLACEMENT									
	4.0000	EACH	1,250.0000	1,150.0000	-8.00 %	1,200.0000	-4.00 %	2,000.0000	60.00 %	
			5,000.00	4,600.00	-400.00	4,800.00	-200.00	8,000.00	3,000.00	
19	TRANSPORTABLE ATTENUATOR									
	5.0000	EACH	7,000.0000	14,600.0000	108.57 %	19,000.0000	171.43 %	14,000.0000	100.00 %	
			35,000.00	73,000.00	38,000.00	95,000.00	60,000.00	70,000.00	35,000.00	
20	OPERATION OF TRANSPORTABLE ATTENUATOR									
	506.0000	HR	60.0000	50.0000	-16.67 %	60.2000	0.33 %	55.0000	-8.33 %	
			30,360.00	25,300.00	-5,060.00	30,461.20	101.20	27,830.00	-2,530.00	
21	REPAIR TRANSPORTABLE ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
22	FLEXIBLE GUIDE POST									
	88.0000	EACH	40.0000	46.1400	15.35 %	50.0000	25.00 %	50.0000	25.00 %	
			3,520.00	4,060.32	540.32	4,400.00	880.00	4,400.00	880.00	
23	PAINT LINE									
	36860.0000	L.F.	0.3500	0.1500	-57.14 %	0.1800	-48.57 %	0.2000	-42.86 %	
			12,901.00	5,529.00	-7,372.00	6,634.80	-6,266.20	7,372.00	-5,529.00	
24	PROFILED PLASTIC LINE									
	17800.0000	L.F.	1.3000	0.5500	-57.69 %	0.7000	-46.15 %	0.6000	-53.85 %	
			23,140.00	9,790.00	-13,350.00	12,460.00	-10,680.00	10,680.00	-12,460.00	
25	PROFILED PLASTIC WIDE LANE LINE									
	29290.0000	L.F.	3.5000	2.6500	-24.29 %	3.5000	0.00 %	2.7500	-21.43 %	
			102,515.00	77,618.50	-24,896.50	102,515.00	0.00	80,547.50	-21,967.50	
26	PLASTIC STOP LINE									
	20.0000	L.F.	50.0000	10.0000	-80.00 %	28.0000	-44.00 %	10.0000	-80.00 %	
			1,000.00	200.00	-800.00	560.00	-440.00	200.00	-800.00	
27	PLASTIC DRAINAGE MARKING									
	55.0000	EACH	40.0000	30.0000	-25.00 %	35.0000	-12.50 %	30.0000	-25.00 %	
			2,200.00	1,650.00	-550.00	1,925.00	-275.00	1,650.00	-550.00	
28	RAISED PAVEMENT MARKER TYPE 2									
	12.5000	HUND	500.0000	375.0000	-25.00 %	325.0000	-35.00 %	400.0000	-20.00 %	
			6,250.00	4,687.50	-1,562.50	4,062.50	-2,187.50	5,000.00	-1,250.00	

PS&E JOB NO : 15A017 REVISION NO :
 CONTRACT NO : 008854 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4743
 HWY : SR 018,167
 TITLE : SR 18 AND SR 167
 EB W VALLEY TO C ST SW &
 NB S 212TH ST TO S 43RD ST-PAVING
 15A017
 PROJECT : , NHPP-9999(752)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 23 2016
 AWARDED ON : Mar 28 2016

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC. MILES RESOURCES, LLC
 18808 SE 256TH ST 4224 WALLER RD E 400 VALLEY AVE NE
 COVINGTON WA 980424943 TACOMA WA 984431099 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
29	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	167250.0000	L.F.	0.2500	0.1300	-48.00 %	0.1000	-60.00 %	0.4000	60.00 %	
			41,812.50	21,742.50	-20,070.00	16,725.00	-25,087.50	66,900.00	25,087.50	
30	ITS LOOPS									
		L.S.			-36.15 %		-43.62 %		-25.37 %	
			60,300.00	38,500.00	-21,800.00	34,000.00	-26,300.00	45,000.00	-15,300.00	
31	SEQUENTIAL ARROW SIGN									
	1156.0000	HR	5.0000	3.0700	-38.60 %	7.0000	40.00 %	3.0000	-40.00 %	
			5,780.00	3,548.92	-2,231.08	8,092.00	2,312.00	3,468.00	-2,312.00	
32	PORTABLE CHANGEABLE MESSAGE SIGN									
	1840.0000	HR	7.0000	4.8900	-30.14 %	12.0000	71.43 %	8.0000	14.29 %	
			12,880.00	8,997.60	-3,882.40	22,080.00	9,200.00	14,720.00	1,840.00	
33	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			58.86 %		-81.24 %		97.00 %	
			53,300.00	84,675.00	31,375.00	10,000.00	-43,300.00	105,000.00	51,700.00	
34	OTHER TRAFFIC CONTROL LABOR									
	2256.0000	HR	50.0000	60.0000	20.00 %	60.2000	20.40 %	60.0000	20.00 %	
			112,800.00	135,360.00	22,560.00	135,811.20	23,011.20	135,360.00	22,560.00	
35	TRAFFIC CONTROL SUPERVISOR									
		L.S.			12.10 %		33.25 %		48.05 %	
			47,280.00	53,000.00	5,720.00	63,000.00	15,720.00	70,000.00	22,720.00	
36	CONSTRUCTION SIGNS CLASS A									
	336.0000	S.F.	25.0000	35.0000	40.00 %	28.0000	12.00 %	22.0000	-12.00 %	
			8,400.00	11,760.00	3,360.00	9,408.00	1,008.00	7,392.00	-1,008.00	
37	PLASTIC HOV LANE SYMBOL									
	14.0000	EACH	210.0000	135.0000	-35.71 %	185.0000	-11.90 %	150.0000	-28.57 %	
			2,940.00	1,890.00	-1,050.00	2,590.00	-350.00	2,100.00	-840.00	
38	PLASTIC CROSSHATCH MARKING									
	1240.0000	L.F.	6.0000	5.0000	-16.67 %	3.5000	-41.67 %	5.0000	-16.67 %	
			7,440.00	6,200.00	-1,240.00	4,340.00	-3,100.00	6,200.00	-1,240.00	

PS&E JOB NO :15A017 REVISION NO :
 CONTRACT NO :008854 REGION NO :1
 VERSION NO :5 WORK ORDER# :XL4743
 HWY :SR 018,167
 TITLE :SR 18 AND SR 167
 EB W VALLEY TO C ST SW &
 NB S 212TH ST TO S 43RD ST-PAVING
 15A017
 PROJECT : , NHPP-9999(752)
 COUNTY(S) :KING

BIDS OPENED ON : Mar 23 2016
 AWARDED ON : Mar 28 2016

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 LAKESIDE INDUSTRIES, INC. TUCCI & SONS, INC. MILES RESOURCES, LLC
 18808 SE 256TH ST 4224 WALLER RD E 400 VALLEY AVE NE
 COVINGTON WA 980424943 TACOMA WA 984431099 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
39	TYPE B PROGRESS SCHEDULE	L.S.	5,000.00	0.00 %	5,001.00	0.02 %	5,000.00	0.00 %	
40	ROADWAY SURVEYING	L.S.	6,000.00	-16.67 %	10,000.00	66.67 %	8,000.00	33.33 %	
41	ADJUST MONUMENT CASE AND COVER	EACH	500.0000	400.00 %	1,000.0000	100.00 %	350.0000	-30.00 %	
	1.0000		500.00	2,000.00	1,000.00	500.00	350.00	-150.00	
42	ROADSIDE CLEANUP	EST.	4,000.00	0.00 %	4,000.00	0.00 %	4,000.00	0.00 %	
43	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
44	MINOR CHANGE	CALC	-3.00	0.00 %	-3.00	0.00 %	-3.00	0.00 %	
45	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-3.00	0.00 %	-3.00	0.00 %	-3.00	0.00 %	
46	SPCC PLAN	L.S.	7,500.00	-80.00 %	1,500.00	-80.00 %	1,000.00	-86.67 %	
47	REFERENCING EXISTING PAVEMENT MARKING	L.S.	3,000.00	66.67 %	6,000.00	100.00 %	30,000.00	900.00 %	
CONTRACT TOTAL			\$2,036,363.50	-8.24%	\$2,008,658.50	-1.36%	\$2,199,757.50	8.02%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2016

*** BID CHECK REPORT ***

TIME: 14:47

PS&E JOB NO : 15A017 REVISION NO :
 CONTRACT NO : 008854 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4743
 HWY : SR 018,167
 TITLE : SR 18 AND SR 167
 EB W VALLEY TO C ST SW &
 NB S 212TH ST TO S 43RD ST-PAVING
 15A017
 PROJECT : , NHPP-9999(752)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 23 2016
 AWARDED ON : Mar 28 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST	TUCCI & SONS, INC. 4224 WALLER RD E	MILES RESOURCES, LLC 400 VALLEY AVE NE
COVINGTON WA 980424943 CONTRACTOR NUMBER : 469025	TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
BASE TOTAL			\$2,036,363.50	\$1,868,654.34	-8.24%	\$2,008,658.50	\$2,199,757.50	8.02%

PS&E JOB NO : 15A017 REVISION NO :
 CONTRACT NO : 008854 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4743
 HWY : SR 018,167
 TITLE : SR 18 AND SR 167
 EB W VALLEY TO C ST SW &
 NB S 212TH ST TO S 43RD ST-PAVING
 15A017
 PROJECT : , NHPP-9999(752)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 23 2016
 AWARDED ON : Mar 28 2016

----- 4TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP
 1508 VALENTINE AVE SE
 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			3.96 %		-100.00 %		
			202,000.00	210,000.00	8,000.00	0.00			
2	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-70.13 %		-100.00 %		
			5,190.00	1,550.00	-3,640.00	0.00			
GRADING									
3	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.			-48.33 %		-100.00 %		
	1070.0000		30.0000	15.5000	-15,515.00	0.00			
			32,100.00	16,585.00					
SURFACING									
4	CRUSHED SURFACING BASE COURSE	TON			-28.00 %		-100.00 %		
	74.0000		50.0000	36.0000	-1,036.00	0.00			
			3,700.00	2,664.00					
HOT MIX ASPHALT									
5	CRACK SEALING - LF	EST.			0.00 %		0.00 %		
			27,850.00	27,850.00		0.00			
6	PLANING BITUMINOUS PAVEMENT	S.Y.			-3.70 %		-100.00 %		
	77810.0000		2.7000	2.6000	-7,781.00	0.00			
			210,087.00	202,306.00					
7	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-22	TON			-24.00 %		-100.00 %		
	226.0000		150.0000	114.0000	-8,136.00	0.00			
			33,900.00	25,764.00					
8	HMA CL. 1/2 IN. PG 70-22	TON			-1.76 %		-100.00 %		
	8530.0000		85.0000	83.5000	-12,795.00	0.00			
			725,050.00	712,255.00					

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2016

*** BID CHECK REPORT ***

TIME: 14:47

PS&E JOB NO :15A017 REVISION NO :
 CONTRACT NO :008854 REGION NO :1
 VERSION NO :5 WORK ORDER# :XL4743
 HWY :SR 018,167
 TITLE :SR 18 AND SR 167
 EB W VALLEY TO C ST SW &
 NB S 212TH ST TO S 43RD ST-PAVING
 15A017
 PROJECT : , NHPP-9999(752)
 COUNTY(S) :KING

BIDS OPENED ON : Mar 23 2016
 AWARDED ON : Mar 28 2016

----- 4TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOI
 1508 VALENTINE AVE SE
 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
9	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			22,650.00	22,650.00		0.00			
10	COMPACTION PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			15,120.00	15,120.00		0.00			
11	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			8,350.00	8,350.00		0.00			
12	BRIDGE TRANSVERSE JOINT SEAL								
	48.0000 L.F.		60.0000	40.0000	-33.33 %		-100.00 %		
			2,880.00	1,920.00	-960.00	0.00			
13	CYCLIC DENSITY PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			-3.00	-3.00		0.00			
14	SMOOTHNESS COMPLIANCE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			-3.00	-3.00		0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
15	INLET PROTECTION								
	33.0000 EACH		75.0000	61.0000	-18.67 %		-100.00 %		
			2,475.00	2,013.00	-462.00	0.00			
16	STREET CLEANING								
	160.0000 HR		120.0000	137.0000	14.17 %		-100.00 %		
			19,200.00	21,920.00	2,720.00	0.00			
17	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %		0.00 %		
			100,000.00	100,000.00		0.00			

PS&E JOB NO : 15A017 REVISION NO :
 CONTRACT NO : 008854 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4743
 HWY : SR 018,167
 TITLE : SR 18 AND SR 167
 EB W VALLEY TO C ST SW &
 NB S 212TH ST TO S 43RD ST-PAVING
 15A017
 PROJECT : , NHPP-9999(752)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 23 2016
 AWARDED ON : Mar 28 2016

----- 4TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOI
 1508 VALENTINE AVE SE
 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
18	TRAFFIC DATA AND TOLL DETECTOR LOOP REPLACEMENT								
	4.0000	EACH	1,250.0000	1,700.0000	36.00 %				-100.00 %
			5,000.00	6,800.00	1,800.00	0.00			
19	TRANSPORTABLE ATTENUATOR								
	5.0000	EACH	7,000.0000	4,000.0000	-42.86 %				-100.00 %
			35,000.00	20,000.00	-15,000.00	0.00			
20	OPERATION OF TRANSPORTABLE ATTENUATOR								
	506.0000	HR	60.0000	75.0000	25.00 %				-100.00 %
			30,360.00	37,950.00	7,590.00	0.00			
21	REPAIR TRANSPORTABLE ATTENUATOR								
	EST.				0.00 %				0.00 %
			25,000.00	25,000.00		0.00			
22	FLEXIBLE GUIDE POST								
	88.0000	EACH	40.0000	64.0000	60.00 %				-100.00 %
			3,520.00	5,632.00	2,112.00	0.00			
23	PAINT LINE								
	36860.0000	L.F.	0.3500	0.2000	-42.86 %				-100.00 %
			12,901.00	7,372.00	-5,529.00	0.00			
24	PROFILED PLASTIC LINE								
	17800.0000	L.F.	1.3000	0.6500	-50.00 %				-100.00 %
			23,140.00	11,570.00	-11,570.00	0.00			
25	PROFILED PLASTIC WIDE LANE LINE								
	29290.0000	L.F.	3.5000	3.0000	-14.29 %				-100.00 %
			102,515.00	87,870.00	-14,645.00	0.00			
26	PLASTIC STOP LINE								
	20.0000	L.F.	50.0000	12.0000	-76.00 %				-100.00 %
			1,000.00	240.00	-760.00	0.00			
27	PLASTIC DRAINAGE MARKING								
	55.0000	EACH	40.0000	35.0000	-12.50 %				-100.00 %
			2,200.00	1,925.00	-275.00	0.00			
28	RAISED PAVEMENT MARKER TYPE 2								
	12.5000	HUND	500.0000	440.0000	-12.00 %				-100.00 %
			6,250.00	5,500.00	-750.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2016

*** BID CHECK REPORT ***

TIME: 14:47

PS&E JOB NO :15A017 REVISION NO :
 CONTRACT NO :008854 REGION NO :1
 VERSION NO :5 WORK ORDER# :XL4743
 HWY :SR 018,167
 TITLE :SR 18 AND SR 167
 EB W VALLEY TO C ST SW &
 NB S 212TH ST TO S 43RD ST-PAVING
 15A017
 PROJECT : , NHPP-9999(752)
 COUNTY(S) :KING

BIDS OPENED ON : Mar 23 2016
 AWARDED ON : Mar 28 2016

----- 4TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOI
 1508 VALENTINE AVE SE
 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
29	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	167250.0000	L.F.	0.2500	0.2000	-20.00 %				-100.00 %
			41,812.50	33,450.00	-8,362.50	0.00			
30	ITS LOOPS								
		L.S.			-16.42 %				-100.00 %
			60,300.00	50,400.00	-9,900.00	0.00			
31	SEQUENTIAL ARROW SIGN								
	1156.0000	HR	5.0000	7.5000	50.00 %				-100.00 %
			5,780.00	8,670.00	2,890.00	0.00			
32	PORTABLE CHANGEABLE MESSAGE SIGN								
	1840.0000	HR	7.0000	12.5000	78.57 %				-100.00 %
			12,880.00	23,000.00	10,120.00	0.00			
33	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			398.87 %				-100.00 %
			53,300.00	265,900.00	212,600.00	0.00			
34	OTHER TRAFFIC CONTROL LABOR								
	2256.0000	HR	50.0000	64.0000	28.00 %				-100.00 %
			112,800.00	144,384.00	31,584.00	0.00			
35	TRAFFIC CONTROL SUPERVISOR								
		L.S.			44.67 %				-100.00 %
			47,280.00	68,400.00	21,120.00	0.00			
36	CONSTRUCTION SIGNS CLASS A								
	336.0000	S.F.	25.0000	30.0000	20.00 %				-100.00 %
			8,400.00	10,080.00	1,680.00	0.00			
37	PLASTIC HOV LANE SYMBOL								
	14.0000	EACH	210.0000	160.0000	-23.81 %				-100.00 %
			2,940.00	2,240.00	-700.00	0.00			
38	PLASTIC CROSSHATCH MARKING								
	1240.0000	L.F.	6.0000	5.8000	-3.33 %				-100.00 %
			7,440.00	7,192.00	-248.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2016

*** BID CHECK REPORT ***

TIME: 14:47

PS&E JOB NO : 15A017 REVISION NO :
 CONTRACT NO : 008854 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4743
 HWY : SR 018,167
 TITLE : SR 18 AND SR 167
 EB W VALLEY TO C ST SW &
 NB S 212TH ST TO S 43RD ST-PAVING
 15A017
 PROJECT : , NHPP-9999(752)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 23 2016
 AWARDED ON : Mar 28 2016

----- 4TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOI
 1508 VALENTINE AVE SE
 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
39	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %				-100.00 %
			5,000.00	5,000.00	0.00	0.00			
40	ROADWAY SURVEYING	L.S.			35.00 %				-100.00 %
			6,000.00	8,100.00	2,100.00	0.00			
41	ADJUST MONUMENT CASE AND COVER	EACH			20.00 %				-100.00 %
	1.0000		500.0000	600.0000	100.00	0.00			
42	ROADSIDE CLEANUP	EST.			0.00 %				0.00 %
			4,000.00	4,000.00		0.00			
43	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %				0.00 %
			5.00	5.00		0.00			
44	MINOR CHANGE	CALC			0.00 %				0.00 %
			-3.00	-3.00		0.00			
45	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %				0.00 %
			-3.00	-3.00		0.00			
46	SPCC PLAN	L.S.			-77.33 %				-100.00 %
			7,500.00	1,700.00	-5,800.00	0.00			
47	REFERENCING EXISTING PAVEMENT MARKING	L.S.			1,033.33 %				-100.00 %
			3,000.00	34,000.00	31,000.00	0.00			
CONTRACT TOTAL			\$2,036,363.50	\$2,247,915.00	10.39%				\$0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2016

* * * BID CHECK REPORT * * *

TIME: 14:47

PS&E JOB NO : 15A017 REVISION NO :
 CONTRACT NO : 008854 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4743
 HWY : SR 018,167
 TITLE : SR 18 AND SR 167
 EB W VALLEY TO C ST SW &
 NB S 212TH ST TO S 43RD ST-PAVING
 15A017
 PROJECT : , NHPP-9999(752)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 23 2016
 AWARDED ON : Mar 28 2016

----- 4TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP
 1508 VALENTINE AVE SE
 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
BASE TOTAL			\$2,036,363.50	\$2,247,915.00	10.39%	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE			