

PS&E JOB NO : 22Y025 REVISION NO :
 CONTRACT NO : 009948 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL6477
 HWY : SR 082
 TITLE : I-82
 YAKIMA RIVER BRIDGES &
 CHANDLER CANAL BR WB - DECK REHABILITATION
 22Y025
 PROJECT : NHPP-0822 (140)
 COUNTY(S) : BENTON

BIDS OPENED ON : Apr 5 2023
 AWARDED ON : Apr 20 2023

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
COMBINED CONSTRUCTION, INC. 3701 SOUTH RD 98275-5723	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345
MUKILTEO WA 982750418 CONTRACTOR NUMBER : 101079	VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	738,544.00	74.11 %	1,285,875.00	547,331.00	1,010,000.00	271,456.00	1,975,000.00	1,236,456.00
2	REMOVING PAINT LINE 17066.0000	L.F.	17,066.00	20.00 %	20,479.20	3,413.20	76,797.00	59,731.00	17,066.00	0.00 %
3	REMOVING PLASTIC LINE 22363.0000	L.F.	33,544.50	-4.67 %	31,979.09	-1,565.41	145,359.50	111,815.00	25,717.45	-7,827.05
4	REMOVING MISCELLANEOUS TRAFFIC ITEM L.S.	L.S.	1,900.00	163.16 %	5,000.00	3,100.00	12,000.00	10,100.00	1,140.00	-760.00
GRADING										
5	ROADWAY EXCAVATION INCL. HAUL 8923.0000	C.Y.	267,690.00	60.00 %	428,304.00	160,614.00	401,535.00	133,845.00	323,012.60	55,322.60
6	SHOULDER FINISHING 1.7900	MI.	17,900.00	99.20 %	19,920.0000	17,756.80	37,000.0000	270.00 %	24,500.0000	145.00 %
7	SELECT BORROW INCL. HAUL 4710.0000	C.Y.	141,300.00	196.67 %	419,190.00	277,890.00	211,950.00	70,650.00	219,957.00	78,657.00
8	EMBANKMENT COMPACTION 4281.0000	C.Y.	14,983.50	185.71 %	42,810.00	27,826.50	51,372.00	36,388.50	78,770.40	63,786.90
9	SEPARATION LAYER 9632.0000	S.Y.	48,160.00	200.00 %	144,480.00	96,320.00	24,080.00	-50.00 %	189,750.40	294.00 %

PS&E JOB NO : 22Y025 REVISION NO :
 CONTRACT NO : 009948 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL6477
 HWY : SR 082
 TITLE : I-82
 YAKIMA RIVER BRIDGES &
 CHANDLER CANAL BR WB - DECK REHABILITATION
 22Y025
 PROJECT : NHPP-0822 (140)
 COUNTY(S) : BENTON

BIDS OPENED ON : Apr 5 2023
 AWARDED ON : Apr 20 2023

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
COMBINED CONSTRUCTION, INC. 3701 SOUTH RD 98275-5723	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345
MUKILTEO WA 982750418 CONTRACTOR NUMBER : 101079	VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
10	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			-3.00		-3.00		-3.00		-3.00	
11	MODIFIED CONC. OVERLAY									
	14089.0000 C.F.		75.0000	-5.33 %	40.0000	-46.67 %	23.8000	-68.27 %		
			1,056,675.00		1,000,319.00		563,560.00		335,318.20	-721,356.80
12	FINISHING AND CURING MODIFIED CONC. OVERLAY									
	5367.0000 S.Y.		100.0000	-56.00 %	44.0000	15.00 %	195.0000	95.00 %		
			536,700.00		236,148.00		617,205.00		1,046,565.00	509,865.00
13	EXPANSION JOINT MODIFICATION- STRIP SEAL& HDR REPLACEMENT									
	304.0000 L.F.		650.0000	-19.38 %	524.0000	-7.69 %	375.0000	-42.31 %		
			197,600.00		159,296.00		182,400.00		114,000.00	-83,600.00
14	SCARIFYING CONC. SURFACE									
	5367.0000 S.Y.		130.0000	100.00 %	260.0000	61.54 %	225.0000	73.08 %		
			697,710.00		1,395,420.00		697,710.00		1,207,575.00	509,865.00
15	FURTHER DECK PREPARATION - EXISTING REPAIR MATERIAL									
	4963.0000 S.F.		100.0000	-59.00 %	41.0000	-56.00 %	35.0000	-65.00 %		
			496,300.00		203,483.00		218,372.00		173,705.00	-322,595.00
16	FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR									
	EST.			0.00 %		0.00 %		0.00 %		0.00 %
			110,000.00		110,000.00		110,000.00		110,000.00	
17	FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR									
	2482.0000 S.F.		75.0000	-46.67 %	40.0000	-26.67 %	70.0000	-6.67 %		
			186,150.00		99,280.00		136,510.00		173,740.00	-12,410.00
18	FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR									
	2482.0000 S.F.		150.0000	-34.67 %	98.0000	-30.00 %	120.0000	-20.00 %		
			372,300.00		243,236.00		260,610.00		297,840.00	-74,460.00

PS&E JOB NO : 22Y025 REVISION NO :
 CONTRACT NO : 009948 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL6477
 HWY : SR 082
 TITLE : I-82
 YAKIMA RIVER BRIDGES &
 CHANDLER CANAL BR WB - DECK REHABILITATION
 22Y025
 PROJECT : NHPP-0822 (140)
 COUNTY(S) : BENTON

BIDS OPENED ON : Apr 5 2023
 AWARDED ON : Apr 20 2023

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
COMBINED CONSTRUCTION, INC. 3701 SOUTH RD 98275-5723	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345
MUKILTEO WA 982750418 CONTRACTOR NUMBER : 101079	VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
SURFACING									
19	CRUSHED SURFACING BASE COURSE								
	2020.0000	TON	30.0000	106.67 %	55.0000	83.33 %	94.5000	215.00 %	
			60,600.00	64,640.00	111,100.00	50,500.00	190,890.00	130,290.00	
LIQUID ASPHALT									
20	ASPHALT FOR FOG SEAL								
	2.5000	TON	4,000.0000	-53.13 %	1,400.0000	-65.00 %	1,500.0000	-62.50 %	
			10,000.00	-5,312.50	3,500.00	-6,500.00	3,750.00	-6,250.00	
CEMENT CONCRETE PAVEMENT									
21	SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT								
	239.0000	L.F.	80.0000	-43.75 %	55.0000	-31.25 %	24.7000	-69.13 %	
			19,120.00	10,755.00	13,145.00	-5,975.00	5,903.30	-13,216.70	
22	CEMENT CONCRETE PAVEMENT GRINDING								
	749.0000	S.Y.	50.0000	240.00 %	110.0000	120.00 %	100.0000	100.00 %	
			37,450.00	127,330.00	82,390.00	44,940.00	74,900.00	37,450.00	
HOT MIX ASPHALT									
23	PLANING BITUMINOUS PAVEMENT								
	9312.0000	S.Y.	10.0000	64.00 %	6.7500	-32.50 %	2.0500	-79.50 %	
			93,120.00	152,716.80	62,856.00	-30,264.00	19,089.60	-74,030.40	
24	HMA CL. 1/2 IN. PG 64H-28								
	3415.0000	TON	180.0000	-6.11 %	140.0000	-22.22 %	157.0000	-12.78 %	
			614,700.00	577,135.00	478,100.00	-136,600.00	536,155.00	-78,545.00	
25	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC		0.00 %		0.00 %		0.00 %	
			29,754.00	29,754.00	29,754.00		29,754.00		
26	COMPACTION PRICE ADJUSTMENT								
		CALC		0.00 %		0.00 %		0.00 %	
			17,852.00	17,852.00	17,852.00		17,852.00		

PS&E JOB NO : 22Y025 REVISION NO :
 CONTRACT NO : 009948 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL6477
 HWY : SR 082
 TITLE : I-82
 YAKIMA RIVER BRIDGES &
 CHANDLER CANAL BR WB - DECK REHABILITATION
 22Y025
 PROJECT : NHPP-0822 (140)
 COUNTY(S) : BENTON

BIDS OPENED ON : Apr 5 2023
 AWARDED ON : Apr 20 2023

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
COMBINED CONSTRUCTION, INC. 3701 SOUTH RD 98275-5723	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345
MUKILTEO WA 982750418 CONTRACTOR NUMBER : 101079	VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
27	ASPHALT COST PRICE ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			18,250.00		18,250.00		18,250.00		18,250.00	
28	LONGITUDINAL JOINT SEAL	L.F.	8.0000	-66.25 %	2.7000	-25.00 %	6.0000	-25.00 %	12.0000	50.00 %
	11050.0000		88,400.00		29,835.00		66,300.00		132,600.00	44,200.00
29	HMA SAWCUT AND SEAL	L.F.	110.0000	-59.09 %	45.0000	-31.82 %	75.0000	-31.82 %	25.0000	-77.27 %
	76.0000		8,360.00		3,420.00		5,700.00		1,900.00	-6,460.00
EROSION CONTROL AND ROADSIDE PLANTING										
30	INLET PROTECTION	EACH	300.0000	66.67 %	500.0000	16.67 %	350.0000	16.67 %	500.0000	66.67 %
	1.0000		300.00		500.00		350.00		500.00	200.00
31	COMPOST SOCK	L.F.	10.0000	140.00 %	24.0000	-10.00 %	9.0000	-10.00 %	30.1000	201.00 %
	488.0000		4,880.00		11,712.00		4,392.00		14,688.80	9,808.80
32	EROSION/WATER POLLUTION CONTROL	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			22,500.00		22,500.00		22,500.00		22,500.00	
33	SEEDING, FERTILIZING, AND MULCHING	ACRE	5,000.0000	167.00 %	13,350.0000	60.00 %	8,000.0000	60.00 %	9,770.7200	95.41 %
	1.9900		9,950.00		26,566.50		15,920.00		19,443.73	9,493.73
TRAFFIC										
34	BEAM GUARDRAIL TRANSITION SECTION TYPE 21	EACH	4,000.0000	320.00 %	16,800.0000	75.00 %	7,000.0000	75.00 %	13,500.0000	237.50 %
	1.0000		4,000.00		16,800.00		7,000.00		13,500.00	9,500.00
35	BEAM GUARDRAIL TYPE THRIE BEAM	L.F.	150.0000	144.00 %	366.0000	166.67 %	400.0000	166.67 %	294.0000	96.00 %
	54.0000		8,100.00		19,764.00		21,600.00		15,876.00	7,776.00

PS&E JOB NO : 22Y025 REVISION NO :
 CONTRACT NO : 009948 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL6477
 HWY : SR 082
 TITLE : I-82
 YAKIMA RIVER BRIDGES &
 CHANDLER CANAL BR WB - DECK REHABILITATION
 22Y025
 PROJECT : NHPP-0822 (140)
 COUNTY(S) : BENTON

BIDS OPENED ON : Apr 5 2023
 AWARDED ON : Apr 20 2023

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
COMBINED CONSTRUCTION, INC. 3701 SOUTH RD 98275-5723	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345
MUKILTEO WA 982750418 CONTRACTOR NUMBER : 101079	VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
36	RAISING EXISTING BEAM GUARDRAIL									
	62.5000	L.F.	60.0000	45.0000	-25.00 %	18.0000	-70.00 %	36.1000	-39.83 %	
			3,750.00	2,812.50	-937.50	1,125.00	-2,625.00	2,256.25	-1,493.75	
37	TEMPORARY BARRIER									
	15762.5000	L.F.	20.0000	81.2500	306.25 %	70.0000	250.00 %	112.0000	460.00 %	
			315,250.00	1,280,703.13	965,453.13	1,103,375.00	788,125.00	1,765,400.00	1,450,150.00	
38	TEMPORARY IMPACT ATTENUATOR									
	9.0000	EACH	10,000.0000	5,815.0000	-41.85 %	5,000.0000	-50.00 %	5,600.0000	-44.00 %	
			90,000.00	52,335.00	-37,665.00	45,000.00	-45,000.00	50,400.00	-39,600.00	
39	FLEXIBLE GUIDE POST									
	188.0000	EACH	75.0000	68.0000	-9.33 %	60.0000	-20.00 %	134.0000	78.67 %	
			14,100.00	12,784.00	-1,316.00	11,280.00	-2,820.00	25,192.00	11,092.00	
40	LDS BARRIER DELINEATOR									
	64.0000	EACH	50.0000	68.0000	36.00 %	100.0000	100.00 %	108.0000	116.00 %	
			3,200.00	4,352.00	1,152.00	6,400.00	3,200.00	6,912.00	3,712.00	
41	PAINT LINE									
	26103.0000	L.F.	0.2000	0.4500	125.00 %	2.2000	1,000.00 %	0.3500	75.00 %	
			5,220.60	11,746.35	6,525.75	57,426.60	52,206.00	9,136.05	3,915.45	
42	GROOVED PLASTIC LINE									
	33991.0000	L.F.	2.0000	3.9000	95.00 %	5.0000	150.00 %	3.2000	60.00 %	
			67,982.00	132,564.90	64,582.90	169,955.00	101,973.00	108,771.20	40,789.20	
43	GROOVED PLASTIC WIDE LINE									
	3821.0000	L.F.	5.5000	16.3500	197.27 %	6.7000	21.82 %	13.4000	143.64 %	
			21,015.50	62,473.35	41,457.85	25,600.70	4,585.20	51,201.40	30,185.90	
44	PAINTED DRAINAGE MARKING									
	22.0000	EACH	40.0000	75.0000	87.50 %	110.0000	175.00 %	61.5000	53.75 %	
			880.00	1,650.00	770.00	2,420.00	1,540.00	1,353.00	473.00	
45	SHOULDER RUMBLE STRIP TYPE 1									
	2.0500	MI.	1,500.0000	5,200.0000	246.67 %	3,500.0000	133.33 %	9,000.0000	500.00 %	
			3,075.00	10,660.00	7,585.00	7,175.00	4,100.00	18,450.00	15,375.00	
46	TEMPORARY PAVEMENT MARKING-LONG DURATION									
	86321.0000	L.F.	1.5000	0.6800	-54.67 %	0.6000	-60.00 %	1.5500	3.33 %	
			129,481.50	58,698.28	-70,783.22	51,792.60	-77,688.90	133,797.55	4,316.05	

PS&E JOB NO : 22Y025 REVISION NO :
 CONTRACT NO : 009948 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL6477
 HWY : SR 082
 TITLE : I-82
 YAKIMA RIVER BRIDGES &
 CHANDLER CANAL BR WB - DECK REHABILITATION
 22Y025
 PROJECT : NHPP-0822 (140)
 COUNTY(S) : BENTON

BIDS OPENED ON : Apr 5 2023
 AWARDED ON : Apr 20 2023

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
COMBINED CONSTRUCTION, INC. 3701 SOUTH RD 98275-5723	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345
MUKILTEO WA 982750418 CONTRACTOR NUMBER : 101079	VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
47	SIGN COVERING									
	92.0000	S.F.	3.0000	766.67 %	26.0000	22.0000	633.33 %	20.0000	566.67 %	
			276.00		2,392.00	2,024.00	1,748.00	1,840.00	1,564.00	
48	PORTABLE CHANGEABLE MESSAGE SIGN									
	21610.0000	HR	6.0000	-13.33 %	5.2000	4.1500	-30.83 %	5.5500	-7.50 %	
			129,660.00		112,372.00	89,681.50	-39,978.50	119,935.50	-9,724.50	
49	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.		-50.42 %			81.62 %		-32.47 %	
			1,126,000.00		558,300.00	2,045,000.00	919,000.00	760,400.00	-365,600.00	
50	WORK ZONE SAFETY CONTINGENCY									
		EST.		0.00 %			0.00 %		0.00 %	
			75,000.00		75,000.00	75,000.00		75,000.00		
51	CONSTRUCTION SIGNS CLASS A									
	805.0000	S.F.	21.0000	23.81 %	26.0000	30.0000	42.86 %	36.9000	75.71 %	
			16,905.00		20,930.00	24,150.00	7,245.00	29,704.50	12,799.50	
OTHER ITEMS										
52	PROJECT PARTNERING									
		CALC		0.00 %			0.00 %		0.00 %	
			-1.00		-1.00	-1.00		-1.00		
53	TYPE B PROGRESS SCHEDULE									
		L.S.		-50.00 %			400.00 %		-87.70 %	
			10,000.00		5,000.00	50,000.00	40,000.00	1,230.00	-8,770.00	
54	STRUCTURE SURVEYING									
		L.S.		-44.67 %			16.67 %		-11.67 %	
			30,000.00		16,600.00	35,000.00	5,000.00	26,500.00	-3,500.00	
55	ROADWAY SURVEYING									
		L.S.		501.67 %			594.44 %		435.00 %	
			18,000.00		108,300.00	125,000.00	107,000.00	96,300.00	78,300.00	
56	FORCE ACCOUNT ST. REINF. BAR FOR DECK REINF. REPAIR									
		EST.		0.00 %			0.00 %		0.00 %	
			15,000.00		15,000.00	15,000.00		15,000.00		

PS&E JOB NO : 22Y025 REVISION NO :
 CONTRACT NO : 009948 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL6477
 HWY : SR 082
 TITLE : I-82
 YAKIMA RIVER BRIDGES &
 CHANDLER CANAL BR WB - DECK REHABILITATION
 22Y025
 PROJECT : NHPP-0822 (140)
 COUNTY(S) : BENTON

BIDS OPENED ON : Apr 5 2023
 AWARDED ON : Apr 20 2023

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 COMBINED CONSTRUCTION, INC. CASCADE BRIDGE LLC M.J. HUGHES CONSTRUCTION, INC.
 3701 SOUTH RD 14215 NW 3RD COURT 11510 NE 87TH AVE
 98275-5723
 MUKILTEO WA 982750418 VANCOUVER WA 986855760 VANCOUVER WA 986621345
 CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
57	TRAINING									
	800.0000	HR	1.0000	1.0000	0.00 %	10.0000	900.00 %	30.0000	2,900.00 %	
			800.00	800.00	0.00	8,000.00	7,200.00	24,000.00	23,200.00	
58	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			1,500.00	1,500.00		1,500.00		1,500.00		
59	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
60	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
61	FUEL COST ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			530.00	530.00		530.00		530.00		
62	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
63	SPCC PLAN									
		L.S.			11.11 %		122.22 %		8.22 %	
			4,500.00	5,000.00	500.00	10,000.00	5,500.00	4,870.00	370.00	
64	BIRD PROTECTION AND MONITORING									
		L.S.			514.50 %		58.33 %		167.50 %	
			60,000.00	368,700.00	308,700.00	95,000.00	35,000.00	160,500.00	100,500.00	
65	RADAR SPEED DISPLAY SIGN									
	11580.0000	HR	5.0000	2.6000	-48.00 %	3.0000	-40.00 %	4.9000	-2.00 %	
			57,900.00	30,108.00	-27,792.00	34,740.00	-23,160.00	56,742.00	-1,158.00	
CONTRACT TOTAL			\$8,181,883.60	\$10,007,084.40	22.31%	\$10,267,933.90	25.50%	\$10,997,484.93	34.41%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/17/2023

*** BID CHECK REPORT ***

TIME: 12:16

PS&E JOB NO : 22Y025 REVISION NO :
 CONTRACT NO : 009948 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL6477
 HWY : SR 082
 TITLE : I-82
 YAKIMA RIVER BRIDGES &
 CHANDLER CANAL BR WB - DECK REHABILITATION
 22Y025
 PROJECT : NHPP-0822 (140)
 COUNTY(S) : BENTON

BIDS OPENED ON : Apr 5 2023
 AWARDED ON : Apr 20 2023

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	COMBINED CONSTRUCTION, INC.			CASCADE BRIDGE LLC			M.J. HUGHES CONSTRUCTION, INC.	
	3701 SOUTH RD			14215 NW 3RD COURT			11510 NE 87TH AVE	
	98275-5723							
	MUKILTEO WA 982750418			VANCOUVER WA 986855760			VANCOUVER WA 986621345	
	CONTRACTOR NUMBER : 101079			CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 100214	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
BASE TOTAL			\$8,181,883.60	22.31%	\$10,007,084.40	25.50%	\$10,267,933.90	34.41%