DOT_RGGBO1

PS&E JOB NO: 01A027
CONTRACT NO: 006107

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 04/01/2001

Bl D CHECK REPORT * * * TIME: 16: 22

BI DS OPENED ON : May 2 2001
AWARDED ON : May 7 2001

VERSI ON NO : 2 WORK ORDER# : MA5110
HY CSR 54T e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 547 W LDER CONSTRUCTI ON COMPANY CSR WEST, LLC DBA CSR ASSOCI ¢/ LAKESI DE | NDUSTRI ES
MP 9.44 TO M 9. 9€ 3876 HANNEGAN RD 6300 GLENVOOD AVE 11497 HAVEKOST RD
01A027 EVERETT WA 98203 ANACORTES WA 98221- 879¢
PROJECT BELLI NGHAM WA 982269103 EVERETT WA 982030037 ANACORTES WA 98221072¢
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 77.78% -11.11% 11.11%
4,500. 00 8, 000. 00 3, 500 4, 000. 00 -500 5, 000. 00 500
LI QUI D ASPHALT
2 ASPHALT FOR TACK COAT
1.5200 TON 500. 0000 500. 0000 0.00% 500. 0000 0.00% 500. 0000 0.00%
760. 00 760. 00 0 760. 00 0 760. 00 0
3 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00% 0.00%
750. 00 750. 00 750. 00 750. 00
ASPHALT CONCRETE PAVEMENT
4 PLANI NG BI TUM NOUS PAVENENT
320. 0000 S.Y. 10. 0000 9. 0000 -10.00% 14. 0000 40. 00 % 17. 0000 70. 00 %
3, 200. 00 2, 880. 00 -320 4, 480. 00 1,280 5, 440. 00 2,240
5 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
750. 0000 TON 40. 0000 31. 0000 -22.50% 44.0000 10. 00 % 45. 0000 12.50 %
30, 000. 00 23, 250. 00 -6, 750 33, 000. 00 3, 000 33, 750. 00 3, 750
6 COWPACTI ON PRI CE ADJUSTNMENT
CALC 0. 00% 0.00% 0.00%
300. 00 300. 00 300. 00 300. 00
7 ASPHALT CONC. APPROACH CL. B PG 58-2:
22.0000 TON 90. 0000 126. 0000 40.00% 100. 0000 11.11% 190. 0000 111.11%
1, 980. 00 2,772.00 792 2, 200. 00 220 4,180. 00 2,200
EROSI ON CONTROL AND PLANTI NG
8 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
200. 00 200. 00 200. 00 200. 00
TRAFFI C
9 TEMPORARY PAVEMENT MARKI NG
2850. 0000 L.F. 0. 1500 0. 0800 -46.67% 0. 2500 66.67 % 0. 5500 266.67 %
427.50 228.00 -200 712. 50 285 1, 567. 50 1, 140
10 RECESSED PAVEMENT MARKER
0.7100 HUND 1, 000. 0000 2, 800. 0000 180.00% 3, 000. 0000 200.00% 4, 000. 0000 300. 00 %
710. 00 1, 988. 00 1,278 2,130. 00 1,420 2, 840. 00 2,130



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 01/ 2001
* % * B| D CHECK REPORT * * = TIVE: 16: 22
PS&E JOB NO: 01A027 REVI SION NO : 1 BI DS OPENED ON : May 2 2001
CONTRACT NO: 006107 REGON NO : 1 AWARDED ON : May 7 2001
VERSI ON NO : 2 WORK ORDER# : MA5110
HY CSR 54T e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 547 W LDER CONSTRUCTI ON COMPANY CSR WEST, LLC DBA CSR ASSOCI ¢/ LAKESI DE | NDUSTRI ES
MP 9.44 TO M 9. 9€ 3876 HANNEGAN RD 6300 GLENVOOD AVE 11497 HAVEKOST RD
01A027 EVERETT WA 98203 ANACORTES WA 98221- 879¢
PROJECT BELLI NGHAM WA 982269103 EVERETT WA 982030037 ANACORTES WA 98221072¢
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
11 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 300. 00% 450. 00 % 200. 00 %
500. 00 2, 000. 00 1, 500 2, 750. 00 2,250 1, 500. 00 1, 000
12 CONTRACTOR PI LOTED TRAFFI C CONTROL
40. 0000 HR 40. 0000 43. 0000 7.50% 45. 0000 12.50 % 38. 0000 -5.00%
1, 600. 00 1, 720. 00 120 1, 800. 00 200 1, 520. 00 -80
13 TRAFFI C CONTROL LABOR
120. 0000 HR 32.0000 28. 0000 -12.50% 36. 0000 12.50 % 38. 0000 18.75%
3, 840. 00 3, 360. 00 - 480 4,320. 00 480 4,560. 00 720
14 TRAFFI C CONTROL VEHI CLE
5. 0000 DAY 70. 0000 72. 0000 2.86% 90. 0000 28.57% 125. 0000 78.57%
350. 00 360. 00 10 450. 00 100 625. 00 275
15 TRAFFI C CONTROL SUPERVI SOR
40. 0000 HR 35. 0000 29. 0000 -17.14% 47. 6000 36. 00 % 42.0000 20.00 %
1, 400. 00 1, 160. 00 -240 1, 904. 00 504 1, 680. 00 280
16 CONSTRUCTI ON SI GNS CLASS A
15. 0000 S. F. 130. 0000 50. 0000 -61.54% 30. 0000 -76.92% 40. 0000 -69.23%
1, 950. 00 750. 00 -1, 200 450. 00 -1, 500 600. 00 -1, 350
OTHER | TEMS
17 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
18 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
19 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00



DOT_RGGBO1

PS&E JOB NO: 01A027
CONTRACT NO: 006107
VERSI ON NO : 2

REVI SI ON NO :

REGI ON NO

WORK ORDER# :

WASHI

MA5110

NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/01/ 2001
* * * Bl D CHECK REPORT * * * TIME: 16: 22

BI DS OPENED ON : May 2 2001
AWARDED ON : May 7 2001

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

HWY . SR 547
TI TLE : SR 547 W LDER CONSTRUCTI ON COVPAN) CSR WEST, LLC DBA CSR ASSOCI/ LAKESI DE | NDUSTRI ES
MP 9.44 TO MP 9. 98 3876 HANNEGAN RD 6300 GLENVOOD AVE 11497 HAVEKOST RD
01A027 EVERETT WA 98203 ANACORTES WA 98221- 879¢
PROJECT BELLI NGHAM WA 982269103 EVERETT WA 982030037 ANACORTES WA 98221072¢
COUNTY(S) : WHATCON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
20 SPILL PREVENTI ON PLAN
L.S. 50. 00% 400. 00 % 400. 00 %
200. 00 300. 00 100 1, 000. 00 800 1, 000. 00 800
CONTRACT TOTAL $54, 666. 50 $52, 777. 00 -3.46% $63, 205. 50 15. 62% $68, 271. 50 24.89%



