

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 09/26/2019

* * * BID CHECK REPORT * * *

TIME: 09:42

PS&E JOB NO : 19C502 REVISION NO :
 CONTRACT NO : 009483 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5899
 HWY : SR 512
 TITLE : SR 512
 PACIFIC AVE S TO CANYON RD E
 PAVING AND BRIDGE REPAIR
 19C502
 PROJECT : NHPP-0512(019)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Nov 6 2019
 AWARDED ON : Nov 14 2019

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	MILES RESOURCES, LLC 400 VALLEY AVE NE	GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW
TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.							
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		

PS&E JOB NO : 19C502 REVISION NO :
 CONTRACT NO : 009483 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5899
 HWY : SR 512
 TITLE : SR 512
 PACIFIC AVE S TO CANYON RD E
 PAVING AND BRIDGE REPAIR
 19C502
 PROJECT : NHPP-0512(019)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Nov 6 2019
 AWARDED ON : Nov 14 2019

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	MILES RESOURCES, LLC 400 VALLEY AVE NE	GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW
TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
1	MOBILIZATION	L.S.			-30.61 %			-5.95 %		25.85 %
			147,000.00	102,000.00	-45,000.00	138,250.00	-8,750.00	185,000.00	38,000.00	
2	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-54.55 %			81.82 %		127.27 %
			11,000.00	5,000.00	-6,000.00	20,000.00	9,000.00	25,000.00	14,000.00	
GRADING										
3	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.			130.00 %			50.00 %		40.00 %
	155.0000		50.0000	115.0000	10,075.00	75.0000	3,875.00	70.0000	3,100.00	
			7,750.00	17,825.00		11,625.00		10,850.00		
STRUCTURE										
4	EXPANSION JOINT MODIFICATION RCS AND HEADER	L.F.			-36.67 %			-33.33 %		0.00 %
	164.0000		600.0000	380.0000	-36,080.00	400.0000	-32,800.00	600.0000	0.00	
			98,400.00	62,320.00		65,600.00		98,400.00		
5	BRIDGE DECK REPAIR BR. NO. 512/15S	S.F.			20.00 %			20.00 %		50.00 %
	50.0000		250.0000	300.0000	2,500.00	300.0000	2,500.00	375.0000	6,250.00	
			12,500.00	15,000.00		15,000.00		18,750.00		
6	BRIDGE DECK REPAIR BR. NO. 512/15N	S.F.			20.00 %			20.00 %		50.00 %
	50.0000		250.0000	300.0000	2,500.00	300.0000	2,500.00	375.0000	6,250.00	
			12,500.00	15,000.00		15,000.00		18,750.00		
7	WATERPROOF MEMBRANE BR. NO. 512/15S	S.Y.			10.00 %			16.67 %		-16.67 %
	676.0000		30.0000	33.0000	2,028.00	35.0000	3,380.00	25.0000	-3,380.00	
			20,280.00	22,308.00		23,660.00		16,900.00		
8	WATERPROOF MEMBRANE BR. NO. 512/15N	S.Y.			10.00 %			16.67 %		-16.67 %
	676.0000		30.0000	33.0000	2,028.00	35.0000	3,380.00	25.0000	-3,380.00	
			20,280.00	22,308.00		23,660.00		16,900.00		

PS&E JOB NO : 19C502 REVISION NO :
 CONTRACT NO : 009483 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5899
 HWY : SR 512
 TITLE : SR 512
 PACIFIC AVE S TO CANYON RD E
 PAVING AND BRIDGE REPAIR
 19C502
 PROJECT : NHPP-0512(019)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Nov 6 2019
 AWARDED ON : Nov 14 2019

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	MILES RESOURCES, LLC 400 VALLEY AVE NE	GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW
TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
9	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 512/15S									
	676.0000	S.Y.	40.0000	67.5000	68.75 %	45.0000	12.50 %	30.0000	-25.00 %	
			27,040.00	45,630.00	18,590.00	30,420.00	3,380.00	20,280.00	-6,760.00	
10	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 512/15N									
	676.0000	S.Y.	40.0000	67.5000	68.75 %	45.0000	12.50 %	30.0000	-25.00 %	
			27,040.00	45,630.00	18,590.00	30,420.00	3,380.00	20,280.00	-6,760.00	
11	PLANING BITUMINOUS PAVEMENT									
	53200.0000	S.Y.	3.0000	2.5000	-16.67 %	3.0000	0.00 %	3.0000	0.00 %	
			159,600.00	133,000.00	-26,600.00	159,600.00	0.00	159,600.00	0.00	
12	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22									
	60.0000	TON	150.0000	225.0000	50.00 %	310.0000	106.67 %	310.0000	106.67 %	
			9,000.00	13,500.00	4,500.00	18,600.00	9,600.00	18,600.00	9,600.00	
13	HMA CL. 1/2 IN. PG 58H-22									
	5680.0000	TON	100.0000	87.0000	-13.00 %	80.9000	-19.10 %	138.0000	38.00 %	
			568,000.00	494,160.00	-73,840.00	459,512.00	-108,488.00	783,840.00	215,840.00	
14	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			17,070.00	17,070.00		17,070.00		17,070.00		
15	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			11,380.00	11,380.00		11,380.00		11,380.00		
16	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			14,289.00	14,289.00		14,289.00		14,289.00		
17	HMA SAWCUT AND SEAL									
	224.0000	L.F.	35.0000	38.0000	8.57 %	35.0000	0.00 %	25.0000	-28.57 %	
			7,840.00	8,512.00	672.00	7,840.00	0.00	5,600.00	-2,240.00	
18	CYCLIC DENSITY PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-4.00	-4.00		-4.00		-4.00		

PS&E JOB NO : 19C502 REVISION NO :
 CONTRACT NO : 009483 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5899
 HWY : SR 512
 TITLE : SR 512
 PACIFIC AVE S TO CANYON RD E
 PAVING AND BRIDGE REPAIR
 19C502
 PROJECT : NHPP-0512(019)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Nov 6 2019
 AWARDED ON : Nov 14 2019

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	TUCCI & SONS, INC.			MILES RESOURCES, LLC			GRANITE CONSTRUCTION COMPANY	
	4224 WALLER RD E			400 VALLEY AVE NE			3200 113TH AVE SW	
	TACOMA WA 984431099			PUYALLUP WA 983722516			OLYMPIA WA 985129160	
	CONTRACTOR NUMBER : 832800			CONTRACTOR NUMBER : 904000			CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
19	ESC LEAD									
	5.0000	DAY	200.0000	25.0000	-87.50 %	130.0000	-35.00 %	50.0000	-75.00 %	
			1,000.00	125.00	-875.00	650.00	-350.00	250.00	-750.00	
20	INLET PROTECTION									
	20.0000	EACH	100.0000	90.0000	-10.00 %	75.0000	-25.00 %	120.0000	20.00 %	
			2,000.00	1,800.00	-200.00	1,500.00	-500.00	2,400.00	400.00	
21	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		
TRAFFIC										
22	FLEXIBLE GUIDE POST									
	110.0000	EACH	55.0000	60.0000	9.09 %	54.5000	-0.91 %	60.0000	9.09 %	
			6,050.00	6,600.00	550.00	5,995.00	-55.00	6,600.00	550.00	
23	PAINT LINE									
	64980.0000	L.F.	0.2500	0.2000	-20.00 %	0.1800	-28.00 %	0.2000	-20.00 %	
			16,245.00	12,996.00	-3,249.00	11,696.40	-4,548.60	12,996.00	-3,249.00	
24	PROFILED PLASTIC LINE									
	35120.0000	L.F.	2.0000	0.8500	-57.50 %	0.7600	-62.00 %	1.0000	-50.00 %	
			70,240.00	29,852.00	-40,388.00	26,691.20	-43,548.80	35,120.00	-35,120.00	
25	GROOVED PLASTIC LINE									
	2990.0000	L.F.	4.0000	5.2500	31.25 %	5.0000	25.00 %	5.5000	37.50 %	
			11,960.00	15,697.50	3,737.50	14,950.00	2,990.00	16,445.00	4,485.00	
26	PROFILED PLASTIC WIDE LANE LINE									
	2920.0000	L.F.	5.0000	4.2500	-15.00 %	4.0000	-20.00 %	4.5000	-10.00 %	
			14,600.00	12,410.00	-2,190.00	11,680.00	-2,920.00	13,140.00	-1,460.00	
27	PLASTIC DRAINAGE MARKING									
	63.0000	EACH	40.0000	65.0000	62.50 %	60.0000	50.00 %	50.0000	25.00 %	
			2,520.00	4,095.00	1,575.00	3,780.00	1,260.00	3,150.00	630.00	
28	PLASTIC JUNCTION BOX MARKING									
	14.0000	EACH	40.0000	65.0000	62.50 %	60.0000	50.00 %	50.0000	25.00 %	
			560.00	910.00	350.00	840.00	280.00	700.00	140.00	

PS&E JOB NO : 19C502 REVISION NO :
 CONTRACT NO : 009483 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5899
 HWY : SR 512
 TITLE : SR 512
 PACIFIC AVE S TO CANYON RD E
 PAVING AND BRIDGE REPAIR
 19C502
 PROJECT : NHPP-0512(019)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Nov 6 2019
 AWARDED ON : Nov 14 2019

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	TUCCI & SONS, INC.			MILES RESOURCES, LLC			GRANITE CONSTRUCTION COMPANY	
	4224 WALLER RD E			400 VALLEY AVE NE			3200 113TH AVE SW	
	TACOMA WA 984431099			PUYALLUP WA 983722516			OLYMPIA WA 985129160	
	CONTRACTOR NUMBER : 832800			CONTRACTOR NUMBER : 904000			CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
29	PLASTIC AERIAL SURVEILLANCE FULL MARKER								
	4.0000	EACH	250.0000	325.0000	30.00 %	300.0000	20.00 %	325.0000	30.00 %
			1,000.00	1,300.00	300.00	1,200.00	200.00	1,300.00	300.00
30	PLASTIC AERIAL SURVEILLANCE 1/2 MARKER								
	6.0000	EACH	250.0000	325.0000	30.00 %	300.0000	20.00 %	325.0000	30.00 %
			1,500.00	1,950.00	450.00	1,800.00	300.00	1,950.00	450.00
31	RAISED PAVEMENT MARKER TYPE 2								
	0.0400	HUND	1,800.0000	4,750.0000	163.89 %	4,500.0000	150.00 %	6,500.0000	261.11 %
			72.00	190.00	118.00	180.00	108.00	260.00	188.00
32	RECESSED PAVEMENT MARKER								
	5.9600	HUND	2,000.0000	1,900.0000	-5.00 %	1,800.0000	-10.00 %	1,700.0000	-15.00 %
			11,920.00	11,324.00	-596.00	10,728.00	-1,192.00	10,132.00	-1,788.00
33	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	35440.0000	L.F.	0.2000	0.3500	75.00 %	0.4500	125.00 %	0.4000	100.00 %
			7,088.00	12,404.00	5,316.00	15,948.00	8,860.00	14,176.00	7,088.00
34	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			-53.33 %		-26.67 %		7.00 %
			300,000.00	140,000.00	-160,000.00	220,000.00	-80,000.00	321,000.00	21,000.00
35	RADAR SPEED DISPLAY SIGN								
	300.0000	HR	15.0000	11.0000	-26.67 %	10.0000	-33.33 %	27.0000	80.00 %
			4,500.00	3,300.00	-1,200.00	3,000.00	-1,500.00	8,100.00	3,600.00
OTHER ITEMS									
36	REMOVING MONUMENT CASE AND COVER								
	1.0000	EACH	250.0000	375.0000	50.00 %	100.0000	-60.00 %	1,000.0000	300.00 %
			250.00	375.00	125.00	100.00	-150.00	1,000.00	750.00
37	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		0.00 %
			3,000.00	3,000.00		3,000.00		3,000.00	
38	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 09/26/2019

*** BID CHECK REPORT ***

TIME: 09:42

PS&E JOB NO : 19C502 REVISION NO :
 CONTRACT NO : 009483 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5899
 HWY : SR 512
 TITLE : SR 512
 PACIFIC AVE S TO CANYON RD E
 PAVING AND BRIDGE REPAIR
 19C502
 PROJECT : NHPP-0512(019)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Nov 6 2019
 AWARDED ON : Nov 14 2019

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TUCCI & SONS, INC. MILES RESOURCES, LLC GRANITE CONSTRUCTION COMPANY
 4224 WALLER RD E 400 VALLEY AVE NE 3200 113TH AVE SW
 TACOMA WA 984431099 PUYALLUP WA 983722516 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
39	MINOR CHANGE	CALC	-4.00	0.00 %	-4.00	0.00 %	-4.00	0.00 %	
40	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-4.00	0.00 %	-4.00	0.00 %	-4.00	0.00 %	
41	SPCC PLAN	L.S.	1,500.00	-83.33 %	250.00	-33.33 %	1,000.00	-50.00 %	-750.00
CONTRACT TOTAL			<u>\$1,628,967.00</u>	<u>-19.86%</u>	<u>\$1,305,503.50</u>	<u>-14.14%</u>	<u>\$1,398,657.60</u>	<u>16.39%</u>	<u>\$1,895,951.00</u>
BASE TOTAL			<u>\$1,628,967.00</u>	<u>-19.86%</u>	<u>\$1,305,503.50</u>	<u>-14.14%</u>	<u>\$1,398,657.60</u>	<u>16.39%</u>	<u>\$1,895,951.00</u>