

PS&E JOB NO : 20C514 REVISION NO :
 CONTRACT NO : 009601 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6000
 HWY : SR 000
 TITLE : SR 520
 PONTOON SITE
 MARINE PILES AND DOLPHIN REMOVAL
 20C514
 PROJECT :
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Nov 4 2020
 AWARDED ON : Nov 12 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	QUIGG BROS., INC.			ROGNLIN'S, INC.			AMERICAN CONSTRUCTION CO., INC	
	819 W STATE ST			321 W STATE ST			1501 TAYLOR WAY	
	98520-5934			98520-6143				
	ABERDEEN WA 985200281			ABERDEEN WA 985200078			TACOMA WA 984214100	
	CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 706350			CONTRACTOR NUMBER : 026000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION	L.S.			-38.46 %			10.26 %	146.15 %
			19,500.00	12,000.00	-7,500.00	21,500.00	2,000.00	48,000.00	28,500.00
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.			-40.71 %			-1.25 %	-14.29 %
			140,000.00	83,000.00	-57,000.00	138,246.00	-1,754.00	120,000.00	-20,000.00
OTHER ITEMS									
3	SPCC PLAN	L.S.			-80.00 %			-85.00 %	-90.00 %
			5,000.00	1,000.00	-4,000.00	750.00	-4,250.00	500.00	-4,500.00
4	FORCE ACCOUNT CUT OFF STEEL PILE	EST.			0.00 %			0.00 %	0.00 %
			50,000.00	50,000.00		50,000.00		50,000.00	
5	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	0.00 %
			5.00	5.00		5.00		5.00	
6	MINOR CHANGE	CALC			0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00		-1.00	
7	REIMB. FOR PROTECTED SPECIES MONITORING SUSPENSION	EST.			0.00 %			0.00 %	0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00	
CONTRACT TOTAL			<u>\$219,504.00</u>	<u>\$151,004.00</u>	-31.21%	<u>\$215,500.00</u>	-1.82%	<u>\$223,504.00</u>	<u>1.82%</u>
BASE TOTAL			<u>\$219,504.00</u>	<u>\$151,004.00</u>	-31.21%	<u>\$215,500.00</u>	-1.82%	<u>\$223,504.00</u>	<u>1.82%</u>

PS&E JOB NO : 20C514 REVISION NO :
 CONTRACT NO : 009601 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL6000
 HWY : SR 000
 TITLE : SR 520
 PONTOON SITE
 MARINE PILES AND DOLPHIN REMOVAL
 20C514
 PROJECT :
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Nov 4 2020
 AWARDED ON : Nov 12 2020

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 LEGACY CONTRACTING, INC. PACIFIC PILE & MARINE, L.P.
 41850 KINGSTON JORDAN RD 700 S RIVERSIDE DR
 97383-9704
 STAYTON OR 973833000 SEATTLE WA 981084364
 CONTRACTOR NUMBER : 100873 CONTRACTOR NUMBER : 100609 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
PREPARATION											
1	MOBILIZATION	L.S.	19,500.00	98,255.00	403.87 %	131,000.00	111,500.00	571.79 %			
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.	140,000.00	88,235.00	-36.98 %	110,000.00	-30,000.00	-21.43 %			
OTHER ITEMS											
3	SPCC PLAN	L.S.	5,000.00	2,500.00	-50.00 %	244.00	-4,756.00	-95.12 %			
4	FORCE ACCOUNT CUT OFF STEEL PILE	EST.	50,000.00	50,000.00	0.00 %	50,000.00		0.00 %			
5	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	5.00	0.00 %	5.00		0.00 %			
6	MINOR CHANGE	CALC	-1.00	-1.00	0.00 %	-1.00		0.00 %			
7	REIMB. FOR PROTECTED SPECIES MONITORING SUSPENSION	EST.	5,000.00	5,000.00	0.00 %	5,000.00		0.00 %			
CONTRACT TOTAL			\$219,504.00	\$243,994.00	11.16%	\$296,248.00	34.96%		\$0.00		
BASE TOTAL			\$219,504.00	\$243,994.00	11.16%	\$296,248.00	34.96%		NO BID THIS	ALTERNATE	