

PS&E JOB NO : 21B001 REVISION NO :
 CONTRACT NO : 009633 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5969
 HWY : SR 002
 TITLE : US 2
 NINTH STREET
 CURB RAMP UPGRADES
 21B001
 PROJECT : NHPE-0002 (862)
 COUNTY(S) : CHELAN

BIDS OPENED ON : Jan 13 2021
 AWARDED ON : Jan 21 2021

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MORENO & NELSON CONSTRUCTION		KRCI LLC		HURST CONSTRUCTION LLC			
	665 STINSON AVE		125 SE MCGEE ST.		316 URBAN INDUSTRIAL WAY			
					EAST WENATCHEE WA 98802-9271			
	WALLA WALLA WA 993620250		E WENATCHEE WA 988025362		WENATCHEE WA 988070990			
	CONTRACTOR NUMBER : 100996		CONTRACTOR NUMBER : 100343		CONTRACTOR NUMBER : 100461			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.							
			28,612.53	-1.39 %	31,000.00	8.34 %	70,000.00	144.65 %	
2	REMOVING CEMENT CONC. PAVEMENT								
	13.4000	S.Y.	75.0000	-396.41	200.0000	2,387.47	675.0000	41,387.47	
			1,005.00	571.08 %	2,680.00	1,675.00	9,045.00	8,040.00	
3	REMOVING ASPHALT CONC. PAVEMENT								
	33.6000	S.Y.	100.0000	5,739.35	225.0000	1,675.00	425.0000	325.00 %	
			3,360.00	65.15 %	7,560.00	4,200.00	14,280.00	10,920.00	
4	REMOVING PLASTIC LINE								
	96.0000	L.F.	5.0000	24.1900	9.0000	80.00 %	5.7500	15.00 %	
			480.00	1,842.24	864.00	384.00	552.00	72.00	
5	REMOVING PLASTIC CROSSWALK LINE								
	592.0000	S.F.	6.0000	11.00 %	8.0000	33.33 %	5.7500	-4.17 %	
			3,552.00	390.72	4,736.00	1,184.00	3,404.00	-148.00	
SURFACING									
6	CRUSHED SURFACING BASE COURSE								
	74.0000	TON	100.0000	40.81 %	200.0000	100.00 %	150.0000	50.00 %	
			7,400.00	3,019.94	14,800.00	7,400.00	11,100.00	3,700.00	
HOT MIX ASPHALT									
7	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
8	ASPHALT COST PRICE ADJUSTMENT								
		CALC	11.11	0.00 %	11.11	0.00 %	11.11	0.00 %	

PS&E JOB NO : 21B001 REVISION NO :
 CONTRACT NO : 009633 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5969
 HWY : SR 002
 TITLE : US 2
 NINTH STREET
 CURB RAMP UPGRADES
 21B001
 PROJECT : NHPE-0002 (862)
 COUNTY(S) : CHELAN

BIDS OPENED ON : Jan 13 2021
 AWARDED ON : Jan 21 2021

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MORENO & NELSON CONSTRUCTION 665 STINSON AVE	KRCI LLC 125 SE MCGEE ST.	HURST CONSTRUCTION LLC 316 URBAN INDUSTRIAL WAY EAST WENATCHEE WA 98802-9271
WALLA WALLA WA 993620250 CONTRACTOR NUMBER : 100996	E WENATCHEE WA 988025362 CONTRACTOR NUMBER : 100343	WENATCHEE WA 988070990 CONTRACTOR NUMBER : 100461

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
9	COMMERCIAL HMA									
	12.0000	TON	500.0000	283.2800	-43.34 %	1,000.0000	100.00 %	1,200.0000	140.00 %	
			6,000.00	3,399.36	-2,600.64	12,000.00	6,000.00	14,400.00	8,400.00	
EROSION CONTROL AND ROADSIDE PLANTING										
10	ESC LEAD									
	5.0000	DAY	100.0000	106.7700	6.77 %	150.0000	50.00 %	300.0000	200.00 %	
			500.00	533.85	33.85	750.00	250.00	1,500.00	1,000.00	
11	INLET PROTECTION									
	4.0000	EACH	100.0000	266.6200	166.62 %	87.0000	-13.00 %	190.0000	90.00 %	
			400.00	1,066.48	666.48	348.00	-52.00	760.00	360.00	
TRAFFIC										
12	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	268.0000	L.F.	70.0000	32.8000	-53.14 %	81.0000	15.71 %	88.0000	25.71 %	
			18,760.00	8,790.40	-9,969.60	21,708.00	2,948.00	23,584.00	4,824.00	
13	CEMENT CONC. PEDESTRIAN CURB									
	103.0000	L.F.	50.0000	21.6800	-56.64 %	52.0000	4.00 %	85.0000	70.00 %	
			5,150.00	2,233.04	-2,916.96	5,356.00	206.00	8,755.00	3,605.00	
14	PLASTIC CROSSWALK LINE									
	592.0000	S.F.	12.0000	16.0200	33.50 %	11.0000	-8.33 %	9.0000	-25.00 %	
			7,104.00	9,483.84	2,379.84	6,512.00	-592.00	5,328.00	-1,776.00	
15	PLASTIC STOP LINE									
	96.0000	L.F.	25.0000	21.3500	-14.60 %	16.0000	-36.00 %	12.0000	-52.00 %	
			2,400.00	2,049.60	-350.40	1,536.00	-864.00	1,152.00	-1,248.00	
16	TRAFFIC SIGNAL SYSTEM									
		L.S.			-0.65 %		14.06 %		-4.69 %	
			64,000.00	63,583.24	-416.76	73,000.00	9,000.00	61,000.00	-3,000.00	
17	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-5.92 %		-79.62 %		-72.83 %	
			36,800.00	34,621.87	-2,178.13	7,500.00	-29,300.00	10,000.00	-26,800.00	

PS&E JOB NO : 21B001 REVISION NO :
 CONTRACT NO : 009633 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5969
 HWY : SR 002
 TITLE : US 2
 NINTH STREET
 CURB RAMP UPGRADES
 21B001
 PROJECT : NHPE-0002 (862)
 COUNTY(S) : CHELAN

BIDS OPENED ON : Jan 13 2021
 AWARDED ON : Jan 21 2021

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MORENO & NELSON CONSTRUCTION 665 STINSON AVE	KRCI LLC 125 SE MCGEE ST.	HURST CONSTRUCTION LLC 316 URBAN INDUSTRIAL WAY EAST WENATCHEE WA 98802-9271
WALLA WALLA WA 993620250 CONTRACTOR NUMBER : 100996	E WENATCHEE WA 988025362 CONTRACTOR NUMBER : 100343	WENATCHEE WA 988070990 CONTRACTOR NUMBER : 100461

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
18	FLAGGERS								
	336.0000	HR	70.0000	17.73 %	70.0000	0.00 %	40.0000	-42.86 %	
			23,520.00	4,169.76	23,520.00	0.00	13,440.00	-10,080.00	
19	OTHER TRAFFIC CONTROL LABOR								
	900.0000	HR	70.0000	-98.47 %	1.0000	-98.57 %	40.0000	-42.86 %	
			63,000.00	-62,037.00	900.00	-62,100.00	36,000.00	-27,000.00	
20	TRAFFIC CONTROL SUPERVISOR								
		L.S.		-6.28 %		-8.71 %		-38.55 %	
			28,480.00	-1,787.49	26,000.00	-2,480.00	17,500.00	-10,980.00	
21	PEDESTRIAN TRAFFIC CONTROL								
		L.S.		190.51 %		100.00 %		50.00 %	
			2,000.00	3,810.12	4,000.00	2,000.00	3,000.00	1,000.00	
OTHER ITEMS									
22	ROADWAY SURVEYING								
		L.S.		-77.63 %		-70.00 %		-10.00 %	
			10,000.00	-7,763.17	3,000.00	-7,000.00	9,000.00	-1,000.00	
23	ADA FEATURES SURVEYING								
		L.S.		-67.90 %		-50.00 %		-81.25 %	
			8,000.00	-5,432.18	4,000.00	-4,000.00	1,500.00	-6,500.00	
24	CEMENT CONC. SIDEWALK								
	138.1000	S.Y.	125.0000	-54.43 %	136.0000	8.80 %	240.0000	92.00 %	
			17,262.50	7,866.18	18,781.60	1,519.10	33,144.00	15,881.50	
25	PAVER STONE SIDEWALK								
	41.7000	S.Y.	200.0000	15.22 %	620.0000	210.00 %	425.0000	112.50 %	
			8,340.00	9,609.35	25,854.00	17,514.00	17,722.50	9,382.50	
26	CEMENT CONC. CURB RAMP								
	119.6000	S.Y.	250.0000	-57.75 %	140.0000	-44.00 %	270.0000	8.00 %	
			29,900.00	12,633.35	16,744.00	-13,156.00	32,292.00	2,392.00	
27	DETECTABLE WARNING SURFACE								
	94.0000	S.F.	45.0000	9.60 %	42.0000	-6.67 %	30.0000	-33.33 %	
			4,230.00	4,636.08	3,948.00	-282.00	2,820.00	-1,410.00	

PS&E JOB NO : 21B001 REVISION NO :
 CONTRACT NO : 009633 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5969
 HWY : SR 002
 TITLE : US 2
 NINTH STREET
 CURB RAMP UPGRADES
 21B001
 PROJECT : NHPE-0002 (862)
 COUNTY(S) : CHELAN

BIDS OPENED ON : Jan 13 2021
 AWARDED ON : Jan 21 2021

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MORENO & NELSON CONSTRUCTION 665 STINSON AVE	KRCI LLC 125 SE MCGEE ST.	HURST CONSTRUCTION LLC 316 URBAN INDUSTRIAL WAY EAST WENATCHEE WA 98802-9271
WALLA WALLA WA 993620250 CONTRACTOR NUMBER : 100996	E WENATCHEE WA 988025362 CONTRACTOR NUMBER : 100343	WENATCHEE WA 988070990 CONTRACTOR NUMBER : 100461

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
28	ADJUST CATCH BASIN 4.0000	EACH	750.0000	2,080.9500	177.46 %	600.0000	-20.00 %	900.0000	20.00 %	
29	FORCE ACCOUNT LANDSCAPE REPAIR EST.		3,000.00	8,323.80	5,323.80	2,400.00	-600.00	3,600.00	600.00	
30	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		2,000.00	2,000.00	0.00 %	2,000.00	0.00 %	2,000.00	0.00 %	
31	MINOR CHANGE CALC		5.00	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
32	AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC		-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
33	SPPC PLAN L.S.		1,000.00	926.46	-7.35 %	500.00	-50.00 %	400.00	-60.00 %	
34	ELECTRONIC TICKETING SYSTEM L.S.		5,000.00	213.54	-95.73 %	500.00	-90.00 %	1,500.00	-70.00 %	
CONTRACT TOTAL			\$391,269.14	\$295,138.00	-24.57 %	\$322,510.71	-17.57 %	\$408,791.61	4.48 %	
BASE TOTAL			\$391,269.14	\$295,138.00	-24.57 %	\$322,510.71	-17.57 %	\$408,791.61	4.48 %	

PS&E JOB NO : 21B001 REVISION NO :
 CONTRACT NO : 009633 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5969
 HWY : SR 002
 TITLE : US 2
 NINTH STREET
 CURB RAMP UPGRADES
 21B001
 PROJECT : NHPE-0002 (862)
 COUNTY (S) : CHELAN

BIDS OPENED ON : Jan 13 2021
 AWARDED ON : Jan 21 2021

----- 4TH BIDDER -----
 PIPKIN INC., DBA PIPKIN CONSTF
 4801 CONTRACTORS DR
 E. WENATCHEE 98802-8688
 WENATCHEE WA 988073181
 CONTRACTOR NUMBER : 100328

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.		28,612.53	8.34 %	31,000.00	2,387.47	0.00	-100.00 %
2	REMOVING CEMENT CONC. PAVEMENT	S.Y.	13.4000	75.0000	233.33 %	250.0000	1,005.00	0.00	-100.00 %
3	REMOVING ASPHALT CONC. PAVEMENT	S.Y.	33.6000	100.0000	110.00 %	210.0000	3,360.00	0.00	-100.00 %
4	REMOVING PLASTIC LINE	L.F.	96.0000	5.0000	40.00 %	7.0000	480.00	0.00	-100.00 %
5	REMOVING PLASTIC CROSSWALK LINE	S.F.	592.0000	6.0000	16.67 %	7.0000	3,552.00	0.00	-100.00 %
SURFACING									
6	CRUSHED SURFACING BASE COURSE	TON	74.0000	100.0000	-65.00 %	35.0000	7,400.00	0.00	-100.00 %
HOT MIX ASPHALT									
7	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC		-1.00	0.00 %	-1.00		0.00	0.00 %
8	ASPHALT COST PRICE ADJUSTMENT	CALC		11.11	0.00 %	11.11		0.00	0.00 %

PS&E JOB NO : 21B001 REVISION NO :
 CONTRACT NO : 009633 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5969
 HWY : SR 002
 TITLE : US 2
 NINTH STREET
 CURB RAMP UPGRADES
 21B001
 PROJECT : NHPE-0002 (862)
 COUNTY(S) : CHELAN

BIDS OPENED ON : Jan 13 2021
 AWARDED ON : Jan 21 2021

----- 4TH BIDDER -----
 PIPKIN INC., DBA PIPKIN CONSTF
 4801 CONTRACTORS DR
 E. WENATCHEE 98802-8688
 WENATCHEE WA 988073181
 CONTRACTOR NUMBER : 100328

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
9	COMMERCIAL HMA								
	12.0000	TON	500.0000	1,700.0000	240.00 %				-100.00 %
			6,000.00	20,400.00	14,400.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
10	ESC LEAD								
	5.0000	DAY	100.0000	200.0000	100.00 %				-100.00 %
			500.00	1,000.00	500.00	0.00			
11	INLET PROTECTION								
	4.0000	EACH	100.0000	200.0000	100.00 %				-100.00 %
			400.00	800.00	400.00	0.00			
TRAFFIC									
12	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	268.0000	L.F.	70.0000	137.0000	95.71 %				-100.00 %
			18,760.00	36,716.00	17,956.00	0.00			
13	CEMENT CONC. PEDESTRIAN CURB								
	103.0000	L.F.	50.0000	40.0000	-20.00 %				-100.00 %
			5,150.00	4,120.00	-1,030.00	0.00			
14	PLASTIC CROSSWALK LINE								
	592.0000	S.F.	12.0000	15.0000	25.00 %				-100.00 %
			7,104.00	8,880.00	1,776.00	0.00			
15	PLASTIC STOP LINE								
	96.0000	L.F.	25.0000	30.0000	20.00 %				-100.00 %
			2,400.00	2,880.00	480.00	0.00			
16	TRAFFIC SIGNAL SYSTEM								
		L.S.			50.00 %				-100.00 %
			64,000.00	96,000.00	32,000.00	0.00			
17	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			-82.34 %				-100.00 %
			36,800.00	6,500.00	-30,300.00	0.00			

PS&E JOB NO : 21B001 REVISION NO :
 CONTRACT NO : 009633 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5969
 HWY : SR 002
 TITLE : US 2
 NINTH STREET
 CURB RAMP UPGRADES
 21B001
 PROJECT : NHPE-0002 (862)
 COUNTY(S) : CHELAN

BIDS OPENED ON : Jan 13 2021
 AWARDED ON : Jan 21 2021

----- 4TH BIDDER -----
 PIPKIN INC., DBA PIPKIN CONSTF
 4801 CONTRACTORS DR
 E. WENATCHEE 98802-8688
 WENATCHEE WA 988073181
 CONTRACTOR NUMBER : 100328

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
18	FLAGGERS								
	336.0000	HR	70.0000	60.0000	-14.29 %	23,520.00	20,160.00	-3,360.00	0.00
19	OTHER TRAFFIC CONTROL LABOR								
	900.0000	HR	70.0000	68.0000	-2.86 %	63,000.00	61,200.00	-1,800.00	0.00
20	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-38.20 %	28,480.00	17,600.00	-10,880.00	0.00
21	PEDESTRIAN TRAFFIC CONTROL								
		L.S.			25.00 %	2,000.00	2,500.00	500.00	0.00
OTHER ITEMS									
22	ROADWAY SURVEYING								
		L.S.			10.00 %	10,000.00	11,000.00	1,000.00	0.00
23	ADA FEATURES SURVEYING								
		L.S.			-67.50 %	8,000.00	2,600.00	-5,400.00	0.00
24	CEMENT CONC. SIDEWALK								
	138.1000	S.Y.	125.0000	210.0000	68.00 %	17,262.50	29,001.00	11,738.50	0.00
25	PAVER STONE SIDEWALK								
	41.7000	S.Y.	200.0000	500.0000	150.00 %	8,340.00	20,850.00	12,510.00	0.00
26	CEMENT CONC. CURB RAMP								
	119.6000	S.Y.	250.0000	300.0000	20.00 %	29,900.00	35,880.00	5,980.00	0.00
27	DETECTABLE WARNING SURFACE								
	94.0000	S.F.	45.0000	32.0000	-28.89 %	4,230.00	3,008.00	-1,222.00	0.00

PS&E JOB NO : 21B001 REVISION NO :
 CONTRACT NO : 009633 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : XL5969
 HWY : SR 002
 TITLE : US 2
 NINTH STREET
 CURB RAMP UPGRADES
 21B001
 PROJECT : NHPE-0002 (862)
 COUNTY(S) : CHELAN

BIDS OPENED ON : Jan 13 2021
 AWARDED ON : Jan 21 2021

----- 4TH BIDDER -----
 PIPKIN INC., DBA PIPKIN CONSTF
 4801 CONTRACTORS DR
 E. WENATCHEE 98802-8688
 WENATCHEE WA 988073181
 CONTRACTOR NUMBER : 100328

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
28	ADJUST CATCH BASIN 4.0000	EACH	750.0000 3,000.00	800.0000 3,200.00	6.67 % 200.00	0.00	-100.00 %		
29	FORCE ACCOUNT LANDSCAPE REPAIR EST.		2,000.00	2,000.00	0.00 %	0.00	0.00 %		
30	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		5.00	5.00	0.00 %	0.00	0.00 %		
31	MINOR CHANGE CALC		-1.00	-1.00	0.00 %	0.00	0.00 %		
32	AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC		-1.00	-1.00	0.00 %	0.00	0.00 %		
33	SPCC PLAN L.S.		1,000.00	1,000.00	0.00 %	0.00	-100.00 %		
34	ELECTRONIC TICKETING SYSTEM L.S.		5,000.00	3,000.00	-40.00 % -2,000.00	0.00	-100.00 %		
CONTRACT TOTAL			\$391,269.14	\$439,120.11	12.23%		\$0.00		
4TH BIDDER REJECTED									
BASE TOTAL			\$391,269.14	\$439,120.11	12.23%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		
4TH BIDDER REJECTED									