DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 01/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 15: 35
PSZE JOB NO: 03E600 REVI SION NO : 1 BI DS OPENED ON : May 29 2003
CONTRACT NO: 006605 REGONNO : 0 AWARDED ON : Jun 2 2003
VERSI ON NO : 1 WORK ORDER# : XL1184
o Csro00 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : STATEW DE | CON CORPORATI ON COBRA ROOFI NG SERVI CES WEATHERGUARD | NC
RERCOFI NG 2003 1014 N LAKE ROAD 7106 WWLL D. ALTON LN STE 10 1128 12TH AVE
03E600 99212- 1256 99219- 5760
PROJECT SPOKANE WA 992133403 SPOKANE WA 992199068 LONGVIEW WA 986323013
CONTY(S) - CHELAN, CLARK, KI NG SPOKANE, STEVENS, YAKI MA CONTRACTOR NUMBER CONTRACTOR NUMBER 999926 CONTRACTOR NUMBER : 999271
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
BUI LDI NG
1 CORSON AVE. STG BLDG
L.S. 47.05 % 57.24% 86. 26 %
57, 130. 00 84,012.00 26, 882. 00 89,830.00 32, 700. 00 106, 408.00 49, 278. 00
2 NC REG ADMN BLDG
L.S. -31.73% -48.41% -45.58 %
59, 762. 00 40,799.00 - 18, 963. 00 30,831.00 -28,931.00 32,524.00 -27,238.00
3 BERNE SHOP / VEH. STG BLDG
L.S. 42.62 % 40. 96 % 63. 18 %
41, 700. 00 59,471.00  17,771.00 58,780.00 17, 080. 00 68,048.00 26, 348. 00
4  BERNE MAINT. DORM
L.S. 43.84% 50. 03 % 67.96 %
32, 907. 00 47,332.00 14, 425.00 49,370.00 16, 463. 00 55,270.00 22, 363.00
5 S.C. REG UNION GAP ADM N. BLDG
L.S. 119. 61 % 89. 03 % 60. 60 %
35, 439. 00 77,826.00 42, 387.00 66,989.00 31, 550. 00 56,914.00 21, 475.00
6 S.W REG OONSOLI DATED OFFI CE BLDG
L.S. -32.30% -27.20% -32.76 %
216, 648. 00 146,678.00 - 69, 970. 00 157,730.00 - 58, 918. 00 145, 665.00 - 70, 983. 00
7 EASTERN REG FACILITIES / STORES
L.S. -14.81% -10.90% 222.32%
96, 700. 00 82,375.00 - 14, 325.00 86,160.00 - 10, 540. 00 75,115.00 -21,585. 00
8 COLVILLE OFFI CE
L.S. -9.24% 149.31% 141.83 %
9, 625. 00 8, 736. 00 -889. 00 23,996.00 14, 371.00 23,276.00 13, 651.00
9  COLVILLE SHoP
L.S. 43.92 % 20.14% 75.63 %
18, 210. 00 26, 208. 00 7,998. 00 21, 877.00 3, 667. 00 31,983.00  13,773.00
CONTRACT TOTAL $568, 121. 00 $573, 437. 00 0. 94% $585, 563. 00 3.07% $595, 203. 00 4. 77%



DOT_RGGBO1

PS&E JOB NO: 03E600 REVI SI ON NO
CONTRACT NO: 006605 REG ON NO
VERSION NO : 1 WORK ORDER#
HWY : SR 000

TITLE . STATEW DE

RERCOFI NG 2003

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * *  BID CHECK REPORT * * *

1
: 0
© XL1184

LOW BI DDER

| CON CORPORATI ON
1014 N LAKE ROAD

COBRA ROCFI NG SERVI CES

2ND BIDDER  ----

DATE: 05/ 01/ 2003
TIME: 15: 35

BI DS OPENED ON : May 29 2003
AWARDED ON : Jun 2 2003

3RD BI DDER
WEATHERGUARD | NC

7106 WWLL D. ALTON LN STE 10 1128 12TH AVE

03E600 99212- 1256 99219-5760
PROJECT SPOKANE WA 992133403 SPOKANE WA 992199068 LONGVI EW WA 986323013
COUNTY( S) - CHELAN, CLARK, KI NG, SPOKANE, STEVENS, YAKI MA CONTRACTOR NUMBER : CONTRACTOR NUMBER : 999926 CONTRACTOR NUMBER : 999271
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
BASE TOTAL $568, 121. 00 $573, 437. 00 0.94% $585, 563. 00 3.07% $595, 203. 00 4.77%




DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/01/2003

* k% Bl D CHECK REPORT * * * TI ME: 15: 35
PSZE JOB NO: 03E600 REVI SION NO : 1 BI DS OPENED ON : May 29 2003
CONTRACT NO: 006605 REGONNO : 0 AWARDED ON : Jun 2 2003
VERSI ON NO : 1 WORK ORDER# : XL1184
o Csro00 T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER - ------
TITLE : STATEW DE PACI FI C TECH CONSTRUCTI ON PACI FI C RAI Nl ER ROOFI NG
RERCOFI NG 2003 1401 | NDUSTRI AL WAY STE 400 10735 STONE AVE N
03E600
PROJECT : LONGVIEW WA 986321033 SEATTLE WA 981338923
CONTY(S) - CHELAN, CLARK, KI NG SPOKANE, STEVENS, YAKI VA CONTRACTOR NUMBER 999267 CONTRACTOR NUMBER : 999921
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
BUI LDI NG
1 CORSON AVE. STG BLDG
L.S. 34.08 % 81.84 %
57, 130. 00 76,600.00 19, 470. 00 103,888.00 46, 758. 00
2 NC REG ADMN BLDG
L.S. -45.78% 1.37%
59, 762. 00 32,400.00 -27,362.00 60, 579. 00 817. 00
3 BERNE SHOP / VEH. STG BLDG
L.S. 108.39 % 158.73%
41, 700. 00 86,900.00 45, 200. 00 107,891.00 66, 191. 00
4  BERNE MAINT. DORM
L.S. 106. 95 % 226.73%
32, 907. 00 68,100.00 35, 193. 00 107,518.00 74, 611.00
5 S.C. REG UNION GAP ADM N. BLDG
L.S. 103.17 % 246. 43 %
35, 439. 00 72,000.00 36, 561. 00 122,771.00  87,332.00
6 S.W REG OONSOLI DATED OFFI CE BLDG
L.S. -31.69% 10. 72 %
216, 648. 00 148,000.00 - 68, 648. 00 239,863.00  23,215.00
7 EASTERN REG FACILITIES / STORES
L.S. -6.41% 39.32%
96, 700. 00 90,500.00 -6, 200. 00 134,722.00 38, 022.00
8 COLVILLE OFFI CE
L.S. 102. 60 % 276.61 %
9, 625. 00 19, 500. 00 9, 875.00 36,249.00 26, 624. 00
9  COLVILLE SHoP
L.S. 16.42 % 132.97%
18, 210. 00 21, 200. 00 2,990. 00 42,423.00  24,213.00

CONTRACT TOTAL $568, 121. 00 $615, 200. 00 8.29% $955, 904. 00 68. 26%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/01/2003

* * * Bl D CHECK REPORT * * * TIME: 15: 35
PSEE JOB NO: 03E600 REVISION NO : 1 BI DS OPENED ON : May 29 2003
CONTRACT NO: 006605 REGON NO  : 0 AWARDED ON : Jun 2 2003
VERSI ON NO : 1 WORK ORDER# : XL1184
o Csro00 T e 4TH BIDDER  ---v-nn  ceeeme- 5TH BI DDER - ------
TITLE . STATEW DE PACI FI C TECH CONSTRUCTI ON PACI FI C RAI Nl ER ROOFI NG

RERCCFI NG 2003 1401 | NDUSTRI AL WAY STE 400 10735 STONE AVE N

03E600
PROJECT : LONGVI EW WA 986321033 SEATTLE WA 981338923
CONTY(S) - CHELAN, CLARK, KI NG SPOKANE, STEVENS, YAKI VA CONTRACTOR NUMBER : 999267 CONTRACTOR NUMBER : 999921

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL ANMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL ANMDUNT AMT. DI FF.

BASE TOTAL $568, 121. 00 $615, 200. 00 8.29% $955, 904. 00 68. 26 %




