DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 05/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 08: 38
PSZE JOB NO: 04B002 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO': 006700 REGON NO  : 2 AWARDED ON : Jan 26 2004
VERSI ON NO : 3 WORK ORDER# : XL1456
o o0z T e LONBIDDER  -=----= -=--nn- 2ND BI DDER - ------
TITLE tUs 2 CENTRAL WASHI NGTON ASPHALT, | BASIN PAVI NG CO.
S%/FEIGOORNER VICNTY 843 KI TTLESON RD - 98837-0738 2000 E BEECH ST
048002 PO BOX 939 98901- 2147
PROJECT . Nt STPH 0002( 248) MOSES LAKE WA 988370142 YAKIMA WA 989090343
CONTY(S) - CHELAN CONTRACTOR NUMBER 142600 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNLT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 32.48 % 49.57 %
117, 000. 00 155,000. 00 38, 000. 00 175,000.00 58, 000. 00
2 REMOVI NG ASPHALT CONC. PAVEMENT
850. 0000 S. Y. 5. 0000 2. 5000 -50. 00 % 5. 0000 0. 00 %
4, 250. 00 2,125.00 -2, 125.00 4, 250. 00 0.00
3 REMDVI NG GUARDRAI L ANCHOR
6. 0000 EACH 165. 0000 175. 0000 6. 06 % 250. 0000 51.52 %
990. 00 1, 050. 00 60. 00 1, 500. 00 510. 00
4 REMOVING M SCELLANEOUS TRAFFI C | TEM
L.S. 24.38% 24.38%
2,010. 00 2,500. 00 490. 00 2, 500. 00 490. 00
GRADI NG
5 ROADWAY EXCAVATI ON I NCL. HAUL
1355. 0000 cY. 15. 0000 5. 0000 -66.67 % 9. 5000 -36.67 %
20, 325. 00 6,775.00 - 13, 550.00 12,872.50 -7, 452.50
6 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
13320. 0000 S Y. 1. 8000 1. 8000 0.00 % 2.9500 63. 89 %
23, 976. 00 23, 976. 00 0.00 39,294.00 15, 318. 00
7 EMBANKMENT COMPACTI ON
5480. 0000 cY. 12. 0000 2. 5500 -78.75% 9. 5000 220.83%
65, 760. 00 13,974.00 -51,786.00 52,060.00 - 13, 700. 00
8  SHOULDER FI NI SHI NG
16. 7600 M. 3, 200. 0000 3, 200. 0000 0.00 % 3, 000. 0000 -6.25%
53, 632. 00 53, 632. 00 0.00 50,280.00  -3,352.00
9  UNPAVED ROAD APPROACH
36. 0000 EACH 250. 0000 125. 0000 -50.00 % 45. 0000 -82.00%
9, 000. 00 4,500.00  -4,500.00 1,620.00  -7,380.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 05/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 08: 38
PSZE JOB NO: 04B002 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO': 006700 REGON NO  : 2 AWARDED ON : Jan 26 2004
VERSI ON NO : 3 WORK ORDER# : XL1456
o Csro02 T e LONBIDDER  ----ccc  —mcnen- 2ND BI DDER - ------
TITLE tUs 2 CENTRAL WASHI NGTON ASPHALT, | BASIN PAVI NG CO.
Sg\-/FﬁGOORNER VICNTY 843 KI TTLESON RD - 98837-0738 2000 E BEECH ST
048002 PO BOX 939 98901- 2147
PROJECT . Nt STPH 0002( 248) MOSES LAKE WA 988370142 YAKIMA WA 989090343
CONTY(S) - CHELAN CONTRACTOR NUMBER 142600 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNLT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
10 QUARRY SPALLS
20. 5000 cY. 100. 0000 80. 0000 -20.00% 60. 0000 -40.00%
2,050. 00 1, 640. 00 -410. 00 1, 230. 00 -820. 00
11 DRAIN PIPE 8 IN. DI AM
52. 5000 L.F. 26. 5000 26. 0000 -1.89% 37. 0000 39.62 %
1,391. 25 1, 365. 00 -26.25 1, 942. 50 551. 25
12 SCHEDULE A CULV. PIPE 12 IN. DI AM
196. 0000 L.F. 31. 0000 18. 0000 -41.94% 25. 0000 -19.35%
6,076. 00 3,528.00  -2,548.00 4,900.00  -1,176.00
13 SCHEDULE A CULV. PIPE 18 IN. DI AM
110. 0000 L.F. 25. 0000 26. 0000 4.00% 35. 0000 40. 00 %
2,750. 00 2, 860. 00 110. 00 3, 850. 00 1, 100. 00
STORM SEVER
14 CATCH BASI N TYPE 1
7.0000 EACH 1, 100. 0000 1, 350. 0000 22.73% 700. 0000 -36.36%
7,700. 00 9, 450. 00 1, 750. 00 4,900.00  -2,800.00
SURFACI NG
15 CRUSHED SURFACI NG TOP COURSE
3670. 0000 TON 12. 0000 17. 0000 41.67 % 15. 5000 29.17 %
44, 040. 00 62,390.00 18, 350. 00 56,885.00 12, 845. 00
LI QUI D ASPHALT
16 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00 % 0. 00 %
30, 112. 00 30, 112. 00 30, 112. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 05/ 2003
* *+ % BID CHECK REPORT * * *
PSZE JOB NO: 04B002 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO': 006700 REGON NO  : 2 AWARDED ON : Jan 26 2004
VERSI ON NO : 3 WORK ORDER# : XL1456
o o0z T e LONBIDDER  -=----= -=--nn- 2ND BI DDER - ------
TITLE tUs 2 CENTRAL WASHI NGTON ASPHALT, | BASIN PAVI NG CO.
S%/FEIGOORNER VICNTY 843 KI TTLESON RD - 98837-0738 2000 E BEECH ST
048002 PO BOX 939 98901- 2147
PROJECT . Nt STPH 0002( 248) MOSES LAKE WA 988370142 YAKIMA WA 989090343
CONTY(S) - CHELAN CONTRACTOR NUMBER 142600 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNLT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
17 CRACK SEALI NG
EST. 0.00 % 0. 00 %
3, 500. 00 3, 500. 00 3, 500. 00
18  ASPHALT CONC. FOR PRELEVELI NG
500. 0000 TON 31. 5000 34. 5000 9.52 % 35. 9500 14.13%
15, 750. 00 17, 250. 00 1, 500. 00 17, 975. 00 2,225. 00
19 ASPHALT CONC. FOR PAVEMENT REPAI R
1140. 0000 TON 40. 0000 50. 0000 25. 00 % 45. 0000 12.50 %
45, 600. 00 57,000.00 11, 400. 00 51, 300. 00 5, 700. 00
20 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 58-34
28482. 0000 TON 31. 5000 36. 5000 15.87 % 35. 9500 14.13%
897, 183. 00 1,039,593.00 142, 410. 00 1,023,927.90 126, 744. 90
21 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0.00 % 0. 00 %
26, 980. 00 26, 980. 00 26, 980. 00
22 COVPACTI ON PRI CE ADJUSTMENT
cALC 0.00 % 0. 00 %
10, 590. 00 10, 590. 00 10, 590. 00
23 ASPHALT CONC. APPROACH
22. 0000 EACH 350. 0000 250. 0000 -28.57% 350. 0000 0. 00 %
7,700. 00 5,500.00 -2, 200.00 7, 700. 00 0.00
EROCSI ON CONTROL AND PLANTI NG
24 ESC LEAD
50. 0000 DAY 50. 0000 100. 0000 100. 00 % 50. 0000 0. 00 %
2,500. 00 5, 000. 00 2, 500. 00 2, 500. 00 0.00
25 SEEDING FERTILIZING AND MILCHI NG
1.7000 ACRE 3, 000. 0000 1, 700. 0000 -43.33% 1, 275. 0000 -57.50%
5, 100. 00 2,890.00  -2,210.00 2,167.50  -2,932.50
26 SILT FENCE
1992. 0000 L.F. 4. 0000 3. 0000 -25.00 % 2. 0000 -50. 00 %
7,968. 00 5,976.00  -1,992.00 3,984.00  -3,984.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 05/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 08: 38
PSZE JOB NO: 04B002 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO': 006700 REGON NO  : 2 AWARDED ON : Jan 26 2004
VERSI ON NO : 3 WORK ORDER# : XL1456
o Csro02 T e LONBIDDER  ----ccc  —mcnen- 2ND BI DDER - ------
TITLE tUs 2 CENTRAL WASHI NGTON ASPHALT, | BASIN PAVI NG CO.
S%/FEIGOORNER VICNTY 843 KI TTLESON RD - 98837-0738 2000 E BEECH ST
048002 PO BOX 939 98901- 2147
PROJECT . Nt STPH 0002( 248) MOSES LAKE WA 988370142 YAKIMA WA 989090343
CONTY(S) - CHELAN CONTRACTOR NUMBER 142600 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNLT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
27 STRAW BALE
50. 0000 EACH 15. 0000 50. 0000 233.33% 35. 0000 133.33%
750. 00 2,500. 00 1, 750. 00 1, 750. 00 1, 000. 00
28 EROCSI ON WATER POLLUTI ON CONTROL
EST. 0.00 % 0. 00 %
1, 000. 00 1, 000. 00 1, 000. 00
TRAFFI C
29 EXTRUDED CURB
1030. 0000 L.F. 4.0000 4. 5000 12.50 % 3. 6000 -10.00 %
4,120. 00 4, 635. 00 515. 00 3, 708. 00 -412.00
30 BEAM GUARDRAI L BURI ED TERM NAL TYPE 1
6. 0000 EACH 600. 0000 550. 0000 -8.33% 550. 0000 -8.33%
3, 600. 00 3, 300. 00 -300. 00 3, 300. 00 -300. 00
31 RAISING EXI STI NG BEAM GUARDRAI L
3133. 0000 L.F. 2.5000 2.0000 -20. 00 % 1. 7500 -30.00%
7,832.50 6,266.00  -1,566.50 5,482.75  -2,349.75
32 REPAIR | MPACT ATTENUATOR
EST. 0.00 % 0. 00 %
1, 000. 00 1, 000. 00 1, 000. 00
33 TRUCK MOUNTED | NPACT ATTENUATOR
1. 0000 EACH 1, 500. 0000 500. 0000 -66.67 % 3, 000. 0000 100. 00 %
1, 500. 00 500.00 -1, 000.00 3, 000. 00 1, 500. 00
34 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
150. 0000 HR 35. 0000 47. 5000 35. 71 % 42. 0000 20. 00 %
5, 250. 00 7,125. 00 1, 875. 00 6, 300. 00 1, 050. 00
35 FLEXI BLE GUI DE POST
680. 0000 EACH 19. 5000 19. 0000 -2.56% 19. 5000 0. 00 %
13, 260. 00 12, 920. 00 -340. 00 13, 260. 00 0. 00
36 PLASTIC WDE LINE
765. 0000 L.F. 1.5000 2. 5000 66. 67 % 3. 5000 133.33%
1,147.50 1,912.50 765. 00 2,677.50 1, 530. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 05/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 08: 38
PSZE JOB NO: 04B002 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO': 006700 REGON NO  : 2 AWARDED ON : Jan 26 2004
VERSI ON NO : 3 WORK ORDER# : XL1456
o o0z T e LONBIDDER  -=----= -=--nn- 2ND BI DDER - ------
TITLE tUs 2 CENTRAL WASHI NGTON ASPHALT, | BASIN PAVI NG CO.
S%/FEIGOORNER VICNTY 843 KI TTLESON RD - 98837-0738 2000 E BEECH ST
04B002 PO BOX 939 98901- 2147
PROJECT . Nt STPH 0002( 248) MOSES LAKE WA 988370142 YAKIMA WA 989090343
CONTY(S) - CHELAN CONTRACTOR NUMBER 142600 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNLT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
37 PLASTIC STOP LI NE
295. 0000 L.F. 10. 0000 10. 0000 0.00 % 6. 9000 -31.00%
2, 950. 00 2, 950. 00 0.00 2, 035. 50 -914. 50
38 PLASTI C TRAFFI C ARROW
17. 0000 EACH 150. 0000 125. 0000 -16. 67 % 110. 0000 226.67%
2, 550. 00 2,125. 00 -425.00 1, 870. 00 -680. 00
39 PLASTI C DRAI NAGE MARKI NG
109. 0000 EACH 12. 5000 20. 0000 60. 00 % 12. 0000 -4.00%
1,362.50 2,180. 00 817. 50 1, 308. 00 -54.50
40 PLASTIC AERI AL SURVEI LLANCE FULL MARKER
4. 0000 EACH 50. 0000 250. 0000 400. 00 % 60. 0000 20. 00 %
200. 00 1, 000. 00 800. 00 240. 00 40. 00
41 PLASTIC AERI AL SURVEI LLANCE 1/2 MARKER
3.0000 EACH 100. 0000 250. 0000 150. 00 % 90. 0000 -10.00 %
300. 00 750. 00 450. 00 270. 00 -30.00
42 RECESSED PAVEMENT MARKER
11. 5600 HUND 1, 000. 0000 700. 0000 -30. 00 % 950. 0000 -5.00%
11, 560. 00 8,092.00  -3,468.00 10, 982. 00 -578.00
43 TEMPORARY PAVEMENT MARKI NG
63670. 0000 L.F. 0. 0900 0. 0700 222.22% 0. 0500 -44. 44 %
5,730. 30 4,456.90  -1,273.40 3,183.50 -2, 546.80
44 PERVANENT SI GNI NG
L.S. 72.41% 115.52%
1, 160. 00 2,000. 00 840. 00 2, 500. 00 1, 340. 00
45 | LLUM NATI ON SYSTEM
L.S. -30.00% ~30.00%
30, 000. 00 21,000.00  -9,000. 00 21,000.00 -9, 000.00
46 SEQUENTI AL ARROW SI GN
700. 0000 HR 3.1000 2.0000 -35.48 % 1. 0000 S67.74%
2,170. 00 1, 400. 00 -770. 00 700.00 -1, 470.00
47 PORTABLE CHANGEABLE NESSAGE Sl GN
2.0000 EACH 3, 700. 0000 1, 800. 0000 -51.35% 3, 000. 0000 -18.92%
7, 400. 00 3,600.00  -3,800.00 6,000.00 -1, 400.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 05/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 08: 38
PSZE JOB NO: 04B002 REVI SION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO': 006700 REGON NO  : 2 AWARDED ON : Jan 26 2004
VERSI ON NO : 3 WORK ORDER# : XL1456
o Csro02 T e LONBIDDER  ----ccc  —mcnen- 2ND BI DDER - ------
TITLE tUs 2 CENTRAL WASHI NGTON ASPHALT, | BASIN PAVI NG CO.
S%/FEIGOORNER VICNTY 843 KI TTLESON RD - 98837-0738 2000 E BEECH ST
048002 PO BOX 939 98901- 2147
PROJECT . Nt STPH 0002( 248) MOSES LAKE WA 988370142 YAKIMA WA 989090343
CONTY(S) - CHELAN CONTRACTOR NUMBER 142600 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNLT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
48 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
1680. 0000 HR 2.7000 2. 0000 -25.93% 0. 5000 -81.48%
4,536. 00 3,360.00 -1,176.00 840.00 -3, 696.00
49 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -33.33% 100. 00 %
1, 500. 00 1, 000. 00 -500. 00 3, 000. 00 1, 500. 00
50 TRAFFIC CONTROL LABOR
1450. 0000 HR 33. 0000 32. 7500 -0.76 % 35. 0000 6. 06 %
47, 850. 00 47, 487.50 -362. 50 50, 750. 00 2, 900. 00
51 TRAFFI C CONTROL VEHI CLE
50. 0000 DAY 40. 0000 50. 0000 25.00 % 1. 0000 -97.50%
2,000. 00 2,500. 00 500. 00 50.00  -1,950.00
52 TRAFFI C CONTROL SUPERVI SOR
600. 0000 HR 36. 0000 34. 5000 -4.17% 36. 0000 0. 00 %
21, 600. 00 20, 700. 00 -900. 00 21, 600. 00 0. 00
53  CONSTRUCTI ON S| GNS CLASS A
495. 0000 S.F. 6. 0000 5. 0000 -16. 67 % 3.0000 -50.00 %
2,970. 00 2, 475. 00 - 495. 00 1,485.00  -1,485.00
OTHER | TEMS
54 ADJUST MONUMENT CASE AND COVER
14. 0000 EACH 150. 0000 200. 0000 33.33% 200. 0000 33.33%
2,100. 00 2, 800. 00 700. 00 2, 800. 00 700. 00
55  EARTH BERM
L.S. 150. 00 % 150. 00 %
800. 00 2,000. 00 1, 200. 00 2, 000. 00 1, 200. 00
56 ROADSI DE CLEANUP
EST. 0.00 % 0. 00 %
7,000. 00 7,000. 00 7,000. 00
57 REI MBURSEMENT FOR TH RD PARTY DAMAGE
EST. 0.00 % 0. 00 %
5.00 5. 00 5. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 05/ 2003
* k% BI D CHECK REPORT * * * TI ME: 08: 38
PSGE JOB NO: 04B002 REVISION NO : 1 BI DS OPENED ON : Jan 22 2004
CONTRACT NO': 006700 REGON NO  : 2 AWARDED ON : Jan 26 2004
VERSI ON NO : 3 WORK ORDER# : XL1456
o Csro02 T e LONBIDDER  «----vn  -ememe- 2ND BI DDER - ------
TITLE 2 US 2 CENTRAL WASHI NGTON ASPHALT, | BASI N PAVI NG CO
S%/FEIGOORNER VIGNTY 843 KI TTLESON RD - 98837-0738 2000 E BEECH ST
048002 PO BOX 939 98901- 2147
PROJECT . Nt STPH 0002(248) MOSES LAKE WA 988370142 YAKIMA WA 989090343
CONTY(S) - CHELAN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./ PRICE PER UN'T/ %Dl FF./
NO. EST. QUANTI TY MEAS TOTAL ANMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL ANMDUNT AMT. DI FF.
OTHER | TEMS
58 M NOR CHANGE
cALC 0. 00 % 0.00%
-1.00 -1.00 -1.00
59 SPCC PLAN
L.S. 0.00 % 0.00 %
1, 000. 00 1, 000. 00 0. 00 1, 000. 00 0.00
60 CONSTRUCTI ON GEOTEXTI LE FOR PERVANENT EROSI ON CONTROL
94. 0000 S.Y. 5. 0000 7. 5000 50. 00 % 3.0000 -40.00%
470. 00 705. 00 235. 00 282. 00 -188. 00
CONTRACT TOTAL $1, 610, 606. 05 $1, 730, 899. 90 7. 47% $1, 776, 198. 65 10. 28%
BASE TOTAL $1, 610, 606. 05 $1, 730, 899. 90 7.47% $1, 776, 198. 65 10. 28%




