

PS&E JOB NO : 15A026 REVISION NO :
 CONTRACT NO : 008882 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4742
 HWY : SR 099,525
 TITLE : SR 99
 SR 525 I/C VIC TO LINCOLN WAY VIC
 PAVING AND ADA COMPLIANCE
 15A026 REVISED 4-4-2016
 PROJECT : NHPP-9999(757), STPF-9999(757)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Apr 20 2016
 AWARDED ON : Apr 25 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CEMEX CONSTRUCTION MATERIALS 20700 44TH AVE W SUITE 240 LYNNWOOD, WA 98036-7735 EVERETT WA 982030037 CONTRACTOR NUMBER : 044002	LAKESIDE INDUSTRIES, INC. 14282 GALAXY WAY - 98272 PO BOX 247 MONROE WA 982720247 CONTRACTOR NUMBER : 469025	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	236,000.00	12.29 %	265,000.00	29,000.00	130,000.00	-44.92 %	398,000.00	68.64 %
2	REMOVAL OF STRUCTURE AND OBSTRUCTIONS	L.S.	47,621.00	25.99 %	60,000.00	12,379.00	52,000.00	9.20 %	120,000.00	151.99 %
GRADING										
3	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.	71,160.00	-13.33 %	26.0000	-9,488.00	20.8000	-30.67 %	40.0000	33.33 %
STORM SEWER										
4	CATCH BASIN TYPE 1	EACH	1,600.0000	56.25 %	2,500.0000	900.00	2,100.0000	31.25 %	3,000.0000	87.50 %
5	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.	L.F.	1,260.00	257.14 %	125.0000	3,240.00	77.0000	120.00 %	125.0000	257.14 %
SURFACING										
6	CRUSHED SURFACING BASE COURSE	TON	7,560.00	14.29 %	40.0000	1,080.00	60.0000	71.43 %	75.0000	114.29 %
HOT MIX ASPHALT										
7	CRACK SEALING - FA	EST.	10,000.00	0.00 %	10,000.00		10,000.00	0.00 %	10,000.00	0.00 %

PS&E JOB NO : 15A026 REVISION NO :
 CONTRACT NO : 008882 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4742
 HWY : SR 099,525
 TITLE : SR 99
 SR 525 I/C VIC TO LINCOLN WAY VIC
 PAVING AND ADA COMPLIANCE
 15A026 REVISED 4-4-2016
 PROJECT : NHPP-9999(757), STPF-9999(757)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Apr 20 2016
 AWARDED ON : Apr 25 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CEMEX CONSTRUCTION MATERIALS 20700 44TH AVE W SUITE 240 LYNNWOOD, WA 98036-7735 EVERETT WA 982030037 CONTRACTOR NUMBER : 044002	LAKESIDE INDUSTRIES, INC. 14282 GALAXY WAY - 98272 PO BOX 247 MONROE WA 982720247 CONTRACTOR NUMBER : 469025	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
HOT MIX ASPHALT											
8	PLANING BITUMINOUS PAVEMENT										
	98238.0000	S.Y.	2.8500	3.3000	15.79 %	2.9000	1.75 %	3.9000	36.84 %		
			279,978.30	324,185.40	44,207.10	284,890.20	4,911.90	383,128.20	103,149.90		
9	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22										
	615.0000	TON	150.0000	140.0000	-6.67 %	115.0000	-23.33 %	215.0000	43.33 %		
			92,250.00	86,100.00	-6,150.00	70,725.00	-21,525.00	132,225.00	39,975.00		
10	HMA CL. 1/2 IN. PG 64-22										
	10131.0000	TON	85.0000	74.7500	-12.06 %	88.5000	4.12 %	99.0000	16.47 %		
			861,135.00	757,292.25	-103,842.75	896,593.50	35,458.50	1,002,969.00	141,834.00		
11	JOB MIX COMPLIANCE PRICE ADJUSTMENT										
	CALC				0.00 %		0.00 %		0.00 %		
			25,783.00	25,783.00		25,783.00		25,783.00			
12	COMPACTION PRICE ADJUSTMENT										
	CALC				0.00 %		0.00 %		0.00 %		
			17,191.00	17,191.00		17,191.00		17,191.00			
13	ASPHALT COST PRICE ADJUSTMENT										
	CALC				0.00 %		0.00 %		0.00 %		
			8,592.00	8,592.00		8,592.00		8,592.00			
14	LONGITUDINAL JOINT SEAL										
	342.0000	L.F.	15.0000	10.8000	-28.00 %	11.8000	-21.33 %	14.0000	-6.67 %		
			5,130.00	3,693.60	-1,436.40	4,035.60	-1,094.40	4,788.00	-342.00		
15	CYCLIC DENSITY PRICE ADJUSTMENT										
	CALC				0.00 %		0.00 %		0.00 %		
			-14.00	-14.00		-14.00		-14.00			
EROSION CONTROL AND ROADSIDE PLANTING											
16	ESC LEAD										
	110.0000	DAY	95.0000	150.0000	57.89 %	1.0000	-98.95 %	10.0000	-89.47 %		
			10,450.00	16,500.00	6,050.00	110.00	-10,340.00	1,100.00	-9,350.00		
17	INLET PROTECTION										
	188.0000	EACH	98.0000	85.0000	-13.27 %	80.0000	-18.37 %	100.0000	2.04 %		
			18,424.00	15,980.00	-2,444.00	15,040.00	-3,384.00	18,800.00	376.00		

PS&E JOB NO : 15A026 REVISION NO :
 CONTRACT NO : 008882 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4742
 HWY : SR 099,525
 TITLE : SR 99
 SR 525 I/C VIC TO LINCOLN WAY VIC
 PAVING AND ADA COMPLIANCE
 15A026 REVISED 4-4-2016
 PROJECT : NHPP-9999(757), STPF-9999(757)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Apr 20 2016
 AWARDED ON : Apr 25 2016

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CEMEX CONSTRUCTION MATERIALS			LAKESIDE INDUSTRIES, INC.			GRANITE CONSTRUCTION COMPANY	
	20700 44TH AVE W SUITE 240			14282 GALAXY WAY - 98272			1525 E. MARINE VIEW DRIVE	
	LYNNWOOD, WA 98036-7735			PO BOX 247				
	EVERETT WA 982030037			MONROE WA 982720247			EVERETT WA 982011927	
	CONTRACTOR NUMBER : 044002			CONTRACTOR NUMBER : 469025			CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CONTROL AND ROADSIDE PLANTING									
18	EROSION/WATER POLLUTION CONTROL	EST.	32,400.00	0.00 %	32,400.00	0.00 %	32,400.00	0.00 %	
TRAFFIC									
19	CEMENT CONC. TRAFFIC CURB AND GUTTER	L.F.	17,680.00	19,669.00	40,664.00	22,984.00	44,200.00	26,520.00	
	442.0000		40.0000	84.5000	92.0000	130.00 %	100.0000	150.00 %	
20	CEMENT CONC. PEDESTRIAN CURB	L.F.	20,050.00	28,671.50	31,278.00	11,228.00	34,085.00	14,035.00	
	401.0000		50.0000	71.5000	78.0000	56.00 %	85.0000	70.00 %	
21	PRECAST SLOPED MOUNTABLE CURB	L.F.	11,585.00	13,584.24	14,564.00	2,979.00	14,895.00	3,310.00	
	331.0000		35.0000	41.0400	44.0000	25.71 %	45.0000	28.57 %	
22	PRECAST DUAL FACED SLOPED MOUNTABLE CURB	L.F.	62,575.00	64,877.76	70,084.00	7,509.00	75,090.00	12,515.00	
	2503.0000		25.0000	25.9200	28.0000	12.00 %	30.0000	20.00 %	
23	TRANSPORTABLE ATTENUATOR	EACH	23,250.00	40,000.00	50,000.00	26,750.00	100,000.00	76,750.00	
	5.0000		4,650.0000	8,000.0000	10,000.0000	115.05 %	20,000.0000	330.11 %	
24	OPERATION OF TRANSPORTABLE ATTENUATOR	HR	105,545.00	115,140.00	147,763.00	42,218.00	38,380.00	-67,165.00	
	1919.0000		55.0000	60.0000	77.0000	40.00 %	20.0000	-63.64 %	
25	REPAIR TRANSPORTABLE ATTENUATOR	EST.	10,000.00	10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	
26	FLEXIBLE GUIDE POST	EACH	10,755.00	7,743.60	8,365.00	-2,390.00	8,365.00	-2,390.00	
	239.0000		45.0000	32.4000	35.0000	-22.22 %	35.0000	-22.22 %	
27	BARRIER DELINEATOR	EACH	300.00	540.00	580.00	280.00	600.00	300.00	
	20.0000		15.0000	27.0000	29.0000	93.33 %	30.0000	100.00 %	

PS&E JOB NO : 15A026 REVISION NO :
 CONTRACT NO : 008882 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4742
 HWY : SR 099,525
 TITLE : SR 99
 SR 525 I/C VIC TO LINCOLN WAY VIC
 PAVING AND ADA COMPLIANCE
 15A026 REVISED 4-4-2016
 PROJECT : NHPP-9999(757), STPF-9999(757)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Apr 20 2016
 AWARDED ON : Apr 25 2016

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CEMEX CONSTRUCTION MATERIALS	LAKESIDE INDUSTRIES, INC.	GRANITE CONSTRUCTION COMPANY	
20700 44TH AVE W SUITE 240	14282 GALAXY WAY - 98272	1525 E. MARINE VIEW DRIVE	
LYNNWOOD, WA 98036-7735	PO BOX 247		
EVERETT WA 982030037	MONROE WA 982720247	EVERETT WA 982011927	
CONTRACTOR NUMBER : 044002	CONTRACTOR NUMBER : 469025	CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
28	PAINT LINE									
	38560.0000	L.F.	0.2500	0.2700	8.00 %	0.3000	20.00 %	0.2500	0.00 %	
			9,640.00	10,411.20	771.20	11,568.00	1,928.00	9,640.00	0.00	
29	TUBULAR MARKER									
	92.0000	EACH	50.0000	56.1600	12.32 %	60.0000	20.00 %	60.0000	20.00 %	
			4,600.00	5,166.72	566.72	5,520.00	920.00	5,520.00	920.00	
30	PROFILED PLASTIC LINE									
	20780.0000	L.F.	1.5000	0.6500	-56.67 %	0.7000	-53.33 %	0.7500	-50.00 %	
			31,170.00	13,507.00	-17,663.00	14,546.00	-16,624.00	15,585.00	-15,585.00	
31	PROFILED PLASTIC WIDE LANE LINE									
	17570.0000	L.F.	4.2500	3.4600	-18.59 %	3.7500	-11.76 %	4.0000	-5.88 %	
			74,672.50	60,792.20	-13,880.30	65,887.50	-8,785.00	70,280.00	-4,392.50	
32	PLASTIC CROSSWALK LINE									
	3180.0000	S.F.	6.0000	5.4000	-10.00 %	5.8000	-3.33 %	6.0000	0.00 %	
			19,080.00	17,172.00	-1,908.00	18,444.00	-636.00	19,080.00	0.00	
33	PLASTIC STOP LINE									
	400.0000	L.F.	9.8000	9.7200	-0.82 %	10.5000	7.14 %	11.0000	12.24 %	
			3,920.00	3,888.00	-32.00	4,200.00	280.00	4,400.00	480.00	
34	PLASTIC TRAFFIC ARROW									
	51.0000	EACH	165.0000	156.6000	-5.09 %	160.0000	-3.03 %	170.0000	3.03 %	
			8,415.00	7,986.60	-428.40	8,160.00	-255.00	8,670.00	255.00	
35	PLASTIC TRAFFIC LETTER									
	51.0000	EACH	84.0000	104.7600	24.71 %	110.0000	30.95 %	115.0000	36.90 %	
			4,284.00	5,342.76	1,058.76	5,610.00	1,326.00	5,865.00	1,581.00	
36	PLASTIC BICYCLE LANE SYMBOL									
	9.0000	EACH	175.0000	135.0000	-22.86 %	140.0000	-20.00 %	150.0000	-14.29 %	
			1,575.00	1,215.00	-360.00	1,260.00	-315.00	1,350.00	-225.00	
37	PLASTIC DRAINAGE MARKING									
	184.0000	EACH	40.0000	37.8000	-5.50 %	40.0000	0.00 %	40.0000	0.00 %	
			7,360.00	6,955.20	-404.80	7,360.00	0.00	7,360.00	0.00	
38	PLASTIC YIELD LINE SYMBOL									
	13.0000	EACH	75.0000	70.2000	-6.40 %	75.0000	0.00 %	75.0000	0.00 %	
			975.00	912.60	-62.40	975.00	0.00	975.00	0.00	

PS&E JOB NO : 15A026 REVISION NO :
 CONTRACT NO : 008882 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4742
 HWY : SR 099,525
 TITLE : SR 99
 SR 525 I/C VIC TO LINCOLN WAY VIC
 PAVING AND ADA COMPLIANCE
 15A026 REVISED 4-4-2016
 PROJECT : NHPP-9999(757), STPF-9999(757)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Apr 20 2016
 AWARDED ON : Apr 25 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CEMEX CONSTRUCTION MATERIALS 20700 44TH AVE W SUITE 240 LYNNWOOD, WA 98036-7735 EVERETT WA 982030037 CONTRACTOR NUMBER : 044002	LAKESIDE INDUSTRIES, INC. 14282 GALAXY WAY - 98272 PO BOX 247 MONROE WA 982720247 CONTRACTOR NUMBER : 469025	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
39	RAISED PAVEMENT MARKER TYPE 2									
	14.9000	HUND	400.0000	372.6000	-6.85 %	400.0000	0.00 %	500.0000	25.00 %	
			5,960.00	5,551.74	-408.26	5,960.00	0.00	7,450.00	1,490.00	
40	PERMANENT SIGNING									
		L.S.			8.00 %		20.00 %		150.00 %	
			1,000.00	1,080.00	80.00	1,200.00	200.00	2,500.00	1,500.00	
41	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	157380.0000	L.F.	0.2800	0.1900	-32.14 %	0.4000	42.86 %	0.2500	-10.71 %	
			44,066.40	29,902.20	-14,164.20	62,952.00	18,885.60	39,345.00	-4,721.40	
42	SEQUENTIAL ARROW SIGN									
	1684.0000	HR	4.5000	2.7500	-38.89 %	4.5000	0.00 %	5.0000	11.11 %	
			7,578.00	4,631.00	-2,947.00	7,578.00	0.00	8,420.00	842.00	
43	PORTABLE CHANGEABLE MESSAGE SIGN									
	593.0000	HR	6.0000	38.0000	533.33 %	7.0000	16.67 %	7.0000	16.67 %	
			3,558.00	22,534.00	18,976.00	4,151.00	593.00	4,151.00	593.00	
44	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			92.47 %		113.86 %		149.50 %	
			70,140.00	135,000.00	64,860.00	150,000.00	79,860.00	175,000.00	104,860.00	
45	FLAGGERS									
	224.0000	HR	50.0000	55.8000	11.60 %	69.7000	39.40 %	79.0000	58.00 %	
			11,200.00	12,499.20	1,299.20	15,612.80	4,412.80	17,696.00	6,496.00	
46	PEDESTRIAN SPOTTER									
	240.0000	HR	50.0000	56.2500	12.50 %	69.7000	39.40 %	79.0000	58.00 %	
			12,000.00	13,500.00	1,500.00	16,728.00	4,728.00	18,960.00	6,960.00	
47	OTHER TRAFFIC CONTROL LABOR									
	4351.0000	HR	48.0000	59.9500	24.90 %	72.0000	50.00 %	82.0000	70.83 %	
			208,848.00	260,842.45	51,994.45	313,272.00	104,424.00	356,782.00	147,934.00	
48	TRAFFIC CONTROL SUPERVISOR									
		L.S.			21.66 %		56.68 %		-44.70 %	
			54,250.00	66,000.00	11,750.00	85,000.00	30,750.00	30,000.00	-24,250.00	
49	CONSTRUCTION SIGNS CLASS A									
	460.0000	S.F.	25.0000	19.5000	-22.00 %	21.0000	-16.00 %	21.0000	-16.00 %	
			11,500.00	8,970.00	-2,530.00	9,660.00	-1,840.00	9,660.00	-1,840.00	

PS&E JOB NO : 15A026 REVISION NO :
 CONTRACT NO : 008882 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4742
 HWY : SR 099,525
 TITLE : SR 99
 SR 525 I/C VIC TO LINCOLN WAY VIC
 PAVING AND ADA COMPLIANCE
 15A026 REVISED 4-4-2016
 PROJECT : NHPP-9999(757), STPF-9999(757)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Apr 20 2016
 AWARDED ON : Apr 25 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CEMEX CONSTRUCTION MATERIALS 20700 44TH AVE W SUITE 240 LYNNWOOD, WA 98036-7735 EVERETT WA 982030037 CONTRACTOR NUMBER : 044002	LAKESIDE INDUSTRIES, INC. 14282 GALAXY WAY - 98272 PO BOX 247 MONROE WA 982720247 CONTRACTOR NUMBER : 469025	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
50	PEDESTRIAN TRAFFIC CONTROL	L.S.							
			6,900.00	-27.54 %	5,000.00	102.90 %	15,000.00	117.39 %	
51	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER								
	1530.0000	HR	100.0000	20.00 %	120.0000	20.00 %	80.0000	-20.00 %	
			153,000.00	30,600.00	183,600.00	30,600.00	122,400.00	-30,600.00	
52	PLASTIC CROSSHATCH MARKING								
	2030.0000	L.F.	5.2000	25.00 %	6.5000	34.62 %	7.0000	34.62 %	
			10,556.00	2,639.00	13,195.00	3,654.00	14,210.00	3,654.00	
53	TEMPORARY CROSSWALK LINE								
	6360.0000	S.F.	2.5000	0.00 %	2.5000	-8.00 %	2.0000	-20.00 %	
			15,900.00	0.00	15,900.00	-1,272.00	12,720.00	-3,180.00	
54	TEMPORARY STOP LINE								
	800.0000	L.F.	4.0000	115.00 %	8.6000	-12.50 %	3.5000	-12.50 %	
			3,200.00	3,680.00	6,880.00	-400.00	2,800.00	-400.00	
55	TEMPORARY TRAFFIC ARROW								
	102.0000	EACH	30.0000	145.00 %	73.5000	133.33 %	71.0000	136.67 %	
			3,060.00	4,437.00	7,497.00	4,080.00	7,242.00	4,182.00	
56	TEMPORARY TRAFFIC LETTER								
	102.0000	EACH	15.0000	353.33 %	68.0000	300.00 %	65.0000	333.33 %	
			1,530.00	5,406.00	6,936.00	4,590.00	6,630.00	5,100.00	
57	TEMPORARY YIELD SYMBOL								
	26.0000	EACH	15.0000	403.33 %	75.5000	366.67 %	71.0000	373.33 %	
			390.00	1,573.00	1,963.00	1,430.00	1,846.00	1,456.00	
58	TRAFFIC SIGNAL SYSTEM SAC 4622								
		L.S.		-40.28 %		-35.48 %		-28.57 %	
			217,000.00	-87,400.00	129,600.00	-77,000.00	155,000.00	-62,000.00	
59	TEMPORARY VIDEO DETECTION SYSTEM SAC 4622								
		L.S.		-35.20 %		-30.00 %		0.00 %	
			30,000.00	-10,560.00	19,440.00	-9,000.00	30,000.00	0.00	

PS&E JOB NO : 15A026 REVISION NO :
 CONTRACT NO : 008882 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4742
 HWY : SR 099,525
 TITLE : SR 99
 SR 525 I/C VIC TO LINCOLN WAY VIC
 PAVING AND ADA COMPLIANCE
 15A026 REVISED 4-4-2016
 PROJECT : NHPP-9999(757), STPF-9999(757)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Apr 20 2016
 AWARDED ON : Apr 25 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CEMEX CONSTRUCTION MATERIALS 20700 44TH AVE W SUITE 240 LYNNWOOD, WA 98036-7735 EVERETT WA 982030037 CONTRACTOR NUMBER : 044002	LAKESIDE INDUSTRIES, INC. 14282 GALAXY WAY - 98272 PO BOX 247 MONROE WA 982720247 CONTRACTOR NUMBER : 469025	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
60	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM	L.S.			8.00 %			14.29 %		42.86 %
			35,000.00	37,800.00	2,800.00	40,000.00	5,000.00	50,000.00	15,000.00	
OTHER ITEMS										
61	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %		60.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	8,000.00	3,000.00	
62	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.			-33.33 %			300.00 %		313.33 %
	42.0000		15.0000	10.0000	-210.00	60.0000	1,890.00	62.0000	1,974.00	
			630.00	420.00		2,520.00		2,604.00		
63	SHORING OR EXTRA EXCAVATION CLASS B	S.F.			200.00 %			475.00 %		0.00 %
	270.0000		1.0000	3.0000	540.00	5.7500	1,282.50	1.0000	0.00	
			270.00	810.00		1,552.50		270.00		
64	GRAVEL BACKFILL FOR PIPE ZONE BEDDING	C.Y.			42.86 %			728.57 %		122.86 %
	2.0000		35.0000	50.0000	30.00	290.0000	510.00	78.0000	156.00	86.00
			70.00	100.00		580.00		156.00		
65	ROADWAY SURVEYING	L.S.			134.77 %			275.00 %		410.00 %
			12,000.00	28,171.80	16,171.80	45,000.00	33,000.00	61,200.00	49,200.00	
66	CEMENT CONC. SIDEWALK	S.Y.			183.33 %			205.56 %		233.33 %
	178.0000		90.0000	255.0000	29,370.00	275.0000	32,930.00	300.0000	37,380.00	
			16,020.00	45,390.00		48,950.00		53,400.00		
67	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A	EACH			55.00 %			66.67 %		83.33 %
	6.0000		3,000.0000	4,650.0000	9,900.00	5,000.0000	12,000.00	5,500.0000	33,000.00	15,000.00
			18,000.00	27,900.00		30,000.00		33,000.00		
68	CEMENT CONC. CURB RAMP TYPE PARALLEL A	EACH			55.00 %			66.67 %		100.00 %
	10.0000		3,000.0000	4,650.0000	16,500.00	5,000.0000	20,000.00	6,000.0000	60,000.00	30,000.00
			30,000.00	46,500.00		50,000.00		60,000.00		
69	CEMENT CONC. CURB RAMP TYPE PARALLEL B	EACH			55.00 %			66.67 %		100.00 %
	1.0000		3,000.0000	4,650.0000	1,650.00	5,000.0000	2,000.00	6,000.0000	3,000.00	
			3,000.00	4,650.00		5,000.00		6,000.00		

PS&E JOB NO : 15A026 REVISION NO :
 CONTRACT NO : 008882 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4742
 HWY : SR 099,525
 TITLE : SR 99
 SR 525 I/C VIC TO LINCOLN WAY VIC
 PAVING AND ADA COMPLIANCE
 15A026 REVISED 4-4-2016
 PROJECT : NHPP-9999(757), STPF-9999(757)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Apr 20 2016
 AWARDED ON : Apr 25 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CEMEX CONSTRUCTION MATERIALS 20700 44TH AVE W SUITE 240 LYNNWOOD, WA 98036-7735 EVERETT WA 982030037 CONTRACTOR NUMBER : 044002	LAKESIDE INDUSTRIES, INC. 14282 GALAXY WAY - 98272 PO BOX 247 MONROE WA 982720247 CONTRACTOR NUMBER : 469025	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
70	DETECTABLE WARNING SURFACE									
	99.0000	S.F.	55.0000	46.7500	-15.00 %	50.0000	-9.09 %	50.0000	-9.09 %	
			5,445.00	4,628.25	-816.75	4,950.00	-495.00	4,950.00	-495.00	
71	CONNECTION TO DRAINAGE STRUCTURE									
	1.0000	EACH	500.0000	1,150.0000	130.00 %	550.0000	10.00 %	2,200.0000	340.00 %	
			500.00	1,150.00	650.00	550.00	50.00	2,200.00	1,700.00	
72	ADJUST VALVE BOX									
	1.0000	EACH	600.0000	400.0000	-33.33 %	600.0000	0.00 %	1,200.0000	100.00 %	
			600.00	400.00	-200.00	600.00	0.00	1,200.00	600.00	
73	ADJUST JUNCTION BOX									
	1.0000	EACH	300.0000	270.0000	-10.00 %	290.0000	-3.33 %	350.0000	16.67 %	
			300.00	270.00	-30.00	290.00	-10.00	350.00	50.00	
74	FORCE ACCOUNT UTILITY POT HOLE									
		EST.			0.00 %		0.00 %		0.00 %	
			8,000.00	8,000.00		8,000.00		8,000.00		
75	FORCE ACCOUNT ROADSIDE RESTORATION									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
76	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
77	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
78	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-10.00	-10.00		-10.00		-10.00		
79	SPCC PLAN									
		L.S.			-83.33 %		-66.67 %		-83.33 %	
			3,000.00	500.00	-2,500.00	1,000.00	-2,000.00	500.00	-2,500.00	
80	REFERENCING EXISTING PAVEMENT MARKINGS									
		L.S.			193.76 %		47.37 %		110.53 %	
			9,500.00	27,907.20	18,407.20	14,000.00	4,500.00	20,000.00	10,500.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/19/2016

* * * BID CHECK REPORT * * *

TIME: 14:09

PS&E JOB NO : 15A026 REVISION NO :
 CONTRACT NO : 008882 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4742
 HWY : SR 099,525
 TITLE : SR 99
 SR 525 I/C VIC TO LINCOLN WAY VIC
 PAVING AND ADA COMPLIANCE
 15A026 REVISED 4-4-2016
 PROJECT : NHPP-9999(757), STPF-9999(757)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Apr 20 2016
 AWARDED ON : Apr 25 2016

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 CEMEX CONSTRUCTION MATERIALS LAKESIDE INDUSTRIES, INC. GRANITE CONSTRUCTION COMPANY
 20700 44TH AVE W SUITE 240 14282 GALAXY WAY - 98272 1525 E. MARINE VIEW DRIVE
 LYNNWOOD, WA 98036-7735 PO BOX 247
 EVERETT WA 982030037 MONROE WA 982720247 EVERETT WA 982011927
 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
81	CEMENT CONC. TRAFFIC CURB								
	71.0000	L.F.	40.0000	97.50 %	80.0000	100.00 %	85.0000	112.50 %	
			2,840.00	2,769.00	5,680.00	2,840.00	6,035.00	3,195.00	
82	CURB TRANSITION SECTION								
	24.0000	L.F.	50.0000	52.00 %	80.0000	60.00 %	85.0000	70.00 %	
			1,200.00	624.00	1,920.00	720.00	2,040.00	840.00	
CONTRACT TOTAL			<u>\$3,181,957.20</u>	5.40%	<u>\$3,479,362.70</u>	9.35%	<u>\$4,110,593.20</u>	29.18%	
BASE TOTAL			<u>\$3,181,957.20</u>	5.40%	<u>\$3,479,362.70</u>	9.35%	<u>\$4,110,593.20</u>	29.18%	