

PS&E JOB NO : 18X336 REVISION NO :  
 CONTRACT NO : 009265 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL5259  
 HWY : SR 101  
 TITLE : US 101  
 D ST VICINITY TO WATER STREET  
 PAVING AND ADA  
 18X336  
 PROJECT :  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : Apr 25 2018  
 AWARDED ON : May 2 2018

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	GRANITE CONSTRUCTION COMPANY		M.J. HUGHES CONSTRUCTION, INC.		ROGNLIN'S, INC.			
	3200 113TH AVE SW		11510 NE 87TH AVE		321 W STATE ST			
					98520-6143			
	OLYMPIA WA 985129160		VANCOUVER WA 986621345		ABERDEEN WA 985200078			
	CONTRACTOR NUMBER : 100102		CONTRACTOR NUMBER : 100214		CONTRACTOR NUMBER : 706350			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			20.00 %		24.55 %		1.53 %
			110,000.00	132,000.00	22,000.00	137,000.00	27,000.00	111,685.50	1,685.50
2	REMOVING EXISTING SURFACING								
	908.0000	S.Y.	30.0000	48.0000	60.00 %	75.0000	150.00 %	40.0000	33.33 %
			27,240.00	43,584.00	16,344.00	68,100.00	40,860.00	36,320.00	9,080.00
3	REMOVING CEMENT CONC. CURB AND GUTTER								
	603.0000	L.F.	20.0000	19.0000	-5.00 %	5.0000	-75.00 %	28.0000	40.00 %
			12,060.00	11,457.00	-603.00	3,015.00	-9,045.00	16,884.00	4,824.00
4	REMOVING CEMENT CONC. CURB								
	274.0000	L.F.	15.0000	19.5000	30.00 %	0.8900	-94.07 %	22.0000	46.67 %
			4,110.00	5,343.00	1,233.00	243.86	-3,866.14	6,028.00	1,918.00
5	REMOVING MISCELLANEOUS TRAFFIC ITEM								
		L.S.			-23.33 %		-33.33 %		-20.00 %
			15,000.00	11,500.00	-3,500.00	10,000.00	-5,000.00	12,000.00	-3,000.00
GRADING									
6	PAVEMENT REPAIR EXCAVATION INCL. HAUL								
	865.0000	S.Y.	45.2500	28.5000	-37.02 %	90.0000	98.90 %	35.0000	-22.65 %
			39,141.25	24,652.50	-14,488.75	77,850.00	38,708.75	30,275.00	-8,866.25
STRUCTURE									
7	BRIDGE DECK REPAIR BR. NO. 101/51								
	50.0000	S.F.	100.0000	171.0000	71.00 %	250.0000	150.00 %	500.0000	400.00 %
			5,000.00	8,550.00	3,550.00	12,500.00	7,500.00	25,000.00	20,000.00
8	WATERPROOF MEMBRANE BR. NO. 101/51								
	718.0000	S.Y.	22.0000	19.0000	-13.64 %	26.0000	18.18 %	37.0000	68.18 %
			15,796.00	13,642.00	-2,154.00	18,668.00	2,872.00	26,566.00	10,770.00

PS&E JOB NO : 18X336 REVISION NO :  
 CONTRACT NO : 009265 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL5259  
 HWY : SR 101  
 TITLE : US 101  
 D ST VICINITY TO WATER STREET  
 PAVING AND ADA  
 18X336  
 PROJECT :  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : Apr 25 2018  
 AWARDED ON : May 2 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
LIQUID ASPHALT										
9	ASPHALT FOR FOG SEAL									
	3.2500	TON	1,700.0000	1,380.0000	-18.82 %	4,650.0000	173.53 %	10,000.0000	488.24 %	
			5,525.00	4,485.00	-1,040.00	15,112.50	9,587.50	32,500.00	26,975.00	
CEMENT CONCRETE PAVEMENT										
10	SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT									
	8.0000	L.F.	15.0000	37.0000	146.67 %	17.0000	13.33 %	115.0000	666.67 %	
			120.00	296.00	176.00	136.00	16.00	920.00	800.00	
HOT MIX ASPHALT										
11	CRACK SEALING - FA									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
12	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 101/51									
	649.0000	S.Y.	35.0000	17.0000	-51.43 %	30.0000	-14.29 %	18.0000	-48.57 %	
			22,715.00	11,033.00	-11,682.00	19,470.00	-3,245.00	11,682.00	-11,033.00	
13	PLANING BITUMINOUS PAVEMENT									
	17200.0000	S.Y.	4.2500	1.8500	-56.47 %	3.2500	-23.53 %	2.0000	-52.94 %	
			73,100.00	31,820.00	-41,280.00	55,900.00	-17,200.00	34,400.00	-38,700.00	
14	HMA FOR PRELEVELING CL. 3/8 IN. PG 58H-22									
	90.0000	TON	210.0000	184.0000	-12.38 %	210.0000	0.00 %	210.0000	0.00 %	
			18,900.00	16,560.00	-2,340.00	18,900.00	0.00	18,900.00	0.00	
15	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22									
	290.0000	TON	390.0000	195.0000	-50.00 %	209.3700	-46.32 %	210.0000	-46.15 %	
			113,100.00	56,550.00	-56,550.00	60,717.30	-52,382.70	60,900.00	-52,200.00	
16	HMA CL. 3/8 IN. PG 58H-22									
	1830.0000	TON	105.0000	157.0000	49.52 %	145.0000	38.10 %	145.0000	38.10 %	
			192,150.00	287,310.00	95,160.00	265,350.00	73,200.00	265,350.00	73,200.00	
17	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			5,425.00	5,425.00		5,425.00		5,425.00		

PS&E JOB NO : 18X336 REVISION NO :  
 CONTRACT NO : 009265 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL5259  
 HWY : SR 101  
 TITLE : US 101  
 D ST VICINITY TO WATER STREET  
 PAVING AND ADA  
 18X336  
 PROJECT :  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : Apr 25 2018  
 AWARDED ON : May 2 2018

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	GRANITE CONSTRUCTION COMPANY			M.J. HUGHES CONSTRUCTION, INC.			ROGNLIN'S, INC.	
	3200 113TH AVE SW			11510 NE 87TH AVE			321 W STATE ST	
							98520-6143	
	OLYMPIA WA 985129160			VANCOUVER WA 986621345			ABERDEEN WA 985200078	
	CONTRACTOR NUMBER : 100102			CONTRACTOR NUMBER : 100214			CONTRACTOR NUMBER : 706350	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
18	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			3,650.00	3,650.00		3,650.00		3,650.00		
19	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			500.00	500.00		500.00		500.00		
20	HMA CORE-BRIDGE									
	3.0000	EACH	450.0000	540.0000	20.00 %	179.4600	-60.12 %	250.0000	-44.44 %	
			1,350.00	1,620.00	270.00	538.38	-811.62	750.00	-600.00	
21	COMMERCIAL HMA									
	50.0000	TON	220.0000	388.0000	76.36 %	329.0100	49.55 %	350.0000	59.09 %	
			11,000.00	19,400.00	8,400.00	16,450.50	5,450.50	17,500.00	6,500.00	
22	HMA SAWCUT AND SEAL									
	358.0000	L.F.	28.0000	23.5000	-16.07 %	21.0000	-25.00 %	29.0000	3.57 %	
			10,024.00	8,413.00	-1,611.00	7,518.00	-2,506.00	10,382.00	358.00	
23	PAVED PANEL JOINT SEAL									
	31.0000	L.F.	60.0000	37.0000	-38.33 %	41.6400	-30.60 %	52.0000	-13.33 %	
			1,860.00	1,147.00	-713.00	1,290.84	-569.16	1,612.00	-248.00	
EROSION CNTL AND ROADSIDE RESTORATION										
24	ESC LEAD									
	18.0000	DAY	160.0000	10.5000	-93.44 %	100.0000	-37.50 %	250.0000	56.25 %	
			2,880.00	189.00	-2,691.00	1,800.00	-1,080.00	4,500.00	1,620.00	
25	SEEDING AND FERTILIZING BY HAND									
	16.0000	S.Y.	30.0000	46.0000	53.33 %	59.8200	99.40 %	30.0000	0.00 %	
			480.00	736.00	256.00	957.12	477.12	480.00	0.00	
26	TOPSOIL TYPE A									
	16.0000	S.Y.	20.0000	42.0000	110.00 %	27.1200	35.60 %	36.0000	80.00 %	
			320.00	672.00	352.00	433.92	113.92	576.00	256.00	
27	INLET PROTECTION									
	48.0000	EACH	115.0000	112.0000	-2.61 %	37.0600	-67.77 %	90.0000	-21.74 %	
			5,520.00	5,376.00	-144.00	1,778.88	-3,741.12	4,320.00	-1,200.00	

PS&E JOB NO : 18X336 REVISION NO :  
 CONTRACT NO : 009265 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL5259  
 HWY : SR 101  
 TITLE : US 101  
 D ST VICINITY TO WATER STREET  
 PAVING AND ADA  
 18X336  
 PROJECT :  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : Apr 25 2018  
 AWARDED ON : May 2 2018

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 GRANITE CONSTRUCTION COMPANY M.J. HUGHES CONSTRUCTION, INC. ROGNLIN'S, INC.  
 3200 113TH AVE SW 11510 NE 87TH AVE 321 W STATE ST  
 98520-6143  
 OLYMPIA WA 985129160 VANCOUVER WA 986621345 ABERDEEN WA 985200078  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CNTL AND ROADSIDE RESTORATION									
28	EROSION/WATER POLLUTION CONTROL	EST.		0.00 %		0.00 %		0.00 %	
			5,000.00		5,000.00		5,000.00		5,000.00
29	BARK OR WOOD CHIP MULCH	S.Y.	50.0000	-6.00 %	15.0000	-70.00 %	100.0000	100.00 %	
	6.0000		300.00	-18.00	90.00	-210.00	600.00	300.00	
TRAFFIC									
30	CEMENT CONC. TRAFFIC CURB AND GUTTER	L.F.	50.0000	-29.00 %	55.0000	10.00 %	60.0000	20.00 %	
	634.0000		31,700.00	-9,193.00	34,870.00	3,170.00	38,040.00	6,340.00	
31	CEMENT CONC. TRAFFIC CURB	L.F.	40.0000	-11.25 %	51.0000	27.50 %	55.0000	37.50 %	
	378.0000		15,120.00	-1,701.00	19,278.00	4,158.00	20,790.00	5,670.00	
32	CEMENT CONC. PEDESTRIAN CURB	L.F.	45.0000	-21.11 %	40.0000	-11.11 %	39.0000	-13.33 %	
	319.0000		14,355.00	-3,030.50	12,760.00	-1,595.00	12,441.00	-1,914.00	
33	TEMPORARY BARRIER	L.F.	31.0000	33.87 %	64.0000	106.45 %	35.0000	12.90 %	
	369.5000		11,454.50	3,879.75	23,648.00	12,193.50	12,932.50	1,478.00	
34	TEMPORARY IMPACT ATTENUATOR	EACH	3,300.0000	106.06 %	250.0000	-92.42 %	10,000.0000	203.03 %	
	1.0000		3,300.00	3,500.00	250.00	-3,050.00	10,000.00	6,700.00	
35	PAINT LINE	L.F.	0.4500	33.33 %	0.6000	33.33 %	0.5000	11.11 %	
	10850.0000		4,882.50	1,627.50	6,510.00	1,627.50	5,425.00	542.50	
36	PAINTED WIDE LANE LINE	L.F.	5.2500	-76.19 %	1.2000	-77.14 %	3.5000	-33.33 %	
	260.0000		1,365.00	-1,040.00	312.00	-1,053.00	910.00	-455.00	
37	PLASTIC CROSSWALK LINE	S.F.	6.2500	20.00 %	7.1800	14.88 %	10.0000	60.00 %	
	1616.0000		10,100.00	2,020.00	11,602.88	1,502.88	16,160.00	6,060.00	

PS&E JOB NO : 18X336 REVISION NO :  
 CONTRACT NO : 009265 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL5259  
 HWY : SR 101  
 TITLE : US 101  
 D ST VICINITY TO WATER STREET  
 PAVING AND ADA  
 18X336  
 PROJECT :  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : Apr 25 2018  
 AWARDED ON : May 2 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
38	PLASTIC STOP LINE 160.0000	L.F.	15.7500 2,520.00	8.5000 1,360.00	-46.03 % -1,160.00	8.3700 1,339.20	-46.86 % -1,180.80	5.0000 800.00	-68.25 % -1,720.00	
39	PLASTIC TRAFFIC ARROW 13.0000	EACH	245.0000 3,185.00	155.0000 2,015.00	-36.73 % -1,170.00	149.5500 1,944.15	-38.96 % -1,240.85	250.0000 3,250.00	2.04 % 65.00	
40	PLASTIC PARKING SPACE MARKING 151.0000	EACH	15.0000 2,265.00	75.0000 11,325.00	400.00 % 9,060.00	71.7800 10,838.78	378.53 % 8,573.78	25.0000 3,775.00	66.67 % 1,510.00	
41	RAISED PAVEMENT MARKER TYPE 2 1.3200	HUND	1,000.0000 1,320.00	806.0000 1,063.92	-19.40 % -256.08	777.6600 1,026.51	-22.23 % -293.49	575.0000 759.00	-42.50 % -561.00	
42	PERMANENT SIGNING	L.S.	17,600.00	13,000.00	-26.14 % -4,600.00	5,000.00	-71.59 % -12,600.00	10,000.00	-43.18 % -7,600.00	
43	TEMPORARY PAVEMENT MARKING-SHORT DURATION 9800.0000	L.F.	1.0500 10,290.00	0.1400 1,372.00	-86.67 % -8,918.00	0.1000 980.00	-90.48 % -9,310.00	0.5000 4,900.00	-52.38 % -5,390.00	
44	PORTABLE CHANGEABLE MESSAGE SIGN 500.0000	HR	10.0000 5,000.00	3.7500 1,875.00	-62.50 % -3,125.00	5.9500 2,975.00	-40.50 % -2,025.00	22.0000 11,000.00	120.00 % 6,000.00	
45	OTHER TEMPORARY TRAFFIC CONTROL	L.S.	20,000.00	19,000.00	-5.00 % -1,000.00	15,000.00	-25.00 % -5,000.00	50,000.00	150.00 % 30,000.00	
46	FLAGGERS 1785.0000	HR	68.0000 121,380.00	79.0000 141,015.00	16.18 % 19,635.00	61.0000 108,885.00	-10.29 % -12,495.00	60.0000 107,100.00	-11.76 % -14,280.00	
47	OTHER TRAFFIC CONTROL LABOR 290.0000	HR	68.0000 19,720.00	81.5000 23,635.00	19.85 % 3,915.00	70.0000 20,300.00	2.94 % 580.00	75.0000 21,750.00	10.29 % 2,030.00	
48	TRAFFIC CONTROL SUPERVISOR	L.S.	30,000.00	14,000.00	-53.33 % -16,000.00	25,000.00	-16.67 % -5,000.00	45,000.00	50.00 % 15,000.00	

PS&E JOB NO : 18X336 REVISION NO :  
 CONTRACT NO : 009265 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL5259  
 HWY : SR 101  
 TITLE : US 101  
 D ST VICINITY TO WATER STREET  
 PAVING AND ADA  
 18X336  
 PROJECT :  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : Apr 25 2018  
 AWARDED ON : May 2 2018

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	GRANITE CONSTRUCTION COMPANY		M.J. HUGHES CONSTRUCTION, INC.		ROGNLIN'S, INC.			
	3200 113TH AVE SW		11510 NE 87TH AVE		321 W STATE ST			
					98520-6143			
	OLYMPIA WA 985129160		VANCOUVER WA 986621345		ABERDEEN WA 985200078			
	CONTRACTOR NUMBER : 100102		CONTRACTOR NUMBER : 100214		CONTRACTOR NUMBER : 706350			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
49	CONSTRUCTION SIGNS CLASS A									
	286.0000	S.F.	25.0000	35.0000	40.00 %	33.0000	32.00 %	15.0000	-40.00 %	
			7,150.00	10,010.00	2,860.00	9,438.00	2,288.00	4,290.00	-2,860.00	
50	PEDESTRIAN TRAFFIC CONTROL									
		L.S.			-62.50 %		-53.13 %		-84.37 %	
			32,000.00	12,000.00	-20,000.00	15,000.00	-17,000.00	5,000.00	-27,000.00	
OTHER ITEMS										
51	TYPE B PROGRESS SCHEDULE									
		L.S.			0.00 %		0.00 %		100.00 %	
			5,000.00	5,000.00	0.00	5,000.00	0.00	10,000.00	5,000.00	
52	STRUCTURE SURVEYING									
		L.S.			-10.00 %		300.00 %		66.67 %	
			3,000.00	2,700.00	-300.00	12,000.00	9,000.00	5,000.00	2,000.00	
53	ADA FEATURES SURVEYING									
		L.S.			301.79 %		346.43 %		346.43 %	
			8,960.00	36,000.00	27,040.00	40,000.00	31,040.00	40,000.00	31,040.00	
54	ADJUST MONUMENT CASE AND COVER									
	3.0000	EACH	700.0000	1,150.0000	64.29 %	538.3800	-23.09 %	800.0000	14.29 %	
			2,100.00	3,450.00	1,350.00	1,615.14	-484.86	2,400.00	300.00	
55	CEMENT CONC. SIDEWALK									
	93.0000	S.Y.	100.0000	127.0000	27.00 %	85.0000	-15.00 %	160.0000	60.00 %	
			9,300.00	11,811.00	2,511.00	7,905.00	-1,395.00	14,880.00	5,580.00	
56	CURB RAMP AND SIDEWALK									
	720.2000	S.Y.	225.0000	228.0000	1.33 %	165.0000	-26.67 %	200.0000	-11.11 %	
			162,045.00	164,205.60	2,160.60	118,833.00	-43,212.00	144,040.00	-18,005.00	
57	ADJUST INLET									
	3.0000	EACH	950.0000	625.0000	-34.21 %	450.0000	-52.63 %	800.0000	-15.79 %	
			2,850.00	1,875.00	-975.00	1,350.00	-1,500.00	2,400.00	-450.00	
58	ADJUST MANHOLE									
	22.0000	EACH	720.0000	1,100.0000	52.78 %	700.0000	-2.78 %	800.0000	11.11 %	
			15,840.00	24,200.00	8,360.00	15,400.00	-440.00	17,600.00	1,760.00	

PS&E JOB NO : 18X336 REVISION NO :  
 CONTRACT NO : 009265 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL5259  
 HWY : SR 101  
 TITLE : US 101  
 D ST VICINITY TO WATER STREET  
 PAVING AND ADA  
 18X336  
 PROJECT :  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : Apr 25 2018  
 AWARDED ON : May 2 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRANITE CONSTRUCTION COMPANY 3200 113TH AVE SW OLYMPIA WA 985129160 CONTRACTOR NUMBER : 100102	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
59	ADJUST CATCH BASIN									
	16.0000	EACH	825.0000	1,015.0000	23.03 %	700.0000	-15.15 %	600.0000	-27.27 %	
			13,200.00	16,240.00	3,040.00	11,200.00	-2,000.00	9,600.00	-3,600.00	
60	ADJUST VALVE BOX									
	22.0000	EACH	550.0000	895.0000	62.73 %	500.0000	-9.09 %	600.0000	9.09 %	
			12,100.00	19,690.00	7,590.00	11,000.00	-1,100.00	13,200.00	1,100.00	
61	FORCE ACCOUNT DRAINAGE MODIFICATION									
	EST.				0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
62	TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT									
	13.0000	S.Y.	400.0000	137.0000	-65.75 %	400.0000	0.00 %	450.0000	12.50 %	
			5,200.00	1,781.00	-3,419.00	5,200.00	0.00	5,850.00	650.00	
63	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
64	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
65	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-3.00	-3.00		-3.00		-3.00		
66	SPCC PLAN									
	L.S.				-66.67 %		97.10 %		-33.33 %	
			1,500.00	500.00	-1,000.00	2,956.43	1,456.43	1,000.00	-500.00	
CONTRACT TOTAL			\$1,333,070.25	\$1,363,657.77	2.29%	\$1,392,814.39	4.48%	\$1,420,000.00	6.52%	
BASE TOTAL			\$1,333,070.25	\$1,363,657.77	2.29%	\$1,392,814.39	4.48%	\$1,420,000.00	6.52%	

PS&E JOB NO : 18X336 REVISION NO :  
 CONTRACT NO : 009265 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL5259  
 HWY : SR 101  
 TITLE : US 101  
 D ST VICINITY TO WATER STREET  
 PAVING AND ADA  
 18X336  
 PROJECT :  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : Apr 25 2018  
 AWARDED ON : May 2 2018

----- 4TH BIDDER -----

QUIGG BROS., INC.  
 819 W STATE ST  
 98520-5934  
 ABERDEEN WA 985200281  
 CONTRACTOR NUMBER : 680000

CONTRACTOR NUMBER :  
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			107.27 %				-100.00 %
			110,000.00	228,000.00	118,000.00	0.00			
2	REMOVING EXISTING SURFACING								
	908.0000	S.Y.	30.0000	20.0000	-33.33 %				-100.00 %
			27,240.00	18,160.00	-9,080.00	0.00			
3	REMOVING CEMENT CONC. CURB AND GUTTER								
	603.0000	L.F.	20.0000	12.0000	-40.00 %				-100.00 %
			12,060.00	7,236.00	-4,824.00	0.00			
4	REMOVING CEMENT CONC. CURB								
	274.0000	L.F.	15.0000	8.0000	-46.67 %				-100.00 %
			4,110.00	2,192.00	-1,918.00	0.00			
5	REMOVING MISCELLANEOUS TRAFFIC ITEM								
		L.S.			-33.33 %				-100.00 %
			15,000.00	10,000.00	-5,000.00	0.00			
GRADING									
6	PAVEMENT REPAIR EXCAVATION INCL. HAUL								
	865.0000	S.Y.	45.2500	75.0000	65.75 %				-100.00 %
			39,141.25	64,875.00	25,733.75	0.00			
STRUCTURE									
7	BRIDGE DECK REPAIR BR. NO. 101/51								
	50.0000	S.F.	100.0000	100.0000	0.00 %				-100.00 %
			5,000.00	5,000.00	0.00	0.00			
8	WATERPROOF MEMBRANE BR. NO. 101/51								
	718.0000	S.Y.	22.0000	40.0000	81.82 %				-100.00 %
			15,796.00	28,720.00	12,924.00	0.00			



PS&E JOB NO : 18X336 REVISION NO :  
 CONTRACT NO : 009265 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL5259  
 HWY : SR 101  
 TITLE : US 101  
 D ST VICINITY TO WATER STREET  
 PAVING AND ADA  
 18X336  
 PROJECT :  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : Apr 25 2018  
 AWARDED ON : May 2 2018

----- 4TH BIDDER -----  
 QUIGG BROS., INC.  
 819 W STATE ST  
 98520-5934  
 ABERDEEN WA 985200281  
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
LIQUID ASPHALT									
9	ASPHALT FOR FOG SEAL								
	3.2500	TON	1,700.0000	150.0000	-91.18 %				-100.00 %
			5,525.00	487.50	-5,037.50	0.00			
CEMENT CONCRETE PAVEMENT									
10	SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT								
	8.0000	L.F.	15.0000	125.0000	733.33 %				-100.00 %
			120.00	1,000.00	880.00	0.00			
HOT MIX ASPHALT									
11	CRACK SEALING - FA								
		EST.			0.00 %				0.00 %
			10,000.00	10,000.00		0.00			
12	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 101/51								
	649.0000	S.Y.	35.0000	20.0000	-42.86 %				-100.00 %
			22,715.00	12,980.00	-9,735.00	0.00			
13	PLANING BITUMINOUS PAVEMENT								
	17200.0000	S.Y.	4.2500	5.0000	17.65 %				-100.00 %
			73,100.00	86,000.00	12,900.00	0.00			
14	HMA FOR PRELEVELING CL. 3/8 IN. PG 58H-22								
	90.0000	TON	210.0000	190.0000	-9.52 %				-100.00 %
			18,900.00	17,100.00	-1,800.00	0.00			
15	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22								
	290.0000	TON	390.0000	190.0000	-51.28 %				-100.00 %
			113,100.00	55,100.00	-58,000.00	0.00			
16	HMA CL. 3/8 IN. PG 58H-22								
	1830.0000	TON	105.0000	125.0000	19.05 %				-100.00 %
			192,150.00	228,750.00	36,600.00	0.00			
17	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			5,425.00	5,425.00		0.00			

PS&E JOB NO : 18X336 REVISION NO :  
 CONTRACT NO : 009265 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL5259  
 HWY : SR 101  
 TITLE : US 101  
 D ST VICINITY TO WATER STREET  
 PAVING AND ADA  
 18X336  
 PROJECT :  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : Apr 25 2018  
 AWARDED ON : May 2 2018

----- 4TH BIDDER -----  
 QUIGG BROS., INC.  
 819 W STATE ST  
 98520-5934  
 ABERDEEN WA 985200281  
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
18	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		
			3,650.00	3,650.00		0.00			
ASPHALT COST PRICE ADJUSTMENT									
19	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		
			500.00	500.00		0.00			
HMA CORE-BRIDGE									
20	HMA CORE-BRIDGE	EACH			-55.56 %		-100.00 %		
	3.0000		450.0000	200.0000					
			1,350.00	600.00	-750.00	0.00			
COMMERCIAL HMA									
21	COMMERCIAL HMA	TON			27.27 %		-100.00 %		
	50.0000		220.0000	280.0000					
			11,000.00	14,000.00	3,000.00	0.00			
HMA SAWCUT AND SEAL									
22	HMA SAWCUT AND SEAL	L.F.			7.14 %		-100.00 %		
	358.0000		28.0000	30.0000					
			10,024.00	10,740.00	716.00	0.00			
PAVED PANEL JOINT SEAL									
23	PAVED PANEL JOINT SEAL	L.F.			-16.67 %		-100.00 %		
	31.0000		60.0000	50.0000					
			1,860.00	1,550.00	-310.00	0.00			
EROSION CNTL AND ROADSIDE RESTORATION									
ESC LEAD									
24	ESC LEAD	DAY			-6.25 %		-100.00 %		
	18.0000		160.0000	150.0000					
			2,880.00	2,700.00	-180.00	0.00			
SEEDING AND FERTILIZING BY HAND									
25	SEEDING AND FERTILIZING BY HAND	S.Y.			-83.33 %		-100.00 %		
	16.0000		30.0000	5.0000					
			480.00	80.00	-400.00	0.00			
TOPSOIL TYPE A									
26	TOPSOIL TYPE A	S.Y.			-50.00 %		-100.00 %		
	16.0000		20.0000	10.0000					
			320.00	160.00	-160.00	0.00			
INLET PROTECTION									
27	INLET PROTECTION	EACH			73.91 %		-100.00 %		
	48.0000		115.0000	200.0000					
			5,520.00	9,600.00	4,080.00	0.00			

PS&E JOB NO : 18X336 REVISION NO :  
 CONTRACT NO : 009265 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL5259  
 HWY : SR 101  
 TITLE : US 101  
 D ST VICINITY TO WATER STREET  
 PAVING AND ADA  
 18X336  
 PROJECT :  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : Apr 25 2018  
 AWARDED ON : May 2 2018

----- 4TH BIDDER -----  
 QUIGG BROS., INC.  
 819 W STATE ST  
 98520-5934  
 ABERDEEN WA 985200281  
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CNTL AND ROADSIDE RESTORATION									
28	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %			0.00 %	
			5,000.00	5,000.00		0.00			
29	BARK OR WOOD CHIP MULCH								
	6.0000 S.Y.		50.0000	25.0000	-50.00 %			-100.00 %	
			300.00	150.00	-150.00	0.00			
TRAFFIC									
30	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	634.0000 L.F.		50.0000	38.0000	-24.00 %			-100.00 %	
			31,700.00	24,092.00	-7,608.00	0.00			
31	CEMENT CONC. TRAFFIC CURB								
	378.0000 L.F.		40.0000	38.0000	-5.00 %			-100.00 %	
			15,120.00	14,364.00	-756.00	0.00			
32	CEMENT CONC. PEDESTRIAN CURB								
	319.0000 L.F.		45.0000	38.0000	-15.56 %			-100.00 %	
			14,355.00	12,122.00	-2,233.00	0.00			
33	TEMPORARY BARRIER								
	369.5000 L.F.		31.0000	35.0000	12.90 %			-100.00 %	
			11,454.50	12,932.50	1,478.00	0.00			
34	TEMPORARY IMPACT ATTENUATOR								
	1.0000 EACH		3,300.0000	10,000.0000	203.03 %			-100.00 %	
			3,300.00	10,000.00	6,700.00	0.00			
35	PAINT LINE								
	10850.0000 L.F.		0.4500	0.6000	33.33 %			-100.00 %	
			4,882.50	6,510.00	1,627.50	0.00			
36	PAINTED WIDE LANE LINE								
	260.0000 L.F.		5.2500	1.0000	-80.95 %			-100.00 %	
			1,365.00	260.00	-1,105.00	0.00			
37	PLASTIC CROSSWALK LINE								
	1616.0000 S.F.		6.2500	7.0000	12.00 %			-100.00 %	
			10,100.00	11,312.00	1,212.00	0.00			

PS&E JOB NO : 18X336 REVISION NO :  
 CONTRACT NO : 009265 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL5259  
 HWY : SR 101  
 TITLE : US 101  
 D ST VICINITY TO WATER STREET  
 PAVING AND ADA  
 18X336  
 PROJECT :  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : Apr 25 2018  
 AWARDED ON : May 2 2018

----- 4TH BIDDER -----

QUIGG BROS., INC.  
 819 W STATE ST  
 98520-5934  
 ABERDEEN WA 985200281  
 CONTRACTOR NUMBER : 680000

CONTRACTOR NUMBER :  
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
38	PLASTIC STOP LINE								
	160.0000	L.F.	15.7500	8.0000	-49.21 %				-100.00 %
			2,520.00	1,280.00	-1,240.00	0.00			
39	PLASTIC TRAFFIC ARROW								
	13.0000	EACH	245.0000	150.0000	-38.78 %				-100.00 %
			3,185.00	1,950.00	-1,235.00	0.00			
40	PLASTIC PARKING SPACE MARKING								
	151.0000	EACH	15.0000	65.0000	333.33 %				-100.00 %
			2,265.00	9,815.00	7,550.00	0.00			
41	RAISED PAVEMENT MARKER TYPE 2								
	1.3200	HUND	1,000.0000	750.0000	-25.00 %				-100.00 %
			1,320.00	990.00	-330.00	0.00			
42	PERMANENT SIGNING								
		L.S.			70.45 %				-100.00 %
			17,600.00	30,000.00	12,400.00	0.00			
43	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	9800.0000	L.F.	1.0500	0.5000	-52.38 %				-100.00 %
			10,290.00	4,900.00	-5,390.00	0.00			
44	PORTABLE CHANGEABLE MESSAGE SIGN								
	500.0000	HR	10.0000	10.0000	0.00 %				-100.00 %
			5,000.00	5,000.00	0.00	0.00			
45	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			-25.00 %				-100.00 %
			20,000.00	15,000.00	-5,000.00	0.00			
46	FLAGGERS								
	1785.0000	HR	68.0000	58.0000	-14.71 %				-100.00 %
			121,380.00	103,530.00	-17,850.00	0.00			
47	OTHER TRAFFIC CONTROL LABOR								
	290.0000	HR	68.0000	62.0000	-8.82 %				-100.00 %
			19,720.00	17,980.00	-1,740.00	0.00			
48	TRAFFIC CONTROL SUPERVISOR								
		L.S.			66.67 %				-100.00 %
			30,000.00	50,000.00	20,000.00	0.00			

PS&E JOB NO : 18X336 REVISION NO :  
 CONTRACT NO : 009265 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL5259  
 HWY : SR 101  
 TITLE : US 101  
 D ST VICINITY TO WATER STREET  
 PAVING AND ADA  
 18X336  
 PROJECT :  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : Apr 25 2018  
 AWARDED ON : May 2 2018

----- 4TH BIDDER -----  
 QUIGG BROS., INC.  
 819 W STATE ST  
 98520-5934  
 ABERDEEN WA 985200281  
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
49	CONSTRUCTION SIGNS CLASS A								
	286.0000	S.F.	25.0000	35.0000	40.00 %				-100.00 %
			7,150.00	10,010.00	2,860.00	0.00			
50	PEDESTRIAN TRAFFIC CONTROL								
		L.S.			-76.56 %				-100.00 %
			32,000.00	7,500.00	-24,500.00	0.00			
OTHER ITEMS									
51	TYPE B PROGRESS SCHEDULE								
		L.S.			50.00 %				-100.00 %
			5,000.00	7,500.00	2,500.00	0.00			
52	STRUCTURE SURVEYING								
		L.S.			66.67 %				-100.00 %
			3,000.00	5,000.00	2,000.00	0.00			
53	ADA FEATURES SURVEYING								
		L.S.			123.21 %				-100.00 %
			8,960.00	20,000.00	11,040.00	0.00			
54	ADJUST MONUMENT CASE AND COVER								
	3.0000	EACH	700.0000	600.0000	-14.29 %				-100.00 %
			2,100.00	1,800.00	-300.00	0.00			
55	CEMENT CONC. SIDEWALK								
	93.0000	S.Y.	100.0000	90.0000	-10.00 %				-100.00 %
			9,300.00	8,370.00	-930.00	0.00			
56	CURB RAMP AND SIDEWALK								
	720.2000	S.Y.	225.0000	360.0000	60.00 %				-100.00 %
			162,045.00	259,272.00	97,227.00	0.00			
57	ADJUST INLET								
	3.0000	EACH	950.0000	1,000.0000	5.26 %				-100.00 %
			2,850.00	3,000.00	150.00	0.00			
58	ADJUST MANHOLE								
	22.0000	EACH	720.0000	1,200.0000	66.67 %				-100.00 %
			15,840.00	26,400.00	10,560.00	0.00			

PS&E JOB NO : 18X336 REVISION NO :  
 CONTRACT NO : 009265 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL5259  
 HWY : SR 101  
 TITLE : US 101  
 D ST VICINITY TO WATER STREET  
 PAVING AND ADA  
 18X336  
 PROJECT :  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : Apr 25 2018  
 AWARDED ON : May 2 2018

----- 4TH BIDDER -----  
 QUIGG BROS., INC.  
 819 W STATE ST  
 98520-5934  
 ABERDEEN WA 985200281  
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
59	ADJUST CATCH BASIN								
	16.0000	EACH	825.0000	1,200.0000	45.45 %		-100.00 %		
			13,200.00	19,200.00	6,000.00	0.00			
60	ADJUST VALVE BOX								
	22.0000	EACH	550.0000	1,000.0000	81.82 %		-100.00 %		
			12,100.00	22,000.00	9,900.00	0.00			
61	FORCE ACCOUNT DRAINAGE MODIFICATION								
	EST.				0.00 %		0.00 %		
			10,000.00	10,000.00		0.00			
62	TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT								
	13.0000	S.Y.	400.0000	350.0000	-12.50 %		-100.00 %		
			5,200.00	4,550.00	-650.00	0.00			
63	ROADSIDE CLEANUP								
	EST.				0.00 %		0.00 %		
			5,000.00	5,000.00		0.00			
64	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %		0.00 %		
			5.00	5.00		0.00			
65	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			-3.00	-3.00		0.00			
66	SPCC PLAN								
	L.S.				-33.33 %		-100.00 %		
			1,500.00	1,000.00	-500.00	0.00			
CONTRACT TOTAL			\$1,333,070.25	\$1,572,397.00	17.95%		\$0.00		
BASE TOTAL			\$1,333,070.25	\$1,572,397.00	17.95%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		