

PS&E JOB NO : 22A019 REVISION NO :  
 CONTRACT NO : 009897 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6403  
 HWY : SR 518  
 TITLE : SR 518  
 24TH AVENUE S BRIDGE  
 GIRDER REPLACEMENT  
 22A019  
 PROJECT : 2B02(001)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 7 2022  
 AWARDED ON : Dec 28 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
KRAEMER NORTH AMERICA, LLC. 4055 21ST AVE W. SUITE 100 SEATTLE WA 981991247 CONTRACTOR NUMBER : 101065	JOHANSEN CONSTRUCTION COMPANY, 2003 136TH AVE E SUITE 200 SUMNER, WA 98390-9639 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	146,139.00	-13.78 %	126,000.00	-20,139.00	154,500.00	5.72 %	164,500.00	12.56 %
2	REMOVING PORTION OF EXISTING BRIDGE NO. 518/12	L.S.	264,090.00	35.72 %	358,424.70	94,334.70	307,500.00	16.44 %	307,000.00	16.25 %
STRUCTURE										
3	PRESTRESSED CONC. GIRDER - W74G	L.F.	1,200.0000	29.17 %	1,550.0000	38,850.00	1,450.0000	20.83 %	1,300.0000	8.33 %
4	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC	133,200.00	0.00 %	172,050.00	38,850.00	160,950.00	27,750.00	144,300.00	11,100.00
5	SUPERSTRUCTURE - BRIDGE NO 518/12 REPAIR	L.S.	-1.00	0.00 %	-1.00	-1.00	-1.00	0.00 %	-1.00	0.00 %
6	PLANING BITUMINOUS PAVEMENT	S.Y.	10.0000	-49.71 %	200,000.00	-197,710.00	435,000.00	9.38 %	383,500.00	-3.57 %
7	HMA CL. 1/2 IN. PG 58H-22	TON	1,600.00	300.00 %	40.0000	300.00 %	79.0000	690.00 %	62.0000	520.00 %
8	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC	250.0000	0.00 %	180.0000	-28.00 %	517.5000	107.00 %	220.0000	-12.00 %
9	COMPACTION PRICE ADJUSTMENT	CALC	12,500.00	0.00 %	9,000.00	-3,500.00	25,875.00	13,375.00	11,000.00	-1,500.00
10	COMPACTON PRICE ADJUSTMENT	CALC	300.00	0.00 %	300.00	0.00 %	300.00	0.00 %	300.00	0.00 %
11	COMPACTON PRICE ADJUSTMENT	CALC	200.00	0.00 %	200.00	0.00 %	200.00	0.00 %	200.00	0.00 %

PS&E JOB NO : 22A019 REVISION NO :  
 CONTRACT NO : 009897 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6403  
 HWY : SR 518  
 TITLE : SR 518  
 24TH AVENUE S BRIDGE  
 GIRDER REPLACEMENT  
 22A019  
 PROJECT : 2B02(001)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 7 2022  
 AWARDED ON : Dec 28 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
KRAEMER NORTH AMERICA, LLC. 4055 21ST AVE W. SUITE 100 SEATTLE WA 981991247 CONTRACTOR NUMBER : 101065	JOHANSEN CONSTRUCTION COMPANY, 2003 136TH AVE E SUITE 200 SUMNER, WA 98390-9639 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
10	ASPHALT COST PRICE ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			200.00		200.00		200.00		200.00	
EROSION CONTROL AND PLANTING										
11	ESC LEAD	DAY	17.0000	150.0000	100.0000	-33.33 %	85.0000	-43.33 %	90.0000	-40.00 %
				2,550.00	1,700.00	-850.00	1,445.00	-1,105.00	1,530.00	-1,020.00
12	INLET PROTECTION	EACH	1.0000	100.0000	200.0000	100.00 %	190.0000	90.00 %	110.0000	10.00 %
				100.00	200.00	100.00	190.00	90.00	110.00	10.00
13	EROSION/WATER POLLUTION CONTROL	EST.				0.00 %		0.00 %		0.00 %
				50,000.00	50,000.00		50,000.00		50,000.00	
TRAFFIC										
14	TEMPORARY BARRIER	L.F.	615.0000	35.0000	24.0000	-31.43 %	29.5000	-15.71 %	29.0000	-17.14 %
				21,525.00	14,760.00	-6,765.00	18,142.50	-3,382.50	17,835.00	-3,690.00
15	TRANSPORTABLE ATTENUATOR	HR	1900.0000	75.0000	0.0100	-99.99 %	20.2500	-73.00 %	30.0000	-60.00 %
				142,500.00	19.00	-142,481.00	38,475.00	-104,025.00	57,000.00	-85,500.00
16	REPAIR TRANSPORTABLE ATTENUATOR	EST.				0.00 %		0.00 %		0.00 %
				5,000.00	5,000.00		5,000.00		5,000.00	
17	REFERENCE EXISTING PAVEMENT MARKING	L.S.				633.33 %		966.67 %		300.00 %
				750.00	5,500.00	4,750.00	8,000.00	7,250.00	3,000.00	2,250.00
18	SEQUENTIAL ARROW SIGN	HR	102.0000	7.0000	6.0000	-14.29 %	3.0500	-56.43 %	18.0000	157.14 %
				714.00	612.00	-102.00	311.10	-402.90	1,836.00	1,122.00

PS&E JOB NO : 22A019 REVISION NO :  
 CONTRACT NO : 009897 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6403  
 HWY : SR 518  
 TITLE : SR 518  
 24TH AVENUE S BRIDGE  
 GIRDER REPLACEMENT  
 22A019  
 PROJECT : 2B02(001)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 7 2022  
 AWARDED ON : Dec 28 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
KRAEMER NORTH AMERICA, LLC. 4055 21ST AVE W. SUITE 100 SEATTLE WA 981991247 CONTRACTOR NUMBER : 101065	JOHANSEN CONSTRUCTION COMPANY, 2003 136TH AVE E SUITE 200 SUMNER, WA 98390-9639 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
19	PORTABLE CHANGEABLE MESSAGE SIGN									
	800.0000	HR	15.0000	25.0000	66.67 %	3.0500	-79.67 %	19.0000	26.67 %	
			12,000.00	20,000.00	8,000.00	2,440.00	-9,560.00	15,200.00	3,200.00	
20	OTHER TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			278.92 %		8.26 %		19.09 %	
			55,420.00	210,000.00	154,580.00	60,000.00	4,580.00	66,000.00	10,580.00	
21	OTHER TRAFFIC CONTROL LABOR									
	2930.0000	HR	75.0000	0.0100	-99.99 %	77.0000	2.67 %	106.0000	41.33 %	
			219,750.00	29.30	-219,720.70	225,610.00	5,860.00	310,580.00	90,830.00	
22	TRAFFIC CONTROL SUPERVISOR									
		L.S.			1,130.77 %		989.74 %		1,438.46 %	
			3,900.00	48,000.00	44,100.00	42,500.00	38,600.00	60,000.00	56,100.00	
OTHER ITEMS										
23	STRUCTURE SURVEYING									
		L.S.			140.00 %		147.00 %		140.00 %	
			5,000.00	12,000.00	7,000.00	12,350.00	7,350.00	12,000.00	7,000.00	
24	ROADWAY SURVEYING									
		L.S.			-60.00 %		-78.50 %		-60.00 %	
			5,000.00	2,000.00	-3,000.00	1,075.00	-3,925.00	2,000.00	-3,000.00	
25	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
26	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
27	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			1.00	1.00		1.00		1.00		
28	SPCC PLAN									
		L.S.			-60.00 %		60.00 %		-20.00 %	
			1,250.00	500.00	-750.00	2,000.00	750.00	1,000.00	-250.00	

PS&E JOB NO : 22A019 REVISION NO :  
 CONTRACT NO : 009897 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6403  
 HWY : SR 518  
 TITLE : SR 518  
 24TH AVENUE S BRIDGE  
 GIRDER REPLACEMENT  
 22A019  
 PROJECT : 2B02(001)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 7 2022  
 AWARDED ON : Dec 28 2022

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
KRAEMER NORTH AMERICA, LLC. 4055 21ST AVE W. SUITE 100 SEATTLE WA 981991247 CONTRACTOR NUMBER : 101065	JOHANSEN CONSTRUCTION COMPANY, 2003 136TH AVE E SUITE 200 SUMNER, WA 98390-9639 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
29	CONTRACTOR PROVIDED UNIFORMED LAW ENFORCEMENT									
	110.0000	HR	125.0000	190.0000	52.00 %	152.0000	21.60 %	180.0000	44.00 %	
			13,750.00	20,900.00	7,150.00	16,720.00	2,970.00	19,800.00	6,050.00	
	CONTRACT TOTAL		<u>\$1,515,153.00</u>	<u>\$1,283,800.00</u>	-15.27%	<u>\$1,601,428.60</u>	5.69%	<u>\$1,663,816.00</u>	9.81%	
	BASE TOTAL		<u>\$1,515,153.00</u>	<u>\$1,283,800.00</u>	-15.27%	<u>\$1,601,428.60</u>	5.69%	<u>\$1,663,816.00</u>	9.81%	

PS&E JOB NO : 22A019 REVISION NO :  
 CONTRACT NO : 009897 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6403  
 HWY : SR 518  
 TITLE : SR 518  
 24TH AVENUE S BRIDGE  
 GIRDER REPLACEMENT  
 22A019  
 PROJECT : 2B02(001)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 7 2022  
 AWARDED ON : Dec 28 2022

----- 4TH BIDDER ----- 5TH BIDDER -----  
 IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY  
 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE  
 FERNDALE WA 982489801 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	% DIFF./ AMT.DIFF.
PREPARATION									
1	MOBILIZATION								
		L.S.			36.86 %			43.70 %	
			146,139.00	200,000.00	53,861.00	210,000.00	63,861.00		
2	REMOVING PORTION OF EXISTING BRIDGE NO. 518/12								
		L.S.			133.44 %			106.75 %	
			264,090.00	616,500.00	352,410.00	546,000.00	281,910.00		
STRUCTURE									
3	PRESTRESSED CONC. GIRDER - W74G								
	111.0000	L.F.	1,200.0000	1,240.0000	3.33 %	2,500.0000	108.33 %		
			133,200.00	137,640.00	4,440.00	277,500.00	144,300.00		
4	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		-1.00			
5	SUPERSTRUCTURE - BRIDGE NO 518/12 REPAIR								
		L.S.			32.26 %		6.11 %		
			397,710.00	526,000.00	128,290.00	422,000.00	24,290.00		
HOT MIX ASPHALT									
6	PLANING BITUMINOUS PAVEMENT								
	160.0000	S.Y.	10.0000	21.2500	112.50 %	73.0000	630.00 %		
			1,600.00	3,400.00	1,800.00	11,680.00	10,080.00		
7	HMA CL. 1/2 IN. PG 58H-22								
	50.0000	TON	250.0000	180.0000	-28.00 %	425.0000	70.00 %		
			12,500.00	9,000.00	-3,500.00	21,250.00	8,750.00		
8	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			300.00	300.00		300.00			
9	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			200.00	200.00		200.00			

PS&E JOB NO : 22A019 REVISION NO :  
 CONTRACT NO : 009897 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6403  
 HWY : SR 518  
 TITLE : SR 518  
 24TH AVENUE S BRIDGE  
 GIRDER REPLACEMENT  
 22A019  
 PROJECT : 2B02(001)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 7 2022  
 AWARDED ON : Dec 28 2022

----- 4TH BIDDER ----- 5TH BIDDER -----  
 IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY  
 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE  
 FERNDALE WA 982489801 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
HOT MIX ASPHALT									
10	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %			0.00 %	
			200.00	200.00		200.00			
EROSION CONTROL AND PLANTING									
11	ESC LEAD								
	17.0000	DAY	150.0000	150.0000	0.00 %	100.0000	-33.33 %		
			2,550.00	2,550.00	0.00	1,700.00	-850.00		
12	INLET PROTECTION								
	1.0000	EACH	100.0000	460.0000	360.00 %	265.0000	165.00 %		
			100.00	460.00	360.00	265.00	165.00		
13	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %		0.00 %		
			50,000.00	50,000.00		50,000.00			
TRAFFIC									
14	TEMPORARY BARRIER								
	615.0000	L.F.	35.0000	61.0000	74.29 %	31.0000	-11.43 %		
			21,525.00	37,515.00	15,990.00	19,065.00	-2,460.00		
15	TRANSPORTABLE ATTENUATOR								
	1900.0000	HR	75.0000	20.0000	-73.33 %	20.0000	-73.33 %		
			142,500.00	38,000.00	-104,500.00	38,000.00	-104,500.00		
16	REPAIR TRANSPORTABLE ATTENUATOR								
		EST.			0.00 %		0.00 %		
			5,000.00	5,000.00		5,000.00			
17	REFERENCE EXISTING PAVEMENT MARKING								
		L.S.			233.33 %		500.00 %		
			750.00	2,500.00	1,750.00	4,500.00	3,750.00		
18	SEQUENTIAL ARROW SIGN								
	102.0000	HR	7.0000	10.0000	42.86 %	20.0000	185.71 %		
			714.00	1,020.00	306.00	2,040.00	1,326.00		

PS&E JOB NO : 22A019 REVISION NO :  
 CONTRACT NO : 009897 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6403  
 HWY : SR 518  
 TITLE : SR 518  
 24TH AVENUE S BRIDGE  
 GIRDER REPLACEMENT  
 22A019  
 PROJECT : 2B02(001)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 7 2022  
 AWARDED ON : Dec 28 2022

----- 4TH BIDDER ----- 5TH BIDDER -----  
 IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY  
 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE  
 FERNDALE WA 982489801 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
19	PORTABLE CHANGEABLE MESSAGE SIGN								
	800.0000	HR	15.0000	10.0000	-33.33 %	20.0000	33.33 %		
			12,000.00	8,000.00	-4,000.00	16,000.00	4,000.00		
20	OTHER TEMPORARY TRAFFIC CONTROL DEVICES								
	L.S.				-36.85 %		-18.80 %		
			55,420.00	35,000.00	-20,420.00	45,000.00	-10,420.00		
21	OTHER TRAFFIC CONTROL LABOR								
	2930.0000	HR	75.0000	75.0000	0.00 %	87.0000	16.00 %		
			219,750.00	219,750.00	0.00	254,910.00	35,160.00		
22	TRAFFIC CONTROL SUPERVISOR								
	L.S.				1,900.00 %		2,592.31 %		
			3,900.00	78,000.00	74,100.00	105,000.00	101,100.00		
OTHER ITEMS									
23	STRUCTURE SURVEYING								
	L.S.				140.00 %		156.00 %		
			5,000.00	12,000.00	7,000.00	12,800.00	7,800.00		
24	ROADWAY SURVEYING								
	L.S.				-60.20 %		-50.00 %		
			5,000.00	1,990.00	-3,010.00	2,500.00	-2,500.00		
25	ROADSIDE CLEANUP								
	EST.				0.00 %		0.00 %		
			20,000.00	20,000.00		20,000.00			
26	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %		0.00 %		
			5.00	5.00		5.00			
27	MINOR CHANGE								
	CALC				0.00 %		0.00 %		
			1.00	1.00		1.00			
28	SPCC PLAN								
	L.S.				300.00 %		-60.00 %		
			1,250.00	5,000.00	3,750.00	500.00	-750.00		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/26/2022

\*\*\* BID CHECK REPORT \*\*\*

TIME: 14:50

PS&E JOB NO : 22A019 REVISION NO :  
 CONTRACT NO : 009897 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL6403  
 HWY : SR 518  
 TITLE : SR 518  
 24TH AVENUE S BRIDGE  
 GIRDER REPLACEMENT  
 22A019  
 PROJECT : 2B02(001)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 7 2022  
 AWARDED ON : Dec 28 2022

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 IMCO GENERAL CONSTRUCTION, INC      GRANITE CONSTRUCTION COMPANY  
 2116 BUCHANAN LOOP      1525 E. MARINE VIEW DRIVE  
 FERNDALE WA 982489801      EVERETT WA 982011927  
 CONTRACTOR NUMBER : 394950      CONTRACTOR NUMBER : 100102      CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
29	CONTRACTOR PROVIDED UNIFORMED LAW ENFORCEMENT									
	110.0000	HR	125.0000	150.0000	20.00 %	215.0000	72.00 %			
			13,750.00	16,500.00	2,750.00	23,650.00	9,900.00			
	CONTRACT TOTAL		<u>\$1,515,153.00</u>	<u>\$2,026,530.00</u>	33.75%	<u>\$2,090,065.00</u>	37.94%		\$0.00	
				4TH BIDDER REJECTED		5TH BIDDER REJECTED				
	BASE TOTAL		<u>\$1,515,153.00</u>	<u>\$2,026,530.00</u>	33.75%	<u>\$2,090,065.00</u>	37.94%		NO BID THIS ALTERNATE	
				4TH BIDDER REJECTED		5TH BIDDER REJECTED				