
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C533 REVISION NO : BIDS OPENED ON : Jan  4 2001
CONTRACT NO: 005997 REGION NO : 3 AWARDED ON : Jan  8 2001
VERSION NO : 1 WORK ORDER# : 0L3443
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
CHICKEN COOP ROAD
E.B. PASSING/TRUCK LANE
00C533

PRIMO CONSTRUCTION, INC. BRUCH & BRUCH CONSTRUCTION, INC.SCARSELLA BROS. INC.
970 CARLSBORG ROAD 1706 W HWY 101 19460 84TH AVE S
SEQUIM - 98362-9451 KENT WA  98032-1240

PROJECT : CARLSBORG   WA  983240296 PORT ANGELES   WA  983639460 SEATTLE   WA  981680388

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 746000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/08/2000
10:50

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -79.55% -59.40 % -49.66 %
59,600.00 12,187.00 -47,413 24,200.00 -35,400 30,000.00 -29,600

2 CLEARING AND GRUBBING
4.4000 ACRE 4,000.0000 1,795.0000 -55.13% 3,165.0000 -20.87 % 2,000.0000 -50.00 %

17,600.00 7,898.00 -9,702 13,926.00 -3,674 8,800.00 -8,800
3 REMOVING TEMPORARY PAVEMENT MARKING

3125.0000 L.F. 0.3000 0.0700 -76.67% 0.1000 -66.67 % 0.0600 -80.00 %
937.50 218.75 -719 312.50 -625 187.50 -750

4 REMOVING PAINT LINE
100.0000 L.F. 1.0000 4.4000 340.00% 4.0000 300.00 % 4.0000 300.00 %

100.00 440.00 340 400.00 300 400.00 300
GRADING

5 ROADWAY EXCAVATION INCL. HAUL
13657.0000 C.Y. 10.0000 4.1100 -58.90% 5.8200 -41.80 % 5.5000 -45.00 %

136,570.00 56,130.27 -80,440 79,483.74 -57,086 75,113.50 -61,457
6 ROADWAY EXCAVATION INCL. HAUL - AREA POND

680.0000 C.Y. 15.0000 9.8000 -34.67% 8.4000 -44.00 % 5.5000 -63.33 %
10,200.00 6,664.00 -3,536 5,712.00 -4,488 3,740.00 -6,460

7 EMBANKMENT COMPACTION
3956.0000 C.Y. 2.0000 1.3500 -32.50% 1.3500 -32.50 % 1.5000 -25.00 %

7,912.00 5,340.60 -2,571 5,340.60 -2,571 5,934.00 -1,978
DRAINAGE

8 GRATE INLET TYPE 1
1.0000 EACH 1,500.0000 1,084.0000 -27.73% 1,770.0000 18.00 % 1,800.0000 20.00 %

1,500.00 1,084.00 -416 1,770.00 270 1,800.00 300
9 QUARRY SPALLS

297.0000 TON 65.0000 33.0000 -49.23% 20.4000 -68.62 % 20.0000 -69.23 %
19,305.00 9,801.00 -9,504 6,058.80 -13,246 5,940.00 -13,365

10 RELAYING PLAIN CONC. CULV. PIPE 18" DIAM.
16.0000 L.F. 60.0000 14.2500 -76.25% 38.5000 -35.83 % 25.0000 -58.33 %

960.00 228.00 -732 616.00 -344 400.00 -560



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C533 REVISION NO : BIDS OPENED ON : Jan  4 2001
CONTRACT NO: 005997 REGION NO : 3 AWARDED ON : Jan  8 2001
VERSION NO : 1 WORK ORDER# : 0L3443
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
CHICKEN COOP ROAD
E.B. PASSING/TRUCK LANE
00C533

PRIMO CONSTRUCTION, INC. BRUCH & BRUCH CONSTRUCTION, INC.SCARSELLA BROS. INC.
970 CARLSBORG ROAD 1706 W HWY 101 19460 84TH AVE S
SEQUIM - 98362-9451 KENT WA  98032-1240

PROJECT : CARLSBORG   WA  983240296 PORT ANGELES   WA  983639460 SEATTLE   WA  981680388

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 746000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/08/2000
10:50

DOT_RGGB01

DRAINAGE
11 UNDERDRAIN PIPE 6 IN. DIAM.

106.0000 L.F. 13.0000 2.0000 -84.62% 3.7000 -71.54 % 8.0000 -38.46 %
1,378.00 212.00 -1,166 392.20 -986 848.00 -530

12 DRAIN PIPE 8 IN. DIAM.
126.0000 L.F. 14.0000 8.7500 -37.50% 6.4500 -53.93 % 10.0000 -28.57 %

1,764.00 1,102.50 -662 812.70 -951 1,260.00 -504
13 SCHEDULE A CULV. PIPE 12 IN. DIAM.

54.0000 L.F. 35.0000 11.3300 -67.63% 13.2000 -62.29 % 25.0000 -28.57 %
1,890.00 611.82 -1,278 712.80 -1,177 1,350.00 -540

14 PLAIN CONC. CULV. PIPE 18 IN. DIAM.
26.0000 L.F. 60.0000 38.5000 -35.83% 45.2000 -24.67 % 40.0000 -33.33 %

1,560.00 1,001.00 -559 1,175.20 -385 1,040.00 -520
15 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

28.5000 L.F. 90.0000 30.7500 -65.83% 46.8500 -47.94 % 45.0000 -50.00 %
2,565.00 876.38 -1,689 1,335.23 -1,230 1,282.50 -1,283

SURFACING
16 GRAVEL BASE

3433.0000 TON 11.0000 6.5000 -40.91% 8.0500 -26.82 % 7.1500 -35.00 %
37,763.00 22,314.50 -15,449 27,635.65 -10,127 24,545.95 -13,217

17 CRUSHED SURFACING BASE COURSE
2385.0000 TON 16.0000 14.4500 -9.69% 12.0000 -25.00 % 17.1500 7.19 %

38,160.00 34,463.25 -3,697 28,620.00 -9,540 40,902.75 2,743
18  SHOULDER FINISHING

0.8400 MI. 3,600.0000 6,920.0000 92.22% 2,225.0000 -38.19 % 1,000.0000 -72.22 %
3,024.00 5,812.80 2,789 1,869.00 -1,155 840.00 -2,184

LIQUID ASPHALT
19 ASPHALT FOR TACK COAT

2.6000 TON 500.0000 605.0000 21.00% 550.0000 10.00 % 550.0000 10.00 %
1,300.00 1,573.00 273 1,430.00 130 1,430.00 130

20 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

1,230.00 1,230.00 1,230.00 1,230.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C533 REVISION NO : BIDS OPENED ON : Jan  4 2001
CONTRACT NO: 005997 REGION NO : 3 AWARDED ON : Jan  8 2001
VERSION NO : 1 WORK ORDER# : 0L3443
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
CHICKEN COOP ROAD
E.B. PASSING/TRUCK LANE
00C533

PRIMO CONSTRUCTION, INC. BRUCH & BRUCH CONSTRUCTION, INC.SCARSELLA BROS. INC.
970 CARLSBORG ROAD 1706 W HWY 101 19460 84TH AVE S
SEQUIM - 98362-9451 KENT WA  98032-1240

PROJECT : CARLSBORG   WA  983240296 PORT ANGELES   WA  983639460 SEATTLE   WA  981680388

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 746000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/08/2000
10:50

DOT_RGGB01

ASPHALT CONCRETE PAVEMENT
21 PLANING BITUMINOUS PAVEMENT

3956.0000 S.Y. 10.0000 0.7300 -92.70% 2.1900 -78.10 % 2.0000 -80.00 %
39,560.00 2,887.88 -36,672 8,663.64 -30,896 7,912.00 -31,648

22 ASPHALT CONC. PAVEMENT CL. A  PG 58-22
1971.0000 TON 50.0000 59.0700 18.14% 55.0000 10.00 % 56.5000 13.00 %

98,550.00 116,426.97 17,877 108,405.00 9,855 111,361.50 12,812
23 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
528.00 528.00 528.00 528.00

24  ASPHALT CONC. APPROACH
96.0000 TON 100.0000 82.5000 -17.50% 75.0000 -25.00 % 100.0000 0.00 %

9,600.00 7,920.00 -1,680 7,200.00 -2,400 9,600.00 0
EROSION CONTROL AND PLANTING

25  EROSION CONTROL LEAD
35.0000 HR 50.0000 40.0000 -20.00% 35.0000 -30.00 % 35.0000 -30.00 %

1,750.00 1,400.00 -350 1,225.00 -525 1,225.00 -525
26  STRAW BALE

78.0000 EACH 5.0000 10.0000 100.00% 25.0000 400.00 % 20.0000 300.00 %
390.00 780.00 390 1,950.00 1,560 1,560.00 1,170

27 SEEDING, FERTILIZING, AND MULCHING
3.8200 ACRE 2,000.0000 753.0000 -62.35% 825.0000 -58.75 % 800.0000 -60.00 %

7,640.00 2,876.46 -4,764 3,151.50 -4,489 3,056.00 -4,584
28 COMPOST

33.0000 C.Y. 50.0000 100.0000 100.00% 34.5000 -31.00 % 50.0000 0.00 %
1,650.00 3,300.00 1,650 1,138.50 -512 1,650.00 0

29  WATER POLLUTION PREVENTION PLAN
L.S. -75.00% -63.75 % -75.00 %

2,000.00 500.00 -1,500 725.00 -1,275 500.00 -1,500
TRAFFIC

30 BEAM GUARDRAIL TYPE 1
275.0000 L.F. 16.0000 20.9000 30.63% 22.1000 38.13 % 20.0000 25.00 %

4,400.00 5,747.50 1,348 6,077.50 1,678 5,500.00 1,100



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C533 REVISION NO : BIDS OPENED ON : Jan  4 2001
CONTRACT NO: 005997 REGION NO : 3 AWARDED ON : Jan  8 2001
VERSION NO : 1 WORK ORDER# : 0L3443
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
CHICKEN COOP ROAD
E.B. PASSING/TRUCK LANE
00C533

PRIMO CONSTRUCTION, INC. BRUCH & BRUCH CONSTRUCTION, INC.SCARSELLA BROS. INC.
970 CARLSBORG ROAD 1706 W HWY 101 19460 84TH AVE S
SEQUIM - 98362-9451 KENT WA  98032-1240

PROJECT : CARLSBORG   WA  983240296 PORT ANGELES   WA  983639460 SEATTLE   WA  981680388

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 746000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/08/2000
10:50

DOT_RGGB01

TRAFFIC
31 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH 2,000.0000 1,925.0000 -3.75% 1,925.0000 -3.75 % 1,800.0000 -10.00 %
8,000.00 7,700.00 -300 7,700.00 -300 7,200.00 -800

32 FLEXIBLE GUIDE POST
15.0000 EACH 25.0000 26.4000 5.60% 22.0000 -12.00 % 30.0000 20.00 %

375.00 396.00 21 330.00 -45 450.00 75
33 PAINT LINE

7650.0000 L.F. 0.3500 0.1400 -60.00% 0.1500 -57.14 % 0.1200 -65.71 %
2,677.50 1,071.00 -1,607 1,147.50 -1,530 918.00 -1,760

34 PLASTIC TRAFFIC ARROW
3.0000 EACH 180.0000 220.0000 22.22% 200.0000 11.11 % 200.0000 11.11 %

540.00 660.00 120 600.00 60 600.00 60
35 PLASTIC DRAINAGE MARKING

5.0000 EACH 35.0000 22.0000 -37.14% 20.0000 -42.86 % 20.0000 -42.86 %
175.00 110.00 -65 100.00 -75 100.00 -75

36 PLASTIC AERIAL SURVEILLANCE FULL MARKER
1.0000 EACH 80.0000 220.0000 175.00% 200.0000 150.00 % 200.0000 150.00 %

80.00 220.00 140 200.00 120 200.00 120
37 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

1.0000 EACH 85.0000 220.0000 158.82% 200.0000 135.29 % 200.0000 135.29 %
85.00 220.00 135 200.00 115 200.00 115

38 RAISED PAVEMENT MARKER TYPE 2
0.4000 HUND 1,000.0000 825.0000 -17.50% 750.0000 -25.00 % 750.0000 -25.00 %

400.00 330.00 -70 300.00 -100 300.00 -100
39 TEMPORARY PAVEMENT MARKING

3125.0000 L.F. 0.5000 0.2200 -56.00% 0.2500 -50.00 % 0.2000 -60.00 %
1,562.50 687.50 -875 781.25 -781 625.00 -938

40 PERMANENT SIGNING
L.S. 55.29% 112.94 % 61.76 %

1,700.00 2,640.00 940 3,620.00 1,920 2,750.00 1,050
41 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -20.20% -58.14 % -75.49 %
10,200.00 8,140.00 -2,060 4,270.00 -5,930 2,500.00 -7,700



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C533 REVISION NO : BIDS OPENED ON : Jan  4 2001
CONTRACT NO: 005997 REGION NO : 3 AWARDED ON : Jan  8 2001
VERSION NO : 1 WORK ORDER# : 0L3443
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
CHICKEN COOP ROAD
E.B. PASSING/TRUCK LANE
00C533

PRIMO CONSTRUCTION, INC. BRUCH & BRUCH CONSTRUCTION, INC.SCARSELLA BROS. INC.
970 CARLSBORG ROAD 1706 W HWY 101 19460 84TH AVE S
SEQUIM - 98362-9451 KENT WA  98032-1240

PROJECT : CARLSBORG   WA  983240296 PORT ANGELES   WA  983639460 SEATTLE   WA  981680388

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 746000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/08/2000
10:50

DOT_RGGB01

TRAFFIC
42 TRAFFIC CONTROL LABOR

840.0000 HR 35.0000 33.0500 -5.57% 33.0000 -5.71 % 31.0000 -11.43 %
29,400.00 27,762.00 -1,638 27,720.00 -1,680 26,040.00 -3,360

43 TRAFFIC CONTROL SUPERVISOR
420.0000 HR 50.0000 35.0000 -30.00% 35.0000 -30.00 % 35.0000 -30.00 %

21,000.00 14,700.00 -6,300 14,700.00 -6,300 14,700.00 -6,300
44 CONSTRUCTION SIGNS CLASS A

160.0000 S.F. 36.0000 23.3000 -35.28% 11.8000 -67.22 % 12.0000 -66.67 %
5,760.00 3,728.00 -2,032 1,888.00 -3,872 1,920.00 -3,840

OTHER ITEMS
45 STRUCTURE EXCAVATION CLASS B INCL. HAUL

270.0000 C.Y. 50.0000 15.3500 -69.30% 10.7500 -78.50 % 12.0000 -76.00 %
13,500.00 4,144.50 -9,356 2,902.50 -10,598 3,240.00 -10,260

46 SHORING OR EXTRA EXCAVATION CLASS B
900.0000 S.F. 1.0000 0.8500 -15.00% 2.2500 125.00 % 1.0000 0.00 %

900.00 765.00 -135 2,025.00 1,125 900.00 0
47 GRAVEL BACKFILL FOR DRAIN

9.0000 C.Y. 50.0000 37.0000 -26.00% 45.0000 -10.00 % 60.0000 20.00 %
450.00 333.00 -117 405.00 -45 540.00 90

48 WATER
57.0000 mGAL 30.0000 35.0000 16.67% 30.0000 0.00 % 25.0000 -16.67 %

1,710.00 1,995.00 285 1,710.00 0 1,425.00 -285
49  REMOVING AND RESETTING GATE

1.0000 EACH 500.0000 400.0000 -20.00% 320.0000 -36.00 % 1,100.0000 120.00 %
500.00 400.00 -100 320.00 -180 1,100.00 600

50 STRUCTURAL EARTH WALL
636.0000 S.F. 35.0000 14.9500 -57.29% 24.8000 -29.14 % 25.0000 -28.57 %

22,260.00 9,508.20 -12,752 15,772.80 -6,487 15,900.00 -6,360
51 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

346.0000 C.Y. 40.0000 26.2000 -34.50% 15.8000 -60.50 % 15.0000 -62.50 %
13,840.00 9,065.20 -4,775 5,466.80 -8,373 5,190.00 -8,650

52 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C533 REVISION NO : BIDS OPENED ON : Jan  4 2001
CONTRACT NO: 005997 REGION NO : 3 AWARDED ON : Jan  8 2001
VERSION NO : 1 WORK ORDER# : 0L3443
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
CHICKEN COOP ROAD
E.B. PASSING/TRUCK LANE
00C533

PRIMO CONSTRUCTION, INC. BRUCH & BRUCH CONSTRUCTION, INC.SCARSELLA BROS. INC.
970 CARLSBORG ROAD 1706 W HWY 101 19460 84TH AVE S
SEQUIM - 98362-9451 KENT WA  98032-1240

PROJECT : CARLSBORG   WA  983240296 PORT ANGELES   WA  983639460 SEATTLE   WA  981680388

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 746000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/08/2000
10:50

DOT_RGGB01

OTHER ITEMS
53 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

54 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
55 SPILL PREVENTION PLAN

L.S. 0.00% 345.00 % 0.00 %
500.00 500.00 0 2,225.00 1,725 500.00 0

56  SPCC LEAD
35.0000 HR 35.0000 45.0000 28.57% 35.0000 0.00 % 35.0000 0.00 %

1,225.00 1,575.00 350 1,225.00 0 1,225.00 0
57 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

610.0000 L.F. 7.0000 2.5000 -64.29% 3.3500 -52.14 % 5.0000 -28.57 %
4,270.00 1,525.00 -2,745 2,043.50 -2,227 3,050.00 -1,220

CONTRACT TOTAL $654,495.50 $411,730.08 -37.09% $441,747.91 -32.51% $443,508.70 -32.24%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C533 REVISION NO : BIDS OPENED ON : Jan  4 2001
CONTRACT NO: 005997 REGION NO : 3 AWARDED ON : Jan  8 2001
VERSION NO : 1 WORK ORDER# : 0L3443
HWY : SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 101
CHICKEN COOP ROAD
E.B. PASSING/TRUCK LANE
00C533

DELHUR INDUSTRIES, INC. SETON CONSTRUCTION, INC. ADDLEMAN LOGGING CO., INC.
4333 TUMWATER ACCESS RD 4640 S DISCOVERY ROAD 497 HENRY BOYD RD
98363

PROJECT : PORT ANGELES   WA  983620210 PORT TOWNSEND   WA  983689676 PORT ANGELES   WA  983629315

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 216500 CONTRACTOR NUMBER : 100161 CONTRACTOR NUMBER : 100114

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/08/2000
10:50

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -25.34% -24.50 % -42.95 %
59,600.00 44,500.00 -15,100 45,000.00 -14,600 34,000.00 -25,600

2 CLEARING AND GRUBBING
4.4000 ACRE 4,000.0000 6,000.0000 50.00% 6,000.0000 50.00 % 2,000.0000 -50.00 %

17,600.00 26,400.00 8,800 26,400.00 8,800 8,800.00 -8,800
3 REMOVING TEMPORARY PAVEMENT MARKING

3125.0000 L.F. 0.3000 0.0700 -76.67% 0.0200 -93.33 % 0.0700 -76.67 %
937.50 218.75 -719 62.50 -875 218.75 -719

4 REMOVING PAINT LINE
100.0000 L.F. 1.0000 5.0000 400.00% 0.7000 -30.00 % 4.4000 340.00 %

100.00 500.00 400 70.00 -30 440.00 340
GRADING

5 ROADWAY EXCAVATION INCL. HAUL
13657.0000 C.Y. 10.0000 3.7700 -62.30% 5.5000 -45.00 % 4.5500 -54.50 %

136,570.00 51,486.89 -85,083 75,113.50 -61,457 62,139.35 -74,431
6 ROADWAY EXCAVATION INCL. HAUL - AREA POND

680.0000 C.Y. 15.0000 4.5000 -70.00% 9.5000 -36.67 % 5.5000 -63.33 %
10,200.00 3,060.00 -7,140 6,460.00 -3,740 3,740.00 -6,460

7 EMBANKMENT COMPACTION
3956.0000 C.Y. 2.0000 1.5000 -25.00% 1.1000 -45.00 % 1.0000 -50.00 %

7,912.00 5,934.00 -1,978 4,351.60 -3,560 3,956.00 -3,956
DRAINAGE

8 GRATE INLET TYPE 1
1.0000 EACH 1,500.0000 2,000.0000 33.33% 1,660.0000 10.67 % 2,000.0000 33.33 %

1,500.00 2,000.00 500 1,660.00 160 2,000.00 500
9 QUARRY SPALLS

297.0000 TON 65.0000 22.0000 -66.15% 20.0000 -69.23 % 14.0000 -78.46 %
19,305.00 6,534.00 -12,771 5,940.00 -13,365 4,158.00 -15,147

10 RELAYING PLAIN CONC. CULV. PIPE 18" DIAM.
16.0000 L.F. 60.0000 65.0000 8.33% 24.0000 -60.00 % 11.5000 -80.83 %

960.00 1,040.00 80 384.00 -576 184.00 -776



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C533 REVISION NO : BIDS OPENED ON : Jan  4 2001
CONTRACT NO: 005997 REGION NO : 3 AWARDED ON : Jan  8 2001
VERSION NO : 1 WORK ORDER# : 0L3443
HWY : SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 101
CHICKEN COOP ROAD
E.B. PASSING/TRUCK LANE
00C533

DELHUR INDUSTRIES, INC. SETON CONSTRUCTION, INC. ADDLEMAN LOGGING CO., INC.
4333 TUMWATER ACCESS RD 4640 S DISCOVERY ROAD 497 HENRY BOYD RD
98363

PROJECT : PORT ANGELES   WA  983620210 PORT TOWNSEND   WA  983689676 PORT ANGELES   WA  983629315

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 216500 CONTRACTOR NUMBER : 100161 CONTRACTOR NUMBER : 100114

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/08/2000
10:50

DOT_RGGB01

DRAINAGE
11 UNDERDRAIN PIPE 6 IN. DIAM.

106.0000 L.F. 13.0000 20.0000 53.85% 8.0000 -38.46 % 1.6500 -87.31 %
1,378.00 2,120.00 742 848.00 -530 174.90 -1,203

12 DRAIN PIPE 8 IN. DIAM.
126.0000 L.F. 14.0000 22.0000 57.14% 10.5000 -25.00 % 2.0700 -85.21 %

1,764.00 2,772.00 1,008 1,323.00 -441 260.82 -1,503
13 SCHEDULE A CULV. PIPE 12 IN. DIAM.

54.0000 L.F. 35.0000 30.0000 -14.29% 14.0000 -60.00 % 4.1100 -88.26 %
1,890.00 1,620.00 -270 756.00 -1,134 221.94 -1,668

14 PLAIN CONC. CULV. PIPE 18 IN. DIAM.
26.0000 L.F. 60.0000 55.0000 -8.33% 19.2000 -68.00 % 11.5000 -80.83 %

1,560.00 1,430.00 -130 499.20 -1,061 299.00 -1,261
15 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

28.5000 L.F. 90.0000 66.0000 -26.67% 20.5000 -77.22 % 11.7000 -87.00 %
2,565.00 1,881.00 -684 584.25 -1,981 333.45 -2,232

SURFACING
16 GRAVEL BASE

3433.0000 TON 11.0000 7.5000 -31.82% 6.5000 -40.91 % 18.5000 68.18 %
37,763.00 25,747.50 -12,016 22,314.50 -15,449 63,510.50 25,748

17 CRUSHED SURFACING BASE COURSE
2385.0000 TON 16.0000 15.0000 -6.25% 18.0000 12.50 % 19.9500 24.69 %

38,160.00 35,775.00 -2,385 42,930.00 4,770 47,580.75 9,421
18  SHOULDER FINISHING

0.8400 MI. 3,600.0000 3,000.0000 -16.67% 1,500.0000 -58.33 % 3,000.0000 -16.67 %
3,024.00 2,520.00 -504 1,260.00 -1,764 2,520.00 -504

LIQUID ASPHALT
19 ASPHALT FOR TACK COAT

2.6000 TON 500.0000 577.0000 15.40% 550.0000 10.00 % 605.0000 21.00 %
1,300.00 1,500.20 200 1,430.00 130 1,573.00 273

20 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

1,230.00 1,230.00 1,230.00 1,230.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C533 REVISION NO : BIDS OPENED ON : Jan  4 2001
CONTRACT NO: 005997 REGION NO : 3 AWARDED ON : Jan  8 2001
VERSION NO : 1 WORK ORDER# : 0L3443
HWY : SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 101
CHICKEN COOP ROAD
E.B. PASSING/TRUCK LANE
00C533

DELHUR INDUSTRIES, INC. SETON CONSTRUCTION, INC. ADDLEMAN LOGGING CO., INC.
4333 TUMWATER ACCESS RD 4640 S DISCOVERY ROAD 497 HENRY BOYD RD
98363

PROJECT : PORT ANGELES   WA  983620210 PORT TOWNSEND   WA  983689676 PORT ANGELES   WA  983629315

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 216500 CONTRACTOR NUMBER : 100161 CONTRACTOR NUMBER : 100114

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/08/2000
10:50

DOT_RGGB01

ASPHALT CONCRETE PAVEMENT
21 PLANING BITUMINOUS PAVEMENT

3956.0000 S.Y. 10.0000 1.7000 -83.00% 2.0000 -80.00 % 1.5000 -85.00 %
39,560.00 6,725.20 -32,835 7,912.00 -31,648 5,934.00 -33,626

22 ASPHALT CONC. PAVEMENT CL. A  PG 58-22
1971.0000 TON 50.0000 54.7700 9.54% 53.7000 7.40 % 56.7500 13.50 %

98,550.00 107,951.67 9,402 105,842.70 7,293 111,854.25 13,304
23 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
528.00 528.00 528.00 528.00

24  ASPHALT CONC. APPROACH
96.0000 TON 100.0000 77.0000 -23.00% 75.0000 -25.00 % 78.7500 -21.25 %

9,600.00 7,392.00 -2,208 7,200.00 -2,400 7,560.00 -2,040
EROSION CONTROL AND PLANTING

25  EROSION CONTROL LEAD
35.0000 HR 50.0000 40.0000 -20.00% 50.0000 0.00 % 50.0000 0.00 %

1,750.00 1,400.00 -350 1,750.00 0 1,750.00 0
26  STRAW BALE

78.0000 EACH 5.0000 9.0000 80.00% 10.0000 100.00 % 10.0000 100.00 %
390.00 702.00 312 780.00 390 780.00 390

27 SEEDING, FERTILIZING, AND MULCHING
3.8200 ACRE 2,000.0000 700.0000 -65.00% 725.0000 -63.75 % 800.0000 -60.00 %

7,640.00 2,674.00 -4,966 2,769.50 -4,871 3,056.00 -4,584
28 COMPOST

33.0000 C.Y. 50.0000 50.0000 0.00% 30.0000 -40.00 % 20.0000 -60.00 %
1,650.00 1,650.00 0 990.00 -660 660.00 -990

29  WATER POLLUTION PREVENTION PLAN
L.S. 0.00% -75.00 % -82.50 %

2,000.00 2,000.00 0 500.00 -1,500 350.00 -1,650
TRAFFIC

30 BEAM GUARDRAIL TYPE 1
275.0000 L.F. 16.0000 20.0000 25.00% 19.0000 18.75 % 19.9500 24.69 %

4,400.00 5,500.00 1,100 5,225.00 825 5,486.25 1,086



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C533 REVISION NO : BIDS OPENED ON : Jan  4 2001
CONTRACT NO: 005997 REGION NO : 3 AWARDED ON : Jan  8 2001
VERSION NO : 1 WORK ORDER# : 0L3443
HWY : SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 101
CHICKEN COOP ROAD
E.B. PASSING/TRUCK LANE
00C533

DELHUR INDUSTRIES, INC. SETON CONSTRUCTION, INC. ADDLEMAN LOGGING CO., INC.
4333 TUMWATER ACCESS RD 4640 S DISCOVERY ROAD 497 HENRY BOYD RD
98363

PROJECT : PORT ANGELES   WA  983620210 PORT TOWNSEND   WA  983689676 PORT ANGELES   WA  983629315

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 216500 CONTRACTOR NUMBER : 100161 CONTRACTOR NUMBER : 100114

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/08/2000
10:50

DOT_RGGB01

TRAFFIC
31 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH 2,000.0000 1,800.0000 -10.00% 1,750.0000 -12.50 % 1,837.5000 -8.13 %
8,000.00 7,200.00 -800 7,000.00 -1,000 7,350.00 -650

32 FLEXIBLE GUIDE POST
15.0000 EACH 25.0000 25.0000 0.00% 24.0000 -4.00 % 21.0000 -16.00 %

375.00 375.00 0 360.00 -15 315.00 -60
33 PAINT LINE

7650.0000 L.F. 0.3500 0.1300 -62.86% 0.1800 -48.57 % 0.1300 -62.86 %
2,677.50 994.50 -1,683 1,377.00 -1,301 994.50 -1,683

34 PLASTIC TRAFFIC ARROW
3.0000 EACH 180.0000 210.0000 16.67% 110.0000 -38.89 % 240.0000 33.33 %

540.00 630.00 90 330.00 -210 720.00 180
35 PLASTIC DRAINAGE MARKING

5.0000 EACH 35.0000 21.0000 -40.00% 15.0000 -57.14 % 23.0000 -34.29 %
175.00 105.00 -70 75.00 -100 115.00 -60

36 PLASTIC AERIAL SURVEILLANCE FULL MARKER
1.0000 EACH 80.0000 210.0000 162.50% 80.0000 0.00 % 240.0000 200.00 %

80.00 210.00 130 80.00 0 240.00 160
37 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

1.0000 EACH 85.0000 210.0000 147.06% 45.0000 -47.06 % 240.0000 182.35 %
85.00 210.00 125 45.00 -40 240.00 155

38 RAISED PAVEMENT MARKER TYPE 2
0.4000 HUND 1,000.0000 775.0000 -22.50% 500.0000 -50.00 % 900.0000 -10.00 %

400.00 310.00 -90 200.00 -200 360.00 -40
39 TEMPORARY PAVEMENT MARKING

3125.0000 L.F. 0.5000 0.2000 -60.00% 0.2000 -60.00 % 0.2400 -52.00 %
1,562.50 625.00 -938 625.00 -938 750.00 -813

40 PERMANENT SIGNING
L.S. 47.06% 41.18 % 48.24 %

1,700.00 2,500.00 800 2,400.00 700 2,520.00 820
41 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -50.98% -55.88 % -41.18 %
10,200.00 5,000.00 -5,200 4,500.00 -5,700 6,000.00 -4,200



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C533 REVISION NO : BIDS OPENED ON : Jan  4 2001
CONTRACT NO: 005997 REGION NO : 3 AWARDED ON : Jan  8 2001
VERSION NO : 1 WORK ORDER# : 0L3443
HWY : SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 101
CHICKEN COOP ROAD
E.B. PASSING/TRUCK LANE
00C533

DELHUR INDUSTRIES, INC. SETON CONSTRUCTION, INC. ADDLEMAN LOGGING CO., INC.
4333 TUMWATER ACCESS RD 4640 S DISCOVERY ROAD 497 HENRY BOYD RD
98363

PROJECT : PORT ANGELES   WA  983620210 PORT TOWNSEND   WA  983689676 PORT ANGELES   WA  983629315

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 216500 CONTRACTOR NUMBER : 100161 CONTRACTOR NUMBER : 100114

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/08/2000
10:50

DOT_RGGB01

TRAFFIC
42 TRAFFIC CONTROL LABOR

840.0000 HR 35.0000 35.0000 0.00% 30.0000 -14.29 % 36.0000 2.86 %
29,400.00 29,400.00 0 25,200.00 -4,200 30,240.00 840

43 TRAFFIC CONTROL SUPERVISOR
420.0000 HR 50.0000 37.0000 -26.00% 32.0000 -36.00 % 38.0000 -24.00 %

21,000.00 15,540.00 -5,460 13,440.00 -7,560 15,960.00 -5,040
44 CONSTRUCTION SIGNS CLASS A

160.0000 S.F. 36.0000 15.0000 -58.33% 10.0000 -72.22 % 15.7500 -56.25 %
5,760.00 2,400.00 -3,360 1,600.00 -4,160 2,520.00 -3,240

OTHER ITEMS
45 STRUCTURE EXCAVATION CLASS B INCL. HAUL

270.0000 C.Y. 50.0000 20.0000 -60.00% 10.0000 -80.00 % 10.0000 -80.00 %
13,500.00 5,400.00 -8,100 2,700.00 -10,800 2,700.00 -10,800

46 SHORING OR EXTRA EXCAVATION CLASS B
900.0000 S.F. 1.0000 2.0000 100.00% 5.0000 400.00 % 2.0000 100.00 %

900.00 1,800.00 900 4,500.00 3,600 1,800.00 900
47 GRAVEL BACKFILL FOR DRAIN

9.0000 C.Y. 50.0000 30.0000 -40.00% 50.0000 0.00 % 30.0000 -40.00 %
450.00 270.00 -180 450.00 0 270.00 -180

48 WATER
57.0000 mGAL 30.0000 25.0000 -16.67% 20.0000 -33.33 % 40.0000 33.33 %

1,710.00 1,425.00 -285 1,140.00 -570 2,280.00 570
49  REMOVING AND RESETTING GATE

1.0000 EACH 500.0000 1,000.0000 100.00% 500.0000 0.00 % 800.0000 60.00 %
500.00 1,000.00 500 500.00 0 800.00 300

50 STRUCTURAL EARTH WALL
636.0000 S.F. 35.0000 33.3000 -4.86% 33.0000 -5.71 % 42.0000 20.00 %

22,260.00 21,178.80 -1,081 20,988.00 -1,272 26,712.00 4,452
51 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

346.0000 C.Y. 40.0000 30.0000 -25.00% 20.0000 -50.00 % 10.0000 -75.00 %
13,840.00 10,380.00 -3,460 6,920.00 -6,920 3,460.00 -10,380

52 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C533 REVISION NO : BIDS OPENED ON : Jan  4 2001
CONTRACT NO: 005997 REGION NO : 3 AWARDED ON : Jan  8 2001
VERSION NO : 1 WORK ORDER# : 0L3443
HWY : SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 101
CHICKEN COOP ROAD
E.B. PASSING/TRUCK LANE
00C533

DELHUR INDUSTRIES, INC. SETON CONSTRUCTION, INC. ADDLEMAN LOGGING CO., INC.
4333 TUMWATER ACCESS RD 4640 S DISCOVERY ROAD 497 HENRY BOYD RD
98363

PROJECT : PORT ANGELES   WA  983620210 PORT TOWNSEND   WA  983689676 PORT ANGELES   WA  983629315

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 216500 CONTRACTOR NUMBER : 100161 CONTRACTOR NUMBER : 100114

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/08/2000
10:50

DOT_RGGB01

OTHER ITEMS
53 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

54 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
55 SPILL PREVENTION PLAN

L.S. 300.00% 0.00 % -30.00 %
500.00 2,000.00 1,500 500.00 0 350.00 -150

56  SPCC LEAD
35.0000 HR 35.0000 40.0000 14.29% 50.0000 42.86 % 50.0000 42.86 %

1,225.00 1,400.00 175 1,750.00 525 1,750.00 525
57 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

610.0000 L.F. 7.0000 3.5000 -50.00% 6.0000 -14.29 % 5.4000 -22.86 %
4,270.00 2,135.00 -2,135 3,660.00 -610 3,294.00 -976

CONTRACT TOTAL $654,495.50 $469,279.51 -28.30% $474,452.75 -27.51% $489,038.46 -25.28%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C533 REVISION NO : BIDS OPENED ON : Jan  4 2001
CONTRACT NO: 005997 REGION NO : 3 AWARDED ON : Jan  8 2001
VERSION NO : 1 WORK ORDER# : 0L3443
HWY : SR 101 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 101
CHICKEN COOP ROAD
E.B. PASSING/TRUCK LANE
00C533

DLB EARTHWORK CO. FURY CONSTRUCTION COMPANY
2823 29TH AVE SW 43520 SE NORTH BEND WAY
TUMWATER - 98512-6106 98045-9289

PROJECT : OLYMPIA   WA  985022599 NORTH BEND   WA  980451198

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100428 CONTRACTOR NUMBER : 100235

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/08/2000
10:50

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -59.73% -41.28 %
59,600.00 24,000.00 -35,600 35,000.00 -24,600

2 CLEARING AND GRUBBING
4.4000 ACRE 4,000.0000 5,745.0000 43.63% 8,000.0000 100.00 %

17,600.00 25,278.00 7,678 35,200.00 17,600
3 REMOVING TEMPORARY PAVEMENT MARKING

3125.0000 L.F. 0.3000 0.0700 -76.67% 0.0700 -76.67 %
937.50 218.75 -719 218.75 -719

4 REMOVING PAINT LINE
100.0000 L.F. 1.0000 4.5000 350.00% 4.2500 325.00 %

100.00 450.00 350 425.00 325
GRADING

5 ROADWAY EXCAVATION INCL. HAUL
13657.0000 C.Y. 10.0000 6.4500 -35.50% 10.0000 0.00 %

136,570.00 88,087.65 -48,482 136,570.00 0
6 ROADWAY EXCAVATION INCL. HAUL - AREA POND

680.0000 C.Y. 15.0000 11.0000 -26.67% 16.0000 6.67 %
10,200.00 7,480.00 -2,720 10,880.00 680

7 EMBANKMENT COMPACTION
3956.0000 C.Y. 2.0000 2.9000 45.00% 1.0000 -50.00 %

7,912.00 11,472.40 3,560 3,956.00 -3,956
DRAINAGE

8 GRATE INLET TYPE 1
1.0000 EACH 1,500.0000 865.0000 -42.33% 1,000.0000 -33.33 %

1,500.00 865.00 -635 1,000.00 -500
9 QUARRY SPALLS

297.0000 TON 65.0000 31.7000 -51.23% 37.0000 -43.08 %
19,305.00 9,414.90 -9,890 10,989.00 -8,316

10 RELAYING PLAIN CONC. CULV. PIPE 18" DIAM.
16.0000 L.F. 60.0000 43.5000 -27.50% 18.0000 -70.00 %

960.00 696.00 -264 288.00 -672



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C533 REVISION NO : BIDS OPENED ON : Jan  4 2001
CONTRACT NO: 005997 REGION NO : 3 AWARDED ON : Jan  8 2001
VERSION NO : 1 WORK ORDER# : 0L3443
HWY : SR 101 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 101
CHICKEN COOP ROAD
E.B. PASSING/TRUCK LANE
00C533

DLB EARTHWORK CO. FURY CONSTRUCTION COMPANY
2823 29TH AVE SW 43520 SE NORTH BEND WAY
TUMWATER - 98512-6106 98045-9289

PROJECT : OLYMPIA   WA  985022599 NORTH BEND   WA  980451198

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100428 CONTRACTOR NUMBER : 100235

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/08/2000
10:50

DOT_RGGB01

DRAINAGE
11 UNDERDRAIN PIPE 6 IN. DIAM.

106.0000 L.F. 13.0000 6.0000 -53.85% 24.0000 84.62 %
1,378.00 636.00 -742 2,544.00 1,166

12 DRAIN PIPE 8 IN. DIAM.
126.0000 L.F. 14.0000 15.0000 7.14% 28.0000 100.00 %

1,764.00 1,890.00 126 3,528.00 1,764
13 SCHEDULE A CULV. PIPE 12 IN. DIAM.

54.0000 L.F. 35.0000 22.4000 -36.00% 30.0000 -14.29 %
1,890.00 1,209.60 -680 1,620.00 -270

14 PLAIN CONC. CULV. PIPE 18 IN. DIAM.
26.0000 L.F. 60.0000 56.6500 -5.58% 40.0000 -33.33 %

1,560.00 1,472.90 -87 1,040.00 -520
15 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

28.5000 L.F. 90.0000 52.0000 -42.22% 45.0000 -50.00 %
2,565.00 1,482.00 -1,083 1,282.50 -1,283

SURFACING
16 GRAVEL BASE

3433.0000 TON 11.0000 9.0000 -18.18% 10.0000 -9.09 %
37,763.00 30,897.00 -6,866 34,330.00 -3,433

17 CRUSHED SURFACING BASE COURSE
2385.0000 TON 16.0000 20.5000 28.13% 16.0000 0.00 %

38,160.00 48,892.50 10,733 38,160.00 0
18  SHOULDER FINISHING

0.8400 MI. 3,600.0000 6,850.0000 90.28% 3,000.0000 -16.67 %
3,024.00 5,754.00 2,730 2,520.00 -504

LIQUID ASPHALT
19 ASPHALT FOR TACK COAT

2.6000 TON 500.0000 600.0000 20.00% 578.0000 15.60 %
1,300.00 1,560.00 260 1,502.80 203

20 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 %

1,230.00 1,230.00 1,230.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C533 REVISION NO : BIDS OPENED ON : Jan  4 2001
CONTRACT NO: 005997 REGION NO : 3 AWARDED ON : Jan  8 2001
VERSION NO : 1 WORK ORDER# : 0L3443
HWY : SR 101 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 101
CHICKEN COOP ROAD
E.B. PASSING/TRUCK LANE
00C533

DLB EARTHWORK CO. FURY CONSTRUCTION COMPANY
2823 29TH AVE SW 43520 SE NORTH BEND WAY
TUMWATER - 98512-6106 98045-9289

PROJECT : OLYMPIA   WA  985022599 NORTH BEND   WA  980451198

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100428 CONTRACTOR NUMBER : 100235

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/08/2000
10:50

DOT_RGGB01

ASPHALT CONCRETE PAVEMENT
21 PLANING BITUMINOUS PAVEMENT

3956.0000 S.Y. 10.0000 1.6000 -84.00% 3.1000 -69.00 %
39,560.00 6,329.60 -33,230 12,263.60 -27,296

22 ASPHALT CONC. PAVEMENT CL. A  PG 58-22
1971.0000 TON 50.0000 55.0000 10.00% 56.0000 12.00 %

98,550.00 108,405.00 9,855 110,376.00 11,826
23 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 %
528.00 528.00 528.00

24  ASPHALT CONC. APPROACH
96.0000 TON 100.0000 85.0000 -15.00% 78.0000 -22.00 %

9,600.00 8,160.00 -1,440 7,488.00 -2,112
EROSION CONTROL AND PLANTING

25  EROSION CONTROL LEAD
35.0000 HR 50.0000 55.0000 10.00% 45.0000 -10.00 %

1,750.00 1,925.00 175 1,575.00 -175
26  STRAW BALE

78.0000 EACH 5.0000 40.0000 700.00% 8.0000 60.00 %
390.00 3,120.00 2,730 624.00 234

27 SEEDING, FERTILIZING, AND MULCHING
3.8200 ACRE 2,000.0000 825.0000 -58.75% 1,000.0000 -50.00 %

7,640.00 3,151.50 -4,489 3,820.00 -3,820
28 COMPOST

33.0000 C.Y. 50.0000 70.0000 40.00% 40.0000 -20.00 %
1,650.00 2,310.00 660 1,320.00 -330

29  WATER POLLUTION PREVENTION PLAN
L.S. -80.00% -90.00 %

2,000.00 400.00 -1,600 200.00 -1,800
TRAFFIC

30 BEAM GUARDRAIL TYPE 1
275.0000 L.F. 16.0000 24.7500 54.69% 23.0000 43.75 %

4,400.00 6,806.25 2,406 6,325.00 1,925



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C533 REVISION NO : BIDS OPENED ON : Jan  4 2001
CONTRACT NO: 005997 REGION NO : 3 AWARDED ON : Jan  8 2001
VERSION NO : 1 WORK ORDER# : 0L3443
HWY : SR 101 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 101
CHICKEN COOP ROAD
E.B. PASSING/TRUCK LANE
00C533

DLB EARTHWORK CO. FURY CONSTRUCTION COMPANY
2823 29TH AVE SW 43520 SE NORTH BEND WAY
TUMWATER - 98512-6106 98045-9289

PROJECT : OLYMPIA   WA  985022599 NORTH BEND   WA  980451198

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100428 CONTRACTOR NUMBER : 100235

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/08/2000
10:50

DOT_RGGB01

TRAFFIC
31 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH 2,000.0000 2,150.0000 7.50% 2,025.0000 1.25 %
8,000.00 8,600.00 600 8,100.00 100

32 FLEXIBLE GUIDE POST
15.0000 EACH 25.0000 25.0000 0.00% 23.0000 -8.00 %

375.00 375.00 0 345.00 -30
33 PAINT LINE

7650.0000 L.F. 0.3500 0.1300 -62.86% 0.2600 -25.71 %
2,677.50 994.50 -1,683 1,989.00 -689

34 PLASTIC TRAFFIC ARROW
3.0000 EACH 180.0000 225.0000 25.00% 157.0000 -12.78 %

540.00 675.00 135 471.00 -69
35 PLASTIC DRAINAGE MARKING

5.0000 EACH 35.0000 22.0000 -37.14% 26.0000 -25.71 %
175.00 110.00 -65 130.00 -45

36 PLASTIC AERIAL SURVEILLANCE FULL MARKER
1.0000 EACH 80.0000 225.0000 181.25% 157.0000 96.25 %

80.00 225.00 145 157.00 77
37 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

1.0000 EACH 85.0000 225.0000 164.71% 157.0000 84.71 %
85.00 225.00 140 157.00 72

38 RAISED PAVEMENT MARKER TYPE 2
0.4000 HUND 1,000.0000 840.0000 -16.00% 680.0000 -32.00 %

400.00 336.00 -64 272.00 -128
39 TEMPORARY PAVEMENT MARKING

3125.0000 L.F. 0.5000 0.2200 -56.00% 0.0500 -90.00 %
1,562.50 687.50 -875 156.25 -1,406

40 PERMANENT SIGNING
L.S. 123.53% 47.06 %

1,700.00 3,800.00 2,100 2,500.00 800
41 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -27.45% -70.59 %
10,200.00 7,400.00 -2,800 3,000.00 -7,200



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C533 REVISION NO : BIDS OPENED ON : Jan  4 2001
CONTRACT NO: 005997 REGION NO : 3 AWARDED ON : Jan  8 2001
VERSION NO : 1 WORK ORDER# : 0L3443
HWY : SR 101 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 101
CHICKEN COOP ROAD
E.B. PASSING/TRUCK LANE
00C533

DLB EARTHWORK CO. FURY CONSTRUCTION COMPANY
2823 29TH AVE SW 43520 SE NORTH BEND WAY
TUMWATER - 98512-6106 98045-9289

PROJECT : OLYMPIA   WA  985022599 NORTH BEND   WA  980451198

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100428 CONTRACTOR NUMBER : 100235

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/08/2000
10:50

DOT_RGGB01

TRAFFIC
42 TRAFFIC CONTROL LABOR

840.0000 HR 35.0000 33.0000 -5.71% 34.5000 -1.43 %
29,400.00 27,720.00 -1,680 28,980.00 -420

43 TRAFFIC CONTROL SUPERVISOR
420.0000 HR 50.0000 36.0000 -28.00% 35.5000 -29.00 %

21,000.00 15,120.00 -5,880 14,910.00 -6,090
44 CONSTRUCTION SIGNS CLASS A

160.0000 S.F. 36.0000 11.2000 -68.89% 9.5000 -73.61 %
5,760.00 1,792.00 -3,968 1,520.00 -4,240

OTHER ITEMS
45 STRUCTURE EXCAVATION CLASS B INCL. HAUL

270.0000 C.Y. 50.0000 11.0000 -78.00% 6.0000 -88.00 %
13,500.00 2,970.00 -10,530 1,620.00 -11,880

46 SHORING OR EXTRA EXCAVATION CLASS B
900.0000 S.F. 1.0000 0.6500 -35.00% 0.1000 -90.00 %

900.00 585.00 -315 90.00 -810
47 GRAVEL BACKFILL FOR DRAIN

9.0000 C.Y. 50.0000 75.0000 50.00% 28.0000 -44.00 %
450.00 675.00 225 252.00 -198

48 WATER
57.0000 mGAL 30.0000 43.0000 43.33% 6.0000 -80.00 %

1,710.00 2,451.00 741 342.00 -1,368
49  REMOVING AND RESETTING GATE

1.0000 EACH 500.0000 1,120.0000 124.00% 500.0000 0.00 %
500.00 1,120.00 620 500.00 0

50 STRUCTURAL EARTH WALL
636.0000 S.F. 35.0000 29.5000 -15.71% 21.0000 -40.00 %

22,260.00 18,762.00 -3,498 13,356.00 -8,904
51 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

346.0000 C.Y. 40.0000 14.0000 -65.00% 15.0000 -62.50 %
13,840.00 4,844.00 -8,996 5,190.00 -8,650

52 ROADSIDE CLEANUP
EST. 0.00% 0.00 %

1,000.00 1,000.00 1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C533 REVISION NO : BIDS OPENED ON : Jan  4 2001
CONTRACT NO: 005997 REGION NO : 3 AWARDED ON : Jan  8 2001
VERSION NO : 1 WORK ORDER# : 0L3443
HWY : SR 101 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------
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00C533
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/08/2000
10:50

DOT_RGGB01

OTHER ITEMS
53 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 %
1,000.00 1,000.00 1,000.00

54 MINOR CHANGE
CALC 0.00% 0.00 %

-1.00 -1.00 -1.00
55 SPILL PREVENTION PLAN

L.S. -20.00% -60.00 %
500.00 400.00 -100 200.00 -300

56  SPCC LEAD
35.0000 HR 35.0000 55.0000 57.14% 40.0000 14.29 %

1,225.00 1,925.00 700 1,400.00 175
57 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

610.0000 L.F. 7.0000 4.5000 -35.71% 7.5000 7.14 %
4,270.00 2,745.00 -1,525 4,575.00 305

CONTRACT TOTAL $654,495.50 $510,658.05 -21.98% $559,014.90 -14.59%


