

PS&E JOB NO : 03A044 REVISION NO :  
 CONTRACT NO : 006701 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL1129  
 HWY : SR 090  
 TITLE : I-90  
 I-405 VICINITY BRIDGES - SEISMIC  
 03A044  
 PROJECT : , BH-0901(417)  
 COUNTY(S) : KING

BIDS OPENED ON : Jan 14 2004  
 AWARDED ON : Jan 20 2004

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 MOWAT CONSTRUCTION COMPANY      PCT CONSTRUCTION, INC.      DIAMACO INC  
 20210 142ND AVE NE      7400 THIRD AVE S      40 LAKE BELLEVUE DR STE 100  
 98072  
 WOODINVILLE WA 980721330      SEATTLE WA 981084143      BELLEVUE WA 980052480  
 CONTRACTOR NUMBER : 551010      CONTRACTOR NUMBER : 100262      CONTRACTOR NUMBER : 100065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION										
1	MOBILIZATION	L.S.			-17.44 %			22.23 %		5.08 %
			199,854.00	165,000.00	-34,854.00	244,280.52	44,426.52	210,000.00	10,146.00	
2	CLEARING AND GRUBBING									
	0.5300 ACRE		4,000.0000	5,000.0000	25.00 %	7,761.4900	94.04 %	2,000.0000	-50.00 %	
			2,120.00	2,650.00	530.00	4,113.59	1,993.59	1,060.00	-1,060.00	
GRADING										
3	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL									
	27.0200 C.Y.		80.0000	15.0000	-81.25 %	214.7600	168.45 %	100.0000	25.00 %	
			2,161.60	405.30	-1,756.30	5,802.82	3,641.22	2,702.00	540.40	
DRAINAGE										
4	CONCRETE INLET									
	1.0000 EACH		1,000.0000	2,000.0000	100.00 %	2,684.4500	168.44 %	1,500.0000	50.00 %	
			1,000.00	2,000.00	1,000.00	2,684.45	1,684.45	1,500.00	500.00	
STRUCTURE										
5	SHORING OR EXTRA EXCAVATION CL. A	L.S.			-81.82 %		-23.62 %		-81.82 %	
			55,000.00	10,000.00	-45,000.00	42,011.14	-12,988.86	10,000.00	-45,000.00	
6	COLUMN JACKETING-BRIDGE NO. 90/43 W-N - PIERS 1-11	L.S.			-1.79 %		-16.05 %		19.64 %	
			280,000.00	275,000.00	-5,000.00	235,073.42	-44,926.58	335,000.00	55,000.00	
7	COLUMN JACKETING-BRIDGE NO. 90/43 S-E - PIERS 1-23	L.S.			-20.00 %		-34.68 %		5.60 %	
			500,000.00	400,000.00	-100,000.00	326,592.11	-173,407.89	528,000.00	28,000.00	
8	COLUMN JACKETING-BRIDGE NO. 90/43 S-C - PIERS 1-15	L.S.			22.92 %		-3.38 %		39.58 %	
			240,000.00	295,000.00	55,000.00	231,894.46	-8,105.54	335,000.00	95,000.00	

PS&E JOB NO : 03A044 REVISION NO :  
 CONTRACT NO : 006701 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL1129  
 HWY : SR 090  
 TITLE : I-90  
 I-405 VICINITY BRIDGES - SEISMIC  
 03A044  
 PROJECT : , BH-0901(417)  
 COUNTY(S) : KING

BIDS OPENED ON : Jan 14 2004  
 AWARDED ON : Jan 20 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			PCT CONSTRUCTION, INC.			DIAMACO INC	
	20210 142ND AVE NE			7400 THIRD AVE S			40 LAKE BELLEVUE DR STE 100	
	98072							
	WOODINVILLE WA 980721330			SEATTLE WA 981084143			BELLEVUE WA 980052480	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 100262			CONTRACTOR NUMBER : 100065	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
9	REPLACEMENT ACCESS HATCH									
	55.0000	EACH	300.0000	750.0000	150.00 %	952.5300	217.51 %	1,200.0000	300.00 %	
			16,500.00	41,250.00	24,750.00	52,389.15	35,889.15	66,000.00	49,500.00	
10	SEISMIC RETROFIT-ABUTMENT SEAT									
		L.S.			66.67 %		44.62 %		66.67 %	
			12,000.00	20,000.00	8,000.00	17,354.44	5,354.44	20,000.00	8,000.00	
EROSION CONTROL AND PLANTING										
11	ESC LEAD									
	287.0000	DAY	100.0000	1.0000	-99.00 %	75.4900	-24.51 %	1.0000	-99.00 %	
			28,700.00	287.00	-28,413.00	21,665.63	-7,034.37	287.00	-28,413.00	
12	EROSION CONTROL SEEDING, FERTILIZING AND MULCHING									
	0.2100	ACRE	3,000.0000	1,400.0000	-53.33 %	12,783.1000	326.10 %	1,400.0000	-53.33 %	
			630.00	294.00	-336.00	2,684.45	2,054.45	294.00	-336.00	
13	CHECK DAM									
	300.0000	L.F.	10.0000	3.0000	-70.00 %	5.8300	-41.70 %	30.0000	200.00 %	
			3,000.00	900.00	-2,100.00	1,749.00	-1,251.00	9,000.00	6,000.00	
14	STABILIZED CONSTRUCTION ENTRANCE									
	84.0000	S.Y.	25.0000	35.0000	40.00 %	25.6100	2.44 %	50.0000	100.00 %	
			2,100.00	2,940.00	840.00	2,151.24	51.24	4,200.00	2,100.00	
15	STREET CLEANING									
	250.0000	HR	100.0000	1.0000	-99.00 %	134.2200	34.22 %	20.0000	-80.00 %	
			25,000.00	250.00	-24,750.00	33,555.00	8,555.00	5,000.00	-20,000.00	
16	INLET PROTECTION									
	3.0000	EACH	120.0000	200.0000	66.67 %	54.7000	-54.42 %	500.0000	316.67 %	
			360.00	600.00	240.00	164.10	-195.90	1,500.00	1,140.00	
17	SILT FENCE									
	450.0000	L.F.	7.0000	10.0000	42.86 %	6.5600	-6.29 %	3.0000	-57.14 %	
			3,150.00	4,500.00	1,350.00	2,952.00	-198.00	1,350.00	-1,800.00	
18	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

PS&E JOB NO : 03A044 REVISION NO :  
 CONTRACT NO : 006701 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL1129  
 HWY : SR 090  
 TITLE : I-90  
 I-405 VICINITY BRIDGES - SEISMIC  
 03A044  
 PROJECT : , BH-0901(417)  
 COUNTY(S) : KING

BIDS OPENED ON : Jan 14 2004  
 AWARDED ON : Jan 20 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			PCT CONSTRUCTION, INC.			DIAMACO INC	
	20210 142ND AVE NE			7400 THIRD AVE S			40 LAKE BELLEVUE DR STE 100	
	98072							
	WOODINVILLE WA 980721330			SEATTLE WA 981084143			BELLEVUE WA 980052480	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 100262			CONTRACTOR NUMBER : 100065	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND PLANTING									
19	TURBIDITY CURTAIN	L.S.			131.48 %			137.19 %	362.96 %
			4,320.00	10,000.00	5,680.00	10,246.78	5,926.78	20,000.00	15,680.00
20	PSIPE INCENSE CEDAR, 36" HT., #5 CONT.								
	17.0000 EACH		28.0000	32.0000	14.29 %	19.6000	-30.00 %	32.2000	15.00 %
			476.00	544.00	68.00	333.20	-142.80	547.40	71.40
21	PSIPE BEAKED HAZELNUT, 12" HT., #1 CONT.								
	89.0000 EACH		9.0000	11.0000	22.22 %	6.8300	-24.11 %	11.3000	25.56 %
			801.00	979.00	178.00	607.87	-193.13	1,005.70	204.70
22	PSIPE RED-FLOWERING CURRANT, 12" HT., #1 CONT.								
	133.0000 EACH		9.0000	10.0000	11.11 %	6.8300	-24.11 %	10.2000	13.33 %
			1,197.00	1,330.00	133.00	908.39	-288.61	1,356.60	159.60
23	PSIPE SALMONBERRY, 12" HT., #1 CONT.								
	244.0000 EACH		9.0000	10.0000	11.11 %	6.4700	-28.11 %	9.7500	8.33 %
			2,196.00	2,440.00	244.00	1,578.68	-617.32	2,379.00	183.00
24	PSIPE SNOWBERRY, 12" HT., #1 CONT.								
	527.0000 EACH		9.0000	10.0000	11.11 %	6.4700	-28.11 %	9.7500	8.33 %
			4,743.00	5,270.00	527.00	3,409.69	-1,333.31	5,138.25	395.25
25	PSIPE LADY FERN, 12" HT., #1 CONT.								
	487.0000 EACH		8.0000	10.0000	25.00 %	6.8300	-14.63 %	9.7500	21.88 %
			3,896.00	4,870.00	974.00	3,326.21	-569.79	4,748.25	852.25
26	PSIPE SKUNK-CABBAGE, 12" HT., #1 CONT.								
	487.0000 EACH		8.0000	12.0000	50.00 %	6.8300	-14.63 %	12.1000	51.25 %
			3,896.00	5,844.00	1,948.00	3,326.21	-569.79	5,892.70	1,996.70
27	PSIPE RED-OSIER DOGWOOD, 36" HT., LIVE STAKE								
	1190.0000 EACH		4.0000	1.7500	-56.25 %	3.9000	-2.50 %	1.7500	-56.25 %
			4,760.00	2,082.50	-2,677.50	4,641.00	-119.00	2,082.50	-2,677.50
28	PSIPE SITKA WILLOW, 36" HT., LIVE STAKE								
	600.0000 EACH		4.0000	1.7500	-56.25 %	3.9000	-2.50 %	1.7500	-56.25 %
			2,400.00	1,050.00	-1,350.00	2,340.00	-60.00	1,050.00	-1,350.00
29	PSIPE PACIFIC WILLOW, 36" HT., LIVE STAKE								
	1190.0000 EACH		4.0000	1.7500	-56.25 %	3.9000	-2.50 %	1.7500	-56.25 %
			4,760.00	2,082.50	-2,677.50	4,641.00	-119.00	2,082.50	-2,677.50

PS&E JOB NO : 03A044 REVISION NO :  
 CONTRACT NO : 006701 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL1129  
 HWY : SR 090  
 TITLE : I-90  
 I-405 VICINITY BRIDGES - SEISMIC  
 03A044  
 PROJECT : , BH-0901(417)  
 COUNTY(S) : KING

BIDS OPENED ON : Jan 14 2004  
 AWARDED ON : Jan 20 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			PCT CONSTRUCTION, INC.			DIAMACO INC	
	20210 142ND AVE NE			7400 THIRD AVE S			40 LAKE BELLEVUE DR STE 100	
	98072							
	WOODINVILLE WA 980721330			SEATTLE WA 981084143			BELLEVUE WA 980052480	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 100262			CONTRACTOR NUMBER : 100065	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
30	PLANT ESTABLISHMENT - SECOND YEAR									
	EST.				0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
31	PLANT ESTABLISHMENT - THIRD YEAR									
	EST.				0.00 %			0.00 %		0.00 %
			4,000.00	4,000.00		4,000.00		4,000.00		
32	PLANT ESTABLISHMENT - FOURTH YEAR									
	EST.				0.00 %			0.00 %		0.00 %
			2,500.00	2,500.00		2,500.00		2,500.00		
33	PLANT ESTABLISHMENT - FIFTH YEAR									
	EST.				0.00 %			0.00 %		0.00 %
			2,500.00	2,500.00		2,500.00		2,500.00		
34	SOIL AMENDMENT									
	129.0000 C.Y.		35.0000	23.0000	-34.29 %	45.3200	29.49 %	23.2500	-33.57 %	
			4,515.00	2,967.00	-1,548.00	5,846.28	1,331.28	2,999.25	-1,515.75	
35	BARK OR WOOD CHIP MULCH									
	129.0000 C.Y.		40.0000	31.0000	-22.50 %	44.4800	11.20 %	31.3000	-21.75 %	
			5,160.00	3,999.00	-1,161.00	5,737.92	577.92	4,037.70	-1,122.30	
TRAFFIC										
36	BEAM GUARDRAIL TYPE THRIE BEAM									
	12.0000 L.F.		50.0000	50.0000	0.00 %	78.5500	57.10 %	100.0000	100.00 %	
			600.00	600.00	0.00	942.60	342.60	1,200.00	600.00	
37	REPAIR IMPACT ATTENUATOR									
	EST.				0.00 %			0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00		
38	TRUCK MOUNTED IMPACT ATTENUATOR									
	1.0000 EACH		7,000.0000	20,000.0000	185.71 %	16,106.7000	130.10 %	10,000.0000	42.86 %	
			7,000.00	20,000.00	13,000.00	16,106.70	9,106.70	10,000.00	3,000.00	
39	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR									
	330.0000 HR		35.0000	0.0100	-99.97 %	35.4300	1.23 %	0.0100	-99.97 %	
			11,550.00	3.30	-11,546.70	11,691.90	141.90	3.30	-11,546.70	

PS&E JOB NO : 03A044 REVISION NO :  
 CONTRACT NO : 006701 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL1129  
 HWY : SR 090  
 TITLE : I-90  
 I-405 VICINITY BRIDGES - SEISMIC  
 03A044  
 PROJECT : , BH-0901(417)  
 COUNTY(S) : KING

BIDS OPENED ON : Jan 14 2004  
 AWARDED ON : Jan 20 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
40	SEQUENTIAL ARROW SIGN									
	1436.0000	HR	6.5000	0.0100	-99.85 %	3.2200	-50.46 %	0.0100	-99.85 %	
			9,334.00	14.36	-9,319.64	4,623.92	-4,710.08	14.36	-9,319.64	
41	PORTABLE CHANGEABLE MESSAGE SIGN									
	2.0000	EACH	2,500.0000	8,000.0000	220.00 %	5,368.9000	114.76 %	100.0000	-96.00 %	
			5,000.00	16,000.00	11,000.00	10,737.80	5,737.80	200.00	-4,800.00	
42	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	264.0000	HR	8.5000	0.0100	-99.88 %	2.1500	-74.71 %	0.0100	-99.88 %	
			2,244.00	2.64	-2,241.36	567.60	-1,676.40	2.64	-2,241.36	
43	TYPE III BARRICADE									
	2.0000	EACH	250.0000	250.0000	0.00 %	218.8100	-12.48 %	100.0000	-60.00 %	
			500.00	500.00	0.00	437.62	-62.38	200.00	-300.00	
44	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			-50.00 %		61.07 %		750.00 %	
			10,000.00	5,000.00	-5,000.00	16,106.70	6,106.70	85,000.00	75,000.00	
45	TRAFFIC CONTROL LABOR									
	3968.0000	HR	36.0000	0.0100	-99.97 %	35.4300	-1.58 %	0.0100	-99.97 %	
			142,848.00	39.68	-142,808.32	140,586.24	-2,261.76	39.68	-142,808.32	
46	TRAFFIC CONTROL VEHICLE									
	330.0000	DAY	100.0000	1.0000	-99.00 %	10.7400	-89.26 %	0.0100	-99.99 %	
			33,000.00	330.00	-32,670.00	3,544.20	-29,455.80	3.30	-32,996.70	
47	TRAFFIC CONTROL SUPERVISOR									
	1222.0000	HR	45.0000	0.0100	-99.98 %	1.0700	-97.62 %	0.0100	-99.98 %	
			54,990.00	12.22	-54,977.78	1,307.54	-53,682.46	12.22	-54,977.78	
48	CONSTRUCTION SIGNS CLASS A									
	994.0000	S.F.	20.0000	25.0000	25.00 %	16.1100	-19.45 %	1.0000	-95.00 %	
			19,880.00	24,850.00	4,970.00	16,013.34	-3,866.66	994.00	-18,886.00	
OTHER ITEMS										
49	PORTABLE TEMPORARY CHAIN LINK FENCE									
	50.0000	L.F.	20.0000	20.0000	0.00 %	3.8400	-80.80 %	20.0000	0.00 %	
			1,000.00	1,000.00	0.00	192.00	-808.00	1,000.00	0.00	

PS&E JOB NO : 03A044 REVISION NO :  
 CONTRACT NO : 006701 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL1129  
 HWY : SR 090  
 TITLE : I-90  
 I-405 VICINITY BRIDGES - SEISMIC  
 03A044  
 PROJECT : , BH-0901(417)  
 COUNTY(S) : KING

BIDS OPENED ON : Jan 14 2004  
 AWARDED ON : Jan 20 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
50	TRAINING 400.0000	HR	4.0000 1,600.00	5.0000 2,000.00	25.00 % 400.00	6.4400 2,576.00	61.00 % 976.00	0.5000 200.00	-87.50 % -1,400.00	
51	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		5.00	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
52	MINOR CHANGE CALC		-4.00	-4.00	0.00 %	-4.00	0.00 %	-4.00	0.00 %	
53	TEMPORARY ACCESS L.S.		682,500.00	292,000.00	-57.22 %	360,042.00	-47.25 %	300,000.00	-56.04 %	
54	BIRD EXCLUSION NETTING 43750.0000	S.F.	0.7000 30,625.00	1.2500 54,687.50	78.57 % 24,062.50	0.5700 24,937.50	-18.57 % -5,687.50	0.7500 32,812.50	7.14 % 2,187.50	
55	SPCC PLAN L.S.		1,000.00	2,500.00	150.00 %	3,221.40	222.14 %	1,000.00	0.00 %	
56	SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS L.S.		10,000.00	2,500.00	-75.00 %	2,684.45	-73.16 %	3,000.00	-70.00 %	
CONTRACT TOTAL			\$2,477,367.60	\$1,725,575.00	-30.35 %	\$1,929,381.26	-22.12 %	\$2,058,895.85	-16.89 %	
BASE TOTAL			\$2,477,367.60	\$1,725,575.00	-30.35 %	\$1,929,381.26	-22.12 %	\$2,058,895.85	-16.89 %	

PS&E JOB NO : 03A044 REVISION NO :  
 CONTRACT NO : 006701 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL1129

BIDS OPENED ON : Jan 14 2004  
 AWARDED ON : Jan 20 2004

HWY : SR 090  
 TITLE : I-90  
 I-405 VICINITY BRIDGES - SEISMIC

----- 4TH BIDDER -----

WILDER CONSTRUCTION COMPANY  
 1525 E MARINE VIEW DR

PROJECT : , BH-0901(417)  
 COUNTY(S) : KING

EVERETT WA 982011927  
 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			15.08 %
			199,854.00	230,000.00	30,146.00
2	CLEARING AND GRUBBING				
	0.5300 ACRE		4,000.0000	12,000.0000	200.00 %
			2,120.00	6,360.00	4,240.00
GRADING					
3	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL				
	27.0200 C.Y.		80.0000	150.0000	87.50 %
			2,161.60	4,053.00	1,891.40
DRAINAGE					
4	CONCRETE INLET				
	1.0000 EACH		1,000.0000	1,000.0000	0.00 %
			1,000.00	1,000.00	0.00
STRUCTURE					
5	SHORING OR EXTRA EXCAVATION CL. A	L.S.			172.73 %
			55,000.00	150,000.00	95,000.00
6	COLUMN JACKETING-BRIDGE NO. 90/43 W-N - PIERS 1-11	L.S.			16.07 %
			280,000.00	325,000.00	45,000.00
7	COLUMN JACKETING-BRIDGE NO. 90/43 S-E - PIERS 1-23	L.S.			17.00 %
			500,000.00	585,000.00	85,000.00
8	COLUMN JACKETING-BRIDGE NO. 90/43 S-C - PIERS 1-15	L.S.			58.33 %
			240,000.00	380,000.00	140,000.00

PS&E JOB NO : 03A044 REVISION NO :  
 CONTRACT NO : 006701 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL1129

BIDS OPENED ON : Jan 14 2004  
 AWARDED ON : Jan 20 2004

HWY : SR 090  
 TITLE : I-90  
 I-405 VICINITY BRIDGES - SEISMIC

----- 4TH BIDDER -----

WILDER CONSTRUCTION COMPANY  
 1525 E MARINE VIEW DR

PROJECT : , BH-0901(417)  
 COUNTY(S) : KING

EVERETT WA 982011927  
 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
9	REPLACEMENT ACCESS HATCH				
	55.0000	EACH	300.0000	360.0000	20.00 %
			16,500.00	19,800.00	3,300.00
10	SEISMIC RETROFIT-ABUTMENT SEAT				
		L.S.			-16.67 %
			12,000.00	10,000.00	-2,000.00
EROSION CONTROL AND PLANTING					
11	ESC LEAD				
	287.0000	DAY	100.0000	1.0000	-99.00 %
			28,700.00	287.00	-28,413.00
12	EROSION CONTROL SEEDING, FERTILIZING AND MULCHING				
	0.2100	ACRE	3,000.0000	2,035.4300	-32.15 %
			630.00	427.44	-202.56
13	CHECK DAM				
	300.0000	L.F.	10.0000	21.0000	110.00 %
			3,000.00	6,300.00	3,300.00
14	STABILIZED CONSTRUCTION ENTRANCE				
	84.0000	S.Y.	25.0000	20.0000	-20.00 %
			2,100.00	1,680.00	-420.00
15	STREET CLEANING				
	250.0000	HR	100.0000	85.0000	-15.00 %
			25,000.00	21,250.00	-3,750.00
16	INLET PROTECTION				
	3.0000	EACH	120.0000	140.0000	16.67 %
			360.00	420.00	60.00
17	SILT FENCE				
	450.0000	L.F.	7.0000	6.0000	-14.29 %
			3,150.00	2,700.00	-450.00
18	EROSION/WATER POLLUTION CONTROL				
		EST.			0.00 %
			5,000.00	5,000.00	



PS&E JOB NO : 03A044      REVISION NO :  
 CONTRACT NO : 006701      REGION NO : 1  
 VERSION NO : 3      WORK ORDER# : XL1129  
 HWY : SR 090  
 TITLE : I-90  
          I-405 VICINITY BRIDGES - SEISMIC  
 PROJECT : , BH-0901(417)  
 COUNTY(S) : KING

BIDS OPENED ON : Jan 14 2004  
 AWARDED ON : Jan 20 2004

----- 4TH BIDDER -----  
 WILDER CONSTRUCTION COMPANY  
 1525 E MARINE VIEW DR  
 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
19	TURBIDITY CURTAIN				
		L.S.			362.96 %
			4,320.00	20,000.00	15,680.00
20	PSIPE INCENSE CEDAR, 36" HT., #5 CONT. 17.0000	EACH	28.0000	15.0000	-46.43 %
			476.00	255.00	-221.00
21	PSIPE BEAKED HAZELNUT, 12" HT., #1 CONT. 89.0000	EACH	9.0000	15.0000	66.67 %
			801.00	1,335.00	534.00
22	PSIPE RED-FLOWERING CURRANT, 12" HT., #1 CONT. 133.0000	EACH	9.0000	10.0000	11.11 %
			1,197.00	1,330.00	133.00
23	PSIPE SALMONBERRY, 12" HT., #1 CONT. 244.0000	EACH	9.0000	10.0000	11.11 %
			2,196.00	2,440.00	244.00
24	PSIPE SNOWBERRY, 12" HT., #1 CONT. 527.0000	EACH	9.0000	10.0000	11.11 %
			4,743.00	5,270.00	527.00
25	PSIPE LADY FERN, 12" HT., #1 CONT. 487.0000	EACH	8.0000	10.0000	25.00 %
			3,896.00	4,870.00	974.00
26	PSIPE SKUNK-CABBAGE, 12" HT., #1 CONT. 487.0000	EACH	8.0000	10.0000	25.00 %
			3,896.00	4,870.00	974.00
27	PSIPE RED-OSIER DOGWOOD, 36" HT., LIVE STAKE 1190.0000	EACH	4.0000	15.0000	275.00 %
			4,760.00	17,850.00	13,090.00
28	PSIPE SITKA WILLOW, 36" HT., LIVE STAKE 600.0000	EACH	4.0000	15.0000	275.00 %
			2,400.00	9,000.00	6,600.00
29	PSIPE PACIFIC WILLOW, 36" HT., LIVE STAKE 1190.0000	EACH	4.0000	15.0000	275.00 %
			4,760.00	17,850.00	13,090.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/16/2003

\* \* \* BID CHECK REPORT \* \* \*

TIME: 12:17

PS&E JOB NO : 03A044 REVISION NO :  
CONTRACT NO : 006701 REGION NO : 1  
VERSION NO : 3 WORK ORDER# : XL1129

BIDS OPENED ON : Jan 14 2004  
AWARDED ON : Jan 20 2004

HWY : SR 090  
TITLE : I-90  
I-405 VICINITY BRIDGES - SEISMIC

----- 4TH BIDDER -----

WILDER CONSTRUCTION COMPANY  
1525 E MARINE VIEW DR

03A044  
PROJECT : , BH-0901(417)  
COUNTY(S) : KING

EVERETT WA 982011927  
CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
30	PLANT ESTABLISHMENT - SECOND YEAR				
	EST.		5,000.00	5,000.00	0.00 %
31	PLANT ESTABLISHMENT - THIRD YEAR				
	EST.		4,000.00	4,000.00	0.00 %
32	PLANT ESTABLISHMENT - FOURTH YEAR				
	EST.		2,500.00	2,500.00	0.00 %
33	PLANT ESTABLISHMENT - FIFTH YEAR				
	EST.		2,500.00	2,500.00	0.00 %
34	SOIL AMENDMENT				
	129.0000 C.Y.		35.0000	25.0000	-28.57 %
			4,515.00	3,225.00	-1,290.00
35	BARK OR WOOD CHIP MULCH				
	129.0000 C.Y.		40.0000	20.0000	-50.00 %
			5,160.00	2,580.00	-2,580.00
TRAFFIC					
36	BEAM GUARDRAIL TYPE THRIE BEAM				
	12.0000 L.F.		50.0000	36.0000	-28.00 %
			600.00	432.00	-168.00
37	REPAIR IMPACT ATTENUATOR				
	EST.		20,000.00	20,000.00	0.00 %
38	TRUCK MOUNTED IMPACT ATTENUATOR				
	1.0000 EACH		7,000.0000	3,000.0000	-57.14 %
			7,000.00	3,000.00	-4,000.00
39	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR				
	330.0000 HR		35.0000	45.0000	28.57 %
			11,550.00	14,850.00	3,300.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/16/2003

\* \* \* BID CHECK REPORT \* \* \*

TIME: 12:17

PS&E JOB NO : 03A044 REVISION NO :  
CONTRACT NO : 006701 REGION NO : 1  
VERSION NO : 3 WORK ORDER# : XL1129

BIDS OPENED ON : Jan 14 2004  
AWARDED ON : Jan 20 2004

HWY : SR 090  
TITLE : I-90  
I-405 VICINITY BRIDGES - SEISMIC

----- 4TH BIDDER -----  
WILDER CONSTRUCTION COMPANY  
1525 E MARINE VIEW DR

03A044  
PROJECT : , BH-0901(417)  
COUNTY(S) : KING

EVERETT WA 982011927  
CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
40	SEQUENTIAL ARROW SIGN				
	1436.0000	HR	6.5000	3.0000	-53.85 %
			9,334.00	4,308.00	-5,026.00
41	PORTABLE CHANGEABLE MESSAGE SIGN				
	2.0000	EACH	2,500.0000	1,000.0000	-60.00 %
			5,000.00	2,000.00	-3,000.00
42	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				
	264.0000	HR	8.5000	15.0000	76.47 %
			2,244.00	3,960.00	1,716.00
43	TYPE III BARRICADE				
	2.0000	EACH	250.0000	200.0000	-20.00 %
			500.00	400.00	-100.00
44	TEMPORARY TRAFFIC CONTROL DEVICES				
		L.S.			53.00 %
			10,000.00	15,300.00	5,300.00
45	TRAFFIC CONTROL LABOR				
	3968.0000	HR	36.0000	1.0000	-97.22 %
			142,848.00	3,968.00	-138,880.00
46	TRAFFIC CONTROL VEHICLE				
	330.0000	DAY	100.0000	0.0100	-99.99 %
			33,000.00	3.30	-32,996.70
47	TRAFFIC CONTROL SUPERVISOR				
	1222.0000	HR	45.0000	36.0000	-20.00 %
			54,990.00	43,992.00	-10,998.00
48	CONSTRUCTION SIGNS CLASS A				
	994.0000	S.F.	20.0000	15.0000	-25.00 %
			19,880.00	14,910.00	-4,970.00
OTHER ITEMS					
49	PORTABLE TEMPORARY CHAIN LINK FENCE				
	50.0000	L.F.	20.0000	5.0000	-75.00 %
			1,000.00	250.00	-750.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/16/2003

\* \* \* BID CHECK REPORT \* \* \*

TIME: 12:17

PS&E JOB NO : 03A044 REVISION NO :  
CONTRACT NO : 006701 REGION NO : 1  
VERSION NO : 3 WORK ORDER# : XL1129

BIDS OPENED ON : Jan 14 2004  
AWARDED ON : Jan 20 2004

HWY : SR 090  
TITLE : I-90  
I-405 VICINITY BRIDGES - SEISMIC

----- 4TH BIDDER -----

WILDER CONSTRUCTION COMPANY  
1525 E MARINE VIEW DR

03A044  
PROJECT : , BH-0901(417)  
COUNTY(S) : KING

EVERETT WA 982011927  
CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
50	TRAINING 400.0000	HR	4.0000 1,600.00	4.0000 1,600.00	0.00 % 0.00
51	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		5.00	5.00	0.00 %
52	MINOR CHANGE CALC		-4.00	-4.00	0.00 %
53	TEMPORARY ACCESS L.S.		682,500.00	350,000.00	-48.72 %
54	BIRD EXCLUSION NETTING 43750.0000	S.F.	0.7000 30,625.00	0.3800 16,625.00	-45.71 % -14,000.00
55	SPCC PLAN L.S.		1,000.00	1,000.00	0.00 %
56	SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS L.S.		10,000.00	5,300.00	-47.00 % -4,700.00
CONTRACT TOTAL			<u>\$2,477,367.60</u>	<u>\$2,356,051.74</u>	<u>-4.90%</u>
BASE TOTAL			<u>\$2,477,367.60</u>	<u>\$2,356,051.74</u>	<u>-4.90%</u>