

<u>CODE</u>	<u>TITLE</u>
1	
2	
3	
4	
5	
6	
7	
8	
9	
10	
11	
12	
13	
14	
15	
16	
17	
18	
19	
20	
21	
22	
23	
24	
25	
26	
27	
28	
29	
30	
31	
32	
33	
34	
35	
36	
37	
38	
39	
40	
41	
42	
43	
44	
45	
46	
47	
48	
49	
50	
51	
52	
53	
54	
55	

<u>CODE</u>	<u>TITLE</u>
1	Include In All Projects.
2	
3	5-05.AP5
4	Cement Concrete Pavement
5	(April 2, 2018)
6	Include In All Projects.
7	6-01.AP6
8	General Requirements for Structures
9	(January 2, 2018)
10	Include In All Projects.
11	6-02.AP6
12	Concrete Structures
13	(April 2, 2018)
14	Include In All Projects.
15	6-05.AP6
16	Piling
17	(January 2, 2018)
18	Include In All Projects.
19	6-07.AP6
20	Painting
21	(January 2, 2018)
22	Include In All Projects.
23	6-08.AP6
24	Bituminous Surfacing on Structure Decks
25	(January 2, 2018)
26	Include In All Projects.
27	6-09.AP6
28	Modified Concrete Overlays
29	(January 2, 2018)
30	Include In All Projects.
31	6-10.AP6
32	Concrete Barrier
33	(April 2, 2018)
34	Include In All Projects.
35	6-11.AP6
36	Reinforced Concrete Walls
37	(April 2, 2018)
38	Include In All Projects.
39	6-12.AP6
40	Noise Barrier Walls
41	(April 2, 2018)
42	Include In All Projects.
43	6-13.AP6
44	Structural Earth Walls
45	(April 2, 2018)
46	Include In All Projects.
47	6-14.AP6
48	Geosynthetic Retaining Walls
49	(April 2, 2018)
50	Include In All Projects.
51	6-16.AP6
52	Soldier Pile and Soldier Pile Tieback Walls
53	(April 2, 2018)
54	Include In All Projects.
55	6-18.AP6
	Shotcrete Facing

<u>CODE</u>	<u>TITLE</u>
1	(January 2, 2018)
2	Include In All Projects.
3	
4	6-19.AP6
5	Shafts
6	(April 2, 2018)
7	Include In All Projects.
8	7-02.AP7
9	Culverts
10	(April 2, 2018)
11	Include In All Projects.
12	7-08.AP7
13	General Pipe Installation Requirements
14	(April 2, 2018)
15	Include In All Projects.
16	8-01.AP8
17	Erosion Control and Water Pollution Control
18	(April 2, 2018)
19	Include In All Projects.
20	8-02.AP8
21	Roadside Restoration
22	(January 2, 2018)
23	Include In All Projects.
24	8-04.AP8
25	Curbs, Gutters, and Spillways
26	(April 2, 2018)
27	Include In All Projects.
28	8-06.AP8
29	Cement Concrete Driveway Entrances
30	(April 2, 2018)
31	Include In All Projects.
32	8-07.AP8
33	Precast Traffic Curb
34	(April 2, 2018)
35	Include In All Projects.
36	8-11.AP8
37	Guardrail
38	(April 2, 2018)
39	Include In All Projects.
40	8-14.AP8
41	Cement Concrete Sidewalks
42	(April 2, 2018)
43	Include In All Projects.
44	8-16.AP8
45	Concrete Slope Protection
46	(April 2, 2018)
47	Include In All Projects.
48	8-20.AP8
49	Illumination, Traffic Signal Systems, Intelligent Transportation
50	Systems, and Electrical
51	(April 2, 2018)
52	Include In All Projects.
53	8-21.AP8
54	Permanent Signing
55	(January 2, 2018)
	Include In All Projects.

<u>CODE</u>	<u>TITLE</u>
1	
2	
3	
4	
5	
6	
7	
8	
9	
10	
11	
12	
13	
14	
15	
16	
17	
18	
19	
20	
21	
22	
23	
24	
25	
26	
27	
28	
29	
30	
31	
32	
33	
34	
35	
36	
37	
38	
39	
40	
41	
42	
43	
44	
45	
46	
47	
48	
49	
50	
51	
52	
53	
54	
55	

	<u>CODE</u>	<u>TITLE</u>
1		(April 2, 2018)
2		Include In All Projects.
3		
4	9-28.AP9	Signing Materials and Fabrication
5		(April 2, 2018)
6		Include In All Projects.
7		
8	9-29.AP9	Illumination, Signal, Electrical
9		(April 2, 2018)
10		Include In All Projects.
11		
12	9-34.AP9	Pavement Marking Material
13		(January 2, 2018)
14		Include In All Projects.
15		