
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A020 REVISION NO : 5 BIDS OPENED ON : Dec 20 2006
CONTRACT NO :007232 REGION NO : 1 AWARDED ON : Dec 26 2006
VERSION NO :3 WORK ORDER# : 0L3678
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
SIDNEY ST VIC TO SCENIC HEIGHTS
SAFETY AND PAVING
06A020

G.G. EXCAVATION, INC. THOMCO CONSTRUCTION INC. MARSHBANK CONSTRUCTION INC.
9669 PADILLA HEIGHTS RD 13700 44TH ST NE 3304 OLD HARTFORD RD

98258-8699

PROJECT : ANACORTES   WA  982218698 LAKE STEVENS   WA  982589714 LAKE STEVENS   WA  982580097

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/07/2006
09:24

DOT_RGGB01

, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -22.41 % 1.56 % -6.25 %

248,275.00 -71,725.00 325,000.00 5,000.00 300,000.00 -20,000.00320,000.00

6,500.0000
2 CLEARING AND GRUBBING

15.7600 ACRE 62.50 % 5,000.0000 25.00 % 6,200.0000 55.00 %

102,440.00 39,400.00 78,800.00 15,760.00 97,712.00 34,672.00
4,000.0000
63,040.00

500.0000
3 REMOVING DRAINAGE STRUCTURE

5.0000 EACH 25.00 % 500.0000 25.00 % 500.0000 25.00 %

2,500.00 500.00 2,500.00 500.00 2,500.00 500.00
400.0000
2,000.00

4  REMOVING CINDER BLOCK WALL
L.S. -15.00 % 66.67 % 126.67 %

1,275.00 -225.00 2,500.00 1,000.00 3,400.00 1,900.001,500.00

12.0000
5  REMOVING CULVERT

1913.0000 L.F. 50.00 % 4.0000 -50.00 % 5.0000 -37.50 %

22,956.00 7,652.00 7,652.00 -7,652.00 9,565.00 -5,739.00
8.0000

15,304.00

100.0000
6  REMOVING MAILBOX SUPPORT

7.0000 EACH -60.00 % 150.0000 -40.00 % 200.0000 -20.00 %

700.00 -1,050.00 1,050.00 -700.00 1,400.00 -350.00
250.0000
1,750.00

7  REMOVING EXISTING TREE OR SHRUB
L.S. 264.62 % 192.31 % 161.54 %

11,850.00 8,600.00 9,500.00 6,250.00 8,500.00 5,250.003,250.00
8 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

16,000.00 16,000.00 16,000.0016,000.00

10.0000
9 REMOVING CEMENT CONC. CURB

22.0000 L.F. 0.00 % 6.0000 -40.00 % 9.0000 -10.00 %

220.00 0.00 132.00 -88.00 198.00 -22.00
10.0000
220.00

4.8000
10 REMOVING ASPHALT CONC. PAVEMENT

6124.0000 S.Y. -4.00 % 6.5000 30.00 % 7.0000 40.00 %

29,395.20 -1,224.80 39,806.00 9,186.00 42,868.00 12,248.00
5.0000

30,620.00

2.0000
11 REMOVING ASPHALT CONC. CURB

670.0000 L.F. -50.00 % 2.0000 -50.00 % 5.0000 25.00 %

1,340.00 -1,340.00 1,340.00 -1,340.00 3,350.00 670.00
4.0000

2,680.00
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PREPARATION

2.5000
12  REMOVING FENCE

3994.0000 L.F. -16.67 % 5.7500 91.67 % 4.0000 33.33 %

9,985.00 -1,997.00 22,965.50 10,983.50 15,976.00 3,994.00
3.0000

11,982.00

4.8500
13 REMOVING GUARDRAIL

606.0000 L.F. 61.67 % 5.2500 75.00 % 6.0000 100.00 %

2,939.10 1,121.10 3,181.50 1,363.50 3,636.00 1,818.00
3.0000

1,818.00

200.0000
14 REMOVING GUARDRAIL ANCHOR

6.0000 EACH 17.65 % 212.0000 24.71 % 210.0000 23.53 %

1,200.00 180.00 1,272.00 252.00 1,260.00 240.00
170.0000
1,020.00

0.3600
15 REMOVING PAINT LINE

20415.0000 L.F. -10.00 % 0.4500 12.50 % 0.4000 0.00 %

7,349.40 -816.60 9,186.75 1,020.75 8,166.00 0.00
0.4000

8,166.00

55.0000
16 REMOVING PLASTIC TRAFFIC MARKING

4.0000 EACH 10.00 % 57.1200 14.24 % 56.0000 12.00 %

220.00 20.00 228.48 28.48 224.00 24.00
50.0000
200.00

5.2500
17 REMOVING PLASTIC CROSSWALK LINE

254.0000 S.F. 75.00 % 5.7500 91.67 % 6.0000 100.00 %

1,333.50 571.50 1,460.50 698.50 1,524.00 762.00
3.0000
762.00

18 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 70.26 % 194.68 % 148.84 %

2,600.00 1,072.92 4,500.00 2,972.92 3,800.00 2,272.921,527.08

GRADING

10.8500
19 ROADWAY EXCAVATION INCL. HAUL

26835.0000 C.Y. -9.58 % 11.2000 -6.67 % 13.0000 8.33 %

291,159.75 -30,860.25 300,552.00 -21,468.00 348,855.00 26,835.00
12.0000

322,020.00

5.3500
20 SELECT BORROW INCL. HAUL

13310.0000 TON -46.50 % 7.6000 -24.00 % 13.0000 30.00 %

71,208.50 -61,891.50 101,156.00 -31,944.00 173,030.00 39,930.00
10.0000

133,100.00

4.4000
21 EMBANKMENT COMPACTION

7241.0000 C.Y. -2.22 % 8.0000 77.78 % 2.0000 -55.56 %

31,860.40 -724.10 57,928.00 25,343.50 14,482.00 -18,102.50
4.5000

32,584.50
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GRADING
22  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

DRAINAGE

13.2500
23 DITCH EXCAVATION INCL. HAUL

911.0000 C.Y. -33.75 % 15.0000 -25.00 % 14.0000 -30.00 %

12,070.75 -6,149.25 13,665.00 -4,555.00 12,754.00 -5,466.00
20.0000

18,220.00

4.9000
24  DITCH EMBANKMENT COMPACTION

143.0000 C.Y. 8.89 % 5.0000 11.11 % 10.0000 122.22 %

700.70 57.20 715.00 71.50 1,430.00 786.50
4.5000
643.50

8.5000
25  DETENTION POND EXCAVATION INCL. HAUL

8695.0000 C.Y. -29.17 % 10.0000 -16.67 % 12.5000 4.17 %

73,907.50 -30,432.50 86,950.00 -17,390.00 108,687.50 4,347.50
12.0000

104,340.00

4.0000
26  DETENTION POND EMBANKMENT COMPACTION

1667.0000 C.Y. -11.11 % 6.0000 33.33 % 5.0000 11.11 %

6,668.00 -833.50 10,002.00 2,500.50 8,335.00 833.50
4.5000

7,501.50

180.0000
27  CLAY LINER

70.0000 C.Y. -35.71 % 200.0000 -28.57 % 300.0000 7.14 %

12,600.00 -7,000.00 14,000.00 -5,600.00 21,000.00 1,400.00
280.0000
19,600.00

240.0000
28 GRATE INLET TYPE 2

4.0000 EACH -86.67 % 1,700.0000 -5.56 % 2,100.0000 16.67 %

960.00 -6,240.00 6,800.00 -400.00 8,400.00 1,200.00
1,800.0000
7,200.00

25.0000
29 QUARRY SPALLS

869.0000 TON 25.00 % 24.0000 20.00 % 25.0000 25.00 %

21,725.00 4,345.00 20,856.00 3,476.00 21,725.00 4,345.00
20.0000

17,380.00

28.0000
30 SAFETY BARS FOR CULVERT PIPE TYPE 1

32.0000 L.F. -86.00 % 250.0000 25.00 % 200.0000 0.00 %

896.00 -5,504.00 8,000.00 1,600.00 6,400.00 0.00
200.0000
6,400.00

23.6000
31 SCHEDULE A CULV. PIPE 12 IN. DIAM.

914.0000 L.F. -21.33 % 23.0000 -23.33 % 25.0000 -16.67 %

21,570.40 -5,849.60 21,022.00 -6,398.00 22,850.00 -4,570.00
30.0000

27,420.00
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DRAINAGE

31.3500
32 SCHEDULE A CULV. PIPE 18 IN. DIAM.

745.0000 L.F. -23.54 % 34.0000 -17.07 % 33.0000 -19.51 %

23,355.75 -7,189.25 25,330.00 -5,215.00 24,585.00 -5,960.00
41.0000

30,545.00

60.5000
33 SCHEDULE A CULV. PIPE 30 IN. DIAM.

72.0000 L.F. -6.92 % 66.0000 1.54 % 66.0000 1.54 %

4,356.00 -324.00 4,752.00 72.00 4,752.00 72.00
65.0000
4,680.00

120.6000
34  SCHEDULE A CULV. PIPE 48 IN. DIAM.

144.0000 L.F. 34.00 % 130.0000 44.44 % 148.0000 64.44 %

17,366.40 4,406.40 18,720.00 5,760.00 21,312.00 8,352.00
90.0000

12,960.00

50.0000
35 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

268.0000 L.F. 66.67 % 38.4000 28.00 % 32.0000 6.67 %

13,400.00 5,360.00 10,291.20 2,251.20 8,576.00 536.00
30.0000
8,040.00

70.0000
36 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

157.0000 L.F. 75.00 % 57.0000 42.50 % 48.0000 20.00 %

10,990.00 4,710.00 8,949.00 2,669.00 7,536.00 1,256.00
40.0000
6,280.00

STORM SEWER

4,120.0000
37 CATCH BASIN TYPE 2 W/FLOW RES.-OIL SEP. 54 IN. DIAM.

5.0000 EACH -3.06 % 3,100.0000 -27.06 % 3,600.0000 -15.29 %

20,600.00 -650.00 15,500.00 -5,750.00 18,000.00 -3,250.00
4,250.0000
21,250.00

6,000.0000
38 CATCH BASIN TYPE 2 W/FLOW RES.-OIL SEP. 72 IN. DIAM.

1.0000 EACH 41.18 % 8,000.0000 88.24 % 7,400.0000 74.12 %

6,000.00 1,750.00 8,000.00 3,750.00 7,400.00 3,150.00
4,250.0000
4,250.00

1,000.0000
39 CATCH BASIN TYPE 1

20.0000 EACH 8.70 % 1,000.0000 8.70 % 1,250.0000 35.87 %

20,000.00 1,600.00 20,000.00 1,600.00 25,000.00 6,600.00
920.0000
18,400.00

2,800.0000
40 CATCH BASIN TYPE 2 48 IN. DIAM.

15.0000 EACH 33.33 % 2,100.0000 0.00 % 1,800.0000 -14.29 %

42,000.00 10,500.00 31,500.00 0.00 27,000.00 -4,500.00
2,100.0000
31,500.00

4,500.0000
41 CATCH BASIN TYPE 2 72 IN. DIAM.

1.0000 EACH 0.00 % 5,700.0000 26.67 % 6,000.0000 33.33 %

4,500.00 0.00 5,700.00 1,200.00 6,000.00 1,500.00
4,500.0000
4,500.00
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STORM SEWER

2.0000
42 TESTING STORM SEWER PIPE

4871.0000 L.F. 33.33 % 1.0000 -33.33 % 2.0000 33.33 %

9,742.00 2,435.50 4,871.00 -2,435.50 9,742.00 2,435.50
1.5000

7,306.50

48.0000
43 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

769.0000 L.F. 37.14 % 37.0000 5.71 % 30.0000 -14.29 %

36,912.00 9,997.00 28,453.00 1,538.00 23,070.00 -3,845.00
35.0000

26,915.00

22.5000
44 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

2579.0000 L.F. -6.25 % 24.6000 2.50 % 20.0000 -16.67 %

58,027.50 -3,868.50 63,443.40 1,547.40 51,580.00 -10,316.00
24.0000

61,896.00

26.0000
45 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

778.0000 L.F. -31.58 % 36.8000 -3.16 % 30.0000 -21.05 %

20,228.00 -9,336.00 28,630.40 -933.60 23,340.00 -6,224.00
38.0000

29,564.00

40.8000
46 CORRUGATED POLYETHYLENE STORM SEWER PIPE 24 IN. DIAM.

745.0000 L.F. 31.61 % 52.0000 67.74 % 43.0000 38.71 %

30,396.00 7,301.00 38,740.00 15,645.00 32,035.00 8,940.00
31.0000

23,095.00

STRUCTURE

55.0000
47 GRAVEL BACKFILL FOR WALL

63.0000 C.Y. 37.50 % 35.0000 -12.50 % 54.0000 35.00 %

3,465.00 945.00 2,205.00 -315.00 3,402.00 882.00
40.0000
2,520.00

113.7000
48 SHAFT - 24 IN. DIAMETER

491.0000 L.F. -5.25 % 153.0000 27.50 % 139.0000 15.83 %

55,826.70 -3,093.30 75,123.00 16,203.00 68,249.00 9,329.00
120.0000
58,920.00

77.6500
49 FURNISHING SOLDIER PILE W12X58

820.0000 L.F. -35.29 % 65.0000 -45.83 % 78.0000 -35.00 %

63,673.00 -34,727.00 53,300.00 -45,100.00 63,960.00 -34,440.00
120.0000
98,400.00

5.1000
50 ST. REINF. BAR FOR HEADWALL

150.0000 LB. 410.00 % 50.0000 4,900.00 % 21.0000 2,000.00 %

765.00 615.00 7,500.00 7,350.00 3,150.00 3,000.00
1.0000
150.00

1,990.0000
51 CONC. CLASS 3000 FOR HEADWALL

3.2000 C.Y. 298.00 % 6,000.0000 1,100.00 % 2,400.0000 380.00 %

6,368.00 4,768.00 19,200.00 17,600.00 7,680.00 6,080.00
500.0000
1,600.00
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STRUCTURE

3,360.0000
52 TIMBER LAGGING

7.7000 MBM 34.40 % 3,800.0000 52.00 % 4,450.0000 78.00 %

25,872.00 6,622.00 29,260.00 10,010.00 34,265.00 15,015.00
2,500.0000
19,250.00

SURFACING

17.7500
53 CRUSHED SURFACING TOP COURSE

9266.0000 TON -1.39 % 19.5600 8.67 % 20.0000 11.11 %

164,471.50 -2,316.50 181,242.96 14,454.96 185,320.00 18,532.00
18.0000

166,788.00

LIQUID ASPHALT
54 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

17,100.00 17,100.00 17,100.0017,100.00

HOT MIX ASPHALT

5.0000
55 PLANING BITUMINOUS PAVEMENT

4113.0000 S.Y. -66.67 % 5.0000 -66.67 % 10.0000 -33.33 %

20,565.00 -41,130.00 20,565.00 -41,130.00 41,130.00 -20,565.00
15.0000

61,695.00

76.1500
56 HMA FOR PRELEVELING CL. 3/8 IN. PG 58-22

50.0000 TON 17.15 % 84.1500 29.46 % 83.1000 27.85 %

3,807.50 557.50 4,207.50 957.50 4,155.00 905.00
65.0000
3,250.00

65.6800
57 HMA CL. 1/2 IN. PG 58-22

16900.0000 TON 1.05 % 71.2500 9.62 % 71.7000 10.31 %

1,109,992.00 11,492.00 1,204,125.00 105,625.00 1,211,730.00 113,230.00
65.0000

1,098,500.00
58 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

33,052.50 33,052.50 33,052.5033,052.50
59 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

22,035.00 22,035.00 22,035.0022,035.00
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DATE:
TIME:

11/07/2006
09:24

DOT_RGGB01

, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

91.3500
60 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

500.0000 TON 14.19 % 101.0000 26.25 % 100.0000 25.00 %

45,675.00 5,675.00 50,500.00 10,500.00 50,000.00 10,000.00
80.0000

40,000.00
61 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

17.17 17.17 17.1717.17
62 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00

EROSION CONTROL AND PLANTING

200.0000
63 ESC LEAD

170.0000 DAY 233.33 % 50.0000 -16.67 % 100.0000 66.67 %

34,000.00 23,800.00 8,500.00 -1,700.00 17,000.00 6,800.00
60.0000

10,200.00

7.8000
64 PERMANENT EROSION CONTROL BLANKET

930.0000 S.Y. 95.00 % 8.2500 106.25 % 4.0000 0.00 %

7,254.00 3,534.00 7,672.50 3,952.50 3,720.00 0.00
4.0000

3,720.00

25.0000
65 CHECK DAM

944.0000 L.F. 194.12 % 10.0000 17.65 % 9.0000 5.88 %

23,600.00 15,576.00 9,440.00 1,416.00 8,496.00 472.00
8.5000

8,024.00

70.0000
66 INLET PROTECTION

43.0000 EACH 27.27 % 75.0000 36.36 % 61.0000 10.91 %

3,010.00 645.00 3,225.00 860.00 2,623.00 258.00
55.0000
2,365.00

5.0000
67 SILT FENCE

6710.0000 L.F. 11.11 % 5.0000 11.11 % 5.0000 11.11 %

33,550.00 3,355.00 33,550.00 3,355.00 33,550.00 3,355.00
4.5000

30,195.00

4.0000
68 WATTLE

2048.0000 L.F. 0.00 % 6.0000 50.00 % 5.0000 25.00 %

8,192.00 0.00 12,288.00 4,096.00 10,240.00 2,048.00
4.0000

8,192.00
69 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A020 REVISION NO : 5 BIDS OPENED ON : Dec 20 2006
CONTRACT NO :007232 REGION NO : 1 AWARDED ON : Dec 26 2006
VERSION NO :3 WORK ORDER# : 0L3678
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
SIDNEY ST VIC TO SCENIC HEIGHTS
SAFETY AND PAVING
06A020

G.G. EXCAVATION, INC. THOMCO CONSTRUCTION INC. MARSHBANK CONSTRUCTION INC.
9669 PADILLA HEIGHTS RD 13700 44TH ST NE 3304 OLD HARTFORD RD

98258-8699

PROJECT : ANACORTES   WA  982218698 LAKE STEVENS   WA  982589714 LAKE STEVENS   WA  982580097

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/07/2006
09:24

DOT_RGGB01

, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,720.0000
70 SEEDING, FERTILIZING, AND MULCHING

10.6200 ACRE 7.50 % 1,935.0000 20.94 % 1,900.0000 18.75 %

18,266.40 1,274.40 20,549.70 3,557.70 20,178.00 3,186.00
1,600.0000
16,992.00

3.0000
71  HIGH VISIBLITY CONSTRUCTION FENCING

1015.0000 L.F. 0.00 % 3.0000 0.00 % 4.0000 33.33 %

3,045.00 0.00 3,045.00 0.00 4,060.00 1,015.00
3.0000

3,045.00

35.0000
72 TOPSOIL TYPE C

998.0000 C.Y. 75.00 % 39.0000 95.00 % 35.0000 75.00 %

34,930.00 14,970.00 38,922.00 18,962.00 34,930.00 14,970.00
20.0000

19,960.00

35.0000
73 PSIPE HOOKER'S WILLOW, 18" HT., #1 CONT.

11.0000 EACH 288.89 % 34.2500 280.56 % 33.5000 272.22 %

385.00 286.00 376.75 277.75 368.50 269.50
9.0000
99.00

31.0000
74 PSIPE NOOTKA ROSE,  18" HT., #1 CONT.

17.0000 EACH 244.44 % 34.2500 280.56 % 33.5000 272.22 %

527.00 374.00 582.25 429.25 569.50 416.50
9.0000
153.00

31.0000
75 PSIPE SNOWBERRY,  18" HT., #1 CONT.

14.0000 EACH 244.44 % 34.2500 280.56 % 33.5000 272.22 %

434.00 308.00 479.50 353.50 469.00 343.00
9.0000
126.00

31.0000
76 PSIPE TALL OREGON GRAPE, 18" HT., #1 CONT.

14.0000 EACH 244.44 % 34.2500 280.56 % 33.5000 272.22 %

434.00 308.00 479.50 353.50 469.00 343.00
9.0000
126.00

77 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
78 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

110.0000
79 FINE COMPOST

5.0000 C.Y. 10.00 % 115.0000 15.00 % 111.0000 11.00 %

550.00 50.00 575.00 75.00 555.00 55.00
100.0000
500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A020 REVISION NO : 5 BIDS OPENED ON : Dec 20 2006
CONTRACT NO :007232 REGION NO : 1 AWARDED ON : Dec 26 2006
VERSION NO :3 WORK ORDER# : 0L3678
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
SIDNEY ST VIC TO SCENIC HEIGHTS
SAFETY AND PAVING
06A020

G.G. EXCAVATION, INC. THOMCO CONSTRUCTION INC. MARSHBANK CONSTRUCTION INC.
9669 PADILLA HEIGHTS RD 13700 44TH ST NE 3304 OLD HARTFORD RD

98258-8699

PROJECT : ANACORTES   WA  982218698 LAKE STEVENS   WA  982589714 LAKE STEVENS   WA  982580097

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/07/2006
09:24

DOT_RGGB01

, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

110.0000
80 BARK OR WOOD CHIP MULCH

5.0000 C.Y. 10.00 % 115.0000 15.00 % 111.0000 11.00 %

550.00 50.00 575.00 75.00 555.00 55.00
100.0000
500.00

TRAFFIC

11.3500
81 CEMENT CONC. TRAFFIC CURB AND GUTTER

5138.0000 L.F. 26.11 % 12.1100 34.56 % 13.0000 44.44 %

58,316.30 12,074.30 62,221.18 15,979.18 66,794.00 20,552.00
9.0000

46,242.00

21.3000
82 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

312.5000 L.F. -14.80 % 23.8500 -4.60 % 23.5000 -6.00 %

6,656.25 -1,156.25 7,453.13 -359.38 7,343.75 -468.75
25.0000
7,812.50

22.0000
83 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST

225.0000 L.F. -12.00 % 24.6500 -1.40 % 24.0000 -4.00 %

4,950.00 -675.00 5,546.25 -78.75 5,400.00 -225.00
25.0000
5,625.00

25.0000
84 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST

100.0000 L.F. -16.67 % 27.5000 -8.33 % 27.0000 -10.00 %

2,500.00 -500.00 2,750.00 -250.00 2,700.00 -300.00
30.0000
3,000.00

1,800.0000
85 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -10.00 % 1,925.0000 -3.75 % 1,900.0000 -5.00 %

1,800.00 -200.00 1,925.00 -75.00 1,900.00 -100.00
2,000.0000
2,000.00

2,250.0000
86 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -10.00 % 2,440.0000 -2.40 % 2,400.0000 -4.00 %

2,250.00 -250.00 2,440.00 -60.00 2,400.00 -100.00
2,500.0000
2,500.00

37.0000
87 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

300.0000 L.F. 23.33 % 40.1500 33.83 % 39.0000 30.00 %

11,100.00 2,100.00 12,045.00 3,045.00 11,700.00 2,700.00
30.0000
9,000.00

700.0000
88 BEAM GUARDRAIL ANCHOR TYPE 1

2.0000 EACH 16.67 % 714.0000 19.00 % 693.0000 15.50 %

1,400.00 200.00 1,428.00 228.00 1,386.00 186.00
600.0000
1,200.00

36.0000
89 PRECAST CONC. BARRIER TYPE 2

57.0000 L.F. -41.94 % 39.0000 -37.10 % 38.0000 -38.71 %

2,052.00 -1,482.00 2,223.00 -1,311.00 2,166.00 -1,368.00
62.0000
3,534.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A020 REVISION NO : 5 BIDS OPENED ON : Dec 20 2006
CONTRACT NO :007232 REGION NO : 1 AWARDED ON : Dec 26 2006
VERSION NO :3 WORK ORDER# : 0L3678
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
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SAFETY AND PAVING
06A020

G.G. EXCAVATION, INC. THOMCO CONSTRUCTION INC. MARSHBANK CONSTRUCTION INC.
9669 PADILLA HEIGHTS RD 13700 44TH ST NE 3304 OLD HARTFORD RD

98258-8699

PROJECT : ANACORTES   WA  982218698 LAKE STEVENS   WA  982589714 LAKE STEVENS   WA  982580097

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100035
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NO.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/07/2006
09:24

DOT_RGGB01

, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

43.0000
90 PRECAST CONC. BARRIER TYPE 2 MODIFIED

169.5000 L.F. -52.22 % 48.0000 -46.67 % 47.0000 -47.78 %

7,288.50 -7,966.50 8,136.00 -7,119.00 7,966.50 -7,288.50
90.0000

15,255.00

12,000.0000
91 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

1.0000 EACH 242.86 % 12,000.0000 242.86 % 8,400.0000 140.00 %

12,000.00 8,500.00 12,000.00 8,500.00 8,400.00 4,900.00
3,500.0000
3,500.00

92 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

37.0000
93 FLEXIBLE GUIDE POST

177.0000 EACH 48.00 % 39.2500 57.00 % 28.5000 14.00 %

6,549.00 2,124.00 6,947.25 2,522.25 5,044.50 619.50
25.0000
4,425.00

0.1200
94 PAINT LINE

64042.0000 L.F. 20.00 % 0.1400 40.00 % 0.1500 50.00 %

7,685.04 1,280.84 8,965.88 2,561.68 9,606.30 3,202.10
0.1000

6,404.20

0.9500
95 PLASTIC LINE

2762.0000 L.F. -5.00 % 1.0500 5.00 % 1.0000 0.00 %

2,623.90 -138.10 2,900.10 138.10 2,762.00 0.00
1.0000

2,762.00

1.2500
96 PLASTIC WIDE LINE

1413.0000 L.F. -37.50 % 1.4000 -30.00 % 1.5000 -25.00 %

1,766.25 -1,059.75 1,978.20 -847.80 2,119.50 -706.50
2.0000

2,826.00

2.6000
97 PLASTIC CROSSWALK LINE

848.0000 S.F. -48.00 % 2.8600 -42.80 % 3.0000 -40.00 %

2,204.80 -2,035.20 2,425.28 -1,814.72 2,544.00 -1,696.00
5.0000

4,240.00

5.0000
98 PLASTIC STOP LINE

343.7000 L.F. -37.50 % 5.1500 -35.62 % 5.0000 -37.50 %

1,718.50 -1,031.10 1,770.06 -979.54 1,718.50 -1,031.10
8.0000

2,749.60

70.0000
99 PLASTIC TRAFFIC ARROW

25.0000 EACH -30.00 % 74.2500 -25.75 % 72.5000 -27.50 %

1,750.00 -750.00 1,856.25 -643.75 1,812.50 -687.50
100.0000
2,500.00

28.0000
100 PLASTIC TRAFFIC LETTER

14.0000 EACH -30.00 % 28.5600 -28.60 % 28.0000 -30.00 %

392.00 -168.00 399.84 -160.16 392.00 -168.00
40.0000
560.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :06A020 REVISION NO : 5 BIDS OPENED ON : Dec 20 2006
CONTRACT NO :007232 REGION NO : 1 AWARDED ON : Dec 26 2006
VERSION NO :3 WORK ORDER# : 0L3678
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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98258-8699
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11/07/2006
09:24

DOT_RGGB01

, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

17.0000
101 PLASTIC DRAINAGE MARKING

63.0000 EACH -5.56 % 17.1500 -4.72 % 17.0000 -5.56 %

1,071.00 -63.00 1,080.45 -53.55 1,071.00 -63.00
18.0000
1,134.00

450.0000
102 RAISED PAVEMENT MARKER TYPE 2

6.4400 HUND 45.16 % 485.0000 56.45 % 471.0000 51.94 %

2,898.00 901.60 3,123.40 1,127.00 3,033.24 1,036.84
310.0000
1,996.40

0.2600
103 TEMPORARY PAVEMENT MARKING

28725.0000 L.F. 13.04 % 0.5000 117.39 % 0.2500 8.70 %

7,468.50 861.75 14,362.50 7,755.75 7,181.25 574.50
0.2300

6,606.75
104 PERMANENT SIGNING

L.S. 52.67 % 51.92 % 67.96 %

30,450.00 10,505.00 30,300.00 10,355.00 33,500.00 13,555.0019,945.00
105 ILLUMINATION SYSTEM SAB 5110

L.S. 23.53 % 30.62 % 39.04 %

34,650.00 6,600.00 36,640.00 8,590.00 39,000.00 10,950.0028,050.00
106 ILLUMINATION SYSTEM SAB 5111

L.S. 15.84 % 22.32 % 20.95 %

34,000.00 4,650.00 35,900.00 6,550.00 35,500.00 6,150.0029,350.00
107 ILLUMINATION SYSTEM SAB 3040

L.S. 20.03 % 27.30 % 26.01 %

37,150.00 6,200.00 39,400.00 8,450.00 39,000.00 8,050.0030,950.00
108 ILLUMINATION SYSTEM SAB 4391

L.S. 44.81 % 52.31 % 48.73 %

22,880.00 7,080.00 24,065.00 8,265.00 23,500.00 7,700.0015,800.00
109 ILLUMINATION SYSTEM SAS 5112

L.S. 11.48 % 20.19 % 19.76 %

127,530.00 13,130.00 137,500.00 23,100.00 137,000.00 22,600.00114,400.00
110 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -24.56 % -49.21 % 1.59 %

222,775.00 -72,535.00 150,000.00 -145,310.00 300,000.00 4,690.00295,310.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :007232 REGION NO : 1 AWARDED ON : Dec 26 2006
VERSION NO :3 WORK ORDER# : 0L3678
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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09:24

DOT_RGGB01

, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

13.0000
111 CONSTRUCTION SIGNS CLASS A

1222.0000 S.F. -35.00 % 16.0000 -20.00 % 10.0000 -50.00 %

15,886.00 -8,554.00 19,552.00 -4,888.00 12,220.00 -12,220.00
20.0000

24,440.00

OTHER ITEMS
112 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

12.0000
113 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4044.0000 C.Y. 0.00 % 8.0000 -33.33 % 14.5000 20.83 %

48,528.00 0.00 32,352.00 -16,176.00 58,638.00 10,110.00
12.0000

48,528.00

0.2500
114 SHORING OR EXTRA EXCAVATION CLASS B

13971.0000 S.F. -50.00 % 1.0000 100.00 % 0.3000 -40.00 %

3,492.75 -3,492.75 13,971.00 6,985.50 4,191.30 -2,794.20
0.5000

6,985.50

24.0000
115 GRAVEL BACKFILL FOR DRAIN

72.0000 C.Y. -52.00 % 50.0000 0.00 % 47.0000 -6.00 %

1,728.00 -1,872.00 3,600.00 0.00 3,384.00 -216.00
50.0000
3,600.00

116 CURE BOX
L.S. -50.00 % 150.00 % 20.00 %

500.00 -500.00 2,500.00 1,500.00 1,200.00 200.001,000.00

350.0000
117 ADJUST MONUMENT CASE AND COVER

4.0000 EACH -12.50 % 400.0000 0.00 % 450.0000 12.50 %

1,400.00 -200.00 1,600.00 0.00 1,800.00 200.00
400.0000
1,600.00

29.3000
118 CEMENT CONC. SIDEWALK

3695.0000 S.Y. -26.75 % 29.8700 -25.32 % 31.0000 -22.50 %

108,263.50 -39,536.50 110,369.65 -37,430.35 114,545.00 -33,255.00
40.0000

147,800.00

56.5000
119 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

102.0000 S.Y. 34.52 % 60.0000 42.86 % 40.0000 -4.76 %

5,763.00 1,479.00 6,120.00 1,836.00 4,080.00 -204.00
42.0000
4,284.00

1,750.0000
120 CEMENT CONC. SIDEWALK RAMP TYPE 2A

6.0000 EACH 59.09 % 1,715.0000 55.91 % 1,200.0000 9.09 %

10,500.00 3,900.00 10,290.00 3,690.00 7,200.00 600.00
1,100.0000
6,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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ENGR'S. EST.
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OTHER ITEMS

200.0000
121  HMA SIDEWALK RAMP

7.0000 EACH -64.91 % 250.0000 -56.14 % 700.0000 22.81 %

1,400.00 -2,590.00 1,750.00 -2,240.00 4,900.00 910.00
570.0000
3,990.00

55.0000
122 RAMP DETECTABLE WARNING RETROFIT

50.0000 S.F. -8.33 % 62.8500 4.75 % 65.0000 8.33 %

2,750.00 -250.00 3,142.50 142.50 3,250.00 250.00
60.0000
3,000.00

125.0000
123  PEDESTRIAN HANDRAIL

100.0000 L.F. 8.70 % 100.0000 -13.04 % 150.0000 30.43 %

12,500.00 1,000.00 10,000.00 -1,500.00 15,000.00 3,500.00
115.0000
11,500.00

28.0000
124 COATED CHAIN LINK FENCE TYPE 1

477.0000 L.F. 64.71 % 28.6000 68.24 % 28.0000 64.71 %

13,356.00 5,247.00 13,642.20 5,533.20 13,356.00 5,247.00
17.0000
8,109.00

250.0000
125 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

10.0000 EACH 38.89 % 229.0000 27.22 % 222.0000 23.33 %

2,500.00 700.00 2,290.00 490.00 2,220.00 420.00
180.0000
1,800.00

2,060.0000
126 DOUBLE 20 FT. COATED CHAIN LINK GATE

1.0000 EACH 87.27 % 2,290.0000 108.18 % 2,200.0000 100.00 %

2,060.00 960.00 2,290.00 1,190.00 2,200.00 1,100.00
1,100.0000
1,100.00

11.0000
127 WIRE FENCE TYPE 2

57.0000 L.F. -45.00 % 15.0000 -25.00 % 11.0000 -45.00 %

627.00 -513.00 855.00 -285.00 627.00 -513.00
20.0000
1,140.00

2,050.0000
128 ACCESS CONTROL GATE

3.0000 EACH 720.00 % 2,285.0000 814.00 % 2,200.0000 780.00 %

6,150.00 5,400.00 6,855.00 6,105.00 6,600.00 5,850.00
250.0000
750.00

30.6000
129  MODIFIED CHAIN LINK FENCE TYPE 6

213.0000 L.F. -17.30 % 34.5000 -6.76 % 34.0000 -8.11 %

6,517.80 -1,363.20 7,348.50 -532.50 7,242.00 -639.00
37.0000
7,881.00

350.0000
130 ADJUST VALVE BOX

6.0000 EACH 16.67 % 350.0000 16.67 % 500.0000 66.67 %

2,100.00 300.00 2,100.00 300.00 3,000.00 1,200.00
300.0000
1,800.00

40.0000
131 TRAINING

400.0000 HR 1,233.33 % 4.0000 33.33 % 12.0000 300.00 %

16,000.00 14,800.00 1,600.00 400.00 4,800.00 3,600.00
3.0000

1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A020 REVISION NO : 5 BIDS OPENED ON : Dec 20 2006
CONTRACT NO :007232 REGION NO : 1 AWARDED ON : Dec 26 2006
VERSION NO :3 WORK ORDER# : 0L3678
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
SIDNEY ST VIC TO SCENIC HEIGHTS
SAFETY AND PAVING
06A020

G.G. EXCAVATION, INC. THOMCO CONSTRUCTION INC. MARSHBANK CONSTRUCTION INC.
9669 PADILLA HEIGHTS RD 13700 44TH ST NE 3304 OLD HARTFORD RD

98258-8699

PROJECT : ANACORTES   WA  982218698 LAKE STEVENS   WA  982589714 LAKE STEVENS   WA  982580097

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/07/2006
09:24

DOT_RGGB01

, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
132 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

17,500.00 17,500.00 17,500.0017,500.00
133 FORCE ACCOUNT CAP WELL

EST. 0.00 % 0.00 % 0.00 %

3.00 3.00 3.003.00
134 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
135 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
136 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

17,901.00 17,901.00 17,901.0017,901.00
137 SPCC PLAN

L.S. 133.33 % 133.33 % 0.00 %

3,500.00 2,000.00 3,500.00 2,000.00 1,500.00 0.001,500.00

325.0000
138 MAILBOX SUPPORT TYPE 1

2.0000 EACH -18.75 % 342.0000 -14.50 % 350.0000 -12.50 %

650.00 -150.00 684.00 -116.00 700.00 -100.00
400.0000
800.00

550.0000
139 MAILBOX SUPPORT TYPE 2

5.0000 EACH 37.50 % 570.0000 42.50 % 550.0000 37.50 %

2,750.00 750.00 2,850.00 850.00 2,750.00 750.00
400.0000
2,000.00

2.0000
140 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

170.0000 S.Y. -66.67 % 5.0000 -16.67 % 5.0000 -16.67 %

340.00 -680.00 850.00 -170.00 850.00 -170.00
6.0000

1,020.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A020 REVISION NO : 5 BIDS OPENED ON : Dec 20 2006
CONTRACT NO :007232 REGION NO : 1 AWARDED ON : Dec 26 2006
VERSION NO :3 WORK ORDER# : 0L3678
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
SIDNEY ST VIC TO SCENIC HEIGHTS
SAFETY AND PAVING
06A020

G.G. EXCAVATION, INC. THOMCO CONSTRUCTION INC. MARSHBANK CONSTRUCTION INC.
9669 PADILLA HEIGHTS RD 13700 44TH ST NE 3304 OLD HARTFORD RD

98258-8699

PROJECT : ANACORTES   WA  982218698 LAKE STEVENS   WA  982589714 LAKE STEVENS   WA  982580097

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/07/2006
09:24

DOT_RGGB01

, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

30.5000
141  CONCRETE MODULAR BLOCK WALL

697.0000 S.F. 52.50 % 34.0000 70.00 % 31.0000 55.00 %

21,258.50 7,318.50 23,698.00 9,758.00 21,607.00 7,667.00
20.0000

13,940.00

$4,107,490.21 -3.73% $4,336,788.67 1.64% $4,595,688.51 7.71%$4,266,852.70CONTRACT TOTAL

$4,595,688.51$4,107,490.21 $4,336,788.67BASE TOTAL -3.73% 1.64% 7.71%$4,266,852.70



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A020 REVISION NO : 5 BIDS OPENED ON : Dec 20 2006
CONTRACT NO :007232 REGION NO : 1 AWARDED ON : Dec 26 2006
VERSION NO :3 WORK ORDER# : 0L3678
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
SIDNEY ST VIC TO SCENIC HEIGHTS
SAFETY AND PAVING
06A020

PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 1525 E MARINE VIEW DR
98223-7781

PROJECT : ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/07/2006
09:24

DOT_RGGB01

, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 53.13 % 56.25 %

490,000.00 170,000.00 500,000.00 180,000.00320,000.00

4,300.0000
2 CLEARING AND GRUBBING

15.7600 ACRE 7.50 % 8,000.0000 100.00 %

67,768.00 4,728.00 126,080.00 63,040.00
4,000.0000
63,040.00

300.0000
3 REMOVING DRAINAGE STRUCTURE

5.0000 EACH -25.00 % 430.0000 7.50 %

1,500.00 -500.00 2,150.00 150.00
400.0000
2,000.00

4  REMOVING CINDER BLOCK WALL
L.S. 0.00 % -83.33 %

1,500.00 0.00 250.00 -1,250.001,500.00

5.0000
5  REMOVING CULVERT

1913.0000 L.F. -37.50 % 11.0000 37.50 %

9,565.00 -5,739.00 21,043.00 5,739.00
8.0000

15,304.00

100.0000
6  REMOVING MAILBOX SUPPORT

7.0000 EACH -60.00 % 10.0000 -96.00 %

700.00 -1,050.00 70.00 -1,680.00
250.0000
1,750.00

7  REMOVING EXISTING TREE OR SHRUB
L.S. 410.77 % 146.15 %

16,600.00 13,350.00 8,000.00 4,750.003,250.00
8 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

16,000.00 16,000.0016,000.00

10.0000
9 REMOVING CEMENT CONC. CURB

22.0000 L.F. 0.00 % 7.0000 -30.00 %

220.00 0.00 154.00 -66.00
10.0000
220.00

5.5000
10 REMOVING ASPHALT CONC. PAVEMENT

6124.0000 S.Y. 10.00 % 6.0000 20.00 %

33,682.00 3,062.00 36,744.00 6,124.00
5.0000

30,620.00

2.0000
11 REMOVING ASPHALT CONC. CURB

670.0000 L.F. -50.00 % 7.0000 75.00 %

1,340.00 -1,340.00 4,690.00 2,010.00
4.0000

2,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A020 REVISION NO : 5 BIDS OPENED ON : Dec 20 2006
CONTRACT NO :007232 REGION NO : 1 AWARDED ON : Dec 26 2006
VERSION NO :3 WORK ORDER# : 0L3678
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
SIDNEY ST VIC TO SCENIC HEIGHTS
SAFETY AND PAVING
06A020

PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 1525 E MARINE VIEW DR
98223-7781

PROJECT : ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/07/2006
09:24

DOT_RGGB01

, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

5.0000
12  REMOVING FENCE

3994.0000 L.F. 66.67 % 2.5000 -16.67 %

19,970.00 7,988.00 9,985.00 -1,997.00
3.0000

11,982.00

5.0000
13 REMOVING GUARDRAIL

606.0000 L.F. 66.67 % 5.0000 66.67 %

3,030.00 1,212.00 3,030.00 1,212.00
3.0000

1,818.00

300.0000
14 REMOVING GUARDRAIL ANCHOR

6.0000 EACH 76.47 % 200.0000 17.65 %

1,800.00 780.00 1,200.00 180.00
170.0000
1,020.00

0.5000
15 REMOVING PAINT LINE

20415.0000 L.F. 25.00 % 0.4000 0.00 %

10,207.50 2,041.50 8,166.00 0.00
0.4000

8,166.00

51.0000
16 REMOVING PLASTIC TRAFFIC MARKING

4.0000 EACH 2.00 % 55.0000 10.00 %

204.00 4.00 220.00 20.00
50.0000
200.00

2.5000
17 REMOVING PLASTIC CROSSWALK LINE

254.0000 S.F. -16.67 % 5.5000 83.33 %

635.00 -127.00 1,397.00 635.00
3.0000
762.00

18 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 4.78 % 161.94 %

1,600.00 72.92 4,000.00 2,472.921,527.08

GRADING

16.5000
19 ROADWAY EXCAVATION INCL. HAUL

26835.0000 C.Y. 37.50 % 13.0000 8.33 %

442,777.50 120,757.50 348,855.00 26,835.00
12.0000

322,020.00

8.0000
20 SELECT BORROW INCL. HAUL

13310.0000 TON -20.00 % 8.0000 -20.00 %

106,480.00 -26,620.00 106,480.00 -26,620.00
10.0000

133,100.00

8.0000
21 EMBANKMENT COMPACTION

7241.0000 C.Y. 77.78 % 4.5000 0.00 %

57,928.00 25,343.50 32,584.50 0.00
4.5000

32,584.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A020 REVISION NO : 5 BIDS OPENED ON : Dec 20 2006
CONTRACT NO :007232 REGION NO : 1 AWARDED ON : Dec 26 2006
VERSION NO :3 WORK ORDER# : 0L3678
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
SIDNEY ST VIC TO SCENIC HEIGHTS
SAFETY AND PAVING
06A020

PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 1525 E MARINE VIEW DR
98223-7781

PROJECT : ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/07/2006
09:24

DOT_RGGB01

, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING
22  LANDSCAPE GRADING

EST. 0.00 % 0.00 %

2,500.00 2,500.002,500.00

DRAINAGE

20.0000
23 DITCH EXCAVATION INCL. HAUL

911.0000 C.Y. 0.00 % 23.0000 15.00 %

18,220.00 0.00 20,953.00 2,733.00
20.0000

18,220.00

10.0000
24  DITCH EMBANKMENT COMPACTION

143.0000 C.Y. 122.22 % 10.0000 122.22 %

1,430.00 786.50 1,430.00 786.50
4.5000
643.50

15.0000
25  DETENTION POND EXCAVATION INCL. HAUL

8695.0000 C.Y. 25.00 % 16.0000 33.33 %

130,425.00 26,085.00 139,120.00 34,780.00
12.0000

104,340.00

8.0000
26  DETENTION POND EMBANKMENT COMPACTION

1667.0000 C.Y. 77.78 % 8.0000 77.78 %

13,336.00 5,834.50 13,336.00 5,834.50
4.5000

7,501.50

380.0000
27  CLAY LINER

70.0000 C.Y. 35.71 % 165.0000 -41.07 %

26,600.00 7,000.00 11,550.00 -8,050.00
280.0000
19,600.00

2,600.0000
28 GRATE INLET TYPE 2

4.0000 EACH 44.44 % 2,500.0000 38.89 %

10,400.00 3,200.00 10,000.00 2,800.00
1,800.0000
7,200.00

19.2500
29 QUARRY SPALLS

869.0000 TON -3.75 % 40.0000 100.00 %

16,728.25 -651.75 34,760.00 17,380.00
20.0000

17,380.00

100.0000
30 SAFETY BARS FOR CULVERT PIPE TYPE 1

32.0000 L.F. -50.00 % 100.0000 -50.00 %

3,200.00 -3,200.00 3,200.00 -3,200.00
200.0000
6,400.00

28.0000
31 SCHEDULE A CULV. PIPE 12 IN. DIAM.

914.0000 L.F. -6.67 % 30.0000 0.00 %

25,592.00 -1,828.00 27,420.00 0.00
30.0000

27,420.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A020 REVISION NO : 5 BIDS OPENED ON : Dec 20 2006
CONTRACT NO :007232 REGION NO : 1 AWARDED ON : Dec 26 2006
VERSION NO :3 WORK ORDER# : 0L3678
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
SIDNEY ST VIC TO SCENIC HEIGHTS
SAFETY AND PAVING
06A020

PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 1525 E MARINE VIEW DR
98223-7781

PROJECT : ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/07/2006
09:24

DOT_RGGB01

, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

31.0000
32 SCHEDULE A CULV. PIPE 18 IN. DIAM.

745.0000 L.F. -24.39 % 40.0000 -2.44 %

23,095.00 -7,450.00 29,800.00 -745.00
41.0000

30,545.00

67.0000
33 SCHEDULE A CULV. PIPE 30 IN. DIAM.

72.0000 L.F. 3.08 % 65.0000 0.00 %

4,824.00 144.00 4,680.00 0.00
65.0000
4,680.00

124.0000
34  SCHEDULE A CULV. PIPE 48 IN. DIAM.

144.0000 L.F. 37.78 % 115.0000 27.78 %

17,856.00 4,896.00 16,560.00 3,600.00
90.0000

12,960.00

36.0000
35 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

268.0000 L.F. 20.00 % 40.0000 33.33 %

9,648.00 1,608.00 10,720.00 2,680.00
30.0000
8,040.00

57.0000
36 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

157.0000 L.F. 42.50 % 60.0000 50.00 %

8,949.00 2,669.00 9,420.00 3,140.00
40.0000
6,280.00

STORM SEWER

3,700.0000
37 CATCH BASIN TYPE 2 W/FLOW RES.-OIL SEP. 54 IN. DIAM.

5.0000 EACH -12.94 % 6,000.0000 41.18 %

18,500.00 -2,750.00 30,000.00 8,750.00
4,250.0000
21,250.00

6,400.0000
38 CATCH BASIN TYPE 2 W/FLOW RES.-OIL SEP. 72 IN. DIAM.

1.0000 EACH 50.59 % 9,000.0000 111.76 %

6,400.00 2,150.00 9,000.00 4,750.00
4,250.0000
4,250.00

1,100.0000
39 CATCH BASIN TYPE 1

20.0000 EACH 19.57 % 1,400.0000 52.17 %

22,000.00 3,600.00 28,000.00 9,600.00
920.0000
18,400.00

2,400.0000
40 CATCH BASIN TYPE 2 48 IN. DIAM.

15.0000 EACH 14.29 % 4,000.0000 90.48 %

36,000.00 4,500.00 60,000.00 28,500.00
2,100.0000
31,500.00

4,700.0000
41 CATCH BASIN TYPE 2 72 IN. DIAM.

1.0000 EACH 4.44 % 7,500.0000 66.67 %

4,700.00 200.00 7,500.00 3,000.00
4,500.0000
4,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A020 REVISION NO : 5 BIDS OPENED ON : Dec 20 2006
CONTRACT NO :007232 REGION NO : 1 AWARDED ON : Dec 26 2006
VERSION NO :3 WORK ORDER# : 0L3678
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
SIDNEY ST VIC TO SCENIC HEIGHTS
SAFETY AND PAVING
06A020

PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 1525 E MARINE VIEW DR
98223-7781

PROJECT : ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/07/2006
09:24

DOT_RGGB01

, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

2.0000
42 TESTING STORM SEWER PIPE

4871.0000 L.F. 33.33 % 3.0000 100.00 %

9,742.00 2,435.50 14,613.00 7,306.50
1.5000

7,306.50

38.0000
43 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

769.0000 L.F. 8.57 % 40.0000 14.29 %

29,222.00 2,307.00 30,760.00 3,845.00
35.0000

26,915.00

22.0000
44 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

2579.0000 L.F. -8.33 % 30.0000 25.00 %

56,738.00 -5,158.00 77,370.00 15,474.00
24.0000

61,896.00

35.0000
45 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

778.0000 L.F. -7.89 % 40.0000 5.26 %

27,230.00 -2,334.00 31,120.00 1,556.00
38.0000

29,564.00

62.0000
46 CORRUGATED POLYETHYLENE STORM SEWER PIPE 24 IN. DIAM.

745.0000 L.F. 100.00 % 52.0000 67.74 %

46,190.00 23,095.00 38,740.00 15,645.00
31.0000

23,095.00

STRUCTURE

50.0000
47 GRAVEL BACKFILL FOR WALL

63.0000 C.Y. 25.00 % 50.0000 25.00 %

3,150.00 630.00 3,150.00 630.00
40.0000
2,520.00

152.0000
48 SHAFT - 24 IN. DIAMETER

491.0000 L.F. 26.67 % 150.0000 25.00 %

74,632.00 15,712.00 73,650.00 14,730.00
120.0000
58,920.00

56.0000
49 FURNISHING SOLDIER PILE W12X58

820.0000 L.F. -53.33 % 60.0000 -50.00 %

45,920.00 -52,480.00 49,200.00 -49,200.00
120.0000
98,400.00

4.0000
50 ST. REINF. BAR FOR HEADWALL

150.0000 LB. 300.00 % 2.0000 100.00 %

600.00 450.00 300.00 150.00
1.0000
150.00

1,600.0000
51 CONC. CLASS 3000 FOR HEADWALL

3.2000 C.Y. 220.00 % 1,600.0000 220.00 %

5,120.00 3,520.00 5,120.00 3,520.00
500.0000
1,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A020 REVISION NO : 5 BIDS OPENED ON : Dec 20 2006
CONTRACT NO :007232 REGION NO : 1 AWARDED ON : Dec 26 2006
VERSION NO :3 WORK ORDER# : 0L3678
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
SIDNEY ST VIC TO SCENIC HEIGHTS
SAFETY AND PAVING
06A020

PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 1525 E MARINE VIEW DR
98223-7781

PROJECT : ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/07/2006
09:24

DOT_RGGB01

, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

3,300.0000
52 TIMBER LAGGING

7.7000 MBM 32.00 % 3,700.0000 48.00 %

25,410.00 6,160.00 28,490.00 9,240.00
2,500.0000
19,250.00

SURFACING

19.2500
53 CRUSHED SURFACING TOP COURSE

9266.0000 TON 6.94 % 26.0000 44.44 %

178,370.50 11,582.50 240,916.00 74,128.00
18.0000

166,788.00

LIQUID ASPHALT
54 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

17,100.00 17,100.0017,100.00

HOT MIX ASPHALT

3.0000
55 PLANING BITUMINOUS PAVEMENT

4113.0000 S.Y. -80.00 % 3.5000 -76.67 %

12,339.00 -49,356.00 14,395.50 -47,299.50
15.0000

61,695.00

90.0000
56 HMA FOR PRELEVELING CL. 3/8 IN. PG 58-22

50.0000 TON 38.46 % 82.0000 26.15 %

4,500.00 1,250.00 4,100.00 850.00
65.0000
3,250.00

70.0000
57 HMA CL. 1/2 IN. PG 58-22

16900.0000 TON 7.69 % 72.0000 10.77 %

1,183,000.00 84,500.00 1,216,800.00 118,300.00
65.0000

1,098,500.00
58 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

33,052.50 33,052.5033,052.50
59 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

22,035.00 22,035.0022,035.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A020 REVISION NO : 5 BIDS OPENED ON : Dec 20 2006
CONTRACT NO :007232 REGION NO : 1 AWARDED ON : Dec 26 2006
VERSION NO :3 WORK ORDER# : 0L3678
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
SIDNEY ST VIC TO SCENIC HEIGHTS
SAFETY AND PAVING
06A020

PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 1525 E MARINE VIEW DR
98223-7781

PROJECT : ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/07/2006
09:24

DOT_RGGB01

, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

100.0000
60 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

500.0000 TON 25.00 % 100.0000 25.00 %

50,000.00 10,000.00 50,000.00 10,000.00
80.0000

40,000.00
61 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

17.17 17.1717.17
62 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-5.00 -5.00-5.00

EROSION CONTROL AND PLANTING

1.0000
63 ESC LEAD

170.0000 DAY -98.33 % 0.0100 -99.98 %

170.00 -10,030.00 1.70 -10,198.30
60.0000

10,200.00

7.2000
64 PERMANENT EROSION CONTROL BLANKET

930.0000 S.Y. 80.00 % 8.0000 100.00 %

6,696.00 2,976.00 7,440.00 3,720.00
4.0000

3,720.00

6.0000
65 CHECK DAM

944.0000 L.F. -29.41 % 12.0000 41.18 %

5,664.00 -2,360.00 11,328.00 3,304.00
8.5000

8,024.00

60.0000
66 INLET PROTECTION

43.0000 EACH 9.09 % 105.0000 90.91 %

2,580.00 215.00 4,515.00 2,150.00
55.0000
2,365.00

6.0000
67 SILT FENCE

6710.0000 L.F. 33.33 % 5.0000 11.11 %

40,260.00 10,065.00 33,550.00 3,355.00
4.5000

30,195.00

3.5000
68 WATTLE

2048.0000 L.F. -12.50 % 6.0000 50.00 %

7,168.00 -1,024.00 12,288.00 4,096.00
4.0000

8,192.00
69 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

40,000.00 40,000.0040,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A020 REVISION NO : 5 BIDS OPENED ON : Dec 20 2006
CONTRACT NO :007232 REGION NO : 1 AWARDED ON : Dec 26 2006
VERSION NO :3 WORK ORDER# : 0L3678
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
SIDNEY ST VIC TO SCENIC HEIGHTS
SAFETY AND PAVING
06A020

PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 1525 E MARINE VIEW DR
98223-7781

PROJECT : ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/07/2006
09:24

DOT_RGGB01

, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,700.0000
70 SEEDING, FERTILIZING, AND MULCHING

10.6200 ACRE 6.25 % 1,900.0000 18.75 %

18,054.00 1,062.00 20,178.00 3,186.00
1,600.0000
16,992.00

3.0000
71  HIGH VISIBLITY CONSTRUCTION FENCING

1015.0000 L.F. 0.00 % 3.0000 0.00 %

3,045.00 0.00 3,045.00 0.00
3.0000

3,045.00

34.0000
72 TOPSOIL TYPE C

998.0000 C.Y. 70.00 % 35.0000 75.00 %

33,932.00 13,972.00 34,930.00 14,970.00
20.0000

19,960.00

30.0000
73 PSIPE HOOKER'S WILLOW, 18" HT., #1 CONT.

11.0000 EACH 233.33 % 33.0000 266.67 %

330.00 231.00 363.00 264.00
9.0000
99.00

30.0000
74 PSIPE NOOTKA ROSE,  18" HT., #1 CONT.

17.0000 EACH 233.33 % 33.0000 266.67 %

510.00 357.00 561.00 408.00
9.0000
153.00

30.0000
75 PSIPE SNOWBERRY,  18" HT., #1 CONT.

14.0000 EACH 233.33 % 33.0000 266.67 %

420.00 294.00 462.00 336.00
9.0000
126.00

30.0000
76 PSIPE TALL OREGON GRAPE, 18" HT., #1 CONT.

14.0000 EACH 233.33 % 33.0000 266.67 %

420.00 294.00 462.00 336.00
9.0000
126.00

77 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 %

3,000.00 3,000.003,000.00
78 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 %

3,000.00 3,000.003,000.00

120.0000
79 FINE COMPOST

5.0000 C.Y. 20.00 % 115.0000 15.00 %

600.00 100.00 575.00 75.00
100.0000
500.00
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CONTRACT NO :007232 REGION NO : 1 AWARDED ON : Dec 26 2006
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COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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11/07/2006
09:24

DOT_RGGB01

, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

120.0000
80 BARK OR WOOD CHIP MULCH

5.0000 C.Y. 20.00 % 115.0000 15.00 %

600.00 100.00 575.00 75.00
100.0000
500.00

TRAFFIC

13.0000
81 CEMENT CONC. TRAFFIC CURB AND GUTTER

5138.0000 L.F. 44.44 % 12.0000 33.33 %

66,794.00 20,552.00 61,656.00 15,414.00
9.0000

46,242.00

21.0000
82 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

312.5000 L.F. -16.00 % 23.0000 -8.00 %

6,562.50 -1,250.00 7,187.50 -625.00
25.0000
7,812.50

22.0000
83 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST

225.0000 L.F. -12.00 % 24.0000 -4.00 %

4,950.00 -675.00 5,400.00 -225.00
25.0000
5,625.00

24.0000
84 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST

100.0000 L.F. -20.00 % 26.0000 -13.33 %

2,400.00 -600.00 2,600.00 -400.00
30.0000
3,000.00

1,700.0000
85 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -15.00 % 1,800.0000 -10.00 %

1,700.00 -300.00 1,800.00 -200.00
2,000.0000
2,000.00

2,200.0000
86 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -12.00 % 2,300.0000 -8.00 %

2,200.00 -300.00 2,300.00 -200.00
2,500.0000
2,500.00

35.1500
87 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

300.0000 L.F. 17.17 % 40.0000 33.33 %

10,545.00 1,545.00 12,000.00 3,000.00
30.0000
9,000.00

625.0000
88 BEAM GUARDRAIL ANCHOR TYPE 1

2.0000 EACH 4.17 % 680.0000 13.33 %

1,250.00 50.00 1,360.00 160.00
600.0000
1,200.00

34.0000
89 PRECAST CONC. BARRIER TYPE 2

57.0000 L.F. -45.16 % 37.0000 -40.32 %

1,938.00 -1,596.00 2,109.00 -1,425.00
62.0000
3,534.00
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11/07/2006
09:24
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, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

42.0000
90 PRECAST CONC. BARRIER TYPE 2 MODIFIED

169.5000 L.F. -53.33 % 46.0000 -48.89 %

7,119.00 -8,136.00 7,797.00 -7,458.00
90.0000

15,255.00

5,000.0000
91 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

1.0000 EACH 42.86 % 820.0000 -76.57 %

5,000.00 1,500.00 820.00 -2,680.00
3,500.0000
3,500.00

92 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

35.0000
93 FLEXIBLE GUIDE POST

177.0000 EACH 40.00 % 31.0000 24.00 %

6,195.00 1,770.00 5,487.00 1,062.00
25.0000
4,425.00

0.1500
94 PAINT LINE

64042.0000 L.F. 50.00 % 0.2100 110.00 %

9,606.30 3,202.10 13,448.82 7,044.62
0.1000

6,404.20

2.0000
95 PLASTIC LINE

2762.0000 L.F. 100.00 % 1.0000 0.00 %

5,524.00 2,762.00 2,762.00 0.00
1.0000

2,762.00

2.6000
96 PLASTIC WIDE LINE

1413.0000 L.F. 30.00 % 1.3000 -35.00 %

3,673.80 847.80 1,836.90 -989.10
2.0000

2,826.00

4.0000
97 PLASTIC CROSSWALK LINE

848.0000 S.F. -20.00 % 2.7000 -46.00 %

3,392.00 -848.00 2,289.60 -1,950.40
5.0000

4,240.00

6.0000
98 PLASTIC STOP LINE

343.7000 L.F. -25.00 % 5.0000 -37.50 %

2,062.20 -687.40 1,718.50 -1,031.10
8.0000

2,749.60

65.0000
99 PLASTIC TRAFFIC ARROW

25.0000 EACH -35.00 % 71.0000 -29.00 %

1,625.00 -875.00 1,775.00 -725.00
100.0000
2,500.00

65.0000
100 PLASTIC TRAFFIC LETTER

14.0000 EACH 62.50 % 27.0000 -32.50 %

910.00 350.00 378.00 -182.00
40.0000
560.00
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ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

13.0000
101 PLASTIC DRAINAGE MARKING

63.0000 EACH -27.78 % 16.0000 -11.11 %

819.00 -315.00 1,008.00 -126.00
18.0000
1,134.00

305.0000
102 RAISED PAVEMENT MARKER TYPE 2

6.4400 HUND -1.61 % 465.0000 50.00 %

1,964.20 -32.20 2,994.60 998.20
310.0000
1,996.40

0.8100
103 TEMPORARY PAVEMENT MARKING

28725.0000 L.F. 252.17 % 0.0500 -78.26 %

23,267.25 16,660.50 1,436.25 -5,170.50
0.2300

6,606.75
104 PERMANENT SIGNING

L.S. 50.41 % 75.48 %

30,000.00 10,055.00 35,000.00 15,055.0019,945.00
105 ILLUMINATION SYSTEM SAB 5110

L.S. 128.16 % 113.90 %

64,000.00 35,950.00 60,000.00 31,950.0028,050.00
106 ILLUMINATION SYSTEM SAB 5111

L.S. 32.88 % 104.43 %

39,000.00 9,650.00 60,000.00 30,650.0029,350.00
107 ILLUMINATION SYSTEM SAB 3040

L.S. 45.40 % 93.86 %

45,000.00 14,050.00 60,000.00 29,050.0030,950.00
108 ILLUMINATION SYSTEM SAB 4391

L.S. 64.56 % 248.10 %

26,000.00 10,200.00 55,000.00 39,200.0015,800.00
109 ILLUMINATION SYSTEM SAS 5112

L.S. 121.15 % -43.18 %

253,000.00 138,600.00 65,000.00 -49,400.00114,400.00
110 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 11.41 % 45.61 %

329,000.00 33,690.00 430,000.00 134,690.00295,310.00
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TRAFFIC

12.0000
111 CONSTRUCTION SIGNS CLASS A

1222.0000 S.F. -40.00 % 13.0000 -35.00 %

14,664.00 -9,776.00 15,886.00 -8,554.00
20.0000

24,440.00

OTHER ITEMS
112 TYPE B PROGRESS SCHEDULE

L.S. 50.00 % 0.00 %

7,500.00 2,500.00 5,000.00 0.005,000.00

12.0000
113 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4044.0000 C.Y. 0.00 % 4.2000 -65.00 %

48,528.00 0.00 16,984.80 -31,543.20
12.0000

48,528.00

2.0000
114 SHORING OR EXTRA EXCAVATION CLASS B

13971.0000 S.F. 300.00 % 0.5000 0.00 %

27,942.00 20,956.50 6,985.50 0.00
0.5000

6,985.50

50.0000
115 GRAVEL BACKFILL FOR DRAIN

72.0000 C.Y. 0.00 % 50.0000 0.00 %

3,600.00 0.00 3,600.00 0.00
50.0000
3,600.00

116 CURE BOX
L.S. -50.00 % -45.00 %

500.00 -500.00 550.00 -450.001,000.00

300.0000
117 ADJUST MONUMENT CASE AND COVER

4.0000 EACH -25.00 % 300.0000 -25.00 %

1,200.00 -400.00 1,200.00 -400.00
400.0000
1,600.00

28.5000
118 CEMENT CONC. SIDEWALK

3695.0000 S.Y. -28.75 % 35.0000 -12.50 %

105,307.50 -42,492.50 129,325.00 -18,475.00
40.0000

147,800.00

58.0000
119 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

102.0000 S.Y. 38.10 % 90.0000 114.29 %

5,916.00 1,632.00 9,180.00 4,896.00
42.0000
4,284.00

1,700.0000
120 CEMENT CONC. SIDEWALK RAMP TYPE 2A

6.0000 EACH 54.55 % 2,050.0000 86.36 %

10,200.00 3,600.00 12,300.00 5,700.00
1,100.0000
6,600.00
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ENGR'S. EST.
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OTHER ITEMS

500.0000
121  HMA SIDEWALK RAMP

7.0000 EACH -12.28 % 660.0000 15.79 %

3,500.00 -490.00 4,620.00 630.00
570.0000
3,990.00

55.0000
122 RAMP DETECTABLE WARNING RETROFIT

50.0000 S.F. -8.33 % 115.0000 91.67 %

2,750.00 -250.00 5,750.00 2,750.00
60.0000
3,000.00

100.0000
123  PEDESTRIAN HANDRAIL

100.0000 L.F. -13.04 % 110.0000 -4.35 %

10,000.00 -1,500.00 11,000.00 -500.00
115.0000
11,500.00

25.0000
124 COATED CHAIN LINK FENCE TYPE 1

477.0000 L.F. 47.06 % 30.0000 76.47 %

11,925.00 3,816.00 14,310.00 6,201.00
17.0000
8,109.00

200.0000
125 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

10.0000 EACH 11.11 % 220.0000 22.22 %

2,000.00 200.00 2,200.00 400.00
180.0000
1,800.00

2,000.0000
126 DOUBLE 20 FT. COATED CHAIN LINK GATE

1.0000 EACH 81.82 % 2,200.0000 100.00 %

2,000.00 900.00 2,200.00 1,100.00
1,100.0000
1,100.00

10.0000
127 WIRE FENCE TYPE 2

57.0000 L.F. -50.00 % 11.0000 -45.00 %

570.00 -570.00 627.00 -513.00
20.0000
1,140.00

2,000.0000
128 ACCESS CONTROL GATE

3.0000 EACH 700.00 % 2,200.0000 780.00 %

6,000.00 5,250.00 6,600.00 5,850.00
250.0000
750.00

30.0000
129  MODIFIED CHAIN LINK FENCE TYPE 6

213.0000 L.F. -18.92 % 33.0000 -10.81 %

6,390.00 -1,491.00 7,029.00 -852.00
37.0000
7,881.00

300.0000
130 ADJUST VALVE BOX

6.0000 EACH 0.00 % 300.0000 0.00 %

1,800.00 0.00 1,800.00 0.00
300.0000
1,800.00

3.0000
131 TRAINING

400.0000 HR 0.00 % 3.5000 16.67 %

1,200.00 0.00 1,400.00 200.00
3.0000

1,200.00
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OTHER ITEMS
132 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

17,500.00 17,500.0017,500.00
133 FORCE ACCOUNT CAP WELL

EST. 0.00 % 0.00 %

3.00 3.003.00
134 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
135 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
136 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

17,901.00 17,901.0017,901.00
137 SPCC PLAN

L.S. -66.67 % -63.33 %

500.00 -1,000.00 550.00 -950.001,500.00

300.0000
138 MAILBOX SUPPORT TYPE 1

2.0000 EACH -25.00 % 325.0000 -18.75 %

600.00 -200.00 650.00 -150.00
400.0000
800.00

500.0000
139 MAILBOX SUPPORT TYPE 2

5.0000 EACH 25.00 % 550.0000 37.50 %

2,500.00 500.00 2,750.00 750.00
400.0000
2,000.00

5.0000
140 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

170.0000 S.Y. -16.67 % 2.0000 -66.67 %

850.00 -170.00 340.00 -680.00
6.0000

1,020.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A020 REVISION NO : 5 BIDS OPENED ON : Dec 20 2006
CONTRACT NO :007232 REGION NO : 1 AWARDED ON : Dec 26 2006
VERSION NO :3 WORK ORDER# : 0L3678
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 20
SIDNEY ST VIC TO SCENIC HEIGHTS
SAFETY AND PAVING
06A020

PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 1525 E MARINE VIEW DR
98223-7781

PROJECT : ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/07/2006
09:24

DOT_RGGB01

, NH-0020(104)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

39.0000
141  CONCRETE MODULAR BLOCK WALL

697.0000 S.F. 95.00 % 35.0000 75.00 %

27,183.00 13,243.00 24,395.00 10,455.00
20.0000

13,940.00

$4,975,753.17 16.61% $5,061,049.84 18.61%$4,266,852.70CONTRACT TOTAL

$4,975,753.17 $5,061,049.84BASE TOTAL 16.61% 18.61%$4,266,852.70


