

PS&E JOB NO : 06C502 REVISION NO : 2
 CONTRACT NO : 007288 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL2632
 HWY : SR 000,003,304,310
 TITLE : SR 3 AND SR 310
 SR 304 INTERCHANGE AND
 WESLON PLACE VIC. TO CALLOW AVE-PAVING
 06C502
 PROJECT : NH-9999(488)
 COUNTY(S) : KITSAP

BIDS OPENED ON : Mar 14 2007
 AWARDED ON : Mar 19 2007

----- LOW BIDDER ----- 2ND BIDDER -----
 ACE PAVING CO., INC. WOODWORTH & COMPANY, INC
 4795 WILKERSON RD 1200 E "D" ST
 98312-9750
 BREMERTON WA 983120393 TACOMA WA 984211710
 CONTRACTOR NUMBER : 004000 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
1	MOBILIZATION	L.S.			-45.97 %		41.13 %
			124,000.00	67,000.00	-57,000.00	175,000.00	51,000.00
2	REMOVING CEMENT CONC. SIDEWALK	S.Y.			-23.50 %		300.00 %
	412.0000		10.0000	7.6500	-23.50 %	40.0000	300.00 %
			4,120.00	3,151.80	-968.20	16,480.00	12,360.00
3	REMOVING CEMENT CONC. CURB AND GUTTER	L.F.			-63.00 %		50.00 %
	590.0000		8.0000	2.9600	-63.00 %	12.0000	50.00 %
			4,720.00	1,746.40	-2,973.60	7,080.00	2,360.00
4	REMOVING CEMENT CONC. INTEGRAL CURB	L.F.			12.50 %		162.50 %
	220.0000		8.0000	9.0000	12.50 %	21.0000	162.50 %
			1,760.00	1,980.00	220.00	4,620.00	2,860.00
5	REMOVING GUARDRAIL	L.F.			15.00 %		15.00 %
	1030.0000		4.0000	4.6000	15.00 %	4.6000	15.00 %
			4,120.00	4,738.00	618.00	4,738.00	618.00
6	REMOVING RAISED PAVEMENT MARKER	L.S.			1.12 %		1.12 %
			8,900.00	9,000.00	100.00	9,000.00	100.00
7	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			111.68 %		104.23 %
			6,850.00	14,500.00	7,650.00	13,989.75	7,139.75
GRADING							
8	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.			-56.00 %		105.00 %
	1620.0000		20.0000	8.8000	-56.00 %	41.0000	105.00 %
			32,400.00	14,256.00	-18,144.00	66,420.00	34,020.00

PS&E JOB NO : 06C502 REVISION NO : 2
 CONTRACT NO : 007288 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL2632
 HWY : SR 000,003,304,310
 TITLE : SR 3 AND SR 310
 SR 304 INTERCHANGE AND
 WESLON PLACE VIC. TO CALLOW AVE-PAVING
 06C502
 PROJECT : NH-9999(488)
 COUNTY(S) : KITSAP

BIDS OPENED ON : Mar 14 2007
 AWARDED ON : Mar 19 2007

----- LOW BIDDER ----- 2ND BIDDER -----
 ACE PAVING CO., INC. WOODWORTH & COMPANY, INC
 4795 WILKERSON RD 1200 E "D" ST
 98312-9750
 BREMERTON WA 983120393 TACOMA WA 984211710
 CONTRACTOR NUMBER : 004000 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
DRAINAGE								
9	GRATE INLET TYPE 2							
	2.0000	EACH	2,200.0000	1,600.0000	-27.27 %	7,000.0000	218.18 %	
			4,400.00	3,200.00	-1,200.00	14,000.00	9,600.00	
SURFACING								
10	CRUSHED SURFACING TOP COURSE							
	80.0000	TON	50.0000	86.3000	72.60 %	100.0000	100.00 %	
			4,000.00	6,904.00	2,904.00	8,000.00	4,000.00	
11	SHOULDER FINISHING							
	0.5400	MI.	4,500.0000	8,312.7000	84.73 %	10,000.0000	122.22 %	
			2,430.00	4,488.86	2,058.86	5,400.00	2,970.00	
LIQUID ASPHALT								
12	ANTI-STRIPPING ADDITIVE							
		EST.			0.00 %		0.00 %	
			5,695.00	5,695.00		5,695.00		
13	ASPHALT FOR FOG SEAL							
	2.2000	TON	600.0000	831.1000	38.52 %	1,200.0000	100.00 %	
			1,320.00	1,828.42	508.42	2,640.00	1,320.00	
HOT MIX ASPHALT								
14	CRACK SEALING							
		EST.			0.00 %		0.00 %	
			22,000.00	22,000.00		22,000.00		
15	PLANING BITUMINOUS PAVEMENT							
	26170.0000	S.Y.	5.0000	2.2000	-56.00 %	3.5000	-30.00 %	
			130,850.00	57,574.00	-73,276.00	91,595.00	-39,255.00	
16	HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22							
	140.0000	TON	80.0000	83.3000	4.13 %	100.0000	25.00 %	
			11,200.00	11,662.00	462.00	14,000.00	2,800.00	

PS&E JOB NO : 06C502 REVISION NO : 2
 CONTRACT NO : 007288 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL2632
 HWY : SR 000,003,304,310
 TITLE : SR 3 AND SR 310
 SR 304 INTERCHANGE AND
 WESLON PLACE VIC. TO CALLOW AVE-PAVING
 06C502
 PROJECT : NH-9999(488)
 COUNTY(S) : KITSAP

BIDS OPENED ON : Mar 14 2007
 AWARDED ON : Mar 19 2007

----- LOW BIDDER ----- 2ND BIDDER -----
 ACE PAVING CO., INC. WOODWORTH & COMPANY, INC
 4795 WILKERSON RD 1200 E "D" ST
 98312-9750
 BREMERTON WA 983120393 TACOMA WA 984211710
 CONTRACTOR NUMBER : 004000 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
HOT MIX ASPHALT								
17	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22							
	410.0000	TON	90.0000	101.9300	13.26 %	100.0000	11.11 %	
			36,900.00	41,791.30	4,891.30	41,000.00	4,100.00	
18	HMA CL. 1/2 IN. PG 64-22							
	11230.0000	TON	65.0000	62.1000	-4.46 %	72.7500	11.92 %	
			729,950.00	697,383.00	-32,567.00	816,982.50	87,032.50	
19	JOB MIX COMPLIANCE PRICE ADJUSTMENT							
	CALC				0.00 %		0.00 %	
			23,450.26	23,450.26		23,450.26		
20	COMPACTION PRICE ADJUSTMENT							
	CALC				0.00 %		0.00 %	
			11,005.63	11,005.63		11,005.63		
EROSION CONTROL AND PLANTING								
21	ESC LEAD							
	11.0000	DAY	450.0000	100.0000	-77.78 %	100.0000	-77.78 %	
			4,950.00	1,100.00	-3,850.00	1,100.00	-3,850.00	
22	SILT FENCE							
	250.0000	L.F.	5.5000	5.9000	7.27 %	5.0000	-9.09 %	
			1,375.00	1,475.00	100.00	1,250.00	-125.00	
23	FUGITIVE DUST CONTROL PLAN							
	L.S.				20.00 %		100.00 %	
			500.00	600.00	100.00	1,000.00	500.00	
TRAFFIC								
24	CEMENT CONC. TRAFFIC CURB AND GUTTER							
	801.0000	L.F.	20.0000	20.0000	0.00 %	20.0000	0.00 %	
			16,020.00	16,020.00	0.00	16,020.00	0.00	
25	CEMENT CONC. PEDESTRIAN CURB							
	418.0000	L.F.	20.0000	17.0000	-15.00 %	17.0000	-15.00 %	
			8,360.00	7,106.00	-1,254.00	7,106.00	-1,254.00	

PS&E JOB NO : 06C502 REVISION NO : 2
 CONTRACT NO : 007288 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL2632
 HWY : SR 000,003,304,310
 TITLE : SR 3 AND SR 310
 SR 304 INTERCHANGE AND
 WESLON PLACE VIC. TO CALLOW AVE-PAVING
 06C502
 PROJECT : NH-9999(488)
 COUNTY(S) : KITSAP

BIDS OPENED ON : Mar 14 2007
 AWARDED ON : Mar 19 2007

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 ACE PAVING CO., INC. WOODWORTH & COMPANY, INC
 4795 WILKERSON RD 1200 E "D" ST
 98312-9750
 BREMERTON WA 983120393 TACOMA WA 984211710
 CONTRACTOR NUMBER : 004000 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
26	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST							
	210.0000	L.F.	19.0000	23.7000	24.74 %	23.7000	24.74 %	
			3,990.00	4,977.00	987.00	4,977.00	987.00	
27	BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST							
	402.0000	L.F.	20.0000	24.7000	23.50 %	24.7000	23.50 %	
			8,040.00	9,929.40	1,889.40	9,929.40	1,889.40	
28	BEAM GUARDRAIL TYPE 1							
	1344.0000	L.F.	18.0000	21.8000	21.11 %	21.8000	21.11 %	
			24,192.00	29,299.20	5,107.20	29,299.20	5,107.20	
29	NEST W-BEAM GUARDRAIL							
	5.0000	EACH	250.0000	380.0000	52.00 %	380.0000	52.00 %	
			1,250.00	1,900.00	650.00	1,900.00	650.00	
30	BEAM GUARDRAIL TRANSITION SECTION TYPE 4							
	2.0000	EACH	1,200.0000	655.0000	-45.42 %	655.0000	-45.42 %	
			2,400.00	1,310.00	-1,090.00	1,310.00	-1,090.00	
31	BEAM GUARDRAIL FLARED TERMINAL							
	1.0000	EACH	2,200.0000	1,725.0000	-21.59 %	1,725.0000	-21.59 %	
			2,200.00	1,725.00	-475.00	1,725.00	-475.00	
32	BEAM GUARDRAIL NON-FLARED TERMINAL							
	1.0000	EACH	2,400.0000	1,690.0000	-29.58 %	1,690.0000	-29.58 %	
			2,400.00	1,690.00	-710.00	1,690.00	-710.00	
33	TRUCK-MOUNTED IMPACT ATTENUATOR							
	1.0000	EACH	6,500.0000	2,500.0000	-61.54 %	2,500.0000	-61.54 %	
			6,500.00	2,500.00	-4,000.00	2,500.00	-4,000.00	
34	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR							
	30.0000	HR	40.0000	58.0000	45.00 %	58.0000	45.00 %	
			1,200.00	1,740.00	540.00	1,740.00	540.00	
35	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR							
		EST.			0.00 %		0.00 %	
			3,700.00	3,700.00		3,700.00		
36	FLEXIBLE GUIDE POST							
	40.0000	EACH	30.0000	24.8000	-17.33 %	40.0000	33.33 %	
			1,200.00	992.00	-208.00	1,600.00	400.00	

PS&E JOB NO : 06C502 REVISION NO : 2
 CONTRACT NO : 007288 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL2632
 HWY : SR 000,003,304,310
 TITLE : SR 3 AND SR 310
 SR 304 INTERCHANGE AND
 WESLON PLACE VIC. TO CALLOW AVE--PAVING
 06C502
 PROJECT : NH-9999(488)
 COUNTY(S) : KITSAP

BIDS OPENED ON : Mar 14 2007
 AWARDED ON : Mar 19 2007

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 ACE PAVING CO., INC. WOODWORTH & COMPANY, INC
 4795 WILKERSON RD 1200 E "D" ST
 98312-9750
 BREMERTON WA 983120393 TACOMA WA 984211710
 CONTRACTOR NUMBER : 004000 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
37	REMOVE AND RESET TUBULAR MARKER							
	9.0000	EACH	50.0000	70.0000	40.00 %	75.0000	50.00 %	
			450.00	630.00	180.00	675.00	225.00	
38	PAINT LINE							
	23250.0000	L.F.	0.1500	0.1600	6.67 %	0.1500	0.00 %	
			3,487.50	3,720.00	232.50	3,487.50	0.00	
39	PLASTIC LINE							
	780.0000	L.F.	1.2000	2.0000	66.67 %	2.0000	66.67 %	
			936.00	1,560.00	624.00	1,560.00	624.00	
40	PROFILED PLASTIC LINE							
	2600.0000	L.F.	2.5000	1.0000	-60.00 %	1.0000	-60.00 %	
			6,500.00	2,600.00	-3,900.00	2,600.00	-3,900.00	
41	PROFILED PLASTIC DROP LANE LINE							
	270.0000	L.F.	2.5000	1.0000	-60.00 %	1.0000	-60.00 %	
			675.00	270.00	-405.00	270.00	-405.00	
42	PLASTIC WIDE LINE							
	4990.0000	L.F.	1.5000	3.1600	110.67 %	2.7500	83.33 %	
			7,485.00	15,768.40	8,283.40	13,722.50	6,237.50	
43	PAINTED BARRIER LINE							
	380.0000	L.F.	1.0000	2.3000	130.00 %	2.0000	100.00 %	
			380.00	874.00	494.00	760.00	380.00	
44	PLASTIC CROSSWALK LINE							
	2960.0000	S.F.	3.5000	2.5900	-26.00 %	2.2500	-35.71 %	
			10,360.00	7,666.40	-2,693.60	6,660.00	-3,700.00	
45	PLASTIC STOP LINE							
	780.0000	L.F.	7.5000	3.4500	-54.00 %	3.0000	-60.00 %	
			5,850.00	2,691.00	-3,159.00	2,340.00	-3,510.00	
46	PLASTIC TRAFFIC ARROW							
	87.0000	EACH	75.0000	65.0000	-13.33 %	45.0000	-40.00 %	
			6,525.00	5,655.00	-870.00	3,915.00	-2,610.00	
47	PLASTIC TRAFFIC LETTER							
	96.0000	EACH	40.0000	20.0000	-50.00 %	18.0000	-55.00 %	
			3,840.00	1,920.00	-1,920.00	1,728.00	-2,112.00	

PS&E JOB NO : 06C502 REVISION NO : 2
 CONTRACT NO : 007288 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL2632
 HWY : SR 000,003,304,310
 TITLE : SR 3 AND SR 310
 SR 304 INTERCHANGE AND
 WESLON PLACE VIC. TO CALLOW AVE-PAVING
 06C502
 PROJECT : NH-9999(488)
 COUNTY(S) : KITSAP

BIDS OPENED ON : Mar 14 2007
 AWARDED ON : Mar 19 2007

----- LOW BIDDER ----- 2ND BIDDER -----
 ACE PAVING CO., INC. WOODWORTH & COMPANY, INC
 4795 WILKERSON RD 1200 E "D" ST
 98312-9750
 BREMERTON WA 983120393 TACOMA WA 984211710
 CONTRACTOR NUMBER : 004000 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
48	PLASTIC DRAINAGE MARKING							
	18.0000	EACH	15.0000	15.0000	0.00 %	15.0000	0.00 %	
			270.00	270.00	0.00	270.00	0.00	
49	PLASTIC JUNCTION BOX MARKING							
	15.0000	EACH	25.0000	15.0000	-40.00 %	15.0000	-40.00 %	
			375.00	225.00	-150.00	225.00	-150.00	
50	RAISED PAVEMENT MARKER TYPE 1							
	50.8800	HUND	200.0000	160.0000	-20.00 %	150.0000	-25.00 %	
			10,176.00	8,140.80	-2,035.20	7,632.00	-2,544.00	
51	RAISED PAVEMENT MARKER TYPE 2							
	18.9800	HUND	350.0000	300.0000	-14.29 %	300.0000	-14.29 %	
			6,643.00	5,694.00	-949.00	5,694.00	-949.00	
52	RAISED PAVEMENT MARKER TYPE 3							
	4.6200	HUND	500.0000	900.0000	80.00 %	900.0000	80.00 %	
			2,310.00	4,158.00	1,848.00	4,158.00	1,848.00	
53	TEMPORARY PAVEMENT MARKING							
	52400.0000	L.F.	0.2000	0.2000	0.00 %	0.4000	100.00 %	
			10,480.00	10,480.00	0.00	20,960.00	10,480.00	
54	PERMANENT SIGNING							
		L.S.			54.98 %		54.98 %	
			27,100.00	42,000.00	14,900.00	42,000.00	14,900.00	
55	INDUCTION LOOPS							
	15.0000	EACH	1,000.0000	1,310.0000	31.00 %	2,825.0000	182.50 %	
			15,000.00	19,650.00	4,650.00	42,375.00	27,375.00	
56	SEQUENTIAL ARROW SIGN							
	680.0000	HR	10.0000	3.0000	-70.00 %	3.0000	-70.00 %	
			6,800.00	2,040.00	-4,760.00	2,040.00	-4,760.00	
57	PORTABLE CHANGEABLE MESSAGE SIGN							
	5.0000	EACH	4,000.0000	3,500.0000	-12.50 %	3,500.0000	-12.50 %	
			20,000.00	17,500.00	-2,500.00	17,500.00	-2,500.00	
58	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN							
	980.0000	HR	8.0000	6.0000	-25.00 %	6.0000	-25.00 %	
			7,840.00	5,880.00	-1,960.00	5,880.00	-1,960.00	

PS&E JOB NO : 06C502 REVISION NO : 2
 CONTRACT NO : 007288 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL2632
 HWY : SR 000,003,304,310
 TITLE : SR 3 AND SR 310
 SR 304 INTERCHANGE AND
 WESLON PLACE VIC. TO CALLOW AVE--PAVING
 06C502
 PROJECT : NH-9999(488)
 COUNTY(S) : KITSAP

BIDS OPENED ON : Mar 14 2007
 AWARDED ON : Mar 19 2007

----- LOW BIDDER ----- 2ND BIDDER -----
 ACE PAVING CO., INC. WOODWORTH & COMPANY, INC
 4795 WILKERSON RD 1200 E "D" ST
 98312-9750
 BREMERTON WA 983120393 TACOMA WA 984211710
 CONTRACTOR NUMBER : 004000 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
59	OTHER TEMPORARY TRAFFIC CONTROL							
		L.S.			36.23 %			36.23 %
			48,300.00	65,800.00	17,500.00	65,800.00	17,500.00	
60	FLAGGERS AND SPOTTERS							
	1428.0000	HR	46.0000	45.0000	-2.17 %	45.0000	-2.17 %	
			65,688.00	64,260.00	-1,428.00	64,260.00	-1,428.00	
61	OTHER TRAFFIC CONTROL LABOR							
	200.0000	HR	50.0000	49.0000	-2.00 %	49.0000	-2.00 %	
			10,000.00	9,800.00	-200.00	9,800.00	-200.00	
62	TRAFFIC CONTROL SUPERVISOR							
		L.S.			-2.82 %			-2.82 %
			35,500.00	34,500.00	-1,000.00	34,500.00	-1,000.00	
63	CONSTRUCTION SIGNS CLASS A							
	562.0000	S.F.	16.0000	13.0000	-18.75 %	19.0000	18.75 %	
			8,992.00	7,306.00	-1,686.00	10,678.00	1,686.00	
OTHER ITEMS								
64	STRUCTURE EXCAVATION CLASS B INCL. HAUL							
	13.5000	C.Y.	30.0000	492.8000	1,542.67 %	150.0000	400.00 %	
			405.00	6,652.80	6,247.80	2,025.00	1,620.00	
65	ADJUST MONUMENT CASE AND COVER							
	2.0000	EACH	300.0000	560.0000	86.67 %	250.0000	-16.67 %	
			600.00	1,120.00	520.00	500.00	-100.00	
66	CEMENT CONC. SIDEWALK							
	153.0000	S.Y.	35.0000	30.0000	-14.29 %	30.0000	-14.29 %	
			5,355.00	4,590.00	-765.00	4,590.00	-765.00	
67	CEMENT CONC. SIDEWALK RAMP TYPE 1A							
	1.0000	EACH	1,200.0000	1,200.0000	0.00 %	1,200.0000	0.00 %	
			1,200.00	1,200.00	0.00	1,200.00	0.00	
68	CEMENT CONC. SIDEWALK RAMP TYPE 2A							
	2.0000	EACH	1,200.0000	1,200.0000	0.00 %	1,200.0000	0.00 %	
			2,400.00	2,400.00	0.00	2,400.00	0.00	

PS&E JOB NO : 06C502 REVISION NO : 2
 CONTRACT NO : 007288 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL2632
 HWY : SR 000,003,304,310
 TITLE : SR 3 AND SR 310
 SR 304 INTERCHANGE AND
 WESLON PLACE VIC. TO CALLOW AVE--PAVING
 06C502
 PROJECT : NH-9999(488)
 COUNTY(S) : KITSAP

BIDS OPENED ON : Mar 14 2007
 AWARDED ON : Mar 19 2007

----- LOW BIDDER ----- 2ND BIDDER -----
 ACE PAVING CO., INC. WOODWORTH & COMPANY, INC
 4795 WILKERSON RD 1200 E "D" ST
 98312-9750
 BREMERTON WA 983120393 TACOMA WA 984211710
 CONTRACTOR NUMBER : 004000 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS								
69	CEMENT CONC. SIDEWALK RAMP TYPE 2B							
	21.0000	EACH	1,000.0000	1,200.0000	20.00 %	1,200.0000	20.00 %	
			21,000.00	25,200.00	4,200.00	25,200.00	4,200.00	
70	CEMENT CONC. SIDEWALK RAMP TYPE 4							
	3.0000	EACH	700.0000	1,200.0000	71.43 %	1,200.0000	71.43 %	
			2,100.00	3,600.00	1,500.00	3,600.00	1,500.00	
71	RAMP DETECTABLE WARNING RETROFIT							
	156.0000	S.F.	50.0000	65.0000	30.00 %	65.0000	30.00 %	
			7,800.00	10,140.00	2,340.00	10,140.00	2,340.00	
72	ADJUST MANHOLE							
	40.0000	EACH	400.0000	854.0000	113.50 %	420.0000	5.00 %	
			16,000.00	34,160.00	18,160.00	16,800.00	800.00	
73	ADJUST CATCH BASIN							
	27.0000	EACH	400.0000	623.3700	55.84 %	320.0000	-20.00 %	
			10,800.00	16,830.99	6,030.99	8,640.00	-2,160.00	
74	ADJUST VALVE BOX							
	19.0000	EACH	250.0000	716.6000	186.64 %	240.0000	-4.00 %	
			4,750.00	13,615.40	8,865.40	4,560.00	-190.00	
75	ADJUST JUNCTION BOX							
	7.0000	EACH	250.0000	270.0000	8.00 %	205.0000	-18.00 %	
			1,750.00	1,890.00	140.00	1,435.00	-315.00	
76	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00 %		0.00 %	
			5.00	5.00		5.00		
77	MINOR CHANGE							
		CALC			0.00 %		0.00 %	
			-4.00	-4.00		-4.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/24/2007

* * * BID CHECK REPORT * * *

TIME: 15:51

PS&E JOB NO : 06C502 REVISION NO : 2
 CONTRACT NO : 007288 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL2632
 HWY : SR 000,003,304,310
 TITLE : SR 3 AND SR 310
 SR 304 INTERCHANGE AND
 WESLON PLACE VIC. TO CALLOW AVE-PAVING
 06C502
 PROJECT : NH-9999(488)
 COUNTY(S) : KITSAP

BIDS OPENED ON : Mar 14 2007
 AWARDED ON : Mar 19 2007

----- LOW BIDDER ----- 2ND BIDDER -----
 ACE PAVING CO., INC. WOODWORTH & COMPANY, INC
 4795 WILKERSON RD 1200 E "D" ST
 98312-9750
 BREMERTON WA 983120393 TACOMA WA 984211710
 CONTRACTOR NUMBER : 004000 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS						
78	SPCC PLAN	L.S.				
			2,000.00	-75.00 % -1,500.00	500.00	-25.00 % -500.00
CONTRACT TOTAL			<u>\$1,656,471.39</u>	<u>-6.28%</u>	<u>\$1,552,377.06</u>	<u>14.34%</u>
BASE TOTAL			<u>\$1,656,471.39</u>	<u>-6.28%</u>	<u>\$1,552,377.06</u>	<u>14.34%</u>