
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A042 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007693 REGION NO : 1 AWARDED ON : Mar 23 2009
VERSION NO :2 WORK ORDER# : XL2697
HWY :SR 169 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 169
SE 264TH ST TO VIC WITTE RD
PAVING AND PCCP REHAB
08A042

LAKESIDE INDUSTRIES, INC. WATSON ASPHALT PAVING COMPANY, WOODWORTH & COMPANY, INC.
18808 SE 257TH ST 19220 NE UNION HILL RD 1200 E "D" ST

98053-9402

PROJECT : COVINGTON   WA  980428394 REDMOND   WA  980730845 TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/10/2009
10:28

DOT_RGGB01

STPF-0169(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -33.30 % -17.00 % -30.44 %

70,000.00 -34,940.00 87,100.00 -17,840.00 73,000.00 -31,940.00104,940.00
2 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -94.74 % -67.37 % -69.47 %

1,000.00 -18,000.00 6,200.00 -12,800.00 5,800.00 -13,200.0019,000.00

GRADING

75.0000
3 ROADWAY EXCAVATION INCL. HAUL

20.0000 C.Y. -16.67 % 140.0000 55.56 % 67.5000 -25.00 %

1,500.00 -300.00 2,800.00 1,000.00 1,350.00 -450.00
90.0000
1,800.00

24.0000
4 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1120.0000 S.Y. -20.00 % 34.2500 14.17 % 40.5000 35.00 %

26,880.00 -6,720.00 38,360.00 4,760.00 45,360.00 11,760.00
30.0000

33,600.00

50.0000
5 COMMON BORROW INCL. HAUL

20.0000 C.Y. -23.08 % 30.0000 -53.85 % 44.0000 -32.31 %

1,000.00 -300.00 600.00 -700.00 880.00 -420.00
65.0000
1,300.00

60.0000
6 EMBANKMENT COMPACTION

20.0000 C.Y. 200.00 % 5.0000 -75.00 % 43.0000 115.00 %

1,200.00 800.00 100.00 -300.00 860.00 460.00
20.0000
400.00

SURFACING

40.0000
7 CRUSHED SURFACING BASE COURSE

748.0000 TON -27.27 % 20.0000 -63.64 % 63.5000 15.45 %

29,920.00 -11,220.00 14,960.00 -26,180.00 47,498.00 6,358.00
55.0000

41,140.00
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NO.
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PRICE PER UNIT/
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LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

7,480.00 7,480.00 7,480.007,480.00

CEMENT CONCRETE PAVEMENT

5.0000
9 SEALING EXISTING CONCRETE RANDOM CRACK

300.0000 L.F. 122.22 % 6.0000 166.67 % 5.0000 122.22 %

1,500.00 825.00 1,800.00 1,125.00 1,500.00 825.00
2.2500
675.00

0.8500
10 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

9100.0000 L.F. -62.22 % 1.0000 -55.56 % 0.8500 -62.22 %

7,735.00 -12,740.00 9,100.00 -11,375.00 7,735.00 -12,740.00
2.2500

20,475.00

9.1500
11  SELF-ADHERING RUBBERIZED ASPHALT MEMBRANE

700.0000 S.Y. -49.17 % 10.0000 -44.44 % 9.2500 -48.61 %

6,405.00 -6,195.00 7,000.00 -5,600.00 6,475.00 -6,125.00
18.0000

12,600.00
12 REPLACE UNCOMPACTABLE MATERIAL

EST. 0.00 % 0.00 % 0.00 %

2,300.00 2,300.00 2,300.002,300.00

HOT MIX ASPHALT
13 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

3.5000
14 PLANING BITUMINOUS PAVEMENT

4530.0000 S.Y. -12.50 % 4.5000 12.50 % 3.4000 -15.00 %

15,855.00 -2,265.00 20,385.00 2,265.00 15,402.00 -2,718.00
4.0000

18,120.00

110.0000
15 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

470.0000 TON -21.43 % 124.0000 -11.43 % 110.0000 -21.43 %

51,700.00 -14,100.00 58,280.00 -7,520.00 51,700.00 -14,100.00
140.0000
65,800.00

70.0000
16 HMA CL. 1/2 IN. PG 64-22

6880.0000 TON -16.67 % 71.4500 -14.94 % 70.0000 -16.67 %

481,600.00 -96,320.00 491,576.00 -86,344.00 481,600.00 -96,320.00
84.0000

577,920.00
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HOT MIX ASPHALT
17 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

17,330.00 17,330.00 17,330.0017,330.00
18 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

11,560.00 11,560.00 11,560.0011,560.00
19 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,600.00 5,600.00 5,600.005,600.00

150.0000
20 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

34.0000 TON -14.29 % 207.0000 18.29 % 186.0000 6.29 %

5,100.00 -850.00 7,038.00 1,088.00 6,324.00 374.00
175.0000
5,950.00

21 SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

4,790.00 4,790.00 4,790.004,790.00

EROSION CONTROL AND PLANTING

10.0000
22 ESC LEAD

55.0000 DAY -93.33 % 50.0000 -66.67 % 50.0000 -66.67 %

550.00 -7,700.00 2,750.00 -5,500.00 2,750.00 -5,500.00
150.0000
8,250.00

10.0000
23 CHECK DAM

18.0000 L.F. -50.00 % 15.0000 -25.00 % 8.0000 -60.00 %

180.00 -180.00 270.00 -90.00 144.00 -216.00
20.0000
360.00

110.0000
24 STREET CLEANING

150.0000 HR -15.38 % 0.0100 -99.99 % 105.0000 -19.23 %

16,500.00 -3,000.00 1.50 -19,498.50 15,750.00 -3,750.00
130.0000
19,500.00

100.0000
25 INLET PROTECTION

23.0000 EACH -4.76 % 50.0000 -52.38 % 70.0000 -33.33 %

2,300.00 -115.00 1,150.00 -1,265.00 1,610.00 -805.00
105.0000
2,415.00

26 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

8,500.00 8,500.00 8,500.008,500.00
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EROSION CONTROL AND PLANTING

2.0000
27 SEEDING AND FERTILIZING BY HAND

50.0000 S.Y. -90.00 % 5.0000 -75.00 % 5.0000 -75.00 %

100.00 -900.00 250.00 -750.00 250.00 -750.00
20.0000
1,000.00

TRAFFIC

12.2500
28 RAISING EXISTING BEAM GUARDRAIL

590.0000 L.F. -12.50 % 12.2500 -12.50 % 12.2500 -12.50 %

7,227.50 -1,032.50 7,227.50 -1,032.50 7,227.50 -1,032.50
14.0000
8,260.00

19.8000
29 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

50.0000 L.F. 98.00 % 20.0000 100.00 % 19.8000 98.00 %

990.00 490.00 1,000.00 500.00 990.00 490.00
10.0000
500.00

4,000.0000
30 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH -27.27 % 16,500.0000 200.00 % 5,500.0000 0.00 %

8,000.00 -3,000.00 33,000.00 22,000.00 11,000.00 0.00
5,500.0000
11,000.00

40.0000
31 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

460.0000 HR 14.29 % 0.0100 -99.97 % 3.0000 -91.43 %

18,400.00 2,300.00 4.60 -16,095.40 1,380.00 -14,720.00
35.0000

16,100.00
32 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,500.00 5,500.00 5,500.005,500.00

49.0000
33 FLEXIBLE GUIDE POST

49.0000 EACH 28.95 % 28.2000 -25.79 % 28.2000 -25.79 %

2,401.00 539.00 1,381.80 -480.20 1,381.80 -480.20
38.0000
1,862.00

17.4500
34 BARRIER DELINEATOR

9.0000 EACH 2.65 % 17.4500 2.65 % 17.4500 2.65 %

157.05 4.05 157.05 4.05 157.05 4.05
17.0000
153.00

0.1600
35 PAINT LINE

17720.0000 L.F. -46.67 % 0.1600 -46.67 % 0.1600 -46.67 %

2,835.20 -2,480.80 2,835.20 -2,480.80 2,835.20 -2,480.80
0.3000

5,316.00

1.2500
36 PLASTIC LINE

15950.0000 L.F. -16.67 % 1.2500 -16.67 % 1.2500 -16.67 %

19,937.50 -3,987.50 19,937.50 -3,987.50 19,937.50 -3,987.50
1.5000

23,925.00
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TRAFFIC

2.4000
37 PLASTIC WIDE LINE

2760.0000 L.F. -4.00 % 2.4000 -4.00 % 2.4000 -4.00 %

6,624.00 -276.00 6,624.00 -276.00 6,624.00 -276.00
2.5000

6,900.00

8.0000
38 PLASTIC STOP LINE

250.0000 L.F. -33.33 % 8.0000 -33.33 % 8.0000 -33.33 %

2,000.00 -1,000.00 2,000.00 -1,000.00 2,000.00 -1,000.00
12.0000
3,000.00

95.0000
39 PLASTIC TRAFFIC ARROW

47.0000 EACH -38.31 % 95.0000 -38.31 % 95.0000 -38.31 %

4,465.00 -2,773.00 4,465.00 -2,773.00 4,465.00 -2,773.00
154.0000
7,238.00

65.0000
40 PLASTIC TRAFFIC LETTER

11.0000 EACH -9.72 % 65.0000 -9.72 % 65.0000 -9.72 %

715.00 -77.00 715.00 -77.00 715.00 -77.00
72.0000
792.00

25.0000
41 PLASTIC DRAINAGE MARKING

23.0000 EACH -26.47 % 25.0000 -26.47 % 25.0000 -26.47 %

575.00 -207.00 575.00 -207.00 575.00 -207.00
34.0000
782.00

525.0000
42 RAISED PAVEMENT MARKER TYPE 2

4.2000 HUND -2.78 % 525.0000 -2.78 % 525.0000 -2.78 %

2,205.00 -63.00 2,205.00 -63.00 2,205.00 -63.00
540.0000
2,268.00

0.1000
43 TEMPORARY PAVEMENT MARKING

36200.0000 L.F. -80.00 % 0.1500 -70.00 % 0.3000 -40.00 %

3,620.00 -14,480.00 5,430.00 -12,670.00 10,860.00 -7,240.00
0.5000

18,100.00
44 PERMANENT SIGNING

L.S. 26.98 % 15.56 % 15.56 %

40,000.00 8,500.00 36,400.00 4,900.00 36,400.00 4,900.0031,500.00

700.0000
45  LOOP REPLACEMENT TYPE 3

3.0000 EACH -30.00 % 900.0000 -10.00 % 1,250.0000 25.00 %

2,100.00 -900.00 2,700.00 -300.00 3,750.00 750.00
1,000.0000
3,000.00

46  FORCE ACCOUNT LOOP TESTING
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

2,000.0000
47  JUNCTION BOX REPLACEMENT - TYPE 4

2.0000 EACH -23.08 % 2,500.0000 -3.85 % 3,200.0000 23.08 %

4,000.00 -1,200.00 5,000.00 -200.00 6,400.00 1,200.00
2,600.0000
5,200.00
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12.0000
48 SEQUENTIAL ARROW SIGN

700.0000 HR 41.18 % 3.0000 -64.71 % 2.5000 -70.59 %

8,400.00 2,450.00 2,100.00 -3,850.00 1,750.00 -4,200.00
8.5000

5,950.00

250.0000
49 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -94.05 % 6,500.0000 54.76 % 4,000.0000 -4.76 %

500.00 -7,900.00 13,000.00 4,600.00 8,000.00 -400.00
4,200.0000
8,400.00

17.0000
50 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

800.0000 HR 100.00 % 2.0000 -76.47 % 3.0000 -64.71 %

13,600.00 6,800.00 1,600.00 -5,200.00 2,400.00 -4,400.00
8.5000

6,800.00
51 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -56.60 % 1,462.50 % -47.92 %

2,500.00 -3,260.00 90,000.00 84,240.00 3,000.00 -2,760.005,760.00

45.0000
52 FLAGGERS AND SPOTTERS

1300.0000 HR -18.18 % 0.0100 -99.98 % 45.2000 -17.82 %

58,500.00 -13,000.00 13.00 -71,487.00 58,760.00 -12,740.00
55.0000

71,500.00

45.0000
53 OTHER TRAFFIC CONTROL LABOR

1200.0000 HR -18.18 % 0.0100 -99.98 % 45.2000 -17.82 %

54,000.00 -12,000.00 12.00 -65,988.00 54,240.00 -11,760.00
55.0000

66,000.00
54 TRAFFIC CONTROL SUPERVISOR

L.S. -4.55 % 0.00 % 20.53 %

31,500.00 -1,500.00 33,000.00 0.00 39,775.00 6,775.0033,000.00

18.0000
55 CONSTRUCTION SIGNS CLASS A

288.0000 S.F. -16.28 % 25.0000 16.28 % 18.5000 -13.95 %

5,184.00 -1,008.00 7,200.00 1,008.00 5,328.00 -864.00
21.5000
6,192.00

56 PEDESTRIAN CONTROL AND PROTECTION
L.S. -60.00 % 20.00 % -80.00 %

1,000.00 -1,500.00 3,000.00 500.00 500.00 -2,000.002,500.00

OTHER ITEMS
57 TYPE B PROGRESS SCHEDULE

L.S. -70.00 % 0.00 % 0.00 %

1,500.00 -3,500.00 5,000.00 0.00 5,000.00 0.005,000.00
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OTHER ITEMS
58 ROADWAY SURVEYING

L.S. 0.00 % 400.00 % 900.00 %

2,000.00 0.00 10,000.00 8,000.00 20,000.00 18,000.002,000.00
59  REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -59.38 % -59.38 % -59.38 %

3,250.00 -4,750.00 3,250.00 -4,750.00 3,250.00 -4,750.008,000.00

39.0000
60 RAMP DETECTABLE WARNING RETROFIT

128.0000 S.F. -23.53 % 39.0000 -23.53 % 39.0000 -23.53 %

4,992.00 -1,536.00 4,992.00 -1,536.00 4,992.00 -1,536.00
51.0000
6,528.00

495.0000
61 ADJUST MANHOLE

2.0000 EACH -14.66 % 425.0000 -26.72 % 495.0000 -14.66 %

990.00 -170.00 850.00 -310.00 990.00 -170.00
580.0000
1,160.00

495.0000
62 ADJUST CATCH BASIN

14.0000 EACH -26.12 % 425.0000 -36.57 % 495.0000 -26.12 %

6,930.00 -2,450.00 5,950.00 -3,430.00 6,930.00 -2,450.00
670.0000
9,380.00

750.0000
63 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

3.0000 EACH 23.97 % 650.0000 7.44 % 275.0000 -54.55 %

2,250.00 435.00 1,950.00 135.00 825.00 -990.00
605.0000
1,815.00

395.0000
64 ADJUST VALVE BOX

34.0000 EACH 31.67 % 100.0000 -66.67 % 395.0000 31.67 %

13,430.00 3,230.00 3,400.00 -6,800.00 13,430.00 3,230.00
300.0000
10,200.00

400.0000
65  ADJUST CABLE VAULT

2.0000 EACH -33.33 % 1,000.0000 66.67 % 695.0000 15.83 %

800.00 -400.00 2,000.00 800.00 1,390.00 190.00
600.0000
1,200.00

66 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
67 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
68 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A042 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007693 REGION NO : 1 AWARDED ON : Mar 23 2009
VERSION NO :2 WORK ORDER# : XL2697
HWY :SR 169 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 169
SE 264TH ST TO VIC WITTE RD
PAVING AND PCCP REHAB
08A042

LAKESIDE INDUSTRIES, INC. WATSON ASPHALT PAVING COMPANY, WOODWORTH & COMPANY, INC.
18808 SE 257TH ST 19220 NE UNION HILL RD 1200 E "D" ST

98053-9402

PROJECT : COVINGTON   WA  980428394 REDMOND   WA  980730845 TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/10/2009
10:28

DOT_RGGB01

STPF-0169(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
69 SPCC PLAN

L.S. -50.00 % -75.00 % -75.00 %

1,000.00 -1,000.00 500.00 -1,500.00 500.00 -1,500.002,000.00

650.0000
70 MAILBOX SUPPORT TYPE 2

3.0000 EACH 12.07 % 650.0000 12.07 % 650.0000 12.07 %

1,950.00 210.00 1,950.00 210.00 1,950.00 210.00
580.0000
1,740.00

$1,151,617.25 -19.26% $1,161,209.15 -18.59% $1,207,965.05 -15.31%$1,426,330.00CONTRACT TOTAL

$1,207,965.05$1,151,617.25 $1,161,209.15BASE TOTAL -19.26% -18.59% -15.31%$1,426,330.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A042 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007693 REGION NO : 1 AWARDED ON : Mar 23 2009
VERSION NO :2 WORK ORDER# : XL2697
HWY :SR 169 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 169
SE 264TH ST TO VIC WITTE RD
PAVING AND PCCP REHAB
08A042

R.W. SCOTT CONSTRUCTION CO. ICON MATERIALS
4005 W VALLEY HWY N SUITE A 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : AUBURN   WA  980012442 TUKWILA   WA  981382050

COUNTY(S) :KING CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/10/2009
10:28

DOT_RGGB01

STPF-0169(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -34.25 % -14.24 %

69,000.00 -35,940.00 90,000.00 -14,940.00104,940.00
2 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -60.53 % -73.68 %

7,500.00 -11,500.00 5,000.00 -14,000.0019,000.00

GRADING

20.0000
3 ROADWAY EXCAVATION INCL. HAUL

20.0000 C.Y. -77.78 % 75.0000 -16.67 %

400.00 -1,400.00 1,500.00 -300.00
90.0000
1,800.00

28.0000
4 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1120.0000 S.Y. -6.67 % 22.0000 -26.67 %

31,360.00 -2,240.00 24,640.00 -8,960.00
30.0000

33,600.00

20.0000
5 COMMON BORROW INCL. HAUL

20.0000 C.Y. -69.23 % 60.0000 -7.69 %

400.00 -900.00 1,200.00 -100.00
65.0000
1,300.00

20.0000
6 EMBANKMENT COMPACTION

20.0000 C.Y. 0.00 % 12.0000 -40.00 %

400.00 0.00 240.00 -160.00
20.0000
400.00

SURFACING

25.0000
7 CRUSHED SURFACING BASE COURSE

748.0000 TON -54.55 % 31.0000 -43.64 %

18,700.00 -22,440.00 23,188.00 -17,952.00
55.0000

41,140.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A042 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007693 REGION NO : 1 AWARDED ON : Mar 23 2009
VERSION NO :2 WORK ORDER# : XL2697
HWY :SR 169 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 169
SE 264TH ST TO VIC WITTE RD
PAVING AND PCCP REHAB
08A042

R.W. SCOTT CONSTRUCTION CO. ICON MATERIALS
4005 W VALLEY HWY N SUITE A 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : AUBURN   WA  980012442 TUKWILA   WA  981382050

COUNTY(S) :KING CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/10/2009
10:28

DOT_RGGB01

STPF-0169(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

7,480.00 7,480.007,480.00

CEMENT CONCRETE PAVEMENT

9.0000
9 SEALING EXISTING CONCRETE RANDOM CRACK

300.0000 L.F. 300.00 % 5.0000 122.22 %

2,700.00 2,025.00 1,500.00 825.00
2.2500
675.00

3.2500
10 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

9100.0000 L.F. 44.44 % 1.0000 -55.56 %

29,575.00 9,100.00 9,100.00 -11,375.00
2.2500

20,475.00

20.0000
11  SELF-ADHERING RUBBERIZED ASPHALT MEMBRANE

700.0000 S.Y. 11.11 % 10.0000 -44.44 %

14,000.00 1,400.00 7,000.00 -5,600.00
18.0000

12,600.00
12 REPLACE UNCOMPACTABLE MATERIAL

EST. 0.00 % 0.00 %

2,300.00 2,300.002,300.00

HOT MIX ASPHALT
13 CRACK SEALING

EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00

3.0000
14 PLANING BITUMINOUS PAVEMENT

4530.0000 S.Y. -25.00 % 4.5000 12.50 %

13,590.00 -4,530.00 20,385.00 2,265.00
4.0000

18,120.00

130.0000
15 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

470.0000 TON -7.14 % 195.0000 39.29 %

61,100.00 -4,700.00 91,650.00 25,850.00
140.0000
65,800.00

78.0000
16 HMA CL. 1/2 IN. PG 64-22

6880.0000 TON -7.14 % 78.0000 -7.14 %

536,640.00 -41,280.00 536,640.00 -41,280.00
84.0000

577,920.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A042 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007693 REGION NO : 1 AWARDED ON : Mar 23 2009
VERSION NO :2 WORK ORDER# : XL2697
HWY :SR 169 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 169
SE 264TH ST TO VIC WITTE RD
PAVING AND PCCP REHAB
08A042

R.W. SCOTT CONSTRUCTION CO. ICON MATERIALS
4005 W VALLEY HWY N SUITE A 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : AUBURN   WA  980012442 TUKWILA   WA  981382050

COUNTY(S) :KING CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/10/2009
10:28

DOT_RGGB01

STPF-0169(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
17 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

17,330.00 17,330.0017,330.00
18 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

11,560.00 11,560.0011,560.00
19 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

5,600.00 5,600.005,600.00

220.0000
20 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

34.0000 TON 25.71 % 180.0000 2.86 %

7,480.00 1,530.00 6,120.00 170.00
175.0000
5,950.00

21 SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 %

4,790.00 4,790.004,790.00

EROSION CONTROL AND PLANTING

100.0000
22 ESC LEAD

55.0000 DAY -33.33 % 200.0000 33.33 %

5,500.00 -2,750.00 11,000.00 2,750.00
150.0000
8,250.00

30.0000
23 CHECK DAM

18.0000 L.F. 50.00 % 14.0000 -30.00 %

540.00 180.00 252.00 -108.00
20.0000
360.00

125.0000
24 STREET CLEANING

150.0000 HR -3.85 % 120.0000 -7.69 %

18,750.00 -750.00 18,000.00 -1,500.00
130.0000
19,500.00

60.0000
25 INLET PROTECTION

23.0000 EACH -42.86 % 70.0000 -33.33 %

1,380.00 -1,035.00 1,610.00 -805.00
105.0000
2,415.00

26 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

8,500.00 8,500.008,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A042 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007693 REGION NO : 1 AWARDED ON : Mar 23 2009
VERSION NO :2 WORK ORDER# : XL2697
HWY :SR 169 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 169
SE 264TH ST TO VIC WITTE RD
PAVING AND PCCP REHAB
08A042

R.W. SCOTT CONSTRUCTION CO. ICON MATERIALS
4005 W VALLEY HWY N SUITE A 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : AUBURN   WA  980012442 TUKWILA   WA  981382050

COUNTY(S) :KING CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/10/2009
10:28

DOT_RGGB01

STPF-0169(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.0000
27 SEEDING AND FERTILIZING BY HAND

50.0000 S.Y. -85.00 % 10.0000 -50.00 %

150.00 -850.00 500.00 -500.00
20.0000
1,000.00

TRAFFIC

13.0000
28 RAISING EXISTING BEAM GUARDRAIL

590.0000 L.F. -7.14 % 12.5000 -10.71 %

7,670.00 -590.00 7,375.00 -885.00
14.0000
8,260.00

21.0000
29 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

50.0000 L.F. 110.00 % 22.0000 120.00 %

1,050.00 550.00 1,100.00 600.00
10.0000
500.00

5,000.0000
30 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH -9.09 % 6,500.0000 18.18 %

10,000.00 -1,000.00 13,000.00 2,000.00
5,500.0000
11,000.00

15.0000
31 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

460.0000 HR -57.14 % 40.0000 14.29 %

6,900.00 -9,200.00 18,400.00 2,300.00
35.0000

16,100.00
32 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 %

5,500.00 5,500.005,500.00

30.0000
33 FLEXIBLE GUIDE POST

49.0000 EACH -21.05 % 30.0000 -21.05 %

1,470.00 -392.00 1,470.00 -392.00
38.0000
1,862.00

19.0000
34 BARRIER DELINEATOR

9.0000 EACH 11.76 % 20.0000 17.65 %

171.00 18.00 180.00 27.00
17.0000
153.00

0.1600
35 PAINT LINE

17720.0000 L.F. -46.67 % 0.1600 -46.67 %

2,835.20 -2,480.80 2,835.20 -2,480.80
0.3000

5,316.00

1.2500
36 PLASTIC LINE

15950.0000 L.F. -16.67 % 1.2500 -16.67 %

19,937.50 -3,987.50 19,937.50 -3,987.50
1.5000

23,925.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A042 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007693 REGION NO : 1 AWARDED ON : Mar 23 2009
VERSION NO :2 WORK ORDER# : XL2697
HWY :SR 169 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 169
SE 264TH ST TO VIC WITTE RD
PAVING AND PCCP REHAB
08A042

R.W. SCOTT CONSTRUCTION CO. ICON MATERIALS
4005 W VALLEY HWY N SUITE A 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : AUBURN   WA  980012442 TUKWILA   WA  981382050

COUNTY(S) :KING CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/10/2009
10:28

DOT_RGGB01

STPF-0169(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2.4000
37 PLASTIC WIDE LINE

2760.0000 L.F. -4.00 % 2.4000 -4.00 %

6,624.00 -276.00 6,624.00 -276.00
2.5000

6,900.00

8.0000
38 PLASTIC STOP LINE

250.0000 L.F. -33.33 % 8.0000 -33.33 %

2,000.00 -1,000.00 2,000.00 -1,000.00
12.0000
3,000.00

95.0000
39 PLASTIC TRAFFIC ARROW

47.0000 EACH -38.31 % 95.0000 -38.31 %

4,465.00 -2,773.00 4,465.00 -2,773.00
154.0000
7,238.00

65.0000
40 PLASTIC TRAFFIC LETTER

11.0000 EACH -9.72 % 65.0000 -9.72 %

715.00 -77.00 715.00 -77.00
72.0000
792.00

25.0000
41 PLASTIC DRAINAGE MARKING

23.0000 EACH -26.47 % 25.0000 -26.47 %

575.00 -207.00 575.00 -207.00
34.0000
782.00

525.0000
42 RAISED PAVEMENT MARKER TYPE 2

4.2000 HUND -2.78 % 525.0000 -2.78 %

2,205.00 -63.00 2,205.00 -63.00
540.0000
2,268.00

0.2000
43 TEMPORARY PAVEMENT MARKING

36200.0000 L.F. -60.00 % 0.1500 -70.00 %

7,240.00 -10,860.00 5,430.00 -12,670.00
0.5000

18,100.00
44 PERMANENT SIGNING

L.S. 15.87 % 15.56 %

36,500.00 5,000.00 36,400.00 4,900.0031,500.00

750.0000
45  LOOP REPLACEMENT TYPE 3

3.0000 EACH -25.00 % 700.0000 -30.00 %

2,250.00 -750.00 2,100.00 -900.00
1,000.0000
3,000.00

46  FORCE ACCOUNT LOOP TESTING
EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00

3,200.0000
47  JUNCTION BOX REPLACEMENT - TYPE 4

2.0000 EACH 23.08 % 3,000.0000 15.38 %

6,400.00 1,200.00 6,000.00 800.00
2,600.0000
5,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A042 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007693 REGION NO : 1 AWARDED ON : Mar 23 2009
VERSION NO :2 WORK ORDER# : XL2697
HWY :SR 169 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 169
SE 264TH ST TO VIC WITTE RD
PAVING AND PCCP REHAB
08A042

R.W. SCOTT CONSTRUCTION CO. ICON MATERIALS
4005 W VALLEY HWY N SUITE A 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : AUBURN   WA  980012442 TUKWILA   WA  981382050

COUNTY(S) :KING CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/10/2009
10:28

DOT_RGGB01

STPF-0169(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.0000
48 SEQUENTIAL ARROW SIGN

700.0000 HR -64.71 % 5.0000 -41.18 %

2,100.00 -3,850.00 3,500.00 -2,450.00
8.5000

5,950.00

5,000.0000
49 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 19.05 % 4,600.0000 9.52 %

10,000.00 1,600.00 9,200.00 800.00
4,200.0000
8,400.00

3.0000
50 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

800.0000 HR -64.71 % 3.0000 -64.71 %

2,400.00 -4,400.00 2,400.00 -4,400.00
8.5000

6,800.00
51 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 663.54 % 212.50 %

43,980.00 38,220.00 18,000.00 12,240.005,760.00

45.0000
52 FLAGGERS AND SPOTTERS

1300.0000 HR -18.18 % 43.0000 -21.82 %

58,500.00 -13,000.00 55,900.00 -15,600.00
55.0000

71,500.00

45.0000
53 OTHER TRAFFIC CONTROL LABOR

1200.0000 HR -18.18 % 44.0000 -20.00 %

54,000.00 -12,000.00 52,800.00 -13,200.00
55.0000

66,000.00
54 TRAFFIC CONTROL SUPERVISOR

L.S. -84.85 % 24.24 %

5,000.00 -28,000.00 41,000.00 8,000.0033,000.00

19.0000
55 CONSTRUCTION SIGNS CLASS A

288.0000 S.F. -11.63 % 20.0000 -6.98 %

5,472.00 -720.00 5,760.00 -432.00
21.5000
6,192.00

56 PEDESTRIAN CONTROL AND PROTECTION
L.S. 260.00 % 100.00 %

9,000.00 6,500.00 5,000.00 2,500.002,500.00

OTHER ITEMS
57 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A042 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007693 REGION NO : 1 AWARDED ON : Mar 23 2009
VERSION NO :2 WORK ORDER# : XL2697
HWY :SR 169 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 169
SE 264TH ST TO VIC WITTE RD
PAVING AND PCCP REHAB
08A042

R.W. SCOTT CONSTRUCTION CO. ICON MATERIALS
4005 W VALLEY HWY N SUITE A 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : AUBURN   WA  980012442 TUKWILA   WA  981382050

COUNTY(S) :KING CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/10/2009
10:28

DOT_RGGB01

STPF-0169(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
58 ROADWAY SURVEYING

L.S. 400.00 % 1,150.00 %

10,000.00 8,000.00 25,000.00 23,000.002,000.00
59  REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -53.75 % -56.25 %

3,700.00 -4,300.00 3,500.00 -4,500.008,000.00

50.0000
60 RAMP DETECTABLE WARNING RETROFIT

128.0000 S.F. -1.96 % 39.0000 -23.53 %

6,400.00 -128.00 4,992.00 -1,536.00
51.0000
6,528.00

600.0000
61 ADJUST MANHOLE

2.0000 EACH 3.45 % 520.0000 -10.34 %

1,200.00 40.00 1,040.00 -120.00
580.0000
1,160.00

500.0000
62 ADJUST CATCH BASIN

14.0000 EACH -25.37 % 520.0000 -22.39 %

7,000.00 -2,380.00 7,280.00 -2,100.00
670.0000
9,380.00

400.0000
63 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

3.0000 EACH -33.88 % 700.0000 15.70 %

1,200.00 -615.00 2,100.00 285.00
605.0000
1,815.00

400.0000
64 ADJUST VALVE BOX

34.0000 EACH 33.33 % 380.0000 26.67 %

13,600.00 3,400.00 12,920.00 2,720.00
300.0000
10,200.00

1,500.0000
65  ADJUST CABLE VAULT

2.0000 EACH 150.00 % 2,000.0000 233.33 %

3,000.00 1,800.00 4,000.00 2,800.00
600.0000
1,200.00

66 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
67 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
68 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A042 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007693 REGION NO : 1 AWARDED ON : Mar 23 2009
VERSION NO :2 WORK ORDER# : XL2697
HWY :SR 169 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 169
SE 264TH ST TO VIC WITTE RD
PAVING AND PCCP REHAB
08A042

R.W. SCOTT CONSTRUCTION CO. ICON MATERIALS
4005 W VALLEY HWY N SUITE A 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : AUBURN   WA  980012442 TUKWILA   WA  981382050

COUNTY(S) :KING CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/10/2009
10:28

DOT_RGGB01

STPF-0169(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
69 SPCC PLAN

L.S. -50.00 % -50.00 %

1,000.00 -1,000.00 1,000.00 -1,000.002,000.00

800.0000
70 MAILBOX SUPPORT TYPE 2

3.0000 EACH 37.93 % 650.0000 12.07 %

2,400.00 660.00 1,950.00 210.00
580.0000
1,740.00

$1,273,188.70 -10.74% $1,332,742.70 -6.56%$1,426,330.00CONTRACT TOTAL

$1,273,188.70 $1,332,742.70BASE TOTAL -10.74% -6.56%$1,426,330.00


