
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

J. R. HAYES & SONS, INC. NORTHWEST CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC.
22430 SE 231ST 1408 140TH PL NE 5110 RIVER ROAD EAST

SUITE 101 TACOMA, WA  98443-2638

PROJECT : MAPLE VALLEY   WA  980388272 BELLEVUE   WA  980073962 PUYALLUP   WA  983710162

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -85.57 % -87.82 % -91.19 %

140,000.00 -830,000.00 118,139.45 -851,860.55 85,476.97 -884,523.03970,000.00

2,765.0000
2 CLEARING AND GRUBBING

8.9000 ACRE -72.35 % 2,000.0000 -80.00 % 6,600.0000 -34.00 %

24,608.50 -64,391.50 17,800.00 -71,200.00 58,740.00 -30,260.00
10,000.0000
89,000.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -28.91 % 129.84 % 182.26 %

8,815.00 -3,585.00 28,500.00 16,100.00 35,000.00 22,600.0012,400.00
5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

4.8500
6 REMOVING ASPHALT CONC. PAVEMENT

2910.0000 S.Y. -3.00 % 14.0000 180.00 % 7.4000 48.00 %

14,113.50 -436.50 40,740.00 26,190.00 21,534.00 6,984.00
5.0000

14,550.00

1.7500
7 REMOVING CHAIN LINK FENCE

1360.0000 L.F. -65.00 % 2.0000 -60.00 % 2.0000 -60.00 %

2,380.00 -4,420.00 2,720.00 -4,080.00 2,720.00 -4,080.00
5.0000

6,800.00

1.0000
8 REMOVING WIRE FENCE

770.0000 L.F. -75.00 % 1.5000 -62.50 % 1.0000 -75.00 %

770.00 -2,310.00 1,155.00 -1,925.00 770.00 -2,310.00
4.0000

3,080.00

1.0000
9  REMOVING WOOD FENCE

360.0000 L.F. -75.00 % 6.4500 61.25 % 3.5000 -12.50 %

360.00 -1,080.00 2,322.00 882.00 1,260.00 -180.00
4.0000

1,440.00

GRADING

5.8000
10 ROADWAY EXCAVATION INCL. HAUL

20820.0000 C.Y. -61.33 % 10.3000 -31.33 % 6.6000 -56.00 %

120,756.00 -191,544.00 214,446.00 -97,854.00 137,412.00 -174,888.00
15.0000

312,300.00
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DATE:
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01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

8.1500
11 ROADWAY EXCAVATION INCL. HAUL - AREA POND A

3140.0000 C.Y. -45.67 % 7.0000 -53.33 % 4.0000 -73.33 %

25,591.00 -21,509.00 21,980.00 -25,120.00 12,560.00 -34,540.00
15.0000

47,100.00

9.4000
12 ROADWAY EXCAVATION INCL. HAUL - AREA POND B

1770.0000 C.Y. -37.33 % 7.5000 -50.00 % 4.5000 -70.00 %

16,638.00 -9,912.00 13,275.00 -13,275.00 7,965.00 -18,585.00
15.0000

26,550.00

7.8000
13 ROADWAY EXCAVATION INCL. HAUL - AREA POND C

3210.0000 C.Y. -48.00 % 9.0000 -40.00 % 4.5000 -70.00 %

25,038.00 -23,112.00 28,890.00 -19,260.00 14,445.00 -33,705.00
15.0000

48,150.00

11.7000
14 ROADWAY EXCAVATION INCL. HAUL - AREA MITIGATION SITE

3420.0000 C.Y. -22.00 % 10.0000 -33.33 % 8.1000 -46.00 %

40,014.00 -11,286.00 34,200.00 -17,100.00 27,702.00 -23,598.00
15.0000

51,300.00

6.9000
15 SELECT BORROW INCL. HAUL

13160.0000 TON -42.50 % 0.0100 -99.92 % 10.0000 -16.67 %

90,804.00 -67,116.00 131.60 -157,788.40 131,600.00 -26,320.00
12.0000

157,920.00

0.7500
16 EMBANKMENT COMPACTION

6900.0000 C.Y. -70.00 % 6.5000 160.00 % 2.8000 12.00 %

5,175.00 -12,075.00 44,850.00 27,600.00 19,320.00 2,070.00
2.5000

17,250.00

DRAINAGE

1,872.0000
17 GRATE INLET TYPE 2

1.0000 EACH -37.60 % 2,100.0000 -30.00 % 1,800.0000 -40.00 %

1,872.00 -1,128.00 2,100.00 -900.00 1,800.00 -1,200.00
3,000.0000
3,000.00

402.0000
18 COMBINATION INLET

6.0000 EACH -73.20 % 560.0000 -62.67 % 1,000.0000 -33.33 %

2,412.00 -6,588.00 3,360.00 -5,640.00 6,000.00 -3,000.00
1,500.0000
9,000.00

33.2000
19 CEMENT CONC. GUTTER

115.0000 L.F. 32.80 % 35.0000 40.00 % 60.0000 140.00 %

3,818.00 943.00 4,025.00 1,150.00 6,900.00 4,025.00
25.0000
2,875.00

9.4000
20 QUARRY SPALLS

880.0000 TON -68.67 % 20.0000 -33.33 % 20.0000 -33.33 %

8,272.00 -18,128.00 17,600.00 -8,800.00 17,600.00 -8,800.00
30.0000

26,400.00
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DRAINAGE

16.0000
21 UNDERDRAIN PIPE 6 IN. DIAM.

218.0000 L.F. 6.67 % 7.0000 -53.33 % 5.0000 -66.67 %

3,488.00 218.00 1,526.00 -1,744.00 1,090.00 -2,180.00
15.0000
3,270.00

36.0000
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.

77.0000 L.F. -10.00 % 29.0000 -27.50 % 30.0000 -25.00 %

2,772.00 -308.00 2,233.00 -847.00 2,310.00 -770.00
40.0000
3,080.00

50.0000
23 SCHEDULE A CULV. PIPE 24 IN. DIAM.

108.0000 L.F. 0.00 % 48.0000 -4.00 % 63.0000 26.00 %

5,400.00 0.00 5,184.00 -216.00 6,804.00 1,404.00
50.0000
5,400.00

124.5000
24 CL. II REINF. CONC. CULV. PIPE 36 IN. DIAM.

39.0000 L.F. 3.75 % 119.0000 -0.83 % 132.0000 10.00 %

4,855.50 175.50 4,641.00 -39.00 5,148.00 468.00
120.0000
4,680.00

41.0000
25 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.

124.0000 L.F. -18.00 % 38.0000 -24.00 % 51.0000 2.00 %

5,084.00 -1,116.00 4,712.00 -1,488.00 6,324.00 124.00
50.0000
6,200.00

111.0000
26 PLAIN ST. CULV. PIPE ARCH 0.064 IN. TH. 42 IN. SPAN

40.0000 L.F. 85.00 % 62.0000 3.33 % 84.0000 40.00 %

4,440.00 2,040.00 2,480.00 80.00 3,360.00 960.00
60.0000
2,400.00

6.0000
27  LLDPE GEOMEMBRANE LINING SYSTEM

2750.0000 S.Y. -88.00 % 30.0000 -40.00 % 32.0000 -36.00 %

16,500.00 -121,000.00 82,500.00 -55,000.00 88,000.00 -49,500.00
50.0000

137,500.00

STORM SEWER

1,072.0000
28 CATCH BASIN TYPE 1L

41.0000 EACH -40.44 % 1,100.0000 -38.89 % 900.0000 -50.00 %

43,952.00 -29,848.00 45,100.00 -28,700.00 36,900.00 -36,900.00
1,800.0000
73,800.00

3,518.0000
29 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

3.0000 EACH 0.51 % 3,200.0000 -8.57 % 3,100.0000 -11.43 %

10,554.00 54.00 9,600.00 -900.00 9,300.00 -1,200.00
3,500.0000
10,500.00

895.0000
30 CATCH BASIN TYPE 1

15.0000 EACH -40.33 % 1,000.0000 -33.33 % 750.0000 -50.00 %

13,425.00 -9,075.00 15,000.00 -7,500.00 11,250.00 -11,250.00
1,500.0000
22,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

J. R. HAYES & SONS, INC. NORTHWEST CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC.
22430 SE 231ST 1408 140TH PL NE 5110 RIVER ROAD EAST

SUITE 101 TACOMA, WA  98443-2638

PROJECT : MAPLE VALLEY   WA  980388272 BELLEVUE   WA  980073962 PUYALLUP   WA  983710162

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1,915.0000
31 CATCH BASIN TYPE 2 48 IN. DIAM.

70.0000 EACH -23.40 % 1,800.0000 -28.00 % 1,750.0000 -30.00 %

134,050.00 -40,950.00 126,000.00 -49,000.00 122,500.00 -52,500.00
2,500.0000
175,000.00

4,158.0000
32 CATCH BASIN TYPE 2 72 IN. DIAM.

1.0000 EACH -24.40 % 5,700.0000 3.64 % 4,900.0000 -10.91 %

4,158.00 -1,342.00 5,700.00 200.00 4,900.00 -600.00
5,500.0000
5,500.00

1.2000
33 TESTING STORM SEWER PIPE

16305.0000 L.F. -40.00 % 2.0000 0.00 % 1.0500 -47.50 %

19,566.00 -13,044.00 32,610.00 0.00 17,120.25 -15,489.75
2.0000

32,610.00

32.7500
34 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

200.0000 L.F. -27.22 % 27.0000 -40.00 % 40.0000 -11.11 %

6,550.00 -2,450.00 5,400.00 -3,600.00 8,000.00 -1,000.00
45.0000
9,000.00

40.0000
35 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

1105.0000 L.F. -27.27 % 38.0000 -30.91 % 55.0000 0.00 %

44,200.00 -16,575.00 41,990.00 -18,785.00 60,775.00 0.00
55.0000

60,775.00

24.0000
36 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

743.0000 L.F. -20.00 % 26.0000 -13.33 % 20.0000 -33.33 %

17,832.00 -4,458.00 19,318.00 -2,972.00 14,860.00 -7,430.00
30.0000

22,290.00

30.0000
37 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

13559.0000 L.F. -14.29 % 25.0000 -28.57 % 30.0000 -14.29 %

406,770.00 -67,795.00 338,975.00 -135,590.00 406,770.00 -67,795.00
35.0000

474,565.00

29.0000
38 SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.

698.0000 L.F. -27.50 % 25.0000 -37.50 % 30.0000 -25.00 %

20,242.00 -7,678.00 17,450.00 -10,470.00 20,940.00 -6,980.00
40.0000

27,920.00

SANITARY SEWER

1.5000
39 TESTING SEWER PIPE

555.0000 L.F. -25.00 % 3.0000 50.00 % 1.5000 -25.00 %

832.50 -277.50 1,665.00 555.00 832.50 -277.50
2.0000

1,110.00

32.0000
40 PVC SANITARY SEWER PIPE 8 IN. DIAM.

555.0000 L.F. -36.00 % 31.0000 -38.00 % 32.0000 -36.00 %

17,760.00 -9,990.00 17,205.00 -10,545.00 17,760.00 -9,990.00
50.0000

27,750.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
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01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

115.1600
41  STEEL CASING 18 IN. DIAM.

115.0000 L.F. 43.95 % 250.0000 212.50 % 109.0000 36.25 %

13,243.40 4,043.40 28,750.00 19,550.00 12,535.00 3,335.00
80.0000
9,200.00

WATER LINES

0.0000
42 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1,864.0000
43 GATE VALVE 8 IN.

2.0000 EACH 16.50 % 1,150.0000 -28.13 % 1,250.0000 -21.88 %

3,728.00 528.00 2,300.00 -900.00 2,500.00 -700.00
1,600.0000
3,200.00

1,650.0000
44 GATE VALVE 12 IN.

9.0000 EACH -17.50 % 1,950.0000 -2.50 % 2,900.0000 45.00 %

14,850.00 -3,150.00 17,550.00 -450.00 26,100.00 8,100.00
2,000.0000
18,000.00

232.0000
45 BUTTERFLY VALVE 16 IN.

1.0000 EACH -90.72 % 2,700.0000 8.00 % 3,200.0000 28.00 %

232.00 -2,268.00 2,700.00 200.00 3,200.00 700.00
2,500.0000
2,500.00

3,302.0000
46 HYDRANT ASSEMBLY

2.0000 EACH -33.96 % 4,000.0000 -20.00 % 4,400.0000 -12.00 %

6,604.00 -3,396.00 8,000.00 -2,000.00 8,800.00 -1,200.00
5,000.0000
10,000.00

77.0000
47 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

47.0000 L.F. -23.00 % 240.0000 140.00 % 86.0000 -14.00 %

3,619.00 -1,081.00 11,280.00 6,580.00 4,042.00 -658.00
100.0000
4,700.00

47.0000
48 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

880.0000 L.F. -60.83 % 96.0000 -20.00 % 67.0000 -44.17 %

41,360.00 -64,240.00 84,480.00 -21,120.00 58,960.00 -46,640.00
120.0000

105,600.00

58.0000
49 DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM.

362.0000 L.F. -65.88 % 93.0000 -45.29 % 77.0000 -54.71 %

20,996.00 -40,544.00 33,666.00 -27,874.00 27,874.00 -33,666.00
170.0000
61,540.00
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WATER LINES

117.0000
50  STEEL CASING 20 IN. DIAM.

78.0000 L.F. -41.50 % 200.0000 0.00 % 198.0000 -1.00 %

9,126.00 -6,474.00 15,600.00 0.00 15,444.00 -156.00
200.0000
15,600.00

STRUCTURE

103.0000
51 SHAFT - 30 IN. DIAMETER

896.0000 L.F. -31.33 % 78.0000 -48.00 % 80.0000 -46.67 %

92,288.00 -42,112.00 69,888.00 -64,512.00 71,680.00 -62,720.00
150.0000

134,400.00

97.0000
52 FURNISHING SOLDIER PILE W18 X 143

1152.0000 L.F. -51.50 % 78.0000 -61.00 % 100.0000 -50.00 %

111,744.00 -118,656.00 89,856.00 -140,544.00 115,200.00 -115,200.00
200.0000

230,400.00

320.0000
53  MOMENT SLAB BARRIER

235.0000 L.F. 6.67 % 340.0000 13.33 % 208.0000 -30.67 %

75,200.00 4,700.00 79,900.00 9,400.00 48,880.00 -21,620.00
300.0000
70,500.00

54 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-9.00 -9.00 -9.00-9.00

10.0000
55 LAGGING

2462.0000 S.F. -50.00 % 11.0000 -45.00 % 18.0000 -10.00 %

24,620.00 -24,620.00 27,082.00 -22,158.00 44,316.00 -4,924.00
20.0000

49,240.00

116.0000
56 BRIDGE RAILING TYPE S-BP

235.0000 L.F. 54.67 % 75.0000 0.00 % 75.0000 0.00 %

27,260.00 9,635.00 17,625.00 0.00 17,625.00 0.00
75.0000

17,625.00

36.0000
57 CONCRETE FASCIA PANEL

4927.0000 S.F. -20.00 % 46.0000 2.22 % 36.0000 -20.00 %

177,372.00 -44,343.00 226,642.00 4,927.00 177,372.00 -44,343.00
45.0000

221,715.00

584.0000
58 SOIL NAIL - EPOXY COATED

65.0000 EACH -61.07 % 646.0000 -56.93 % 520.0000 -65.33 %

37,960.00 -59,540.00 41,990.00 -55,510.00 33,800.00 -63,700.00
1,500.0000
97,500.00

2,414.0000
59 SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST

5.0000 EACH -75.86 % 695.0000 -93.05 % 520.0000 -94.80 %

12,070.00 -37,930.00 3,475.00 -46,525.00 2,600.00 -47,400.00
10,000.0000
50,000.00
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214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

J. R. HAYES & SONS, INC. NORTHWEST CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC.
22430 SE 231ST 1408 140TH PL NE 5110 RIVER ROAD EAST

SUITE 101 TACOMA, WA  98443-2638

PROJECT : MAPLE VALLEY   WA  980388272 BELLEVUE   WA  980073962 PUYALLUP   WA  983710162

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

67.0000
60 PREFABRICATED DRAINAGE MAT

217.0000 S.Y. 168.00 % 10.0000 -60.00 % 5.0000 -80.00 %

14,539.00 9,114.00 2,170.00 -3,255.00 1,085.00 -4,340.00
25.0000
5,425.00

SURFACING

9.6000
61 BALLAST

6600.0000 TON -52.00 % 10.7500 -46.25 % 11.4000 -43.00 %

63,360.00 -68,640.00 70,950.00 -61,050.00 75,240.00 -56,760.00
20.0000

132,000.00

10.9000
62 CRUSHED SURFACING BASE COURSE

32860.0000 TON -39.44 % 13.3500 -25.83 % 13.7000 -23.89 %

358,174.00 -233,306.00 438,681.00 -152,799.00 450,182.00 -141,298.00
18.0000

591,480.00

LIQUID ASPHALT
63 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

23,670.00 23,670.00 23,670.0023,670.00

HOT MIX ASPHALT

11.6000
64 PLANING BITUMINOUS PAVEMENT

670.0000 S.Y. 16.00 % 6.0000 -40.00 % 8.6000 -14.00 %

7,772.00 1,072.00 4,020.00 -2,680.00 5,762.00 -938.00
10.0000
6,700.00

71.0000
65 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

1940.0000 TON -29.00 % 62.0000 -38.00 % 76.7000 -23.30 %

137,740.00 -56,260.00 120,280.00 -73,720.00 148,798.00 -45,202.00
100.0000

194,000.00

60.0000
66 HMA CL. 1/2 IN. PG 64-22

21020.0000 TON -20.00 % 62.0000 -17.33 % 64.1000 -14.53 %

1,261,200.00 -315,300.00 1,303,240.00 -273,260.00 1,347,382.00 -229,118.00
75.0000

1,576,500.00
67 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

39,300.00 39,300.00 39,300.0039,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

J. R. HAYES & SONS, INC. NORTHWEST CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC.
22430 SE 231ST 1408 140TH PL NE 5110 RIVER ROAD EAST

SUITE 101 TACOMA, WA  98443-2638

PROJECT : MAPLE VALLEY   WA  980388272 BELLEVUE   WA  980073962 PUYALLUP   WA  983710162

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
68 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

31,450.00 31,450.00 31,450.0031,450.00
69 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

46,200.00 46,200.00 46,200.0046,200.00

136.0000
70 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

830.0000 TON 13.33 % 84.0000 -30.00 % 80.0000 -33.33 %

112,880.00 13,280.00 69,720.00 -29,880.00 66,400.00 -33,200.00
120.0000
99,600.00

71 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
72 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

2.0000
73  RECESSED PAVEMENT MARKER PATCH

7890.0000 L.F. 300.00 % 2.0000 300.00 % 2.0000 300.00 %

15,780.00 11,835.00 15,780.00 11,835.00 15,780.00 11,835.00
0.5000

3,945.00

IRRIGATION AND WATER DISTRIBUTION
74 IRRIGATION SYSTEM

L.S. -85.46 % -57.24 % -85.00 %

7,271.00 -42,729.00 21,380.00 -28,620.00 7,500.00 -42,500.0050,000.00

EROSION CONTROL AND PLANTING

101.0000
75 ESC LEAD

40.0000 DAY -79.80 % 100.0000 -80.00 % 600.0000 20.00 %

4,040.00 -15,960.00 4,000.00 -16,000.00 24,000.00 4,000.00
500.0000
20,000.00

3.5000
76 TEMPORARY EROSION CONTROL BLANKET

13442.0000 S.Y. 75.00 % 0.7500 -62.50 % 1.5000 -25.00 %

47,047.00 20,163.00 10,081.50 -16,802.50 20,163.00 -6,721.00
2.0000

26,884.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

J. R. HAYES & SONS, INC. NORTHWEST CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC.
22430 SE 231ST 1408 140TH PL NE 5110 RIVER ROAD EAST

SUITE 101 TACOMA, WA  98443-2638

PROJECT : MAPLE VALLEY   WA  980388272 BELLEVUE   WA  980073962 PUYALLUP   WA  983710162
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.0000
77 STABILIZED CONSTRUCTION ENTRANCE

430.0000 S.Y. -60.00 % 11.0000 -26.67 % 9.0000 -40.00 %

2,580.00 -3,870.00 4,730.00 -1,720.00 3,870.00 -2,580.00
15.0000
6,450.00

101.0000
78 STREET CLEANING

230.0000 HR 1.00 % 90.0000 -10.00 % 100.0000 0.00 %

23,230.00 230.00 20,700.00 -2,300.00 23,000.00 0.00
100.0000
23,000.00

61.0000
79 INLET PROTECTION

11.0000 EACH -18.67 % 61.0000 -18.67 % 54.0000 -28.00 %

671.00 -154.00 671.00 -154.00 594.00 -231.00
75.0000
825.00

5.1000
80 SILT FENCE

10710.0000 L.F. 2.00 % 3.0000 -40.00 % 3.1000 -38.00 %

54,621.00 1,071.00 32,130.00 -21,420.00 33,201.00 -20,349.00
5.0000

53,550.00
81 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

203.0000
82  WOODY DEBRIS PILE

30.0000 EACH -86.47 % 425.0000 -71.67 % 225.0000 -85.00 %

6,090.00 -38,910.00 12,750.00 -32,250.00 6,750.00 -38,250.00
1,500.0000
45,000.00

381.0000
83  INSTREAM LWD

10.0000 EACH -61.90 % 1,250.0000 25.00 % 1,200.0000 20.00 %

3,810.00 -6,190.00 12,500.00 2,500.00 12,000.00 2,000.00
1,000.0000
10,000.00

686.0000
84  PERCH POLE

7.0000 EACH -54.27 % 1,300.0000 -13.33 % 1,700.0000 13.33 %

4,802.00 -5,698.00 9,100.00 -1,400.00 11,900.00 1,400.00
1,500.0000
10,500.00

4.2500
85  SEEDING MIX A

90.0000 S.Y. -15.00 % 0.4000 -92.00 % 12.5000 150.00 %

382.50 -67.50 36.00 -414.00 1,125.00 675.00
5.0000
450.00

0.9000
86  SEEDING MIX B

430.0000 S.Y. -82.00 % 0.4000 -92.00 % 8.4000 68.00 %

387.00 -1,763.00 172.00 -1,978.00 3,612.00 1,462.00
5.0000

2,150.00

1,634.0000
87 SEEDING, FERTILIZING, AND MULCHING

2.7800 ACRE -34.64 % 1,400.0000 -44.00 % 2,600.0000 4.00 %

4,542.52 -2,407.48 3,892.00 -3,058.00 7,228.00 278.00
2,500.0000
6,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

J. R. HAYES & SONS, INC. NORTHWEST CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC.
22430 SE 231ST 1408 140TH PL NE 5110 RIVER ROAD EAST

SUITE 101 TACOMA, WA  98443-2638

PROJECT : MAPLE VALLEY   WA  980388272 BELLEVUE   WA  980073962 PUYALLUP   WA  983710162

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

37.0000
88 TOPSOIL TYPE A

490.0000 C.Y. -26.00 % 21.0000 -58.00 % 22.0000 -56.00 %

18,130.00 -6,370.00 10,290.00 -14,210.00 10,780.00 -13,720.00
50.0000

24,500.00

37.0000
89 TOPSOIL TYPE B

940.0000 C.Y. 146.67 % 8.2500 -45.00 % 8.0000 -46.67 %

34,780.00 20,680.00 7,755.00 -6,345.00 7,520.00 -6,580.00
15.0000

14,100.00

173.0000
90 PSIPE BOWHALL RED MAPLE 2 CAL. B&B

14.0000 EACH -42.33 % 266.0000 -11.33 % 177.0000 -41.00 %

2,422.00 -1,778.00 3,724.00 -476.00 2,478.00 -1,722.00
300.0000
4,200.00

218.0000
91 PSIPE PRINCETON SENTRY GINGKO 2 CAL. B&B

23.0000 EACH -27.33 % 266.0000 -11.33 % 224.0000 -25.33 %

5,014.00 -1,886.00 6,118.00 -782.00 5,152.00 -1,748.00
300.0000
6,900.00

508.0000
92 PSIPE ARNOLD TULIPTREE 2 CAL. B&B

11.0000 EACH 69.33 % 266.0000 -11.33 % 203.0000 -32.33 %

5,588.00 2,288.00 2,926.00 -374.00 2,233.00 -1,067.00
300.0000
3,300.00

198.0000
93 PSIPE CRIMSON SPIRE OAK 2 CAL. B&B

8.0000 EACH -34.00 % 266.0000 -11.33 % 203.0000 -32.33 %

1,584.00 -816.00 2,128.00 -272.00 1,624.00 -776.00
300.0000
2,400.00

5.3000
94 PSIPE AJUGA, BUGLE WEED 4-10" HT. 1 GAL.

1245.0000 EACH -78.80 % 7.4000 -70.40 % 5.5000 -78.00 %

6,598.50 -24,526.50 9,213.00 -21,912.00 6,847.50 -24,277.50
25.0000

31,125.00

5.0000
95 PSIPE MASSECHUSETTS KINNIKINNICK 4-10" HT. 1 GAL.

232.0000 EACH -80.00 % 7.4000 -70.40 % 5.0000 -80.00 %

1,160.00 -4,640.00 1,716.80 -4,083.20 1,160.00 -4,640.00
25.0000
5,800.00

8.0000
96 PSIPE EPIMEDIUM, BARRENWORT 4-10" HT. 1 GAL.

580.0000 EACH -68.00 % 7.4000 -70.40 % 7.3000 -70.80 %

4,640.00 -9,860.00 4,292.00 -10,208.00 4,234.00 -10,266.00
25.0000

14,500.00

6.0000
97 PSIPE PINK PANDA STRAWBERRY 4-10" HT. 1 GAL.

1033.0000 EACH -76.00 % 7.4000 -70.40 % 5.7000 -77.20 %

6,198.00 -19,627.00 7,644.20 -18,180.80 5,888.10 -19,936.90
25.0000

25,825.00

6.0000
98 PSIPE BAR HARBOR CREEPING JUNIPER 4-10" HT. 1 GAL.

637.0000 EACH -76.00 % 7.4000 -70.40 % 5.7000 -77.20 %

3,822.00 -12,103.00 4,713.80 -11,211.20 3,630.90 -12,294.10
25.0000

15,925.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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09C515

J. R. HAYES & SONS, INC. NORTHWEST CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC.
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

10.7000
99 PSIPE WESTERN CRABAPPLE 2-3' HT. 2 GAL.

20.0000 EACH -57.20 % 10.1000 -59.60 % 11.0000 -56.00 %

214.00 -286.00 202.00 -298.00 220.00 -280.00
25.0000
500.00

10.5000
100 PSIPE BITTECHERRY 2-3' HT. 2 GAL.

19.0000 EACH -58.00 % 10.0000 -60.00 % 11.0000 -56.00 %

199.50 -275.50 190.00 -285.00 209.00 -266.00
25.0000
475.00

11.0000
101 PSIPE DOUGLAS FIR 2-3' HT. 2 GAL.

22.0000 EACH -56.00 % 10.0000 -60.00 % 11.5000 -54.00 %

242.00 -308.00 220.00 -330.00 253.00 -297.00
25.0000
550.00

11.0000
102 PSIPE CASCARA 2-3' HT. 2 GAL.

20.0000 EACH -56.00 % 10.0500 -59.80 % 11.5000 -54.00 %

220.00 -280.00 201.00 -299.00 230.00 -270.00
25.0000
500.00

10.5000
103 PSIPE WESTERN RED CEDAR 2-3' HT. 2 GAL.

25.0000 EACH -58.00 % 10.0000 -60.00 % 11.0000 -56.00 %

262.50 -362.50 250.00 -375.00 275.00 -350.00
25.0000
625.00

11.5000
104 PSIPE  WESTERN HEMLOCK 2-3' HT. 2 GAL.

14.0000 EACH -54.00 % 10.0000 -60.00 % 11.5000 -54.00 %

161.00 -189.00 140.00 -210.00 161.00 -189.00
25.0000
350.00

2.2500
105 PSIPE VINE MAPLE 12-18" HT. BR

300.0000 EACH -81.25 % 4.4500 -62.92 % 2.3000 -80.83 %

675.00 -2,925.00 1,335.00 -2,265.00 690.00 -2,910.00
12.0000
3,600.00

3.0000
106 PSIPE SERVICEBERRY 12-18" HT. BR

300.0000 EACH -75.00 % 4.4500 -62.92 % 2.9000 -75.83 %

900.00 -2,700.00 1,335.00 -2,265.00 870.00 -2,730.00
12.0000
3,600.00

3.2500
107 PSIPE BEAKED HAZELNUT 12-18" HT. BR

300.0000 EACH -72.92 % 4.4500 -62.92 % 3.4000 -71.67 %

975.00 -2,625.00 1,335.00 -2,265.00 1,020.00 -2,580.00
12.0000
3,600.00

2.3000
108 PSIPE OCEANSPRAY 12-18" HT. BR

300.0000 EACH -80.83 % 2.3300 -80.58 % 2.4000 -80.00 %

690.00 -2,910.00 699.00 -2,901.00 720.00 -2,880.00
12.0000
3,600.00

5.0000
109 PSIPE TALL OREGON-GRAPE 10-12" HT. 1 GAL.

1119.0000 EACH -58.33 % 5.6000 -53.33 % 5.0000 -58.33 %

5,595.00 -7,833.00 6,266.40 -7,161.60 5,595.00 -7,833.00
12.0000

13,428.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

J. R. HAYES & SONS, INC. NORTHWEST CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC.
22430 SE 231ST 1408 140TH PL NE 5110 RIVER ROAD EAST
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.5000
110 PSIPE INDIAN PLUM 12-18" HT. BR

300.0000 EACH -79.17 % 2.3300 -80.58 % 2.7000 -77.50 %

750.00 -2,850.00 699.00 -2,901.00 810.00 -2,790.00
12.0000
3,600.00

2.5000
111 PSIPE RED-FLOWERING CURRANT 12-18" HT. BR

300.0000 EACH -79.17 % 2.3300 -80.58 % 2.6000 -78.33 %

750.00 -2,850.00 699.00 -2,901.00 780.00 -2,820.00
12.0000
3,600.00

2.2000
112 PSIPE NOOTKA ROSE 12-18" HT. BR

8685.0000 EACH -78.00 % 2.3500 -76.50 % 2.4000 -76.00 %

19,107.00 -67,743.00 20,409.75 -66,440.25 20,844.00 -66,006.00
10.0000

86,850.00

5.5000
113 PSIPE RED ELDERBERRY 10-12" HT. 1 GAL. CONT.

297.0000 EACH -54.17 % 5.6000 -53.33 % 5.5000 -54.17 %

1,633.50 -1,930.50 1,663.20 -1,900.80 1,633.50 -1,930.50
12.0000
3,564.00

2.3000
114 PSIPE SNOWBERRY 12-18" HT. BR

8585.0000 EACH -77.00 % 2.3000 -77.00 % 2.4000 -76.00 %

19,745.50 -66,104.50 19,745.50 -66,104.50 20,604.00 -65,246.00
10.0000

85,850.00

5.5000
115 PSIPE EVERGREEN HUCKLEBERRY 10-12" HT. 1 GAL. CONT.

838.0000 EACH -54.17 % 5.6000 -53.33 % 5.7000 -52.50 %

4,609.00 -5,447.00 4,692.80 -5,363.20 4,776.60 -5,279.40
12.0000

10,056.00

2.5000
116 PSIPE RED-OSIER DOGWOOD 12-18" HT. BR

1702.0000 EACH -79.17 % 2.3500 -80.42 % 2.4000 -80.00 %

4,255.00 -16,169.00 3,999.70 -16,424.30 4,084.80 -16,339.20
12.0000

20,424.00

2.0000
117 PSIPE BLACK HAWTHORN 12-18" HT. BR

1701.0000 EACH -83.33 % 2.3500 -80.42 % 2.4000 -80.00 %

3,402.00 -17,010.00 3,997.35 -16,414.65 4,082.40 -16,329.60
12.0000

20,412.00

2.3000
118 PSIPE BLACK TWINBERRY 12-18" HT. BR

150.0000 EACH -80.83 % 2.3500 -80.42 % 2.4000 -80.00 %

345.00 -1,455.00 352.50 -1,447.50 360.00 -1,440.00
12.0000
1,800.00

2.5000
119 PSIPE NINEBARK 12-18" HT. BR

9381.0000 EACH -75.00 % 2.3500 -76.50 % 2.4000 -76.00 %

23,452.50 -70,357.50 22,045.35 -71,764.65 22,514.40 -71,295.60
10.0000

93,810.00

2.6000
120 PSIPE HIGH-BUSH CRANBERRY 12-18" HT. BR

150.0000 EACH -78.33 % 2.3500 -80.42 % 2.7000 -77.50 %

390.00 -1,410.00 352.50 -1,447.50 405.00 -1,395.00
12.0000
1,800.00
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WIDENING
09C515

J. R. HAYES & SONS, INC. NORTHWEST CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC.
22430 SE 231ST 1408 140TH PL NE 5110 RIVER ROAD EAST

SUITE 101 TACOMA, WA  98443-2638

PROJECT : MAPLE VALLEY   WA  980388272 BELLEVUE   WA  980073962 PUYALLUP   WA  983710162

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100047
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.5000
121 PSIPE SPIKE RUSH 6-10" HT. BR OR PLUG

2450.0000 EACH -57.14 % 1.8500 -47.14 % 1.5000 -57.14 %

3,675.00 -4,900.00 4,532.50 -4,042.50 3,675.00 -4,900.00
3.5000

8,575.00

1.6000
122 PSIPE HARD-STEMMED BULRUSH 6-10" HT. BR OR PLUG

2450.0000 EACH -54.29 % 1.8500 -47.14 % 1.7000 -51.43 %

3,920.00 -4,655.00 4,532.50 -4,042.50 4,165.00 -4,410.00
3.5000

8,575.00

1.5000
123 PSIPE SMALL-FLOWERED BULRUSH 6-10" HT. BR OR PLUG

2450.0000 EACH -57.14 % 1.8500 -47.14 % 1.5000 -57.14 %

3,675.00 -4,900.00 4,532.50 -4,042.50 3,675.00 -4,900.00
3.5000

8,575.00

2.3000
124 PSIPE RED ALDER 18-24" HT. B.R.

745.0000 EACH -77.00 % 2.3500 -76.50 % 2.4000 -76.00 %

1,713.50 -5,736.50 1,750.75 -5,699.25 1,788.00 -5,662.00
10.0000
7,450.00

2.0000
125 PSIPE OREGON ASH 12-18" HT. BR

763.0000 EACH -83.33 % 2.3500 -80.42 % 2.4000 -80.00 %

1,526.00 -7,630.00 1,793.05 -7,362.95 1,831.20 -7,324.80
12.0000
9,156.00

1.5000
126 PSIPE WESTERN CRABAPPLE 12-18" HT. BR

1549.0000 EACH -85.00 % 2.3500 -76.50 % 2.0000 -80.00 %

2,323.50 -13,166.50 3,640.15 -11,849.85 3,098.00 -12,392.00
10.0000

15,490.00

2.2500
127 PSIPE BLACK COTTONWOOD 18-36" HT. BR

66.0000 EACH -77.50 % 2.5000 -75.00 % 2.4000 -76.00 %

148.50 -511.50 165.00 -495.00 158.40 -501.60
10.0000
660.00

2.2500
128 PSIPE CLUSTER ROSE 12-18" HT. BR

1548.0000 EACH -77.50 % 2.5000 -75.00 % 2.4000 -76.00 %

3,483.00 -11,997.00 3,870.00 -11,610.00 3,715.20 -11,764.80
10.0000

15,480.00

5.0000
129 PSIPE WESTERN RED CEDAR 12-18" HT. 1 GAL. CONT.

382.0000 EACH -50.00 % 6.0000 -40.00 % 5.0000 -50.00 %

1,910.00 -1,910.00 2,292.00 -1,528.00 1,910.00 -1,910.00
10.0000
3,820.00

2.2500
130 PSIPE CASCARA 12-18" HT. BR

7682.0000 EACH -77.50 % 2.3000 -77.00 % 2.3000 -77.00 %

17,284.50 -59,535.50 17,668.60 -59,151.40 17,668.60 -59,151.40
10.0000

76,820.00

2.2000
131 PSIPE SCOULER'S WILLOW 3' HT. LIVE STAKE

7685.0000 EACH -78.00 % 3.2000 -68.00 % 2.3000 -77.00 %

16,907.00 -59,943.00 24,592.00 -52,258.00 17,675.50 -59,174.50
10.0000

76,850.00
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VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

J. R. HAYES & SONS, INC. NORTHWEST CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC.
22430 SE 231ST 1408 140TH PL NE 5110 RIVER ROAD EAST

SUITE 101 TACOMA, WA  98443-2638

PROJECT : MAPLE VALLEY   WA  980388272 BELLEVUE   WA  980073962 PUYALLUP   WA  983710162

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.5000
132 PSIPE LAKESHORE SEDGE 6-10" HT. BR OR PLUG

7616.0000 EACH -57.14 % 1.8500 -47.14 % 1.6000 -54.29 %

11,424.00 -15,232.00 14,089.60 -12,566.40 12,185.60 -14,470.40
3.5000

26,656.00

1.2500
133 PSIPE SLOUGH SEDGE 6-10" HT. BR OR PLUG

7616.0000 EACH -64.29 % 1.8500 -47.14 % 1.4000 -60.00 %

9,520.00 -17,136.00 14,089.60 -12,566.40 10,662.40 -15,993.60
3.5000

26,656.00

1.2500
134 PSIPE SAWBEAK SEDGE 6-10" HT. BR OR PLUG

7616.0000 EACH -64.29 % 1.8500 -47.14 % 1.4000 -60.00 %

9,520.00 -17,136.00 14,089.60 -12,566.40 10,662.40 -15,993.60
3.5000

26,656.00

1.2500
135 PSIPE DAGGERLEAF RUSH 6-10" HT. BR OR PLUG

7616.0000 EACH -64.29 % 1.8500 -47.14 % 1.4000 -60.00 %

9,520.00 -17,136.00 14,089.60 -12,566.40 10,662.40 -15,993.60
3.5000

26,656.00

1.5000
136 PSIPE SLENDER RUSH 6-10" HT. BR OR PLUG

7616.0000 EACH -57.14 % 1.8500 -47.14 % 1.4000 -60.00 %

11,424.00 -15,232.00 14,089.60 -12,566.40 10,662.40 -15,993.60
3.5000

26,656.00

26.0000
137 FINE COMPOST

2430.0000 C.Y. -48.00 % 27.8000 -44.40 % 26.0000 -48.00 %

63,180.00 -58,320.00 67,554.00 -53,946.00 63,180.00 -58,320.00
50.0000

121,500.00

25.0000
138 BARK OR WOOD CHIP MULCH

7130.0000 C.Y. -28.57 % 26.5000 -24.29 % 26.0000 -25.71 %

178,250.00 -71,300.00 188,945.00 -60,605.00 185,380.00 -64,170.00
35.0000

249,550.00

3.1000
139 HIGH VISIBILITY FENCE

2730.0000 L.F. -22.50 % 2.2500 -43.75 % 2.0000 -50.00 %

8,463.00 -2,457.00 6,142.50 -4,777.50 5,460.00 -5,460.00
4.0000

10,920.00

TRAFFIC

5.0000
140 CEMENT CONC. TRAFFIC CURB AND GUTTER

15630.0000 L.F. -80.00 % 7.9500 -68.20 % 7.2500 -71.00 %

78,150.00 -312,600.00 124,258.50 -266,491.50 113,317.50 -277,432.50
25.0000

390,750.00

27.0000
141 CEMENT CONC. TRAFFIC CURB

395.0000 L.F. 35.00 % 16.5000 -17.50 % 22.5000 12.50 %

10,665.00 2,765.00 6,517.50 -1,382.50 8,887.50 987.50
20.0000
7,900.00
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28.0000
142 CEMENT CONC. PEDESTRIAN CURB

180.0000 L.F. 12.00 % 15.2500 -39.00 % 18.2500 -27.00 %

5,040.00 540.00 2,745.00 -1,755.00 3,285.00 -1,215.00
25.0000
4,500.00

6.5000
143 EXTRUDED CURB

1323.0000 L.F. 8.33 % 6.0000 0.00 % 6.2500 4.17 %

8,599.50 661.50 7,938.00 0.00 8,268.75 330.75
6.0000

7,938.00

31.0000
144 PRECAST DUAL FACED SLOPED MOUNTABLE CURB

108.0000 L.F. 55.00 % 24.0000 20.00 % 25.0000 25.00 %

3,348.00 1,188.00 2,592.00 432.00 2,700.00 540.00
20.0000
2,160.00

30.0000
145  LOW PROFILE BARRIER CURB TYPE 1

3256.0000 L.F. 50.00 % 61.0000 205.00 % 45.0000 125.00 %

97,680.00 32,560.00 198,616.00 133,496.00 146,520.00 81,400.00
20.0000

65,120.00

828.0000
146  LOW PROFILE BARRIER CURB TRANSITION A

24.0000 EACH 3,212.00 % 1,094.0000 4,276.00 % 2,100.0000 8,300.00 %

19,872.00 19,272.00 26,256.00 25,656.00 50,400.00 49,800.00
25.0000
600.00

2.5000
147  ASPHALT CONCRETE BARRIER CURB

523.0000 L.F. -75.00 % 2.0000 -80.00 % 2.6000 -74.00 %

1,307.50 -3,922.50 1,046.00 -4,184.00 1,359.80 -3,870.20
10.0000
5,230.00

21.5000
148 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

701.0000 L.F. -28.33 % 21.0000 -30.00 % 22.0000 -26.67 %

15,071.50 -5,958.50 14,721.00 -6,309.00 15,422.00 -5,608.00
30.0000

21,030.00

22.5000
149 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

1890.0000 L.F. -35.71 % 22.1500 -36.71 % 23.0000 -34.29 %

42,525.00 -23,625.00 41,863.50 -24,286.50 43,470.00 -22,680.00
35.0000

66,150.00

2,360.0000
150 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -21.33 % 2,320.0000 -22.67 % 2,400.0000 -20.00 %

9,440.00 -2,560.00 9,280.00 -2,720.00 9,600.00 -2,400.00
3,000.0000
12,000.00

2,278.0000
151 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

8.0000 EACH -34.91 % 2,240.0000 -36.00 % 2,300.0000 -34.29 %

18,224.00 -9,776.00 17,920.00 -10,080.00 18,400.00 -9,600.00
3,500.0000
28,000.00

732.0000
152 BEAM GUARDRAIL ANCHOR TYPE 10

8.0000 EACH -8.50 % 720.0000 -10.00 % 750.0000 -6.25 %

5,856.00 -544.00 5,760.00 -640.00 6,000.00 -400.00
800.0000
6,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

J. R. HAYES & SONS, INC. NORTHWEST CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC.
22430 SE 231ST 1408 140TH PL NE 5110 RIVER ROAD EAST

SUITE 101 TACOMA, WA  98443-2638

PROJECT : MAPLE VALLEY   WA  980388272 BELLEVUE   WA  980073962 PUYALLUP   WA  983710162

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

36.0000
153 PRECAST CONC. BARRIER TYPE 2

1814.0000 L.F. -10.00 % 34.0000 -15.00 % 35.0000 -12.50 %

65,304.00 -7,256.00 61,676.00 -10,884.00 63,490.00 -9,070.00
40.0000

72,560.00

30.0000
154 FLEXIBLE GUIDE POST

9.0000 EACH 0.00 % 29.5000 -1.67 % 31.0000 3.33 %

270.00 0.00 265.50 -4.50 279.00 9.00
30.0000
270.00

0.2000
155 PAINT LINE

47980.0000 L.F. 0.00 % 0.2000 0.00 % 0.1900 -5.00 %

9,596.00 0.00 9,596.00 0.00 9,116.20 -479.80
0.2000

9,596.00

2.5000
156 PLASTIC WIDE LINE

2340.0000 L.F. -16.67 % 2.5000 -16.67 % 2.6100 -13.00 %

5,850.00 -1,170.00 5,850.00 -1,170.00 6,107.40 -912.60
3.0000

7,020.00

5.7500
157 PLASTIC CROSSWALK LINE

1130.0000 S.F. -28.13 % 5.6500 -29.38 % 5.8900 -26.38 %

6,497.50 -2,542.50 6,384.50 -2,655.50 6,655.70 -2,384.30
8.0000

9,040.00

10.0000
158 PLASTIC STOP LINE

340.0000 L.F. 25.00 % 10.0000 25.00 % 10.4200 30.25 %

3,400.00 680.00 3,400.00 680.00 3,542.80 822.80
8.0000

2,720.00

127.0000
159 PLASTIC TRAFFIC ARROW

30.0000 EACH -15.33 % 125.0000 -16.67 % 130.0000 -13.33 %

3,810.00 -690.00 3,750.00 -750.00 3,900.00 -600.00
150.0000
4,500.00

32.0000
160 PLASTIC DRAINAGE MARKING

126.0000 EACH 6.67 % 32.0000 6.67 % 33.0000 10.00 %

4,032.00 252.00 4,032.00 252.00 4,158.00 378.00
30.0000
3,780.00

32.0000
161  PLASTIC JUNCTION BOX MARKING

97.0000 EACH -20.00 % 32.0000 -20.00 % 33.0000 -17.50 %

3,104.00 -776.00 3,104.00 -776.00 3,201.00 -679.00
40.0000
3,880.00

915.0000
162 RECESSED PAVEMENT MARKER

4.9000 HUND -63.40 % 900.0000 -64.00 % 900.0000 -64.00 %

4,483.50 -7,766.50 4,410.00 -7,840.00 4,410.00 -7,840.00
2,500.0000
12,250.00

0.2000
163 TEMPORARY PAVEMENT MARKING

83500.0000 L.F. -39.39 % 0.2000 -39.39 % 0.2100 -36.36 %

16,700.00 -10,855.00 16,700.00 -10,855.00 17,535.00 -10,020.00
0.3300

27,555.00
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30.5000
164  TEMPORARY PAINTED TRAFFIC ARROW

27.0000 EACH 1.67 % 30.0000 0.00 % 31.0000 3.33 %

823.50 13.50 810.00 0.00 837.00 27.00
30.0000
810.00

165 PERMANENT SIGNING
L.S. 63.01 % 30.95 % 8.67 %

30,000.00 11,596.00 24,100.00 5,696.00 20,000.00 1,596.0018,404.00

12.0000
166 SIGN COVERING

98.7500 S.F. 20.00 % 10.0000 0.00 % 3.0000 -70.00 %

1,185.00 197.50 987.50 0.00 296.25 -691.25
10.0000
987.50

167 ILLUMINATION SYSTEM SCA 1472
L.S. -10.34 % -17.03 % -31.03 %

26,000.00 -3,000.00 24,060.00 -4,940.00 20,000.00 -9,000.0029,000.00
168 ILLUMINATION SYSTEM SCX 2931

L.S. 3.48 % -13.33 % -21.74 %

119,000.00 4,000.00 99,665.00 -15,335.00 90,000.00 -25,000.00115,000.00
169 ILLUMINATION SYSTEM SCX 2932

L.S. -17.07 % -33.87 % -39.84 %

102,000.00 -21,000.00 81,340.00 -41,660.00 74,000.00 -49,000.00123,000.00
170 ILLUMINATION SYSTEM SCX 2926

L.S. -21.59 % -60.40 % -64.59 %

93,000.00 -25,600.00 46,970.00 -71,630.00 42,000.00 -76,600.00118,600.00
171 ILLUMINATION SYSTEM SCA 3000

L.S. -17.86 % -30.45 % -39.29 %

23,000.00 -5,000.00 19,475.00 -8,525.00 17,000.00 -11,000.0028,000.00
172 ILLUMINATION SYSTEM MEDIAN LIGHTING SYSTEM

L.S. -8.57 % -37.81 % -45.71 %

32,000.00 -3,000.00 21,766.00 -13,234.00 19,000.00 -16,000.0035,000.00
173 TRAFFIC SIGNAL SYSTEM #1-225TH

L.S. 1.10 % -16.28 % -24.48 %

83,000.00 900.00 68,735.00 -13,365.00 62,000.00 -20,100.0082,100.00
174 TRAFFIC SIGNAL SYSTEM #2-233RD/234TH

L.S. -60.70 % -37.72 % -21.40 %

90,000.00 -139,000.00 142,625.00 -86,375.00 180,000.00 -49,000.00229,000.00
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175 TRAFFIC SIGNAL SYSTEM INTERCONNECT SYSTEM

L.S. -39.01 % -50.90 % -58.79 %

111,000.00 -71,000.00 89,355.00 -92,645.00 75,000.00 -107,000.00182,000.00
176  INDUCTION LOOP REPLACEMENT

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
177 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -30.35 % -71.67 % -30.61 %

266,000.00 -115,900.00 108,200.00 -273,700.00 265,000.00 -116,900.00381,900.00

OTHER ITEMS
178 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 8.00 % 0.00 %

10,000.00 0.00 10,800.00 800.00 10,000.00 0.0010,000.00

2.1000
179 STRUCTURE EXCAVATION CLASS B INCL. HAUL

18275.0000 C.Y. -73.75 % 3.0000 -62.50 % 2.4000 -70.00 %

38,377.50 -107,822.50 54,825.00 -91,375.00 43,860.00 -102,340.00
8.0000

146,200.00

0.1000
180 SHORING OR EXTRA EXCAVATION CLASS B

84424.0000 S.F. -90.00 % 0.1500 -85.00 % 0.0100 -99.00 %

8,442.40 -75,981.60 12,663.60 -71,760.40 844.24 -83,579.76
1.0000

84,424.00

13.0000
181 GRAVEL BACKFILL FOR DRAIN

20.0000 C.Y. -56.67 % 16.0000 -46.67 % 45.0000 50.00 %

260.00 -340.00 320.00 -280.00 900.00 300.00
30.0000
600.00

81.0000
182  CONTROLLED DENSITY FILL FOR FILLING BOX CULVERTS

120.0000 C.Y. -19.00 % 175.0000 75.00 % 85.0000 -15.00 %

9,720.00 -2,280.00 21,000.00 9,000.00 10,200.00 -1,800.00
100.0000
12,000.00

183 CURE BOX
L.S. 103.40 % -80.00 % -76.00 %

5,085.00 2,585.00 500.00 -2,000.00 600.00 -1,900.002,500.00

77.0000
184 PLUGGING EXISTING PIPE

3.0000 EACH -84.60 % 200.0000 -60.00 % 300.0000 -40.00 %

231.00 -1,269.00 600.00 -900.00 900.00 -600.00
500.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

J. R. HAYES & SONS, INC. NORTHWEST CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC.
22430 SE 231ST 1408 140TH PL NE 5110 RIVER ROAD EAST

SUITE 101 TACOMA, WA  98443-2638

PROJECT : MAPLE VALLEY   WA  980388272 BELLEVUE   WA  980073962 PUYALLUP   WA  983710162

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

0.0000
185 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

355.0000
186 ADJUST MONUMENT CASE AND COVER

2.0000 EACH 77.50 % 350.0000 75.00 % 250.0000 25.00 %

710.00 310.00 700.00 300.00 500.00 100.00
200.0000
400.00

36.0000
187 CEMENT CONC. SIDEWALK

1827.0000 S.Y. -40.00 % 24.0000 -60.00 % 29.0000 -51.67 %

65,772.00 -43,848.00 43,848.00 -65,772.00 52,983.00 -56,637.00
60.0000

109,620.00

129.0000
188 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

47.0000 S.Y. 115.00 % 34.5000 -42.50 % 28.0000 -53.33 %

6,063.00 3,243.00 1,621.50 -1,198.50 1,316.00 -1,504.00
60.0000
2,820.00

1,265.0000
189 CEMENT CONC. CURB RAMP TYPE 1

10.0000 EACH -15.67 % 608.0000 -59.47 % 600.0000 -60.00 %

12,650.00 -2,350.00 6,080.00 -8,920.00 6,000.00 -9,000.00
1,500.0000
15,000.00

1,536.0000
190 CEMENT CONC. CURB RAMP TYPE 2

2.0000 EACH 2.40 % 656.0000 -56.27 % 800.0000 -46.67 %

3,072.00 72.00 1,312.00 -1,688.00 1,600.00 -1,400.00
1,500.0000
3,000.00

1,253.0000
191 CEMENT CONC. CURB RAMP TYPE 4A

5.0000 EACH -16.47 % 547.0000 -63.53 % 715.0000 -52.33 %

6,265.00 -1,235.00 2,735.00 -4,765.00 3,575.00 -3,925.00
1,500.0000
7,500.00

1,230.0000
192 CEMENT CONC. CURB RAMP TYPE 4C

2.0000 EACH -18.00 % 547.0000 -63.53 % 715.0000 -52.33 %

2,460.00 -540.00 1,094.00 -1,906.00 1,430.00 -1,570.00
1,500.0000
3,000.00

15.0000
193 COATED CHAIN LINK FENCE TYPE 3

3570.0000 L.F. -25.00 % 16.0500 -19.75 % 16.0000 -20.00 %

53,550.00 -17,850.00 57,298.50 -14,101.50 57,120.00 -14,280.00
20.0000

71,400.00

36.0000
194  COATED CHAIN LINK FENCE TYPE 3 MODIFIED

217.0000 L.F. 20.00 % 18.7500 -37.50 % 28.0000 -6.67 %

7,812.00 1,302.00 4,068.75 -2,441.25 6,076.00 -434.00
30.0000
6,510.00

203.0000
195 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

73.0000 EACH -18.80 % 160.0000 -36.00 % 137.0000 -45.20 %

14,819.00 -3,431.00 11,680.00 -6,570.00 10,001.00 -8,249.00
250.0000
18,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

J. R. HAYES & SONS, INC. NORTHWEST CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC.
22430 SE 231ST 1408 140TH PL NE 5110 RIVER ROAD EAST

SUITE 101 TACOMA, WA  98443-2638

PROJECT : MAPLE VALLEY   WA  980388272 BELLEVUE   WA  980073962 PUYALLUP   WA  983710162

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

915.0000
196 DOUBLE 14 FT. COATED CHAIN LINK GATE

1.0000 EACH -23.75 % 660.0000 -45.00 % 1,700.0000 41.67 %

915.00 -285.00 660.00 -540.00 1,700.00 500.00
1,200.0000
1,200.00

1,118.0000
197 DOUBLE 20 FT. COATED CHAIN LINK GATE

5.0000 EACH -37.89 % 875.0000 -51.39 % 1,800.0000 0.00 %

5,590.00 -3,410.00 4,375.00 -4,625.00 9,000.00 0.00
1,800.0000
9,000.00

4.7500
198  WIRE FENCE TYPE 2 MODIFIED

4444.0000 L.F. 18.75 % 6.3000 57.50 % 2.3000 -42.50 %

21,109.00 3,333.00 27,997.20 10,221.20 10,221.20 -7,554.80
4.0000

17,776.00

1,016.0000
199 SINGLE WIRE GATE 14 FT. WIDE

1.0000 EACH 1.60 % 350.0000 -65.00 % 915.0000 -8.50 %

1,016.00 16.00 350.00 -650.00 915.00 -85.00
1,000.0000
1,000.00

2,737.0000
200 MANHOLE 48 IN. DIAM. TYPE I

4.0000 EACH -21.80 % 2,500.0000 -28.57 % 2,300.0000 -34.29 %

10,948.00 -3,052.00 10,000.00 -4,000.00 9,200.00 -4,800.00
3,500.0000
14,000.00

201 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

16,500.00 16,500.00 16,500.0016,500.00
202 TRIMMING AND CLEANUP

L.S. -68.19 % 56.25 % -37.50 %

2,545.00 -5,455.00 12,500.00 4,500.00 5,000.00 -3,000.008,000.00
203 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
204 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-19.00 -19.00 -19.00-19.00
205 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

33,990.00 33,990.00 33,990.0033,990.00
206 SPCC PLAN

L.S. -90.00 % -40.00 % -99.98 %

500.00 -4,500.00 3,000.00 -2,000.00 1.00 -4,999.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

J. R. HAYES & SONS, INC. NORTHWEST CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC.
22430 SE 231ST 1408 140TH PL NE 5110 RIVER ROAD EAST

SUITE 101 TACOMA, WA  98443-2638

PROJECT : MAPLE VALLEY   WA  980388272 BELLEVUE   WA  980073962 PUYALLUP   WA  983710162

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
207 FIELD OFFICE BUILDING

L.S. -49.58 % -20.00 % -53.33 %

15,125.00 -14,875.00 24,000.00 -6,000.00 14,000.00 -16,000.0030,000.00

1.1000
208 CONSTRUCTION GEOTEXTILE FOR SEPARATION

2750.0000 S.Y. -63.33 % 1.2500 -58.33 % 1.2000 -60.00 %

3,025.00 -5,225.00 3,437.50 -4,812.50 3,300.00 -4,950.00
3.0000

8,250.00

5.0000
209 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

160.0000 S.Y. 66.67 % 1.2500 -58.33 % 2.6000 -13.33 %

800.00 320.00 200.00 -280.00 416.00 -64.00
3.0000
480.00

10.0000
210 SHOTCRETE FACING

2193.0000 S.F. -66.67 % 18.0000 -40.00 % 14.0000 -53.33 %

21,930.00 -43,860.00 39,474.00 -26,316.00 30,702.00 -35,088.00
30.0000

65,790.00

305.0000
211 MAILBOX SUPPORT TYPE 1

10.0000 EACH -23.75 % 350.0000 -12.50 % 250.0000 -37.50 %

3,050.00 -950.00 3,500.00 -500.00 2,500.00 -1,500.00
400.0000
4,000.00

407.0000
212 MAILBOX SUPPORT TYPE 2

9.0000 EACH -18.60 % 400.0000 -20.00 % 280.0000 -44.00 %

3,663.00 -837.00 3,600.00 -900.00 2,520.00 -1,980.00
500.0000
4,500.00

836.0000
213 SERVICE CONNECTION 1 IN. DIAM.

1.0000 EACH -66.56 % 1,500.0000 -40.00 % 800.0000 -68.00 %

836.00 -1,664.00 1,500.00 -1,000.00 800.00 -1,700.00
2,500.0000
2,500.00

354.0000
214 ADJUST MANHOLE

1.0000 EACH 1.14 % 375.0000 7.14 % 500.0000 42.86 %

354.00 4.00 375.00 25.00 500.00 150.00
350.0000
350.00

304.0000
215 ADJUST VALVE BOX

3.0000 EACH 1.33 % 275.0000 -8.33 % 250.0000 -16.67 %

912.00 12.00 825.00 -75.00 750.00 -150.00
300.0000
900.00

0.1500
216 REMOVING PAINT LINE

30780.0000 L.F. -85.00 % 0.1500 -85.00 % 0.1600 -84.00 %

4,617.00 -26,163.00 4,617.00 -26,163.00 4,924.80 -25,855.20
1.0000

30,780.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

J. R. HAYES & SONS, INC. NORTHWEST CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC.
22430 SE 231ST 1408 140TH PL NE 5110 RIVER ROAD EAST

SUITE 101 TACOMA, WA  98443-2638

PROJECT : MAPLE VALLEY   WA  980388272 BELLEVUE   WA  980073962 PUYALLUP   WA  983710162

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,378.0000
217 BUTTERFLY VALVE 12 IN.

1.0000 EACH -8.13 % 1,500.0000 0.00 % 2,100.0000 40.00 %

1,378.00 -122.00 1,500.00 0.00 2,100.00 600.00
1,500.0000
1,500.00

$6,783,945.32 -40.05% $6,898,000.00 -39.04% $6,973,836.16 -38.37%$11,315,537.50CONTRACT TOTAL

$6,973,836.16$6,783,945.32 $6,898,000.00BASE TOTAL -40.05% -39.04% -38.37%$11,315,537.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

TUCCI & SONS, INC. SCARSELLA BROS., INC. RODARTE CONSTRUCTION, INC.
4224 WALLER RD E 8404 S 196TH ST 17 EAST VALLEY HWY E

KENT WA  98031-1145 98092-5531

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -73.71 % -68.04 % -74.54 %

255,000.00 -715,000.00 310,000.00 -660,000.00 247,000.00 -723,000.00970,000.00

2,300.0000
2 CLEARING AND GRUBBING

8.9000 ACRE -77.00 % 2,500.0000 -75.00 % 2,100.0000 -79.00 %

20,470.00 -68,530.00 22,250.00 -66,750.00 18,690.00 -70,310.00
10,000.0000
89,000.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 38.71 % 101.61 % 101.61 %

17,200.00 4,800.00 25,000.00 12,600.00 25,000.00 12,600.0012,400.00
5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

7.0000
6 REMOVING ASPHALT CONC. PAVEMENT

2910.0000 S.Y. 40.00 % 3.0000 -40.00 % 2.0000 -60.00 %

20,370.00 5,820.00 8,730.00 -5,820.00 5,820.00 -8,730.00
5.0000

14,550.00

2.0000
7 REMOVING CHAIN LINK FENCE

1360.0000 L.F. -60.00 % 1.0000 -80.00 % 2.0000 -60.00 %

2,720.00 -4,080.00 1,360.00 -5,440.00 2,720.00 -4,080.00
5.0000

6,800.00

1.0000
8 REMOVING WIRE FENCE

770.0000 L.F. -75.00 % 1.0000 -75.00 % 1.0000 -75.00 %

770.00 -2,310.00 770.00 -2,310.00 770.00 -2,310.00
4.0000

3,080.00

4.0000
9  REMOVING WOOD FENCE

360.0000 L.F. 0.00 % 3.0000 -25.00 % 3.5000 -12.50 %

1,440.00 0.00 1,080.00 -360.00 1,260.00 -180.00
4.0000

1,440.00

GRADING

7.0000
10 ROADWAY EXCAVATION INCL. HAUL

20820.0000 C.Y. -53.33 % 5.2500 -65.00 % 7.5000 -50.00 %

145,740.00 -166,560.00 109,305.00 -202,995.00 156,150.00 -156,150.00
15.0000

312,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

TUCCI & SONS, INC. SCARSELLA BROS., INC. RODARTE CONSTRUCTION, INC.
4224 WALLER RD E 8404 S 196TH ST 17 EAST VALLEY HWY E

KENT WA  98031-1145 98092-5531

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

7.0000
11 ROADWAY EXCAVATION INCL. HAUL - AREA POND A

3140.0000 C.Y. -53.33 % 9.6000 -36.00 % 11.0000 -26.67 %

21,980.00 -25,120.00 30,144.00 -16,956.00 34,540.00 -12,560.00
15.0000

47,100.00

7.0000
12 ROADWAY EXCAVATION INCL. HAUL - AREA POND B

1770.0000 C.Y. -53.33 % 9.6000 -36.00 % 12.0000 -20.00 %

12,390.00 -14,160.00 16,992.00 -9,558.00 21,240.00 -5,310.00
15.0000

26,550.00

7.0000
13 ROADWAY EXCAVATION INCL. HAUL - AREA POND C

3210.0000 C.Y. -53.33 % 9.6000 -36.00 % 12.0000 -20.00 %

22,470.00 -25,680.00 30,816.00 -17,334.00 38,520.00 -9,630.00
15.0000

48,150.00

22.0000
14 ROADWAY EXCAVATION INCL. HAUL - AREA MITIGATION SITE

3420.0000 C.Y. 46.67 % 9.6000 -36.00 % 12.5000 -16.67 %

75,240.00 23,940.00 32,832.00 -18,468.00 42,750.00 -8,550.00
15.0000

51,300.00

8.6500
15 SELECT BORROW INCL. HAUL

13160.0000 TON -27.92 % 8.3500 -30.42 % 12.0000 0.00 %

113,834.00 -44,086.00 109,886.00 -48,034.00 157,920.00 0.00
12.0000

157,920.00

2.7000
16 EMBANKMENT COMPACTION

6900.0000 C.Y. 8.00 % 2.0000 -20.00 % 2.7500 10.00 %

18,630.00 1,380.00 13,800.00 -3,450.00 18,975.00 1,725.00
2.5000

17,250.00

DRAINAGE

2,250.0000
17 GRATE INLET TYPE 2

1.0000 EACH -25.00 % 1,500.0000 -50.00 % 1,700.0000 -43.33 %

2,250.00 -750.00 1,500.00 -1,500.00 1,700.00 -1,300.00
3,000.0000
3,000.00

440.0000
18 COMBINATION INLET

6.0000 EACH -70.67 % 1,250.0000 -16.67 % 850.0000 -43.33 %

2,640.00 -6,360.00 7,500.00 -1,500.00 5,100.00 -3,900.00
1,500.0000
9,000.00

40.0000
19 CEMENT CONC. GUTTER

115.0000 L.F. 60.00 % 30.0000 20.00 % 11.0000 -56.00 %

4,600.00 1,725.00 3,450.00 575.00 1,265.00 -1,610.00
25.0000
2,875.00

21.0000
20 QUARRY SPALLS

880.0000 TON -30.00 % 20.0000 -33.33 % 20.0000 -33.33 %

18,480.00 -7,920.00 17,600.00 -8,800.00 17,600.00 -8,800.00
30.0000

26,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

TUCCI & SONS, INC. SCARSELLA BROS., INC. RODARTE CONSTRUCTION, INC.
4224 WALLER RD E 8404 S 196TH ST 17 EAST VALLEY HWY E

KENT WA  98031-1145 98092-5531

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

8.0000
21 UNDERDRAIN PIPE 6 IN. DIAM.

218.0000 L.F. -46.67 % 7.0000 -53.33 % 19.0000 26.67 %

1,744.00 -1,526.00 1,526.00 -1,744.00 4,142.00 872.00
15.0000
3,270.00

30.0000
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.

77.0000 L.F. -25.00 % 35.0000 -12.50 % 36.0000 -10.00 %

2,310.00 -770.00 2,695.00 -385.00 2,772.00 -308.00
40.0000
3,080.00

45.0000
23 SCHEDULE A CULV. PIPE 24 IN. DIAM.

108.0000 L.F. -10.00 % 57.0000 14.00 % 50.0000 0.00 %

4,860.00 -540.00 6,156.00 756.00 5,400.00 0.00
50.0000
5,400.00

150.0000
24 CL. II REINF. CONC. CULV. PIPE 36 IN. DIAM.

39.0000 L.F. 25.00 % 125.0000 4.17 % 120.0000 0.00 %

5,850.00 1,170.00 4,875.00 195.00 4,680.00 0.00
120.0000
4,680.00

50.0000
25 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.

124.0000 L.F. 0.00 % 38.0000 -24.00 % 30.0000 -40.00 %

6,200.00 0.00 4,712.00 -1,488.00 3,720.00 -2,480.00
50.0000
6,200.00

200.0000
26 PLAIN ST. CULV. PIPE ARCH 0.064 IN. TH. 42 IN. SPAN

40.0000 L.F. 233.33 % 50.0000 -16.67 % 48.0000 -20.00 %

8,000.00 5,600.00 2,000.00 -400.00 1,920.00 -480.00
60.0000
2,400.00

7.5000
27  LLDPE GEOMEMBRANE LINING SYSTEM

2750.0000 S.Y. -85.00 % 25.0000 -50.00 % 16.0000 -68.00 %

20,625.00 -116,875.00 68,750.00 -68,750.00 44,000.00 -93,500.00
50.0000

137,500.00

STORM SEWER

950.0000
28 CATCH BASIN TYPE 1L

41.0000 EACH -47.22 % 1,150.0000 -36.11 % 850.0000 -52.78 %

38,950.00 -34,850.00 47,150.00 -26,650.00 34,850.00 -38,950.00
1,800.0000
73,800.00

2,900.0000
29 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

3.0000 EACH -17.14 % 2,950.0000 -15.71 % 2,800.0000 -20.00 %

8,700.00 -1,800.00 8,850.00 -1,650.00 8,400.00 -2,100.00
3,500.0000
10,500.00

800.0000
30 CATCH BASIN TYPE 1

15.0000 EACH -46.67 % 1,075.0000 -28.33 % 750.0000 -50.00 %

12,000.00 -10,500.00 16,125.00 -6,375.00 11,250.00 -11,250.00
1,500.0000
22,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

TUCCI & SONS, INC. SCARSELLA BROS., INC. RODARTE CONSTRUCTION, INC.
4224 WALLER RD E 8404 S 196TH ST 17 EAST VALLEY HWY E

KENT WA  98031-1145 98092-5531

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1,750.0000
31 CATCH BASIN TYPE 2 48 IN. DIAM.

70.0000 EACH -30.00 % 1,725.0000 -31.00 % 1,400.0000 -44.00 %

122,500.00 -52,500.00 120,750.00 -54,250.00 98,000.00 -77,000.00
2,500.0000
175,000.00

3,500.0000
32 CATCH BASIN TYPE 2 72 IN. DIAM.

1.0000 EACH -36.36 % 4,500.0000 -18.18 % 3,900.0000 -29.09 %

3,500.00 -2,000.00 4,500.00 -1,000.00 3,900.00 -1,600.00
5,500.0000
5,500.00

1.5000
33 TESTING STORM SEWER PIPE

16305.0000 L.F. -25.00 % 1.2500 -37.50 % 2.1000 5.00 %

24,457.50 -8,152.50 20,381.25 -12,228.75 34,240.50 1,630.50
2.0000

32,610.00

30.0000
34 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

200.0000 L.F. -33.33 % 35.0000 -22.22 % 30.0000 -33.33 %

6,000.00 -3,000.00 7,000.00 -2,000.00 6,000.00 -3,000.00
45.0000
9,000.00

36.0000
35 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

1105.0000 L.F. -34.55 % 42.0000 -23.64 % 42.0000 -23.64 %

39,780.00 -20,995.00 46,410.00 -14,365.00 46,410.00 -14,365.00
55.0000

60,775.00

35.0000
36 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

743.0000 L.F. 16.67 % 31.7500 5.83 % 19.0000 -36.67 %

26,005.00 3,715.00 23,590.25 1,300.25 14,117.00 -8,173.00
30.0000

22,290.00

31.5000
37 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

13559.0000 L.F. -10.00 % 32.0000 -8.57 % 22.0000 -37.14 %

427,108.50 -47,456.50 433,888.00 -40,677.00 298,298.00 -176,267.00
35.0000

474,565.00

32.5000
38 SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.

698.0000 L.F. -18.75 % 39.0000 -2.50 % 22.0000 -45.00 %

22,685.00 -5,235.00 27,222.00 -698.00 15,356.00 -12,564.00
40.0000

27,920.00

SANITARY SEWER

1.7500
39 TESTING SEWER PIPE

555.0000 L.F. -12.50 % 2.0000 0.00 % 1.6000 -20.00 %

971.25 -138.75 1,110.00 0.00 888.00 -222.00
2.0000

1,110.00

35.0000
40 PVC SANITARY SEWER PIPE 8 IN. DIAM.

555.0000 L.F. -30.00 % 48.0000 -4.00 % 32.0000 -36.00 %

19,425.00 -8,325.00 26,640.00 -1,110.00 17,760.00 -9,990.00
50.0000

27,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

TUCCI & SONS, INC. SCARSELLA BROS., INC. RODARTE CONSTRUCTION, INC.
4224 WALLER RD E 8404 S 196TH ST 17 EAST VALLEY HWY E

KENT WA  98031-1145 98092-5531

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

125.0000
41  STEEL CASING 18 IN. DIAM.

115.0000 L.F. 56.25 % 208.0000 160.00 % 120.0000 50.00 %

14,375.00 5,175.00 23,920.00 14,720.00 13,800.00 4,600.00
80.0000
9,200.00

WATER LINES

0.0000
42 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1,300.0000
43 GATE VALVE 8 IN.

2.0000 EACH -18.75 % 1,200.0000 -25.00 % 1,200.0000 -25.00 %

2,600.00 -600.00 2,400.00 -800.00 2,400.00 -800.00
1,600.0000
3,200.00

2,100.0000
44 GATE VALVE 12 IN.

9.0000 EACH 5.00 % 1,925.0000 -3.75 % 1,900.0000 -5.00 %

18,900.00 900.00 17,325.00 -675.00 17,100.00 -900.00
2,000.0000
18,000.00

3,200.0000
45 BUTTERFLY VALVE 16 IN.

1.0000 EACH 28.00 % 2,775.0000 11.00 % 2,500.0000 0.00 %

3,200.00 700.00 2,775.00 275.00 2,500.00 0.00
2,500.0000
2,500.00

4,100.0000
46 HYDRANT ASSEMBLY

2.0000 EACH -18.00 % 3,580.0000 -28.40 % 3,500.0000 -30.00 %

8,200.00 -1,800.00 7,160.00 -2,840.00 7,000.00 -3,000.00
5,000.0000
10,000.00

100.0000
47 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

47.0000 L.F. 0.00 % 130.0000 30.00 % 165.0000 65.00 %

4,700.00 0.00 6,110.00 1,410.00 7,755.00 3,055.00
100.0000
4,700.00

50.0000
48 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

880.0000 L.F. -58.33 % 66.0000 -45.00 % 70.0000 -41.67 %

44,000.00 -61,600.00 58,080.00 -47,520.00 61,600.00 -44,000.00
120.0000

105,600.00

75.0000
49 DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM.

362.0000 L.F. -55.88 % 105.0000 -38.24 % 80.0000 -52.94 %

27,150.00 -34,390.00 38,010.00 -23,530.00 28,960.00 -32,580.00
170.0000
61,540.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

TUCCI & SONS, INC. SCARSELLA BROS., INC. RODARTE CONSTRUCTION, INC.
4224 WALLER RD E 8404 S 196TH ST 17 EAST VALLEY HWY E

KENT WA  98031-1145 98092-5531

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

150.0000
50  STEEL CASING 20 IN. DIAM.

78.0000 L.F. -25.00 % 246.0000 23.00 % 190.0000 -5.00 %

11,700.00 -3,900.00 19,188.00 3,588.00 14,820.00 -780.00
200.0000
15,600.00

STRUCTURE

66.0000
51 SHAFT - 30 IN. DIAMETER

896.0000 L.F. -56.00 % 72.0000 -52.00 % 75.0000 -50.00 %

59,136.00 -75,264.00 64,512.00 -69,888.00 67,200.00 -67,200.00
150.0000

134,400.00

81.0000
52 FURNISHING SOLDIER PILE W18 X 143

1152.0000 L.F. -59.50 % 70.0000 -65.00 % 75.0000 -62.50 %

93,312.00 -137,088.00 80,640.00 -149,760.00 86,400.00 -144,000.00
200.0000

230,400.00

305.0000
53  MOMENT SLAB BARRIER

235.0000 L.F. 1.67 % 325.0000 8.33 % 325.0000 8.33 %

71,675.00 1,175.00 76,375.00 5,875.00 76,375.00 5,875.00
300.0000
70,500.00

54 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-9.00 -9.00 -9.00-9.00

8.5000
55 LAGGING

2462.0000 S.F. -57.50 % 9.5000 -52.50 % 10.0000 -50.00 %

20,927.00 -28,313.00 23,389.00 -25,851.00 24,620.00 -24,620.00
20.0000

49,240.00

65.0000
56 BRIDGE RAILING TYPE S-BP

235.0000 L.F. -13.33 % 62.0000 -17.33 % 62.0000 -17.33 %

15,275.00 -2,350.00 14,570.00 -3,055.00 14,570.00 -3,055.00
75.0000

17,625.00

42.1000
57 CONCRETE FASCIA PANEL

4927.0000 S.F. -6.44 % 38.0000 -15.56 % 29.0000 -35.56 %

207,426.70 -14,288.30 187,226.00 -34,489.00 142,883.00 -78,832.00
45.0000

221,715.00

475.0000
58 SOIL NAIL - EPOXY COATED

65.0000 EACH -68.33 % 599.0000 -60.07 % 625.0000 -58.33 %

30,875.00 -66,625.00 38,935.00 -58,565.00 40,625.00 -56,875.00
1,500.0000
97,500.00

1,075.0000
59 SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST

5.0000 EACH -89.25 % 645.0000 -93.55 % 675.0000 -93.25 %

5,375.00 -44,625.00 3,225.00 -46,775.00 3,375.00 -46,625.00
10,000.0000
50,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

TUCCI & SONS, INC. SCARSELLA BROS., INC. RODARTE CONSTRUCTION, INC.
4224 WALLER RD E 8404 S 196TH ST 17 EAST VALLEY HWY E

KENT WA  98031-1145 98092-5531

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

4.0000
60 PREFABRICATED DRAINAGE MAT

217.0000 S.Y. -84.00 % 8.5000 -66.00 % 1.0000 -96.00 %

868.00 -4,557.00 1,844.50 -3,580.50 217.00 -5,208.00
25.0000
5,425.00

SURFACING

15.0000
61 BALLAST

6600.0000 TON -25.00 % 10.2000 -49.00 % 15.0000 -25.00 %

99,000.00 -33,000.00 67,320.00 -64,680.00 99,000.00 -33,000.00
20.0000

132,000.00

15.2000
62 CRUSHED SURFACING BASE COURSE

32860.0000 TON -15.56 % 13.1500 -26.94 % 13.5000 -25.00 %

499,472.00 -92,008.00 432,109.00 -159,371.00 443,610.00 -147,870.00
18.0000

591,480.00

LIQUID ASPHALT
63 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

23,670.00 23,670.00 23,670.0023,670.00

HOT MIX ASPHALT

15.0000
64 PLANING BITUMINOUS PAVEMENT

670.0000 S.Y. 50.00 % 9.0000 -10.00 % 11.0000 10.00 %

10,050.00 3,350.00 6,030.00 -670.00 7,370.00 670.00
10.0000
6,700.00

59.2500
65 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

1940.0000 TON -40.75 % 62.1000 -37.90 % 64.0000 -36.00 %

114,945.00 -79,055.00 120,474.00 -73,526.00 124,160.00 -69,840.00
100.0000

194,000.00

58.7500
66 HMA CL. 1/2 IN. PG 64-22

21020.0000 TON -21.67 % 61.5000 -18.00 % 64.0000 -14.67 %

1,234,925.00 -341,575.00 1,292,730.00 -283,770.00 1,345,280.00 -231,220.00
75.0000

1,576,500.00
67 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

39,300.00 39,300.00 39,300.0039,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

TUCCI & SONS, INC. SCARSELLA BROS., INC. RODARTE CONSTRUCTION, INC.
4224 WALLER RD E 8404 S 196TH ST 17 EAST VALLEY HWY E

KENT WA  98031-1145 98092-5531

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
68 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

31,450.00 31,450.00 31,450.0031,450.00
69 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

46,200.00 46,200.00 46,200.0046,200.00

74.0000
70 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

830.0000 TON -38.33 % 85.0000 -29.17 % 79.0000 -34.17 %

61,420.00 -38,180.00 70,550.00 -29,050.00 65,570.00 -34,030.00
120.0000
99,600.00

71 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
72 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

0.6000
73  RECESSED PAVEMENT MARKER PATCH

7890.0000 L.F. 20.00 % 0.5000 0.00 % 1.0000 100.00 %

4,734.00 789.00 3,945.00 0.00 7,890.00 3,945.00
0.5000

3,945.00

IRRIGATION AND WATER DISTRIBUTION
74 IRRIGATION SYSTEM

L.S. -85.60 % -80.00 % -84.00 %

7,200.00 -42,800.00 10,000.00 -40,000.00 8,000.00 -42,000.0050,000.00

EROSION CONTROL AND PLANTING

50.0000
75 ESC LEAD

40.0000 DAY -90.00 % 200.0000 -60.00 % 65.0000 -87.00 %

2,000.00 -18,000.00 8,000.00 -12,000.00 2,600.00 -17,400.00
500.0000
20,000.00

2.5000
76 TEMPORARY EROSION CONTROL BLANKET

13442.0000 S.Y. 25.00 % 1.7500 -12.50 % 1.2500 -37.50 %

33,605.00 6,721.00 23,523.50 -3,360.50 16,802.50 -10,081.50
2.0000

26,884.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

TUCCI & SONS, INC. SCARSELLA BROS., INC. RODARTE CONSTRUCTION, INC.
4224 WALLER RD E 8404 S 196TH ST 17 EAST VALLEY HWY E

KENT WA  98031-1145 98092-5531

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

15.0000
77 STABILIZED CONSTRUCTION ENTRANCE

430.0000 S.Y. 0.00 % 12.0000 -20.00 % 15.0000 0.00 %

6,450.00 0.00 5,160.00 -1,290.00 6,450.00 0.00
15.0000
6,450.00

115.0000
78 STREET CLEANING

230.0000 HR 15.00 % 115.0000 15.00 % 90.0000 -10.00 %

26,450.00 3,450.00 26,450.00 3,450.00 20,700.00 -2,300.00
100.0000
23,000.00

76.0000
79 INLET PROTECTION

11.0000 EACH 1.33 % 75.0000 0.00 % 50.0000 -33.33 %

836.00 11.00 825.00 0.00 550.00 -275.00
75.0000
825.00

3.7500
80 SILT FENCE

10710.0000 L.F. -25.00 % 2.5000 -50.00 % 2.2500 -55.00 %

40,162.50 -13,387.50 26,775.00 -26,775.00 24,097.50 -29,452.50
5.0000

53,550.00
81 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

130.0000
82  WOODY DEBRIS PILE

30.0000 EACH -91.33 % 150.0000 -90.00 % 125.0000 -91.67 %

3,900.00 -41,100.00 4,500.00 -40,500.00 3,750.00 -41,250.00
1,500.0000
45,000.00

1,075.0000
83  INSTREAM LWD

10.0000 EACH 7.50 % 750.0000 -25.00 % 1,000.0000 0.00 %

10,750.00 750.00 7,500.00 -2,500.00 10,000.00 0.00
1,000.0000
10,000.00

2,075.0000
84  PERCH POLE

7.0000 EACH 38.33 % 750.0000 -50.00 % 2,000.0000 33.33 %

14,525.00 4,025.00 5,250.00 -5,250.00 14,000.00 3,500.00
1,500.0000
10,500.00

5.0000
85  SEEDING MIX A

90.0000 S.Y. 0.00 % 6.0000 20.00 % 4.5000 -10.00 %

450.00 0.00 540.00 90.00 405.00 -45.00
5.0000
450.00

2.0000
86  SEEDING MIX B

430.0000 S.Y. -60.00 % 2.0000 -60.00 % 1.2500 -75.00 %

860.00 -1,290.00 860.00 -1,290.00 537.50 -1,612.50
5.0000

2,150.00

1,750.0000
87 SEEDING, FERTILIZING, AND MULCHING

2.7800 ACRE -30.00 % 1,800.0000 -28.00 % 1,800.0000 -28.00 %

4,865.00 -2,085.00 5,004.00 -1,946.00 5,004.00 -1,946.00
2,500.0000
6,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

TUCCI & SONS, INC. SCARSELLA BROS., INC. RODARTE CONSTRUCTION, INC.
4224 WALLER RD E 8404 S 196TH ST 17 EAST VALLEY HWY E

KENT WA  98031-1145 98092-5531

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

37.0000
88 TOPSOIL TYPE A

490.0000 C.Y. -26.00 % 25.0000 -50.00 % 40.0000 -20.00 %

18,130.00 -6,370.00 12,250.00 -12,250.00 19,600.00 -4,900.00
50.0000

24,500.00

37.0000
89 TOPSOIL TYPE B

940.0000 C.Y. 146.67 % 10.0000 -33.33 % 15.0000 0.00 %

34,780.00 20,680.00 9,400.00 -4,700.00 14,100.00 0.00
15.0000

14,100.00

170.0000
90 PSIPE BOWHALL RED MAPLE 2 CAL. B&B

14.0000 EACH -43.33 % 200.0000 -33.33 % 180.0000 -40.00 %

2,380.00 -1,820.00 2,800.00 -1,400.00 2,520.00 -1,680.00
300.0000
4,200.00

215.0000
91 PSIPE PRINCETON SENTRY GINGKO 2 CAL. B&B

23.0000 EACH -28.33 % 225.0000 -25.00 % 225.0000 -25.00 %

4,945.00 -1,955.00 5,175.00 -1,725.00 5,175.00 -1,725.00
300.0000
6,900.00

195.0000
92 PSIPE ARNOLD TULIPTREE 2 CAL. B&B

11.0000 EACH -35.00 % 225.0000 -25.00 % 225.0000 -25.00 %

2,145.00 -1,155.00 2,475.00 -825.00 2,475.00 -825.00
300.0000
3,300.00

195.0000
93 PSIPE CRIMSON SPIRE OAK 2 CAL. B&B

8.0000 EACH -35.00 % 225.0000 -25.00 % 225.0000 -25.00 %

1,560.00 -840.00 1,800.00 -600.00 1,800.00 -600.00
300.0000
2,400.00

5.2500
94 PSIPE AJUGA, BUGLE WEED 4-10" HT. 1 GAL.

1245.0000 EACH -79.00 % 5.5000 -78.00 % 6.0000 -76.00 %

6,536.25 -24,588.75 6,847.50 -24,277.50 7,470.00 -23,655.00
25.0000

31,125.00

4.7500
95 PSIPE MASSECHUSETTS KINNIKINNICK 4-10" HT. 1 GAL.

232.0000 EACH -81.00 % 5.5000 -78.00 % 5.0000 -80.00 %

1,102.00 -4,698.00 1,276.00 -4,524.00 1,160.00 -4,640.00
25.0000
5,800.00

7.0000
96 PSIPE EPIMEDIUM, BARRENWORT 4-10" HT. 1 GAL.

580.0000 EACH -72.00 % 7.0000 -72.00 % 8.0000 -68.00 %

4,060.00 -10,440.00 4,060.00 -10,440.00 4,640.00 -9,860.00
25.0000

14,500.00

5.5000
97 PSIPE PINK PANDA STRAWBERRY 4-10" HT. 1 GAL.

1033.0000 EACH -78.00 % 7.0000 -72.00 % 6.0000 -76.00 %

5,681.50 -20,143.50 7,231.00 -18,594.00 6,198.00 -19,627.00
25.0000

25,825.00

5.5000
98 PSIPE BAR HARBOR CREEPING JUNIPER 4-10" HT. 1 GAL.

637.0000 EACH -78.00 % 7.0000 -72.00 % 6.0000 -76.00 %

3,503.50 -12,421.50 4,459.00 -11,466.00 3,822.00 -12,103.00
25.0000

15,925.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 410
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TUCCI & SONS, INC. SCARSELLA BROS., INC. RODARTE CONSTRUCTION, INC.
4224 WALLER RD E 8404 S 196TH ST 17 EAST VALLEY HWY E

KENT WA  98031-1145 98092-5531

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100403
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ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

10.5000
99 PSIPE WESTERN CRABAPPLE 2-3' HT. 2 GAL.

20.0000 EACH -58.00 % 10.0000 -60.00 % 12.0000 -52.00 %

210.00 -290.00 200.00 -300.00 240.00 -260.00
25.0000
500.00

10.5000
100 PSIPE BITTECHERRY 2-3' HT. 2 GAL.

19.0000 EACH -58.00 % 10.0000 -60.00 % 12.0000 -52.00 %

199.50 -275.50 190.00 -285.00 228.00 -247.00
25.0000
475.00

11.0000
101 PSIPE DOUGLAS FIR 2-3' HT. 2 GAL.

22.0000 EACH -56.00 % 10.0000 -60.00 % 12.0000 -52.00 %

242.00 -308.00 220.00 -330.00 264.00 -286.00
25.0000
550.00

11.0000
102 PSIPE CASCARA 2-3' HT. 2 GAL.

20.0000 EACH -56.00 % 10.0000 -60.00 % 12.0000 -52.00 %

220.00 -280.00 200.00 -300.00 240.00 -260.00
25.0000
500.00

10.5000
103 PSIPE WESTERN RED CEDAR 2-3' HT. 2 GAL.

25.0000 EACH -58.00 % 10.0000 -60.00 % 12.0000 -52.00 %

262.50 -362.50 250.00 -375.00 300.00 -325.00
25.0000
625.00

11.0000
104 PSIPE  WESTERN HEMLOCK 2-3' HT. 2 GAL.

14.0000 EACH -56.00 % 10.0000 -60.00 % 12.0000 -52.00 %

154.00 -196.00 140.00 -210.00 168.00 -182.00
25.0000
350.00

2.2000
105 PSIPE VINE MAPLE 12-18" HT. BR

300.0000 EACH -81.67 % 3.0000 -75.00 % 2.5000 -79.17 %

660.00 -2,940.00 900.00 -2,700.00 750.00 -2,850.00
12.0000
3,600.00

2.7500
106 PSIPE SERVICEBERRY 12-18" HT. BR

300.0000 EACH -77.08 % 3.0000 -75.00 % 3.0000 -75.00 %

825.00 -2,775.00 900.00 -2,700.00 900.00 -2,700.00
12.0000
3,600.00

3.2000
107 PSIPE BEAKED HAZELNUT 12-18" HT. BR

300.0000 EACH -73.33 % 3.0000 -75.00 % 3.5000 -70.83 %

960.00 -2,640.00 900.00 -2,700.00 1,050.00 -2,550.00
12.0000
3,600.00

2.2500
108 PSIPE OCEANSPRAY 12-18" HT. BR

300.0000 EACH -81.25 % 3.0000 -75.00 % 2.5000 -79.17 %

675.00 -2,925.00 900.00 -2,700.00 750.00 -2,850.00
12.0000
3,600.00

5.0000
109 PSIPE TALL OREGON-GRAPE 10-12" HT. 1 GAL.

1119.0000 EACH -58.33 % 6.0000 -50.00 % 5.5000 -54.17 %

5,595.00 -7,833.00 6,714.00 -6,714.00 6,154.50 -7,273.50
12.0000

13,428.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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2.5500
110 PSIPE INDIAN PLUM 12-18" HT. BR

300.0000 EACH -78.75 % 3.0000 -75.00 % 2.7500 -77.08 %

765.00 -2,835.00 900.00 -2,700.00 825.00 -2,775.00
12.0000
3,600.00

2.4500
111 PSIPE RED-FLOWERING CURRANT 12-18" HT. BR

300.0000 EACH -79.58 % 3.0000 -75.00 % 2.7500 -77.08 %

735.00 -2,865.00 900.00 -2,700.00 825.00 -2,775.00
12.0000
3,600.00

2.2500
112 PSIPE NOOTKA ROSE 12-18" HT. BR

8685.0000 EACH -77.50 % 3.0000 -70.00 % 2.5000 -75.00 %

19,541.25 -67,308.75 26,055.00 -60,795.00 21,712.50 -65,137.50
10.0000

86,850.00

5.2500
113 PSIPE RED ELDERBERRY 10-12" HT. 1 GAL. CONT.

297.0000 EACH -56.25 % 6.0000 -50.00 % 6.0000 -50.00 %

1,559.25 -2,004.75 1,782.00 -1,782.00 1,782.00 -1,782.00
12.0000
3,564.00

2.2500
114 PSIPE SNOWBERRY 12-18" HT. BR

8585.0000 EACH -77.50 % 3.0000 -70.00 % 2.5000 -75.00 %

19,316.25 -66,533.75 25,755.00 -60,095.00 21,462.50 -64,387.50
10.0000

85,850.00

5.5000
115 PSIPE EVERGREEN HUCKLEBERRY 10-12" HT. 1 GAL. CONT.

838.0000 EACH -54.17 % 6.0000 -50.00 % 6.0000 -50.00 %

4,609.00 -5,447.00 5,028.00 -5,028.00 5,028.00 -5,028.00
12.0000

10,056.00

2.2500
116 PSIPE RED-OSIER DOGWOOD 12-18" HT. BR

1702.0000 EACH -81.25 % 3.0000 -75.00 % 2.5000 -79.17 %

3,829.50 -16,594.50 5,106.00 -15,318.00 4,255.00 -16,169.00
12.0000

20,424.00

2.2500
117 PSIPE BLACK HAWTHORN 12-18" HT. BR

1701.0000 EACH -81.25 % 3.0000 -75.00 % 2.5000 -79.17 %

3,827.25 -16,584.75 5,103.00 -15,309.00 4,252.50 -16,159.50
12.0000

20,412.00

2.2500
118 PSIPE BLACK TWINBERRY 12-18" HT. BR

150.0000 EACH -81.25 % 3.0000 -75.00 % 2.5000 -79.17 %

337.50 -1,462.50 450.00 -1,350.00 375.00 -1,425.00
12.0000
1,800.00

2.2500
119 PSIPE NINEBARK 12-18" HT. BR

9381.0000 EACH -77.50 % 2.5000 -75.00 % 2.5000 -75.00 %

21,107.25 -72,702.75 23,452.50 -70,357.50 23,452.50 -70,357.50
10.0000

93,810.00

2.6000
120 PSIPE HIGH-BUSH CRANBERRY 12-18" HT. BR

150.0000 EACH -78.33 % 3.0000 -75.00 % 3.0000 -75.00 %

390.00 -1,410.00 450.00 -1,350.00 450.00 -1,350.00
12.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

TUCCI & SONS, INC. SCARSELLA BROS., INC. RODARTE CONSTRUCTION, INC.
4224 WALLER RD E 8404 S 196TH ST 17 EAST VALLEY HWY E

KENT WA  98031-1145 98092-5531

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.
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1.4500
121 PSIPE SPIKE RUSH 6-10" HT. BR OR PLUG

2450.0000 EACH -58.57 % 1.5000 -57.14 % 1.5000 -57.14 %

3,552.50 -5,022.50 3,675.00 -4,900.00 3,675.00 -4,900.00
3.5000

8,575.00

1.6000
122 PSIPE HARD-STEMMED BULRUSH 6-10" HT. BR OR PLUG

2450.0000 EACH -54.29 % 1.5000 -57.14 % 1.7500 -50.00 %

3,920.00 -4,655.00 3,675.00 -4,900.00 4,287.50 -4,287.50
3.5000

8,575.00

1.4500
123 PSIPE SMALL-FLOWERED BULRUSH 6-10" HT. BR OR PLUG

2450.0000 EACH -58.57 % 1.5000 -57.14 % 1.5000 -57.14 %

3,552.50 -5,022.50 3,675.00 -4,900.00 3,675.00 -4,900.00
3.5000

8,575.00

2.3000
124 PSIPE RED ALDER 18-24" HT. B.R.

745.0000 EACH -77.00 % 1.5000 -85.00 % 2.5000 -75.00 %

1,713.50 -5,736.50 1,117.50 -6,332.50 1,862.50 -5,587.50
10.0000
7,450.00

2.2500
125 PSIPE OREGON ASH 12-18" HT. BR

763.0000 EACH -81.25 % 1.5000 -87.50 % 2.5000 -79.17 %

1,716.75 -7,439.25 1,144.50 -8,011.50 1,907.50 -7,248.50
12.0000
9,156.00

1.9000
126 PSIPE WESTERN CRABAPPLE 12-18" HT. BR

1549.0000 EACH -81.00 % 1.5000 -85.00 % 2.2500 -77.50 %

2,943.10 -12,546.90 2,323.50 -13,166.50 3,485.25 -12,004.75
10.0000

15,490.00

2.3000
127 PSIPE BLACK COTTONWOOD 18-36" HT. BR

66.0000 EACH -77.00 % 1.5000 -85.00 % 2.5000 -75.00 %

151.80 -508.20 99.00 -561.00 165.00 -495.00
10.0000
660.00

2.2500
128 PSIPE CLUSTER ROSE 12-18" HT. BR

1548.0000 EACH -77.50 % 1.5000 -85.00 % 2.5000 -75.00 %

3,483.00 -11,997.00 2,322.00 -13,158.00 3,870.00 -11,610.00
10.0000

15,480.00

5.0000
129 PSIPE WESTERN RED CEDAR 12-18" HT. 1 GAL. CONT.

382.0000 EACH -50.00 % 5.0000 -50.00 % 5.5000 -45.00 %

1,910.00 -1,910.00 1,910.00 -1,910.00 2,101.00 -1,719.00
10.0000
3,820.00

2.2000
130 PSIPE CASCARA 12-18" HT. BR

7682.0000 EACH -78.00 % 1.5000 -85.00 % 2.5000 -75.00 %

16,900.40 -59,919.60 11,523.00 -65,297.00 19,205.00 -57,615.00
10.0000

76,820.00

2.1000
131 PSIPE SCOULER'S WILLOW 3' HT. LIVE STAKE

7685.0000 EACH -79.00 % 1.5000 -85.00 % 2.2500 -77.50 %

16,138.50 -60,711.50 11,527.50 -65,322.50 17,291.25 -59,558.75
10.0000

76,850.00
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1.5000
132 PSIPE LAKESHORE SEDGE 6-10" HT. BR OR PLUG

7616.0000 EACH -57.14 % 1.5000 -57.14 % 1.7500 -50.00 %

11,424.00 -15,232.00 11,424.00 -15,232.00 13,328.00 -13,328.00
3.5000

26,656.00

1.3300
133 PSIPE SLOUGH SEDGE 6-10" HT. BR OR PLUG

7616.0000 EACH -62.00 % 1.5000 -57.14 % 1.5000 -57.14 %

10,129.28 -16,526.72 11,424.00 -15,232.00 11,424.00 -15,232.00
3.5000

26,656.00

1.3300
134 PSIPE SAWBEAK SEDGE 6-10" HT. BR OR PLUG

7616.0000 EACH -62.00 % 1.5000 -57.14 % 1.5000 -57.14 %

10,129.28 -16,526.72 11,424.00 -15,232.00 11,424.00 -15,232.00
3.5000

26,656.00

1.3300
135 PSIPE DAGGERLEAF RUSH 6-10" HT. BR OR PLUG

7616.0000 EACH -62.00 % 1.5000 -57.14 % 1.5000 -57.14 %

10,129.28 -16,526.72 11,424.00 -15,232.00 11,424.00 -15,232.00
3.5000

26,656.00

1.3300
136 PSIPE SLENDER RUSH 6-10" HT. BR OR PLUG

7616.0000 EACH -62.00 % 1.5000 -57.14 % 1.5000 -57.14 %

10,129.28 -16,526.72 11,424.00 -15,232.00 11,424.00 -15,232.00
3.5000

26,656.00

25.0000
137 FINE COMPOST

2430.0000 C.Y. -50.00 % 25.0000 -50.00 % 28.0000 -44.00 %

60,750.00 -60,750.00 60,750.00 -60,750.00 68,040.00 -53,460.00
50.0000

121,500.00

25.0000
138 BARK OR WOOD CHIP MULCH

7130.0000 C.Y. -28.57 % 25.0000 -28.57 % 28.0000 -20.00 %

178,250.00 -71,300.00 178,250.00 -71,300.00 199,640.00 -49,910.00
35.0000

249,550.00

2.1000
139 HIGH VISIBILITY FENCE

2730.0000 L.F. -47.50 % 1.5000 -62.50 % 2.7500 -31.25 %

5,733.00 -5,187.00 4,095.00 -6,825.00 7,507.50 -3,412.50
4.0000

10,920.00

TRAFFIC

6.1000
140 CEMENT CONC. TRAFFIC CURB AND GUTTER

15630.0000 L.F. -75.60 % 9.4500 -62.20 % 10.0000 -60.00 %

95,343.00 -295,407.00 147,703.50 -243,046.50 156,300.00 -234,450.00
25.0000

390,750.00

18.0500
141 CEMENT CONC. TRAFFIC CURB

395.0000 L.F. -9.75 % 22.6000 13.00 % 19.0000 -5.00 %

7,129.75 -770.25 8,927.00 1,027.00 7,505.00 -395.00
20.0000
7,900.00
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14.0000
142 CEMENT CONC. PEDESTRIAN CURB

180.0000 L.F. -44.00 % 20.5000 -18.00 % 11.0000 -56.00 %

2,520.00 -1,980.00 3,690.00 -810.00 1,980.00 -2,520.00
25.0000
4,500.00

6.0000
143 EXTRUDED CURB

1323.0000 L.F. 0.00 % 6.0000 0.00 % 6.5000 8.33 %

7,938.00 0.00 7,938.00 0.00 8,599.50 661.50
6.0000

7,938.00

24.0000
144 PRECAST DUAL FACED SLOPED MOUNTABLE CURB

108.0000 L.F. 20.00 % 24.0000 20.00 % 26.0000 30.00 %

2,592.00 432.00 2,592.00 432.00 2,808.00 648.00
20.0000
2,160.00

41.5000
145  LOW PROFILE BARRIER CURB TYPE 1

3256.0000 L.F. 107.50 % 68.2500 241.25 % 50.0000 150.00 %

135,124.00 70,004.00 222,222.00 157,102.00 162,800.00 97,680.00
20.0000

65,120.00

843.0000
146  LOW PROFILE BARRIER CURB TRANSITION A

24.0000 EACH 3,272.00 % 57.7500 131.00 % 2,300.0000 9,100.00 %

20,232.00 19,632.00 1,386.00 786.00 55,200.00 54,600.00
25.0000
600.00

2.0000
147  ASPHALT CONCRETE BARRIER CURB

523.0000 L.F. -80.00 % 2.5000 -75.00 % 2.5000 -75.00 %

1,046.00 -4,184.00 1,307.50 -3,922.50 1,307.50 -3,922.50
10.0000
5,230.00

21.0000
148 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

701.0000 L.F. -30.00 % 20.9000 -30.33 % 22.0000 -26.67 %

14,721.00 -6,309.00 14,650.90 -6,379.10 15,422.00 -5,608.00
30.0000

21,030.00

22.1500
149 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

1890.0000 L.F. -36.71 % 22.1500 -36.71 % 25.0000 -28.57 %

41,863.50 -24,286.50 41,863.50 -24,286.50 47,250.00 -18,900.00
35.0000

66,150.00

2,320.0000
150 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -22.67 % 2,320.0000 -22.67 % 2,500.0000 -16.67 %

9,280.00 -2,720.00 9,280.00 -2,720.00 10,000.00 -2,000.00
3,000.0000
12,000.00

2,240.0000
151 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

8.0000 EACH -36.00 % 2,240.0000 -36.00 % 2,500.0000 -28.57 %

17,920.00 -10,080.00 17,920.00 -10,080.00 20,000.00 -8,000.00
3,500.0000
28,000.00

720.0000
152 BEAM GUARDRAIL ANCHOR TYPE 10

8.0000 EACH -10.00 % 720.0000 -10.00 % 800.0000 0.00 %

5,760.00 -640.00 5,760.00 -640.00 6,400.00 0.00
800.0000
6,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

TUCCI & SONS, INC. SCARSELLA BROS., INC. RODARTE CONSTRUCTION, INC.
4224 WALLER RD E 8404 S 196TH ST 17 EAST VALLEY HWY E

KENT WA  98031-1145 98092-5531

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

35.0000
153 PRECAST CONC. BARRIER TYPE 2

1814.0000 L.F. -12.50 % 33.8000 -15.50 % 35.0000 -12.50 %

63,490.00 -9,070.00 61,313.20 -11,246.80 63,490.00 -9,070.00
40.0000

72,560.00

30.0000
154 FLEXIBLE GUIDE POST

9.0000 EACH 0.00 % 29.4500 -1.83 % 35.0000 16.67 %

270.00 0.00 265.05 -4.95 315.00 45.00
30.0000
270.00

0.1800
155 PAINT LINE

47980.0000 L.F. -10.00 % 0.1800 -10.00 % 0.2000 0.00 %

8,636.40 -959.60 8,636.40 -959.60 9,596.00 0.00
0.2000

9,596.00

2.5000
156 PLASTIC WIDE LINE

2340.0000 L.F. -16.67 % 2.5000 -16.67 % 2.7500 -8.33 %

5,850.00 -1,170.00 5,850.00 -1,170.00 6,435.00 -585.00
3.0000

7,020.00

5.6500
157 PLASTIC CROSSWALK LINE

1130.0000 S.F. -29.38 % 5.6500 -29.38 % 6.5000 -18.75 %

6,384.50 -2,655.50 6,384.50 -2,655.50 7,345.00 -1,695.00
8.0000

9,040.00

10.0000
158 PLASTIC STOP LINE

340.0000 L.F. 25.00 % 10.0000 25.00 % 11.0000 37.50 %

3,400.00 680.00 3,400.00 680.00 3,740.00 1,020.00
8.0000

2,720.00

125.0000
159 PLASTIC TRAFFIC ARROW

30.0000 EACH -16.67 % 125.0000 -16.67 % 140.0000 -6.67 %

3,750.00 -750.00 3,750.00 -750.00 4,200.00 -300.00
150.0000
4,500.00

32.0000
160 PLASTIC DRAINAGE MARKING

126.0000 EACH 6.67 % 32.0000 6.67 % 36.0000 20.00 %

4,032.00 252.00 4,032.00 252.00 4,536.00 756.00
30.0000
3,780.00

32.0000
161  PLASTIC JUNCTION BOX MARKING

97.0000 EACH -20.00 % 32.0000 -20.00 % 36.0000 -10.00 %

3,104.00 -776.00 3,104.00 -776.00 3,492.00 -388.00
40.0000
3,880.00

900.0000
162 RECESSED PAVEMENT MARKER

4.9000 HUND -64.00 % 900.0000 -64.00 % 1,000.0000 -60.00 %

4,410.00 -7,840.00 4,410.00 -7,840.00 4,900.00 -7,350.00
2,500.0000
12,250.00

0.2000
163 TEMPORARY PAVEMENT MARKING

83500.0000 L.F. -39.39 % 0.2000 -39.39 % 0.2400 -27.27 %

16,700.00 -10,855.00 16,700.00 -10,855.00 20,040.00 -7,515.00
0.3300

27,555.00
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PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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4224 WALLER RD E 8404 S 196TH ST 17 EAST VALLEY HWY E

KENT WA  98031-1145 98092-5531

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100403
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NO.
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01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

30.0000
164  TEMPORARY PAINTED TRAFFIC ARROW

27.0000 EACH 0.00 % 30.0000 0.00 % 33.0000 10.00 %

810.00 0.00 810.00 0.00 891.00 81.00
30.0000
810.00

165 PERMANENT SIGNING
L.S. 24.97 % 52.14 % 8.67 %

23,000.00 4,596.00 28,000.00 9,596.00 20,000.00 1,596.0018,404.00

8.0000
166 SIGN COVERING

98.7500 S.F. -20.00 % 8.0000 -20.00 % 4.0000 -60.00 %

790.00 -197.50 790.00 -197.50 395.00 -592.50
10.0000
987.50

167 ILLUMINATION SYSTEM SCA 1472
L.S. -37.93 % -43.40 % 10.34 %

18,000.00 -11,000.00 16,415.00 -12,585.00 32,000.00 3,000.0029,000.00
168 ILLUMINATION SYSTEM SCX 2931

L.S. -24.35 % -28.78 % 0.00 %

87,000.00 -28,000.00 81,907.00 -33,093.00 115,000.00 0.00115,000.00
169 ILLUMINATION SYSTEM SCX 2932

L.S. -45.53 % -42.50 % -14.63 %

67,000.00 -56,000.00 70,720.00 -52,280.00 105,000.00 -18,000.00123,000.00
170 ILLUMINATION SYSTEM SCX 2926

L.S. -36.76 % -37.28 % -7.25 %

75,000.00 -43,600.00 74,386.00 -44,214.00 110,000.00 -8,600.00118,600.00
171 ILLUMINATION SYSTEM SCA 3000

L.S. -25.00 % -32.03 % 21.43 %

21,000.00 -7,000.00 19,033.00 -8,967.00 34,000.00 6,000.0028,000.00
172 ILLUMINATION SYSTEM MEDIAN LIGHTING SYSTEM

L.S. -34.29 % -40.83 % -17.14 %

23,000.00 -12,000.00 20,710.00 -14,290.00 29,000.00 -6,000.0035,000.00
173 TRAFFIC SIGNAL SYSTEM #1-225TH

L.S. -14.74 % -18.93 % 33.98 %

70,000.00 -12,100.00 66,558.00 -15,542.00 110,000.00 27,900.0082,100.00
174 TRAFFIC SIGNAL SYSTEM #2-233RD/234TH

L.S. -10.92 % -31.59 % 9.17 %

204,000.00 -25,000.00 156,670.00 -72,330.00 250,000.00 21,000.00229,000.00
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TRAFFIC
175 TRAFFIC SIGNAL SYSTEM INTERCONNECT SYSTEM

L.S. -51.10 % -73.98 % -39.56 %

89,000.00 -93,000.00 47,350.00 -134,650.00 110,000.00 -72,000.00182,000.00
176  INDUCTION LOOP REPLACEMENT

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
177 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -31.29 % -34.54 % -60.72 %

262,400.00 -119,500.00 250,000.00 -131,900.00 150,000.00 -231,900.00381,900.00

OTHER ITEMS
178 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

3.0000
179 STRUCTURE EXCAVATION CLASS B INCL. HAUL

18275.0000 C.Y. -62.50 % 4.0000 -50.00 % 3.0000 -62.50 %

54,825.00 -91,375.00 73,100.00 -73,100.00 54,825.00 -91,375.00
8.0000

146,200.00

0.0100
180 SHORING OR EXTRA EXCAVATION CLASS B

84424.0000 S.F. -99.00 % 0.1000 -90.00 % 0.0100 -99.00 %

844.24 -83,579.76 8,442.40 -75,981.60 844.24 -83,579.76
1.0000

84,424.00

100.0000
181 GRAVEL BACKFILL FOR DRAIN

20.0000 C.Y. 233.33 % 50.0000 66.67 % 28.0000 -6.67 %

2,000.00 1,400.00 1,000.00 400.00 560.00 -40.00
30.0000
600.00

160.0000
182  CONTROLLED DENSITY FILL FOR FILLING BOX CULVERTS

120.0000 C.Y. 60.00 % 90.0000 -10.00 % 125.0000 25.00 %

19,200.00 7,200.00 10,800.00 -1,200.00 15,000.00 3,000.00
100.0000
12,000.00

183 CURE BOX
L.S. -20.00 % -40.00 % -94.00 %

2,000.00 -500.00 1,500.00 -1,000.00 150.00 -2,350.002,500.00

500.0000
184 PLUGGING EXISTING PIPE

3.0000 EACH 0.00 % 200.0000 -60.00 % 150.0000 -70.00 %

1,500.00 0.00 600.00 -900.00 450.00 -1,050.00
500.0000
1,500.00
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HWY :SR 000,410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

TUCCI & SONS, INC. SCARSELLA BROS., INC. RODARTE CONSTRUCTION, INC.
4224 WALLER RD E 8404 S 196TH ST 17 EAST VALLEY HWY E

KENT WA  98031-1145 98092-5531

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

0.0000
185 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

350.0000
186 ADJUST MONUMENT CASE AND COVER

2.0000 EACH 75.00 % 200.0000 0.00 % 325.0000 62.50 %

700.00 300.00 400.00 0.00 650.00 250.00
200.0000
400.00

21.0000
187 CEMENT CONC. SIDEWALK

1827.0000 S.Y. -65.00 % 32.5500 -45.75 % 19.0000 -68.33 %

38,367.00 -71,253.00 59,468.85 -50,151.15 34,713.00 -74,907.00
60.0000

109,620.00

25.0000
188 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

47.0000 S.Y. -58.33 % 40.0000 -33.33 % 42.0000 -30.00 %

1,175.00 -1,645.00 1,880.00 -940.00 1,974.00 -846.00
60.0000
2,820.00

450.0000
189 CEMENT CONC. CURB RAMP TYPE 1

10.0000 EACH -70.00 % 950.0000 -36.67 % 850.0000 -43.33 %

4,500.00 -10,500.00 9,500.00 -5,500.00 8,500.00 -6,500.00
1,500.0000
15,000.00

665.0000
190 CEMENT CONC. CURB RAMP TYPE 2

2.0000 EACH -55.67 % 950.0000 -36.67 % 800.0000 -46.67 %

1,330.00 -1,670.00 1,900.00 -1,100.00 1,600.00 -1,400.00
1,500.0000
3,000.00

565.0000
191 CEMENT CONC. CURB RAMP TYPE 4A

5.0000 EACH -62.33 % 850.0000 -43.33 % 900.0000 -40.00 %

2,825.00 -4,675.00 4,250.00 -3,250.00 4,500.00 -3,000.00
1,500.0000
7,500.00

570.0000
192 CEMENT CONC. CURB RAMP TYPE 4C

2.0000 EACH -62.00 % 900.0000 -40.00 % 850.0000 -43.33 %

1,140.00 -1,860.00 1,800.00 -1,200.00 1,700.00 -1,300.00
1,500.0000
3,000.00

14.0000
193 COATED CHAIN LINK FENCE TYPE 3

3570.0000 L.F. -30.00 % 14.7500 -26.25 % 18.0000 -10.00 %

49,980.00 -21,420.00 52,657.50 -18,742.50 64,260.00 -7,140.00
20.0000

71,400.00

25.0000
194  COATED CHAIN LINK FENCE TYPE 3 MODIFIED

217.0000 L.F. -16.67 % 26.2500 -12.50 % 43.0000 43.33 %

5,425.00 -1,085.00 5,696.25 -813.75 9,331.00 2,821.00
30.0000
6,510.00

120.0000
195 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

73.0000 EACH -52.00 % 125.0000 -50.00 % 285.0000 14.00 %

8,760.00 -9,490.00 9,125.00 -9,125.00 20,805.00 2,555.00
250.0000
18,250.00
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OTHER ITEMS

1,500.0000
196 DOUBLE 14 FT. COATED CHAIN LINK GATE

1.0000 EACH 25.00 % 1,600.0000 33.33 % 1,000.0000 -16.67 %

1,500.00 300.00 1,600.00 400.00 1,000.00 -200.00
1,200.0000
1,200.00

1,600.0000
197 DOUBLE 20 FT. COATED CHAIN LINK GATE

5.0000 EACH -11.11 % 1,700.0000 -5.56 % 1,200.0000 -33.33 %

8,000.00 -1,000.00 8,500.00 -500.00 6,000.00 -3,000.00
1,800.0000
9,000.00

2.0000
198  WIRE FENCE TYPE 2 MODIFIED

4444.0000 L.F. -50.00 % 2.1000 -47.50 % 5.5000 37.50 %

8,888.00 -8,888.00 9,332.40 -8,443.60 24,442.00 6,666.00
4.0000

17,776.00

800.0000
199 SINGLE WIRE GATE 14 FT. WIDE

1.0000 EACH -20.00 % 850.0000 -15.00 % 650.0000 -35.00 %

800.00 -200.00 850.00 -150.00 650.00 -350.00
1,000.0000
1,000.00

2,500.0000
200 MANHOLE 48 IN. DIAM. TYPE I

4.0000 EACH -28.57 % 2,615.0000 -25.29 % 1,800.0000 -48.57 %

10,000.00 -4,000.00 10,460.00 -3,540.00 7,200.00 -6,800.00
3,500.0000
14,000.00

201 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

16,500.00 16,500.00 16,500.0016,500.00
202 TRIMMING AND CLEANUP

L.S. -37.50 % -68.75 % -81.25 %

5,000.00 -3,000.00 2,500.00 -5,500.00 1,500.00 -6,500.008,000.00
203 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
204 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-19.00 -19.00 -19.00-19.00
205 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

33,990.00 33,990.00 33,990.0033,990.00
206 SPCC PLAN

L.S. -90.00 % -90.00 % -90.00 %

500.00 -4,500.00 500.00 -4,500.00 500.00 -4,500.005,000.00
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OTHER ITEMS
207 FIELD OFFICE BUILDING

L.S. -56.67 % -71.67 % -85.00 %

13,000.00 -17,000.00 8,500.00 -21,500.00 4,500.00 -25,500.0030,000.00

1.0000
208 CONSTRUCTION GEOTEXTILE FOR SEPARATION

2750.0000 S.Y. -66.67 % 1.5000 -50.00 % 1.2500 -58.33 %

2,750.00 -5,500.00 4,125.00 -4,125.00 3,437.50 -4,812.50
3.0000

8,250.00

5.0000
209 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

160.0000 S.Y. 66.67 % 2.5000 -16.67 % 4.5000 50.00 %

800.00 320.00 400.00 -80.00 720.00 240.00
3.0000
480.00

11.7000
210 SHOTCRETE FACING

2193.0000 S.F. -61.00 % 17.0000 -43.33 % 18.0000 -40.00 %

25,658.10 -40,131.90 37,281.00 -28,509.00 39,474.00 -26,316.00
30.0000

65,790.00

300.0000
211 MAILBOX SUPPORT TYPE 1

10.0000 EACH -25.00 % 350.0000 -12.50 % 225.0000 -43.75 %

3,000.00 -1,000.00 3,500.00 -500.00 2,250.00 -1,750.00
400.0000
4,000.00

400.0000
212 MAILBOX SUPPORT TYPE 2

9.0000 EACH -20.00 % 450.0000 -10.00 % 350.0000 -30.00 %

3,600.00 -900.00 4,050.00 -450.00 3,150.00 -1,350.00
500.0000
4,500.00

1,100.0000
213 SERVICE CONNECTION 1 IN. DIAM.

1.0000 EACH -56.00 % 1,200.0000 -52.00 % 1,000.0000 -60.00 %

1,100.00 -1,400.00 1,200.00 -1,300.00 1,000.00 -1,500.00
2,500.0000
2,500.00

500.0000
214 ADJUST MANHOLE

1.0000 EACH 42.86 % 800.0000 128.57 % 225.0000 -35.71 %

500.00 150.00 800.00 450.00 225.00 -125.00
350.0000
350.00

300.0000
215 ADJUST VALVE BOX

3.0000 EACH 0.00 % 200.0000 -33.33 % 250.0000 -16.67 %

900.00 0.00 600.00 -300.00 750.00 -150.00
300.0000
900.00

0.1500
216 REMOVING PAINT LINE

30780.0000 L.F. -85.00 % 0.1500 -85.00 % 0.1500 -85.00 %

4,617.00 -26,163.00 4,617.00 -26,163.00 4,617.00 -26,163.00
1.0000

30,780.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

TUCCI & SONS, INC. SCARSELLA BROS., INC. RODARTE CONSTRUCTION, INC.
4224 WALLER RD E 8404 S 196TH ST 17 EAST VALLEY HWY E

KENT WA  98031-1145 98092-5531

PROJECT : TACOMA   WA  984431099 SEATTLE   WA  981680697 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3,000.0000
217 BUTTERFLY VALVE 12 IN.

1.0000 EACH 100.00 % 2,000.0000 33.33 % 1,200.0000 -20.00 %

3,000.00 1,500.00 2,000.00 500.00 1,200.00 -300.00
1,500.0000
1,500.00

$6,989,442.61 -38.23% $7,068,494.45 -37.53% $7,224,758.74 -36.15%$11,315,537.50CONTRACT TOTAL

$7,224,758.74$6,989,442.61 $7,068,494.45BASE TOTAL -38.23% -37.53% -36.15%$11,315,537.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

MILES RESOURCES, LLC DBA JOHANSEN EXCAVATING, INC. ICON MATERIALS DBA CPM DEVELOP
1200 EAST D STREET 28215 112TH ST 6819 S 228TH ST

98321-9264 KENT WA  98032-2961

PROJECT : TACOMA   WA  984211710 BUCKLEY   WA  983210674 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -55.67 % -53.61 % -48.45 %

430,000.00 -540,000.00 450,000.00 -520,000.00 500,000.00 -470,000.00970,000.00

1,950.0000
2 CLEARING AND GRUBBING

8.9000 ACRE -80.50 % 5,000.0000 -50.00 % 2,200.0000 -78.00 %

17,355.00 -71,645.00 44,500.00 -44,500.00 19,580.00 -69,420.00
10,000.0000
89,000.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 57.26 % 98.43 % 101.61 %

19,500.00 7,100.00 24,605.37 12,205.37 25,000.00 12,600.0012,400.00
5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

3.5000
6 REMOVING ASPHALT CONC. PAVEMENT

2910.0000 S.Y. -30.00 % 4.2100 -15.80 % 7.5000 50.00 %

10,185.00 -4,365.00 12,251.10 -2,298.90 21,825.00 7,275.00
5.0000

14,550.00

2.0000
7 REMOVING CHAIN LINK FENCE

1360.0000 L.F. -60.00 % 2.2700 -54.60 % 3.3000 -34.00 %

2,720.00 -4,080.00 3,087.20 -3,712.80 4,488.00 -2,312.00
5.0000

6,800.00

1.5000
8 REMOVING WIRE FENCE

770.0000 L.F. -62.50 % 1.2800 -68.00 % 2.2000 -45.00 %

1,155.00 -1,925.00 985.60 -2,094.40 1,694.00 -1,386.00
4.0000

3,080.00

2.5000
9  REMOVING WOOD FENCE

360.0000 L.F. -37.50 % 1.2800 -68.00 % 5.5000 37.50 %

900.00 -540.00 460.80 -979.20 1,980.00 540.00
4.0000

1,440.00

GRADING

14.2500
10 ROADWAY EXCAVATION INCL. HAUL

20820.0000 C.Y. -5.00 % 9.5000 -36.67 % 12.0000 -20.00 %

296,685.00 -15,615.00 197,790.00 -114,510.00 249,840.00 -62,460.00
15.0000

312,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

MILES RESOURCES, LLC DBA JOHANSEN EXCAVATING, INC. ICON MATERIALS DBA CPM DEVELOP
1200 EAST D STREET 28215 112TH ST 6819 S 228TH ST

98321-9264 KENT WA  98032-2961

PROJECT : TACOMA   WA  984211710 BUCKLEY   WA  983210674 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

9.0000
11 ROADWAY EXCAVATION INCL. HAUL - AREA POND A

3140.0000 C.Y. -40.00 % 7.4900 -50.07 % 10.6000 -29.33 %

28,260.00 -18,840.00 23,518.60 -23,581.40 33,284.00 -13,816.00
15.0000

47,100.00

9.0000
12 ROADWAY EXCAVATION INCL. HAUL - AREA POND B

1770.0000 C.Y. -40.00 % 8.6500 -42.33 % 10.6000 -29.33 %

15,930.00 -10,620.00 15,310.50 -11,239.50 18,762.00 -7,788.00
15.0000

26,550.00

9.0000
13 ROADWAY EXCAVATION INCL. HAUL - AREA POND C

3210.0000 C.Y. -40.00 % 8.1200 -45.87 % 10.6000 -29.33 %

28,890.00 -19,260.00 26,065.20 -22,084.80 34,026.00 -14,124.00
15.0000

48,150.00

9.0000
14 ROADWAY EXCAVATION INCL. HAUL - AREA MITIGATION SITE

3420.0000 C.Y. -40.00 % 7.5000 -50.00 % 8.0000 -46.67 %

30,780.00 -20,520.00 25,650.00 -25,650.00 27,360.00 -23,940.00
15.0000

51,300.00

6.7000
15 SELECT BORROW INCL. HAUL

13160.0000 TON -44.17 % 9.0000 -25.00 % 16.0000 33.33 %

88,172.00 -69,748.00 118,440.00 -39,480.00 210,560.00 52,640.00
12.0000

157,920.00

6.2000
16 EMBANKMENT COMPACTION

6900.0000 C.Y. 148.00 % 4.0000 60.00 % 2.5500 2.00 %

42,780.00 25,530.00 27,600.00 10,350.00 17,595.00 345.00
2.5000

17,250.00

DRAINAGE

2,000.0000
17 GRATE INLET TYPE 2

1.0000 EACH -33.33 % 2,758.1400 -8.06 % 1,300.0000 -56.67 %

2,000.00 -1,000.00 2,758.14 -241.86 1,300.00 -1,700.00
3,000.0000
3,000.00

400.0000
18 COMBINATION INLET

6.0000 EACH -73.33 % 966.1700 -35.59 % 1,100.0000 -26.67 %

2,400.00 -6,600.00 5,797.02 -3,202.98 6,600.00 -2,400.00
1,500.0000
9,000.00

20.0000
19 CEMENT CONC. GUTTER

115.0000 L.F. -20.00 % 13.6500 -45.40 % 25.0000 0.00 %

2,300.00 -575.00 1,569.75 -1,305.25 2,875.00 0.00
25.0000
2,875.00

30.0000
20 QUARRY SPALLS

880.0000 TON 0.00 % 11.9000 -60.33 % 35.9000 19.67 %

26,400.00 0.00 10,472.00 -15,928.00 31,592.00 5,192.00
30.0000

26,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

MILES RESOURCES, LLC DBA JOHANSEN EXCAVATING, INC. ICON MATERIALS DBA CPM DEVELOP
1200 EAST D STREET 28215 112TH ST 6819 S 228TH ST

98321-9264 KENT WA  98032-2961

PROJECT : TACOMA   WA  984211710 BUCKLEY   WA  983210674 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

10.0000
21 UNDERDRAIN PIPE 6 IN. DIAM.

218.0000 L.F. -33.33 % 19.1500 27.67 % 16.0000 6.67 %

2,180.00 -1,090.00 4,174.70 904.70 3,488.00 218.00
15.0000
3,270.00

22.0000
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.

77.0000 L.F. -45.00 % 37.9600 -5.10 % 40.0000 0.00 %

1,694.00 -1,386.00 2,922.92 -157.08 3,080.00 0.00
40.0000
3,080.00

32.0000
23 SCHEDULE A CULV. PIPE 24 IN. DIAM.

108.0000 L.F. -36.00 % 51.0800 2.16 % 50.0000 0.00 %

3,456.00 -1,944.00 5,516.64 116.64 5,400.00 0.00
50.0000
5,400.00

105.0000
24 CL. II REINF. CONC. CULV. PIPE 36 IN. DIAM.

39.0000 L.F. -12.50 % 114.4400 -4.63 % 160.0000 33.33 %

4,095.00 -585.00 4,463.16 -216.84 6,240.00 1,560.00
120.0000
4,680.00

27.0000
25 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.

124.0000 L.F. -46.00 % 45.8500 -8.30 % 40.0000 -20.00 %

3,348.00 -2,852.00 5,685.40 -514.60 4,960.00 -1,240.00
50.0000
6,200.00

50.0000
26 PLAIN ST. CULV. PIPE ARCH 0.064 IN. TH. 42 IN. SPAN

40.0000 L.F. -16.67 % 118.4500 97.42 % 130.0000 116.67 %

2,000.00 -400.00 4,738.00 2,338.00 5,200.00 2,800.00
60.0000
2,400.00

24.2500
27  LLDPE GEOMEMBRANE LINING SYSTEM

2750.0000 S.Y. -51.50 % 29.1600 -41.68 % 6.0000 -88.00 %

66,687.50 -70,812.50 80,190.00 -57,310.00 16,500.00 -121,000.00
50.0000

137,500.00

STORM SEWER

1,000.0000
28 CATCH BASIN TYPE 1L

41.0000 EACH -44.44 % 1,024.9600 -43.06 % 1,000.0000 -44.44 %

41,000.00 -32,800.00 42,023.36 -31,776.64 41,000.00 -32,800.00
1,800.0000
73,800.00

3,500.0000
29 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

3.0000 EACH 0.00 % 4,379.4100 25.13 % 2,500.0000 -28.57 %

10,500.00 0.00 13,138.23 2,638.23 7,500.00 -3,000.00
3,500.0000
10,500.00

800.0000
30 CATCH BASIN TYPE 1

15.0000 EACH -46.67 % 787.7300 -47.48 % 900.0000 -40.00 %

12,000.00 -10,500.00 11,815.95 -10,684.05 13,500.00 -9,000.00
1,500.0000
22,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

MILES RESOURCES, LLC DBA JOHANSEN EXCAVATING, INC. ICON MATERIALS DBA CPM DEVELOP
1200 EAST D STREET 28215 112TH ST 6819 S 228TH ST

98321-9264 KENT WA  98032-2961

PROJECT : TACOMA   WA  984211710 BUCKLEY   WA  983210674 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

2,250.0000
31 CATCH BASIN TYPE 2 48 IN. DIAM.

70.0000 EACH -10.00 % 2,758.1300 10.33 % 1,300.0000 -48.00 %

157,500.00 -17,500.00 193,069.10 18,069.10 91,000.00 -84,000.00
2,500.0000
175,000.00

5,000.0000
32 CATCH BASIN TYPE 2 72 IN. DIAM.

1.0000 EACH -9.09 % 5,947.7900 8.14 % 2,600.0000 -52.73 %

5,000.00 -500.00 5,947.79 447.79 2,600.00 -2,900.00
5,500.0000
5,500.00

2.0000
33 TESTING STORM SEWER PIPE

16305.0000 L.F. 0.00 % 0.4300 -78.50 % 1.0000 -50.00 %

32,610.00 0.00 7,011.15 -25,598.85 16,305.00 -16,305.00
2.0000

32,610.00

19.0000
34 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

200.0000 L.F. -57.78 % 33.5400 -25.47 % 45.0000 0.00 %

3,800.00 -5,200.00 6,708.00 -2,292.00 9,000.00 0.00
45.0000
9,000.00

26.0000
35 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

1105.0000 L.F. -52.73 % 44.0800 -19.85 % 55.0000 0.00 %

28,730.00 -32,045.00 48,708.40 -12,066.60 60,775.00 0.00
55.0000

60,775.00

11.0000
36 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

743.0000 L.F. -63.33 % 24.9200 -16.93 % 35.0000 16.67 %

8,173.00 -14,117.00 18,515.56 -3,774.44 26,005.00 3,715.00
30.0000

22,290.00

17.0000
37 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

13559.0000 L.F. -51.43 % 29.0500 -17.00 % 40.0000 14.29 %

230,503.00 -244,062.00 393,888.95 -80,676.05 542,360.00 67,795.00
35.0000

474,565.00

17.0000
38 SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.

698.0000 L.F. -57.50 % 31.7000 -20.75 % 38.0000 -5.00 %

11,866.00 -16,054.00 22,126.60 -5,793.40 26,524.00 -1,396.00
40.0000

27,920.00

SANITARY SEWER

2.0000
39 TESTING SEWER PIPE

555.0000 L.F. 0.00 % 2.3100 15.50 % 2.0000 0.00 %

1,110.00 0.00 1,282.05 172.05 1,110.00 0.00
2.0000

1,110.00

12.0000
40 PVC SANITARY SEWER PIPE 8 IN. DIAM.

555.0000 L.F. -76.00 % 22.1300 -55.74 % 50.0000 0.00 %

6,660.00 -21,090.00 12,282.15 -15,467.85 27,750.00 0.00
50.0000

27,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

MILES RESOURCES, LLC DBA JOHANSEN EXCAVATING, INC. ICON MATERIALS DBA CPM DEVELOP
1200 EAST D STREET 28215 112TH ST 6819 S 228TH ST

98321-9264 KENT WA  98032-2961

PROJECT : TACOMA   WA  984211710 BUCKLEY   WA  983210674 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

120.0000
41  STEEL CASING 18 IN. DIAM.

115.0000 L.F. 50.00 % 155.8800 94.85 % 140.0000 75.00 %

13,800.00 4,600.00 17,926.20 8,726.20 16,100.00 6,900.00
80.0000
9,200.00

WATER LINES

0.0000
42 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1,300.0000
43 GATE VALVE 8 IN.

2.0000 EACH -18.75 % 1,082.6700 -32.33 % 1,000.0000 -37.50 %

2,600.00 -600.00 2,165.34 -1,034.66 2,000.00 -1,200.00
1,600.0000
3,200.00

2,300.0000
44 GATE VALVE 12 IN.

9.0000 EACH 15.00 % 1,910.4900 -4.48 % 1,900.0000 -5.00 %

20,700.00 2,700.00 17,194.41 -805.59 17,100.00 -900.00
2,000.0000
18,000.00

3,300.0000
45 BUTTERFLY VALVE 16 IN.

1.0000 EACH 32.00 % 2,681.0200 7.24 % 2,400.0000 -4.00 %

3,300.00 800.00 2,681.02 181.02 2,400.00 -100.00
2,500.0000
2,500.00

4,000.0000
46 HYDRANT ASSEMBLY

2.0000 EACH -20.00 % 3,456.0300 -30.88 % 4,200.0000 -16.00 %

8,000.00 -2,000.00 6,912.06 -3,087.94 8,400.00 -1,600.00
5,000.0000
10,000.00

65.0000
47 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

47.0000 L.F. -35.00 % 68.1000 -31.90 % 200.0000 100.00 %

3,055.00 -1,645.00 3,200.70 -1,499.30 9,400.00 4,700.00
100.0000
4,700.00

80.0000
48 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

880.0000 L.F. -33.33 % 48.8300 -59.31 % 75.0000 -37.50 %

70,400.00 -35,200.00 42,970.40 -62,629.60 66,000.00 -39,600.00
120.0000

105,600.00

90.0000
49 DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM.

362.0000 L.F. -47.06 % 66.6500 -60.79 % 90.0000 -47.06 %

32,580.00 -28,960.00 24,127.30 -37,412.70 32,580.00 -28,960.00
170.0000
61,540.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

MILES RESOURCES, LLC DBA JOHANSEN EXCAVATING, INC. ICON MATERIALS DBA CPM DEVELOP
1200 EAST D STREET 28215 112TH ST 6819 S 228TH ST

98321-9264 KENT WA  98032-2961

PROJECT : TACOMA   WA  984211710 BUCKLEY   WA  983210674 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

150.0000
50  STEEL CASING 20 IN. DIAM.

78.0000 L.F. -25.00 % 178.5800 -10.71 % 175.0000 -12.50 %

11,700.00 -3,900.00 13,929.24 -1,670.76 13,650.00 -1,950.00
200.0000
15,600.00

STRUCTURE

75.5000
51 SHAFT - 30 IN. DIAMETER

896.0000 L.F. -49.67 % 68.1500 -54.57 % 75.0000 -50.00 %

67,648.00 -66,752.00 61,062.40 -73,337.60 67,200.00 -67,200.00
150.0000

134,400.00

71.5000
52 FURNISHING SOLDIER PILE W18 X 143

1152.0000 L.F. -64.25 % 83.6400 -58.18 % 76.0000 -62.00 %

82,368.00 -148,032.00 96,353.28 -134,046.72 87,552.00 -142,848.00
200.0000

230,400.00

230.0000
53  MOMENT SLAB BARRIER

235.0000 L.F. -23.33 % 314.9500 4.98 % 290.0000 -3.33 %

54,050.00 -16,450.00 74,013.25 3,513.25 68,150.00 -2,350.00
300.0000
70,500.00

54 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-9.00 -9.00 -9.00-9.00

10.0000
55 LAGGING

2462.0000 S.F. -50.00 % 8.7800 -56.10 % 10.0000 -50.00 %

24,620.00 -24,620.00 21,616.36 -27,623.64 24,620.00 -24,620.00
20.0000

49,240.00

70.0000
56 BRIDGE RAILING TYPE S-BP

235.0000 L.F. -6.67 % 71.2500 -5.00 % 68.0000 -9.33 %

16,450.00 -1,175.00 16,743.75 -881.25 15,980.00 -1,645.00
75.0000

17,625.00

35.0000
57 CONCRETE FASCIA PANEL

4927.0000 S.F. -22.22 % 42.8500 -4.78 % 30.0000 -33.33 %

172,445.00 -49,270.00 211,121.95 -10,593.05 147,810.00 -73,905.00
45.0000

221,715.00

660.0000
58 SOIL NAIL - EPOXY COATED

65.0000 EACH -56.00 % 632.9700 -57.80 % 620.0000 -58.67 %

42,900.00 -54,600.00 41,143.05 -56,356.95 40,300.00 -57,200.00
1,500.0000
97,500.00

650.0000
59 SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST

5.0000 EACH -93.50 % 1,110.0600 -88.90 % 660.0000 -93.40 %

3,250.00 -46,750.00 5,550.30 -44,449.70 3,300.00 -46,700.00
10,000.0000
50,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

MILES RESOURCES, LLC DBA JOHANSEN EXCAVATING, INC. ICON MATERIALS DBA CPM DEVELOP
1200 EAST D STREET 28215 112TH ST 6819 S 228TH ST

98321-9264 KENT WA  98032-2961

PROJECT : TACOMA   WA  984211710 BUCKLEY   WA  983210674 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

10.0000
60 PREFABRICATED DRAINAGE MAT

217.0000 S.Y. -60.00 % 4.1300 -83.48 % 4.0000 -84.00 %

2,170.00 -3,255.00 896.21 -4,528.79 868.00 -4,557.00
25.0000
5,425.00

SURFACING

15.0000
61 BALLAST

6600.0000 TON -25.00 % 12.7200 -36.40 % 19.6000 -2.00 %

99,000.00 -33,000.00 83,952.00 -48,048.00 129,360.00 -2,640.00
20.0000

132,000.00

12.5000
62 CRUSHED SURFACING BASE COURSE

32860.0000 TON -30.56 % 11.0000 -38.89 % 16.4000 -8.89 %

410,750.00 -180,730.00 361,460.00 -230,020.00 538,904.00 -52,576.00
18.0000

591,480.00

LIQUID ASPHALT
63 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

23,670.00 23,670.00 23,670.0023,670.00

HOT MIX ASPHALT

11.2500
64 PLANING BITUMINOUS PAVEMENT

670.0000 S.Y. 12.50 % 6.8300 -31.70 % 16.8000 68.00 %

7,537.50 837.50 4,576.10 -2,123.90 11,256.00 4,556.00
10.0000
6,700.00

67.0000
65 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

1940.0000 TON -33.00 % 62.1000 -37.90 % 70.0000 -30.00 %

129,980.00 -64,020.00 120,474.00 -73,526.00 135,800.00 -58,200.00
100.0000

194,000.00

67.0000
66 HMA CL. 1/2 IN. PG 64-22

21020.0000 TON -10.67 % 61.5000 -18.00 % 65.3000 -12.93 %

1,408,340.00 -168,160.00 1,292,730.00 -283,770.00 1,372,606.00 -203,894.00
75.0000

1,576,500.00
67 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

39,300.00 39,300.00 39,300.0039,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

MILES RESOURCES, LLC DBA JOHANSEN EXCAVATING, INC. ICON MATERIALS DBA CPM DEVELOP
1200 EAST D STREET 28215 112TH ST 6819 S 228TH ST

98321-9264 KENT WA  98032-2961

PROJECT : TACOMA   WA  984211710 BUCKLEY   WA  983210674 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
68 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

31,450.00 31,450.00 31,450.0031,450.00
69 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

46,200.00 46,200.00 46,200.0046,200.00

109.0000
70 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

830.0000 TON -9.17 % 79.2500 -33.96 % 125.0000 4.17 %

90,470.00 -9,130.00 65,777.50 -33,822.50 103,750.00 4,150.00
120.0000
99,600.00

71 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
72 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

0.3000
73  RECESSED PAVEMENT MARKER PATCH

7890.0000 L.F. -40.00 % 2.0000 300.00 % 0.6000 20.00 %

2,367.00 -1,578.00 15,780.00 11,835.00 4,734.00 789.00
0.5000

3,945.00

IRRIGATION AND WATER DISTRIBUTION
74 IRRIGATION SYSTEM

L.S. -59.63 % -58.31 % -50.00 %

20,185.00 -29,815.00 20,843.27 -29,156.73 25,000.00 -25,000.0050,000.00

EROSION CONTROL AND PLANTING

25.0000
75 ESC LEAD

40.0000 DAY -95.00 % 92.2000 -81.56 % 100.0000 -80.00 %

1,000.00 -19,000.00 3,688.00 -16,312.00 4,000.00 -16,000.00
500.0000
20,000.00

2.5000
76 TEMPORARY EROSION CONTROL BLANKET

13442.0000 S.Y. 25.00 % 0.8500 -57.50 % 2.5000 25.00 %

33,605.00 6,721.00 11,425.70 -15,458.30 33,605.00 6,721.00
2.0000

26,884.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

MILES RESOURCES, LLC DBA JOHANSEN EXCAVATING, INC. ICON MATERIALS DBA CPM DEVELOP
1200 EAST D STREET 28215 112TH ST 6819 S 228TH ST

98321-9264 KENT WA  98032-2961

PROJECT : TACOMA   WA  984211710 BUCKLEY   WA  983210674 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

24.0000
77 STABILIZED CONSTRUCTION ENTRANCE

430.0000 S.Y. 60.00 % 5.6000 -62.67 % 23.0000 53.33 %

10,320.00 3,870.00 2,408.00 -4,042.00 9,890.00 3,440.00
15.0000
6,450.00

100.0000
78 STREET CLEANING

230.0000 HR 0.00 % 108.4200 8.42 % 125.0000 25.00 %

23,000.00 0.00 24,936.60 1,936.60 28,750.00 5,750.00
100.0000
23,000.00

100.0000
79 INLET PROTECTION

11.0000 EACH 33.33 % 69.8400 -6.88 % 80.0000 6.67 %

1,100.00 275.00 768.24 -56.76 880.00 55.00
75.0000
825.00

4.0000
80 SILT FENCE

10710.0000 L.F. -20.00 % 2.8700 -42.60 % 4.0000 -20.00 %

42,840.00 -10,710.00 30,737.70 -22,812.30 42,840.00 -10,710.00
5.0000

53,550.00
81 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

130.0000
82  WOODY DEBRIS PILE

30.0000 EACH -91.33 % 134.2400 -91.05 % 150.0000 -90.00 %

3,900.00 -41,100.00 4,027.20 -40,972.80 4,500.00 -40,500.00
1,500.0000
45,000.00

1,075.0000
83  INSTREAM LWD

10.0000 EACH 7.50 % 1,110.0600 11.01 % 1,200.0000 20.00 %

10,750.00 750.00 11,100.60 1,100.60 12,000.00 2,000.00
1,000.0000
10,000.00

2,075.0000
84  PERCH POLE

7.0000 EACH 38.33 % 2,142.6700 42.84 % 2,300.0000 53.33 %

14,525.00 4,025.00 14,998.69 4,498.69 16,100.00 5,600.00
1,500.0000
10,500.00

0.3500
85  SEEDING MIX A

90.0000 S.Y. -93.00 % 0.3600 -92.80 % 0.3500 -93.00 %

31.50 -418.50 32.40 -417.60 31.50 -418.50
5.0000
450.00

0.3500
86  SEEDING MIX B

430.0000 S.Y. -93.00 % 0.3600 -92.80 % 0.3500 -93.00 %

150.50 -1,999.50 154.80 -1,995.20 150.50 -1,999.50
5.0000

2,150.00

1,325.0000
87 SEEDING, FERTILIZING, AND MULCHING

2.7800 ACRE -47.00 % 1,368.2100 -45.27 % 1,400.0000 -44.00 %

3,683.50 -3,266.50 3,803.62 -3,146.38 3,892.00 -3,058.00
2,500.0000
6,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

MILES RESOURCES, LLC DBA JOHANSEN EXCAVATING, INC. ICON MATERIALS DBA CPM DEVELOP
1200 EAST D STREET 28215 112TH ST 6819 S 228TH ST

98321-9264 KENT WA  98032-2961

PROJECT : TACOMA   WA  984211710 BUCKLEY   WA  983210674 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

19.7500
88 TOPSOIL TYPE A

490.0000 C.Y. -60.50 % 20.3900 -59.22 % 20.0000 -60.00 %

9,677.50 -14,822.50 9,991.10 -14,508.90 9,800.00 -14,700.00
50.0000

24,500.00

7.8000
89 TOPSOIL TYPE B

940.0000 C.Y. -48.00 % 17.5000 16.67 % 8.0000 -46.67 %

7,332.00 -6,768.00 16,450.00 2,350.00 7,520.00 -6,580.00
15.0000

14,100.00

251.0000
90 PSIPE BOWHALL RED MAPLE 2 CAL. B&B

14.0000 EACH -16.33 % 259.1900 -13.60 % 260.0000 -13.33 %

3,514.00 -686.00 3,628.66 -571.34 3,640.00 -560.00
300.0000
4,200.00

251.0000
91 PSIPE PRINCETON SENTRY GINGKO 2 CAL. B&B

23.0000 EACH -16.33 % 259.1900 -13.60 % 260.0000 -13.33 %

5,773.00 -1,127.00 5,961.37 -938.63 5,980.00 -920.00
300.0000
6,900.00

251.0000
92 PSIPE ARNOLD TULIPTREE 2 CAL. B&B

11.0000 EACH -16.33 % 259.1900 -13.60 % 260.0000 -13.33 %

2,761.00 -539.00 2,851.09 -448.91 2,860.00 -440.00
300.0000
3,300.00

251.0000
93 PSIPE CRIMSON SPIRE OAK 2 CAL. B&B

8.0000 EACH -16.33 % 259.1900 -13.60 % 260.0000 -13.33 %

2,008.00 -392.00 2,073.52 -326.48 2,080.00 -320.00
300.0000
2,400.00

7.0000
94 PSIPE AJUGA, BUGLE WEED 4-10" HT. 1 GAL.

1245.0000 EACH -72.00 % 7.2300 -71.08 % 8.0000 -68.00 %

8,715.00 -22,410.00 9,001.35 -22,123.65 9,960.00 -21,165.00
25.0000

31,125.00

7.0000
95 PSIPE MASSECHUSETTS KINNIKINNICK 4-10" HT. 1 GAL.

232.0000 EACH -72.00 % 7.2300 -71.08 % 8.0000 -68.00 %

1,624.00 -4,176.00 1,677.36 -4,122.64 1,856.00 -3,944.00
25.0000
5,800.00

7.0000
96 PSIPE EPIMEDIUM, BARRENWORT 4-10" HT. 1 GAL.

580.0000 EACH -72.00 % 7.2300 -71.08 % 8.0000 -68.00 %

4,060.00 -10,440.00 4,193.40 -10,306.60 4,640.00 -9,860.00
25.0000

14,500.00

7.0000
97 PSIPE PINK PANDA STRAWBERRY 4-10" HT. 1 GAL.

1033.0000 EACH -72.00 % 7.2300 -71.08 % 8.0000 -68.00 %

7,231.00 -18,594.00 7,468.59 -18,356.41 8,264.00 -17,561.00
25.0000

25,825.00

7.0000
98 PSIPE BAR HARBOR CREEPING JUNIPER 4-10" HT. 1 GAL.

637.0000 EACH -72.00 % 7.2300 -71.08 % 8.0000 -68.00 %

4,459.00 -11,466.00 4,605.51 -11,319.49 5,096.00 -10,829.00
25.0000

15,925.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

MILES RESOURCES, LLC DBA JOHANSEN EXCAVATING, INC. ICON MATERIALS DBA CPM DEVELOP
1200 EAST D STREET 28215 112TH ST 6819 S 228TH ST

98321-9264 KENT WA  98032-2961

PROJECT : TACOMA   WA  984211710 BUCKLEY   WA  983210674 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

9.5000
99 PSIPE WESTERN CRABAPPLE 2-3' HT. 2 GAL.

20.0000 EACH -62.00 % 9.8100 -60.76 % 10.0000 -60.00 %

190.00 -310.00 196.20 -303.80 200.00 -300.00
25.0000
500.00

9.5000
100 PSIPE BITTECHERRY 2-3' HT. 2 GAL.

19.0000 EACH -62.00 % 9.8100 -60.76 % 10.0000 -60.00 %

180.50 -294.50 186.39 -288.61 190.00 -285.00
25.0000
475.00

9.5000
101 PSIPE DOUGLAS FIR 2-3' HT. 2 GAL.

22.0000 EACH -62.00 % 9.8100 -60.76 % 10.0000 -60.00 %

209.00 -341.00 215.82 -334.18 220.00 -330.00
25.0000
550.00

9.5000
102 PSIPE CASCARA 2-3' HT. 2 GAL.

20.0000 EACH -62.00 % 9.8100 -60.76 % 10.0000 -60.00 %

190.00 -310.00 196.20 -303.80 200.00 -300.00
25.0000
500.00

9.5000
103 PSIPE WESTERN RED CEDAR 2-3' HT. 2 GAL.

25.0000 EACH -62.00 % 9.8100 -60.76 % 10.0000 -60.00 %

237.50 -387.50 245.25 -379.75 250.00 -375.00
25.0000
625.00

9.5000
104 PSIPE  WESTERN HEMLOCK 2-3' HT. 2 GAL.

14.0000 EACH -62.00 % 9.8100 -60.76 % 10.0000 -60.00 %

133.00 -217.00 137.34 -212.66 140.00 -210.00
25.0000
350.00

4.2000
105 PSIPE VINE MAPLE 12-18" HT. BR

300.0000 EACH -65.00 % 4.3400 -63.83 % 4.5000 -62.50 %

1,260.00 -2,340.00 1,302.00 -2,298.00 1,350.00 -2,250.00
12.0000
3,600.00

4.2000
106 PSIPE SERVICEBERRY 12-18" HT. BR

300.0000 EACH -65.00 % 4.3400 -63.83 % 4.5000 -62.50 %

1,260.00 -2,340.00 1,302.00 -2,298.00 1,350.00 -2,250.00
12.0000
3,600.00

4.2000
107 PSIPE BEAKED HAZELNUT 12-18" HT. BR

300.0000 EACH -65.00 % 4.3400 -63.83 % 4.5000 -62.50 %

1,260.00 -2,340.00 1,302.00 -2,298.00 1,350.00 -2,250.00
12.0000
3,600.00

2.2000
108 PSIPE OCEANSPRAY 12-18" HT. BR

300.0000 EACH -81.67 % 2.2700 -81.08 % 2.5000 -79.17 %

660.00 -2,940.00 681.00 -2,919.00 750.00 -2,850.00
12.0000
3,600.00

5.3000
109 PSIPE TALL OREGON-GRAPE 10-12" HT. 1 GAL.

1119.0000 EACH -55.83 % 5.4700 -54.42 % 5.5000 -54.17 %

5,930.70 -7,497.30 6,120.93 -7,307.07 6,154.50 -7,273.50
12.0000

13,428.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

MILES RESOURCES, LLC DBA JOHANSEN EXCAVATING, INC. ICON MATERIALS DBA CPM DEVELOP
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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01/20/2010
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.2000
110 PSIPE INDIAN PLUM 12-18" HT. BR

300.0000 EACH -81.67 % 2.2700 -81.08 % 2.5000 -79.17 %

660.00 -2,940.00 681.00 -2,919.00 750.00 -2,850.00
12.0000
3,600.00

2.2000
111 PSIPE RED-FLOWERING CURRANT 12-18" HT. BR

300.0000 EACH -81.67 % 2.2700 -81.08 % 2.5000 -79.17 %

660.00 -2,940.00 681.00 -2,919.00 750.00 -2,850.00
12.0000
3,600.00

2.2000
112 PSIPE NOOTKA ROSE 12-18" HT. BR

8685.0000 EACH -78.00 % 2.2700 -77.30 % 2.5000 -75.00 %

19,107.00 -67,743.00 19,714.95 -67,135.05 21,712.50 -65,137.50
10.0000

86,850.00

5.3000
113 PSIPE RED ELDERBERRY 10-12" HT. 1 GAL. CONT.

297.0000 EACH -55.83 % 5.4700 -54.42 % 5.5000 -54.17 %

1,574.10 -1,989.90 1,624.59 -1,939.41 1,633.50 -1,930.50
12.0000
3,564.00

2.2000
114 PSIPE SNOWBERRY 12-18" HT. BR

8585.0000 EACH -78.00 % 2.2700 -77.30 % 2.5000 -75.00 %

18,887.00 -66,963.00 19,487.95 -66,362.05 21,462.50 -64,387.50
10.0000

85,850.00

5.3000
115 PSIPE EVERGREEN HUCKLEBERRY 10-12" HT. 1 GAL. CONT.

838.0000 EACH -55.83 % 5.4700 -54.42 % 5.5000 -54.17 %

4,441.40 -5,614.60 4,583.86 -5,472.14 4,609.00 -5,447.00
12.0000

10,056.00

2.2000
116 PSIPE RED-OSIER DOGWOOD 12-18" HT. BR

1702.0000 EACH -81.67 % 2.2700 -81.08 % 2.5000 -79.17 %

3,744.40 -16,679.60 3,863.54 -16,560.46 4,255.00 -16,169.00
12.0000

20,424.00

2.2000
117 PSIPE BLACK HAWTHORN 12-18" HT. BR

1701.0000 EACH -81.67 % 2.2700 -81.08 % 2.5000 -79.17 %

3,742.20 -16,669.80 3,861.27 -16,550.73 4,252.50 -16,159.50
12.0000

20,412.00

2.2000
118 PSIPE BLACK TWINBERRY 12-18" HT. BR

150.0000 EACH -81.67 % 2.2700 -81.08 % 2.5000 -79.17 %

330.00 -1,470.00 340.50 -1,459.50 375.00 -1,425.00
12.0000
1,800.00

2.2000
119 PSIPE NINEBARK 12-18" HT. BR

9381.0000 EACH -78.00 % 2.2700 -77.30 % 2.5000 -75.00 %

20,638.20 -73,171.80 21,294.87 -72,515.13 23,452.50 -70,357.50
10.0000

93,810.00

2.2000
120 PSIPE HIGH-BUSH CRANBERRY 12-18" HT. BR

150.0000 EACH -81.67 % 2.2700 -81.08 % 2.5000 -79.17 %

330.00 -1,470.00 340.50 -1,459.50 375.00 -1,425.00
12.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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98321-9264 KENT WA  98032-2961
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COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 755000
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ENGR'S. EST.
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EROSION CONTROL AND PLANTING

1.7500
121 PSIPE SPIKE RUSH 6-10" HT. BR OR PLUG

2450.0000 EACH -50.00 % 1.8100 -48.29 % 2.0000 -42.86 %

4,287.50 -4,287.50 4,434.50 -4,140.50 4,900.00 -3,675.00
3.5000

8,575.00

1.7500
122 PSIPE HARD-STEMMED BULRUSH 6-10" HT. BR OR PLUG

2450.0000 EACH -50.00 % 1.8100 -48.29 % 2.0000 -42.86 %

4,287.50 -4,287.50 4,434.50 -4,140.50 4,900.00 -3,675.00
3.5000

8,575.00

1.7500
123 PSIPE SMALL-FLOWERED BULRUSH 6-10" HT. BR OR PLUG

2450.0000 EACH -50.00 % 1.8100 -48.29 % 2.0000 -42.86 %

4,287.50 -4,287.50 4,434.50 -4,140.50 4,900.00 -3,675.00
3.5000

8,575.00

2.2000
124 PSIPE RED ALDER 18-24" HT. B.R.

745.0000 EACH -78.00 % 2.2700 -77.30 % 2.5000 -75.00 %

1,639.00 -5,811.00 1,691.15 -5,758.85 1,862.50 -5,587.50
10.0000
7,450.00

2.2000
125 PSIPE OREGON ASH 12-18" HT. BR

763.0000 EACH -81.67 % 2.2700 -81.08 % 2.5000 -79.17 %

1,678.60 -7,477.40 1,732.01 -7,423.99 1,907.50 -7,248.50
12.0000
9,156.00

2.2000
126 PSIPE WESTERN CRABAPPLE 12-18" HT. BR

1549.0000 EACH -78.00 % 2.2700 -77.30 % 2.5000 -75.00 %

3,407.80 -12,082.20 3,516.23 -11,973.77 3,872.50 -11,617.50
10.0000

15,490.00

2.2000
127 PSIPE BLACK COTTONWOOD 18-36" HT. BR

66.0000 EACH -78.00 % 2.2700 -77.30 % 2.5000 -75.00 %

145.20 -514.80 149.82 -510.18 165.00 -495.00
10.0000
660.00

2.2000
128 PSIPE CLUSTER ROSE 12-18" HT. BR

1548.0000 EACH -78.00 % 2.2700 -77.30 % 2.5000 -75.00 %

3,405.60 -12,074.40 3,513.96 -11,966.04 3,870.00 -11,610.00
10.0000

15,480.00

5.3000
129 PSIPE WESTERN RED CEDAR 12-18" HT. 1 GAL. CONT.

382.0000 EACH -47.00 % 5.4700 -45.30 % 5.5000 -45.00 %

2,024.60 -1,795.40 2,089.54 -1,730.46 2,101.00 -1,719.00
10.0000
3,820.00

2.2000
130 PSIPE CASCARA 12-18" HT. BR

7682.0000 EACH -78.00 % 2.2700 -77.30 % 2.5000 -75.00 %

16,900.40 -59,919.60 17,438.14 -59,381.86 19,205.00 -57,615.00
10.0000

76,820.00

3.0000
131 PSIPE SCOULER'S WILLOW 3' HT. LIVE STAKE

7685.0000 EACH -70.00 % 3.1000 -69.00 % 3.0000 -70.00 %

23,055.00 -53,795.00 23,823.50 -53,026.50 23,055.00 -53,795.00
10.0000

76,850.00
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1.7500
132 PSIPE LAKESHORE SEDGE 6-10" HT. BR OR PLUG

7616.0000 EACH -50.00 % 1.8100 -48.29 % 2.0000 -42.86 %

13,328.00 -13,328.00 13,784.96 -12,871.04 15,232.00 -11,424.00
3.5000

26,656.00

1.7500
133 PSIPE SLOUGH SEDGE 6-10" HT. BR OR PLUG

7616.0000 EACH -50.00 % 1.8100 -48.29 % 2.0000 -42.86 %

13,328.00 -13,328.00 13,784.96 -12,871.04 15,232.00 -11,424.00
3.5000

26,656.00

1.7500
134 PSIPE SAWBEAK SEDGE 6-10" HT. BR OR PLUG

7616.0000 EACH -50.00 % 1.8100 -48.29 % 2.0000 -42.86 %

13,328.00 -13,328.00 13,784.96 -12,871.04 15,232.00 -11,424.00
3.5000

26,656.00

1.7500
135 PSIPE DAGGERLEAF RUSH 6-10" HT. BR OR PLUG

7616.0000 EACH -50.00 % 1.8100 -48.29 % 2.0000 -42.86 %

13,328.00 -13,328.00 13,784.96 -12,871.04 15,232.00 -11,424.00
3.5000

26,656.00

1.7500
136 PSIPE SLENDER RUSH 6-10" HT. BR OR PLUG

7616.0000 EACH -50.00 % 1.8100 -48.29 % 2.0000 -42.86 %

13,328.00 -13,328.00 13,784.96 -12,871.04 15,232.00 -11,424.00
3.5000

26,656.00

26.2500
137 FINE COMPOST

2430.0000 C.Y. -47.50 % 27.1100 -45.78 % 26.5000 -47.00 %

63,787.50 -57,712.50 65,877.30 -55,622.70 64,395.00 -57,105.00
50.0000

121,500.00

25.0000
138 BARK OR WOOD CHIP MULCH

7130.0000 C.Y. -28.57 % 25.8200 -26.23 % 26.0000 -25.71 %

178,250.00 -71,300.00 184,096.60 -65,453.40 185,380.00 -64,170.00
35.0000

249,550.00

2.0000
139 HIGH VISIBILITY FENCE

2730.0000 L.F. -50.00 % 1.8500 -53.75 % 2.5000 -37.50 %

5,460.00 -5,460.00 5,050.50 -5,869.50 6,825.00 -4,095.00
4.0000

10,920.00

TRAFFIC

6.3000
140 CEMENT CONC. TRAFFIC CURB AND GUTTER

15630.0000 L.F. -74.80 % 10.7000 -57.20 % 7.0000 -72.00 %

98,469.00 -292,281.00 167,241.00 -223,509.00 109,410.00 -281,340.00
25.0000

390,750.00

17.8000
141 CEMENT CONC. TRAFFIC CURB

395.0000 L.F. -11.00 % 22.0600 10.30 % 14.0000 -30.00 %

7,031.00 -869.00 8,713.70 813.70 5,530.00 -2,370.00
20.0000
7,900.00
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12.7000
142 CEMENT CONC. PEDESTRIAN CURB

180.0000 L.F. -49.20 % 19.9900 -20.04 % 17.0000 -32.00 %

2,286.00 -2,214.00 3,598.20 -901.80 3,060.00 -1,440.00
25.0000
4,500.00

6.0000
143 EXTRUDED CURB

1323.0000 L.F. 0.00 % 6.2000 3.33 % 6.0000 0.00 %

7,938.00 0.00 8,202.60 264.60 7,938.00 0.00
6.0000

7,938.00

24.0000
144 PRECAST DUAL FACED SLOPED MOUNTABLE CURB

108.0000 L.F. 20.00 % 24.7800 23.90 % 25.0000 25.00 %

2,592.00 432.00 2,676.24 516.24 2,700.00 540.00
20.0000
2,160.00

39.2500
145  LOW PROFILE BARRIER CURB TYPE 1

3256.0000 L.F. 96.25 % 44.4000 122.00 % 45.0000 125.00 %

127,798.00 62,678.00 144,566.40 79,446.40 146,520.00 81,400.00
20.0000

65,120.00

780.0000
146  LOW PROFILE BARRIER CURB TRANSITION A

24.0000 EACH 3,020.00 % 2,065.2200 8,160.88 % 55.0000 120.00 %

18,720.00 18,120.00 49,565.28 48,965.28 1,320.00 720.00
25.0000
600.00

1.0000
147  ASPHALT CONCRETE BARRIER CURB

523.0000 L.F. -90.00 % 2.5800 -74.20 % 9.0000 -10.00 %

523.00 -4,707.00 1,349.34 -3,880.66 4,707.00 -523.00
10.0000
5,230.00

20.9000
148 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

701.0000 L.F. -30.33 % 21.5800 -28.07 % 21.0000 -30.00 %

14,650.90 -6,379.10 15,127.58 -5,902.42 14,721.00 -6,309.00
30.0000

21,030.00

22.1500
149 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

1890.0000 L.F. -36.71 % 22.8700 -34.66 % 23.0000 -34.29 %

41,863.50 -24,286.50 43,224.30 -22,925.70 43,470.00 -22,680.00
35.0000

66,150.00

2,320.0000
150 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -22.67 % 2,395.6600 -20.14 % 2,500.0000 -16.67 %

9,280.00 -2,720.00 9,582.64 -2,417.36 10,000.00 -2,000.00
3,000.0000
12,000.00

2,240.0000
151 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

8.0000 EACH -36.00 % 2,313.0500 -33.91 % 2,500.0000 -28.57 %

17,920.00 -10,080.00 18,504.40 -9,495.60 20,000.00 -8,000.00
3,500.0000
28,000.00

720.0000
152 BEAM GUARDRAIL ANCHOR TYPE 10

8.0000 EACH -10.00 % 743.4800 -7.06 % 800.0000 0.00 %

5,760.00 -640.00 5,947.84 -452.16 6,400.00 0.00
800.0000
6,400.00
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33.8000
153 PRECAST CONC. BARRIER TYPE 2

1814.0000 L.F. -15.50 % 34.9000 -12.75 % 35.0000 -12.50 %

61,313.20 -11,246.80 63,308.60 -9,251.40 63,490.00 -9,070.00
40.0000

72,560.00

29.4500
154 FLEXIBLE GUIDE POST

9.0000 EACH -1.83 % 30.4100 1.37 % 30.0000 0.00 %

265.05 -4.95 273.69 3.69 270.00 0.00
30.0000
270.00

0.1800
155 PAINT LINE

47980.0000 L.F. -10.00 % 0.1900 -5.00 % 0.2000 0.00 %

8,636.40 -959.60 9,116.20 -479.80 9,596.00 0.00
0.2000

9,596.00

2.5000
156 PLASTIC WIDE LINE

2340.0000 L.F. -16.67 % 2.5800 -14.00 % 3.0000 0.00 %

5,850.00 -1,170.00 6,037.20 -982.80 7,020.00 0.00
3.0000

7,020.00

5.6500
157 PLASTIC CROSSWALK LINE

1130.0000 S.F. -29.38 % 5.8300 -27.13 % 6.0000 -25.00 %

6,384.50 -2,655.50 6,587.90 -2,452.10 6,780.00 -2,260.00
8.0000

9,040.00

10.0000
158 PLASTIC STOP LINE

340.0000 L.F. 25.00 % 10.3300 29.12 % 10.0000 25.00 %

3,400.00 680.00 3,512.20 792.20 3,400.00 680.00
8.0000

2,720.00

125.0000
159 PLASTIC TRAFFIC ARROW

30.0000 EACH -16.67 % 129.0800 -13.95 % 125.0000 -16.67 %

3,750.00 -750.00 3,872.40 -627.60 3,750.00 -750.00
150.0000
4,500.00

32.0000
160 PLASTIC DRAINAGE MARKING

126.0000 EACH 6.67 % 33.0400 10.13 % 35.0000 16.67 %

4,032.00 252.00 4,163.04 383.04 4,410.00 630.00
30.0000
3,780.00

32.0000
161  PLASTIC JUNCTION BOX MARKING

97.0000 EACH -20.00 % 33.0400 -17.40 % 35.0000 -12.50 %

3,104.00 -776.00 3,204.88 -675.12 3,395.00 -485.00
40.0000
3,880.00

900.0000
162 RECESSED PAVEMENT MARKER

4.9000 HUND -64.00 % 929.3500 -62.83 % 1,000.0000 -60.00 %

4,410.00 -7,840.00 4,553.82 -7,696.19 4,900.00 -7,350.00
2,500.0000
12,250.00

0.3000
163 TEMPORARY PAVEMENT MARKING

83500.0000 L.F. -9.09 % 0.2100 -36.36 % 0.2000 -39.39 %

25,050.00 -2,505.00 17,535.00 -10,020.00 16,700.00 -10,855.00
0.3300

27,555.00
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30.0000
164  TEMPORARY PAINTED TRAFFIC ARROW

27.0000 EACH 0.00 % 30.9800 3.27 % 30.0000 0.00 %

810.00 0.00 836.46 26.46 810.00 0.00
30.0000
810.00

165 PERMANENT SIGNING
L.S. 14.11 % 12.22 % 14.11 %

21,000.00 2,596.00 20,652.24 2,248.24 21,000.00 2,596.0018,404.00

8.0000
166 SIGN COVERING

98.7500 S.F. -20.00 % 8.3900 -16.10 % 10.0000 0.00 %

790.00 -197.50 828.51 -158.99 987.50 0.00
10.0000
987.50

167 ILLUMINATION SYSTEM SCA 1472
L.S. -27.59 % -24.51 % -27.59 %

21,000.00 -8,000.00 21,891.37 -7,108.63 21,000.00 -8,000.0029,000.00
168 ILLUMINATION SYSTEM SCX 2931

L.S. -24.35 % -11.48 % -24.35 %

87,000.00 -28,000.00 101,794.86 -13,205.14 87,000.00 -28,000.00115,000.00
169 ILLUMINATION SYSTEM SCX 2932

L.S. -42.28 % -26.79 % -42.28 %

71,000.00 -52,000.00 90,043.74 -32,956.26 71,000.00 -52,000.00123,000.00
170 ILLUMINATION SYSTEM SCX 2926

L.S. -65.43 % -21.44 % -65.43 %

41,000.00 -77,600.00 93,169.45 -25,430.55 41,000.00 -77,600.00118,600.00
171 ILLUMINATION SYSTEM SCA 3000

L.S. -39.29 % -6.81 % -39.29 %

17,000.00 -11,000.00 26,094.10 -1,905.90 17,000.00 -11,000.0028,000.00
172 ILLUMINATION SYSTEM MEDIAN LIGHTING SYSTEM

L.S. -45.71 % -14.44 % -45.71 %

19,000.00 -16,000.00 29,945.74 -5,054.26 19,000.00 -16,000.0035,000.00
173 TRAFFIC SIGNAL SYSTEM #1-225TH

L.S. -26.92 % 7.75 % -26.92 %

60,000.00 -22,100.00 88,463.85 6,363.85 60,000.00 -22,100.0082,100.00
174 TRAFFIC SIGNAL SYSTEM #2-233RD/234TH

L.S. -45.63 % -3.50 % -45.63 %

124,500.00 -104,500.00 220,978.90 -8,021.10 124,500.00 -104,500.00229,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

MILES RESOURCES, LLC DBA JOHANSEN EXCAVATING, INC. ICON MATERIALS DBA CPM DEVELOP
1200 EAST D STREET 28215 112TH ST 6819 S 228TH ST

98321-9264 KENT WA  98032-2961

PROJECT : TACOMA   WA  984211710 BUCKLEY   WA  983210674 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
175 TRAFFIC SIGNAL SYSTEM INTERCONNECT SYSTEM

L.S. -57.14 % -43.30 % -57.14 %

78,000.00 -104,000.00 103,188.89 -78,811.11 78,000.00 -104,000.00182,000.00
176  INDUCTION LOOP REPLACEMENT

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
177 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -16.21 % -43.60 % 7.36 %

320,000.00 -61,900.00 215,387.71 -166,512.29 410,000.00 28,100.00381,900.00

OTHER ITEMS
178 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 5.00 % 0.00 %

10,000.00 0.00 10,500.42 500.42 10,000.00 0.0010,000.00

8.0000
179 STRUCTURE EXCAVATION CLASS B INCL. HAUL

18275.0000 C.Y. 0.00 % 9.4900 18.63 % 3.0000 -62.50 %

146,200.00 0.00 173,429.75 27,229.75 54,825.00 -91,375.00
8.0000

146,200.00

0.5000
180 SHORING OR EXTRA EXCAVATION CLASS B

84424.0000 S.F. -50.00 % 0.4500 -55.00 % 0.2000 -80.00 %

42,212.00 -42,212.00 37,990.80 -46,433.20 16,884.80 -67,539.20
1.0000

84,424.00

20.0000
181 GRAVEL BACKFILL FOR DRAIN

20.0000 C.Y. -33.33 % 28.0200 -6.60 % 15.0000 -50.00 %

400.00 -200.00 560.40 -39.60 300.00 -300.00
30.0000
600.00

120.0000
182  CONTROLLED DENSITY FILL FOR FILLING BOX CULVERTS

120.0000 C.Y. 20.00 % 111.7400 11.74 % 150.0000 50.00 %

14,400.00 2,400.00 13,408.80 1,408.80 18,000.00 6,000.00
100.0000
12,000.00

183 CURE BOX
L.S. -80.00 % -17.39 % -60.00 %

500.00 -2,000.00 2,065.22 -434.78 1,000.00 -1,500.002,500.00

500.0000
184 PLUGGING EXISTING PIPE

3.0000 EACH 0.00 % 320.5200 -35.90 % 500.0000 0.00 %

1,500.00 0.00 961.56 -538.44 1,500.00 0.00
500.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

MILES RESOURCES, LLC DBA JOHANSEN EXCAVATING, INC. ICON MATERIALS DBA CPM DEVELOP
1200 EAST D STREET 28215 112TH ST 6819 S 228TH ST

98321-9264 KENT WA  98032-2961

PROJECT : TACOMA   WA  984211710 BUCKLEY   WA  983210674 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

0.0000
185 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

450.0000
186 ADJUST MONUMENT CASE AND COVER

2.0000 EACH 125.00 % 320.5300 60.26 % 310.0000 55.00 %

900.00 500.00 641.06 241.06 620.00 220.00
200.0000
400.00

19.0000
187 CEMENT CONC. SIDEWALK

1827.0000 S.Y. -68.33 % 32.9100 -45.15 % 27.0000 -55.00 %

34,713.00 -74,907.00 60,126.57 -49,493.43 49,329.00 -60,291.00
60.0000

109,620.00

18.2500
188 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

47.0000 S.Y. -69.58 % 46.1400 -23.10 % 31.0000 -48.33 %

857.75 -1,962.25 2,168.58 -651.42 1,457.00 -1,363.00
60.0000
2,820.00

235.0000
189 CEMENT CONC. CURB RAMP TYPE 1

10.0000 EACH -84.33 % 1,050.2200 -29.99 % 400.0000 -73.33 %

2,350.00 -12,650.00 10,502.20 -4,497.80 4,000.00 -11,000.00
1,500.0000
15,000.00

385.0000
190 CEMENT CONC. CURB RAMP TYPE 2

2.0000 EACH -74.33 % 1,050.2200 -29.99 % 660.0000 -56.00 %

770.00 -2,230.00 2,100.44 -899.56 1,320.00 -1,680.00
1,500.0000
3,000.00

285.0000
191 CEMENT CONC. CURB RAMP TYPE 4A

5.0000 EACH -81.00 % 379.0200 -74.73 % 560.0000 -62.67 %

1,425.00 -6,075.00 1,895.10 -5,604.90 2,800.00 -4,700.00
1,500.0000
7,500.00

255.0000
192 CEMENT CONC. CURB RAMP TYPE 4C

2.0000 EACH -83.00 % 998.5900 -33.43 % 580.0000 -61.33 %

510.00 -2,490.00 1,997.18 -1,002.82 1,160.00 -1,840.00
1,500.0000
3,000.00

16.0500
193 COATED CHAIN LINK FENCE TYPE 3

3570.0000 L.F. -19.75 % 15.0000 -25.00 % 15.5000 -22.50 %

57,298.50 -14,101.50 53,550.00 -17,850.00 55,335.00 -16,065.00
20.0000

71,400.00

18.7500
194  COATED CHAIN LINK FENCE TYPE 3 MODIFIED

217.0000 L.F. -37.50 % 37.0000 23.33 % 36.0000 20.00 %

4,068.75 -2,441.25 8,029.00 1,519.00 7,812.00 1,302.00
30.0000
6,510.00

160.0000
195 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

73.0000 EACH -36.00 % 200.0000 -20.00 % 180.0000 -28.00 %

11,680.00 -6,570.00 14,600.00 -3,650.00 13,140.00 -5,110.00
250.0000
18,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

MILES RESOURCES, LLC DBA JOHANSEN EXCAVATING, INC. ICON MATERIALS DBA CPM DEVELOP
1200 EAST D STREET 28215 112TH ST 6819 S 228TH ST

98321-9264 KENT WA  98032-2961

PROJECT : TACOMA   WA  984211710 BUCKLEY   WA  983210674 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

660.0000
196 DOUBLE 14 FT. COATED CHAIN LINK GATE

1.0000 EACH -45.00 % 950.0000 -20.83 % 1,600.0000 33.33 %

660.00 -540.00 950.00 -250.00 1,600.00 400.00
1,200.0000
1,200.00

875.0000
197 DOUBLE 20 FT. COATED CHAIN LINK GATE

5.0000 EACH -51.39 % 1,100.0000 -38.89 % 1,700.0000 -5.56 %

4,375.00 -4,625.00 5,500.00 -3,500.00 8,500.00 -500.00
1,800.0000
9,000.00

6.3000
198  WIRE FENCE TYPE 2 MODIFIED

4444.0000 L.F. 57.50 % 4.9000 22.50 % 2.5000 -37.50 %

27,997.20 10,221.20 21,775.60 3,999.60 11,110.00 -6,666.00
4.0000

17,776.00

350.0000
199 SINGLE WIRE GATE 14 FT. WIDE

1.0000 EACH -65.00 % 1,000.0000 0.00 % 900.0000 -10.00 %

350.00 -650.00 1,000.00 0.00 900.00 -100.00
1,000.0000
1,000.00

2,500.0000
200 MANHOLE 48 IN. DIAM. TYPE I

4.0000 EACH -28.57 % 2,800.0000 -20.00 % 2,500.0000 -28.57 %

10,000.00 -4,000.00 11,200.00 -2,800.00 10,000.00 -4,000.00
3,500.0000
14,000.00

201 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

16,500.00 16,500.00 16,500.0016,500.00
202 TRIMMING AND CLEANUP

L.S. 1.25 % 50.00 % 25.00 %

8,100.00 100.00 12,000.00 4,000.00 10,000.00 2,000.008,000.00
203 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
204 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-19.00 -19.00 -19.00-19.00
205 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

33,990.00 33,990.00 33,990.0033,990.00
206 SPCC PLAN

L.S. -90.00 % -76.00 % -70.00 %

500.00 -4,500.00 1,200.00 -3,800.00 1,500.00 -3,500.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

MILES RESOURCES, LLC DBA JOHANSEN EXCAVATING, INC. ICON MATERIALS DBA CPM DEVELOP
1200 EAST D STREET 28215 112TH ST 6819 S 228TH ST

98321-9264 KENT WA  98032-2961

PROJECT : TACOMA   WA  984211710 BUCKLEY   WA  983210674 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
207 FIELD OFFICE BUILDING

L.S. -80.00 % -50.00 % -58.33 %

6,000.00 -24,000.00 15,000.00 -15,000.00 12,500.00 -17,500.0030,000.00

1.0000
208 CONSTRUCTION GEOTEXTILE FOR SEPARATION

2750.0000 S.Y. -66.67 % 1.3500 -55.00 % 1.6500 -45.00 %

2,750.00 -5,500.00 3,712.50 -4,537.50 4,537.50 -3,712.50
3.0000

8,250.00

1.0000
209 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

160.0000 S.Y. -66.67 % 5.0000 66.67 % 2.0000 -33.33 %

160.00 -320.00 800.00 320.00 320.00 -160.00
3.0000
480.00

16.5000
210 SHOTCRETE FACING

2193.0000 S.F. -45.00 % 12.0000 -60.00 % 18.0000 -40.00 %

36,184.50 -29,605.50 26,316.00 -39,474.00 39,474.00 -26,316.00
30.0000

65,790.00

300.0000
211 MAILBOX SUPPORT TYPE 1

10.0000 EACH -25.00 % 210.0000 -47.50 % 500.0000 25.00 %

3,000.00 -1,000.00 2,100.00 -1,900.00 5,000.00 1,000.00
400.0000
4,000.00

400.0000
212 MAILBOX SUPPORT TYPE 2

9.0000 EACH -20.00 % 515.0000 3.00 % 700.0000 40.00 %

3,600.00 -900.00 4,635.00 135.00 6,300.00 1,800.00
500.0000
4,500.00

2,500.0000
213 SERVICE CONNECTION 1 IN. DIAM.

1.0000 EACH 0.00 % 779.0000 -68.84 % 750.0000 -70.00 %

2,500.00 0.00 779.00 -1,721.00 750.00 -1,750.00
2,500.0000
2,500.00

400.0000
214 ADJUST MANHOLE

1.0000 EACH 14.29 % 1,282.0000 266.29 % 500.0000 42.86 %

400.00 50.00 1,282.00 932.00 500.00 150.00
350.0000
350.00

300.0000
215 ADJUST VALVE BOX

3.0000 EACH 0.00 % 650.0000 116.67 % 300.0000 0.00 %

900.00 0.00 1,950.00 1,050.00 900.00 0.00
300.0000
900.00

0.1500
216 REMOVING PAINT LINE

30780.0000 L.F. -85.00 % 0.1500 -85.00 % 0.1500 -85.00 %

4,617.00 -26,163.00 4,617.00 -26,163.00 4,617.00 -26,163.00
1.0000

30,780.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

MILES RESOURCES, LLC DBA JOHANSEN EXCAVATING, INC. ICON MATERIALS DBA CPM DEVELOP
1200 EAST D STREET 28215 112TH ST 6819 S 228TH ST

98321-9264 KENT WA  98032-2961

PROJECT : TACOMA   WA  984211710 BUCKLEY   WA  983210674 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2,500.0000
217 BUTTERFLY VALVE 12 IN.

1.0000 EACH 66.67 % 1,600.0000 6.67 % 2,000.0000 33.33 %

2,500.00 1,000.00 1,600.00 100.00 2,000.00 500.00
1,500.0000
1,500.00

$7,304,509.45 -35.45% $7,651,576.64 -32.38% $7,962,942.30 -29.63%$11,315,537.50CONTRACT TOTAL

$7,962,942.30$7,304,509.45 $7,651,576.64BASE TOTAL -35.45% -32.38% -29.63%$11,315,537.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

R.W. SCOTT CONSTRUCTION CO. GARY MERLINO CONSTRUCTION CO., STAN PALMER CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 9125 10TH AVE S 5107 STATE HIGHWAY 3 SW

PROJECT : AUBURN   WA  980012442 SEATTLE   WA  981084600 PORT ORCHARD   WA  983677486

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -17.53 % -74.28 % -7.22 %

800,000.00 -170,000.00 249,500.00 -720,500.00 900,000.00 -70,000.00970,000.00

5,300.0000
2 CLEARING AND GRUBBING

8.9000 ACRE -47.00 % 19,000.0000 90.00 % 7,000.0000 -30.00 %

47,170.00 -41,830.00 169,100.00 80,100.00 62,300.00 -26,700.00
10,000.0000
89,000.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 504.84 % 93.55 % 303.23 %

75,000.00 62,600.00 24,000.00 11,600.00 50,000.00 37,600.0012,400.00
5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

4.0000
6 REMOVING ASPHALT CONC. PAVEMENT

2910.0000 S.Y. -20.00 % 9.5000 90.00 % 12.0000 140.00 %

11,640.00 -2,910.00 27,645.00 13,095.00 34,920.00 20,370.00
5.0000

14,550.00

3.0000
7 REMOVING CHAIN LINK FENCE

1360.0000 L.F. -40.00 % 5.0000 0.00 % 3.0000 -40.00 %

4,080.00 -2,720.00 6,800.00 0.00 4,080.00 -2,720.00
5.0000

6,800.00

3.0000
8 REMOVING WIRE FENCE

770.0000 L.F. -25.00 % 3.0000 -25.00 % 2.0000 -50.00 %

2,310.00 -770.00 2,310.00 -770.00 1,540.00 -1,540.00
4.0000

3,080.00

3.0000
9  REMOVING WOOD FENCE

360.0000 L.F. -25.00 % 5.0000 25.00 % 3.0000 -25.00 %

1,080.00 -360.00 1,800.00 360.00 1,080.00 -360.00
4.0000

1,440.00

GRADING

5.7500
10 ROADWAY EXCAVATION INCL. HAUL

20820.0000 C.Y. -61.67 % 17.0000 13.33 % 11.0000 -26.67 %

119,715.00 -192,585.00 353,940.00 41,640.00 229,020.00 -83,280.00
15.0000

312,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

R.W. SCOTT CONSTRUCTION CO. GARY MERLINO CONSTRUCTION CO., STAN PALMER CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 9125 10TH AVE S 5107 STATE HIGHWAY 3 SW

PROJECT : AUBURN   WA  980012442 SEATTLE   WA  981084600 PORT ORCHARD   WA  983677486

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

5.7500
11 ROADWAY EXCAVATION INCL. HAUL - AREA POND A

3140.0000 C.Y. -61.67 % 17.0000 13.33 % 7.0000 -53.33 %

18,055.00 -29,045.00 53,380.00 6,280.00 21,980.00 -25,120.00
15.0000

47,100.00

5.7500
12 ROADWAY EXCAVATION INCL. HAUL - AREA POND B

1770.0000 C.Y. -61.67 % 16.0000 6.67 % 7.0000 -53.33 %

10,177.50 -16,372.50 28,320.00 1,770.00 12,390.00 -14,160.00
15.0000

26,550.00

5.7500
13 ROADWAY EXCAVATION INCL. HAUL - AREA POND C

3210.0000 C.Y. -61.67 % 10.0000 -33.33 % 7.0000 -53.33 %

18,457.50 -29,692.50 32,100.00 -16,050.00 22,470.00 -25,680.00
15.0000

48,150.00

5.7500
14 ROADWAY EXCAVATION INCL. HAUL - AREA MITIGATION SITE

3420.0000 C.Y. -61.67 % 21.0000 40.00 % 25.0000 66.67 %

19,665.00 -31,635.00 71,820.00 20,520.00 85,500.00 34,200.00
15.0000

51,300.00

6.7500
15 SELECT BORROW INCL. HAUL

13160.0000 TON -43.75 % 10.0000 -16.67 % 10.0000 -16.67 %

88,830.00 -69,090.00 131,600.00 -26,320.00 131,600.00 -26,320.00
12.0000

157,920.00

1.5000
16 EMBANKMENT COMPACTION

6900.0000 C.Y. -40.00 % 12.0000 380.00 % 2.0000 -20.00 %

10,350.00 -6,900.00 82,800.00 65,550.00 13,800.00 -3,450.00
2.5000

17,250.00

DRAINAGE

1,800.0000
17 GRATE INLET TYPE 2

1.0000 EACH -40.00 % 2,400.0000 -20.00 % 1,700.0000 -43.33 %

1,800.00 -1,200.00 2,400.00 -600.00 1,700.00 -1,300.00
3,000.0000
3,000.00

3,000.0000
18 COMBINATION INLET

6.0000 EACH 100.00 % 1,600.0000 6.67 % 900.0000 -40.00 %

18,000.00 9,000.00 9,600.00 600.00 5,400.00 -3,600.00
1,500.0000
9,000.00

50.0000
19 CEMENT CONC. GUTTER

115.0000 L.F. 100.00 % 33.0000 32.00 % 15.0000 -40.00 %

5,750.00 2,875.00 3,795.00 920.00 1,725.00 -1,150.00
25.0000
2,875.00

12.5000
20 QUARRY SPALLS

880.0000 TON -58.33 % 24.0000 -20.00 % 30.0000 0.00 %

11,000.00 -15,400.00 21,120.00 -5,280.00 26,400.00 0.00
30.0000

26,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

R.W. SCOTT CONSTRUCTION CO. GARY MERLINO CONSTRUCTION CO., STAN PALMER CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 9125 10TH AVE S 5107 STATE HIGHWAY 3 SW

PROJECT : AUBURN   WA  980012442 SEATTLE   WA  981084600 PORT ORCHARD   WA  983677486

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

28.0000
21 UNDERDRAIN PIPE 6 IN. DIAM.

218.0000 L.F. 86.67 % 6.0000 -60.00 % 10.0000 -33.33 %

6,104.00 2,834.00 1,308.00 -1,962.00 2,180.00 -1,090.00
15.0000
3,270.00

30.0000
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.

77.0000 L.F. -25.00 % 52.0000 30.00 % 35.0000 -12.50 %

2,310.00 -770.00 4,004.00 924.00 2,695.00 -385.00
40.0000
3,080.00

30.0000
23 SCHEDULE A CULV. PIPE 24 IN. DIAM.

108.0000 L.F. -40.00 % 70.0000 40.00 % 50.0000 0.00 %

3,240.00 -2,160.00 7,560.00 2,160.00 5,400.00 0.00
50.0000
5,400.00

170.0000
24 CL. II REINF. CONC. CULV. PIPE 36 IN. DIAM.

39.0000 L.F. 41.67 % 136.0000 13.33 % 150.0000 25.00 %

6,630.00 1,950.00 5,304.00 624.00 5,850.00 1,170.00
120.0000
4,680.00

22.0000
25 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.

124.0000 L.F. -56.00 % 48.0000 -4.00 % 35.0000 -30.00 %

2,728.00 -3,472.00 5,952.00 -248.00 4,340.00 -1,860.00
50.0000
6,200.00

209.0000
26 PLAIN ST. CULV. PIPE ARCH 0.064 IN. TH. 42 IN. SPAN

40.0000 L.F. 248.33 % 120.0000 100.00 % 100.0000 66.67 %

8,360.00 5,960.00 4,800.00 2,400.00 4,000.00 1,600.00
60.0000
2,400.00

28.0000
27  LLDPE GEOMEMBRANE LINING SYSTEM

2750.0000 S.Y. -44.00 % 25.0000 -50.00 % 16.0000 -68.00 %

77,000.00 -60,500.00 68,750.00 -68,750.00 44,000.00 -93,500.00
50.0000

137,500.00

STORM SEWER

1,000.0000
28 CATCH BASIN TYPE 1L

41.0000 EACH -44.44 % 1,200.0000 -33.33 % 850.0000 -52.78 %

41,000.00 -32,800.00 49,200.00 -24,600.00 34,850.00 -38,950.00
1,800.0000
73,800.00

3,200.0000
29 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

3.0000 EACH -8.57 % 3,900.0000 11.43 % 3,000.0000 -14.29 %

9,600.00 -900.00 11,700.00 1,200.00 9,000.00 -1,500.00
3,500.0000
10,500.00

750.0000
30 CATCH BASIN TYPE 1

15.0000 EACH -50.00 % 1,300.0000 -13.33 % 800.0000 -46.67 %

11,250.00 -11,250.00 19,500.00 -3,000.00 12,000.00 -10,500.00
1,500.0000
22,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

R.W. SCOTT CONSTRUCTION CO. GARY MERLINO CONSTRUCTION CO., STAN PALMER CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 9125 10TH AVE S 5107 STATE HIGHWAY 3 SW

PROJECT : AUBURN   WA  980012442 SEATTLE   WA  981084600 PORT ORCHARD   WA  983677486

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

2,250.0000
31 CATCH BASIN TYPE 2 48 IN. DIAM.

70.0000 EACH -10.00 % 2,100.0000 -16.00 % 1,600.0000 -36.00 %

157,500.00 -17,500.00 147,000.00 -28,000.00 112,000.00 -63,000.00
2,500.0000
175,000.00

7,500.0000
32 CATCH BASIN TYPE 2 72 IN. DIAM.

1.0000 EACH 36.36 % 5,000.0000 -9.09 % 4,500.0000 -18.18 %

7,500.00 2,000.00 5,000.00 -500.00 4,500.00 -1,000.00
5,500.0000
5,500.00

1.0000
33 TESTING STORM SEWER PIPE

16305.0000 L.F. -50.00 % 2.0000 0.00 % 1.0000 -50.00 %

16,305.00 -16,305.00 32,610.00 0.00 16,305.00 -16,305.00
2.0000

32,610.00

30.0000
34 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

200.0000 L.F. -33.33 % 31.0000 -31.11 % 35.0000 -22.22 %

6,000.00 -3,000.00 6,200.00 -2,800.00 7,000.00 -2,000.00
45.0000
9,000.00

36.0000
35 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

1105.0000 L.F. -34.55 % 52.0000 -5.45 % 52.0000 -5.45 %

39,780.00 -20,995.00 57,460.00 -3,315.00 57,460.00 -3,315.00
55.0000

60,775.00

30.0000
36 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

743.0000 L.F. 0.00 % 45.0000 50.00 % 28.0000 -6.67 %

22,290.00 0.00 33,435.00 11,145.00 20,804.00 -1,486.00
30.0000

22,290.00

29.4000
37 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

13559.0000 L.F. -16.00 % 39.0000 11.43 % 40.0000 14.29 %

398,634.60 -75,930.40 528,801.00 54,236.00 542,360.00 67,795.00
35.0000

474,565.00

29.4000
38 SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.

698.0000 L.F. -26.50 % 40.0000 0.00 % 40.0000 0.00 %

20,521.20 -7,398.80 27,920.00 0.00 27,920.00 0.00
40.0000

27,920.00

SANITARY SEWER

1.5000
39 TESTING SEWER PIPE

555.0000 L.F. -25.00 % 2.0000 0.00 % 1.0000 -50.00 %

832.50 -277.50 1,110.00 0.00 555.00 -555.00
2.0000

1,110.00

60.0000
40 PVC SANITARY SEWER PIPE 8 IN. DIAM.

555.0000 L.F. 20.00 % 32.0000 -36.00 % 60.0000 20.00 %

33,300.00 5,550.00 17,760.00 -9,990.00 33,300.00 5,550.00
50.0000

27,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

R.W. SCOTT CONSTRUCTION CO. GARY MERLINO CONSTRUCTION CO., STAN PALMER CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 9125 10TH AVE S 5107 STATE HIGHWAY 3 SW

PROJECT : AUBURN   WA  980012442 SEATTLE   WA  981084600 PORT ORCHARD   WA  983677486

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

150.0000
41  STEEL CASING 18 IN. DIAM.

115.0000 L.F. 87.50 % 292.0000 265.00 % 130.0000 62.50 %

17,250.00 8,050.00 33,580.00 24,380.00 14,950.00 5,750.00
80.0000
9,200.00

WATER LINES

0.0000
42 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1,000.0000
43 GATE VALVE 8 IN.

2.0000 EACH -37.50 % 1,200.0000 -25.00 % 1,200.0000 -25.00 %

2,000.00 -1,200.00 2,400.00 -800.00 2,400.00 -800.00
1,600.0000
3,200.00

1,700.0000
44 GATE VALVE 12 IN.

9.0000 EACH -15.00 % 2,000.0000 0.00 % 2,200.0000 10.00 %

15,300.00 -2,700.00 18,000.00 0.00 19,800.00 1,800.00
2,000.0000
18,000.00

3,000.0000
45 BUTTERFLY VALVE 16 IN.

1.0000 EACH 20.00 % 2,600.0000 4.00 % 3,200.0000 28.00 %

3,000.00 500.00 2,600.00 100.00 3,200.00 700.00
2,500.0000
2,500.00

4,000.0000
46 HYDRANT ASSEMBLY

2.0000 EACH -20.00 % 4,000.0000 -20.00 % 3,700.0000 -26.00 %

8,000.00 -2,000.00 8,000.00 -2,000.00 7,400.00 -2,600.00
5,000.0000
10,000.00

72.0000
47 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

47.0000 L.F. -28.00 % 175.0000 75.00 % 50.0000 -50.00 %

3,384.00 -1,316.00 8,225.00 3,525.00 2,350.00 -2,350.00
100.0000
4,700.00

60.0000
48 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

880.0000 L.F. -50.00 % 85.0000 -29.17 % 66.0000 -45.00 %

52,800.00 -52,800.00 74,800.00 -30,800.00 58,080.00 -47,520.00
120.0000

105,600.00

70.0000
49 DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM.

362.0000 L.F. -58.82 % 85.0000 -50.00 % 90.0000 -47.06 %

25,340.00 -36,200.00 30,770.00 -30,770.00 32,580.00 -28,960.00
170.0000
61,540.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

R.W. SCOTT CONSTRUCTION CO. GARY MERLINO CONSTRUCTION CO., STAN PALMER CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 9125 10TH AVE S 5107 STATE HIGHWAY 3 SW

PROJECT : AUBURN   WA  980012442 SEATTLE   WA  981084600 PORT ORCHARD   WA  983677486

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

197.0000
50  STEEL CASING 20 IN. DIAM.

78.0000 L.F. -1.50 % 303.0000 51.50 % 150.0000 -25.00 %

15,366.00 -234.00 23,634.00 8,034.00 11,700.00 -3,900.00
200.0000
15,600.00

STRUCTURE

118.0000
51 SHAFT - 30 IN. DIAMETER

896.0000 L.F. -21.33 % 115.0000 -23.33 % 110.0000 -26.67 %

105,728.00 -28,672.00 103,040.00 -31,360.00 98,560.00 -35,840.00
150.0000

134,400.00

76.0000
52 FURNISHING SOLDIER PILE W18 X 143

1152.0000 L.F. -62.00 % 73.0000 -63.50 % 120.0000 -40.00 %

87,552.00 -142,848.00 84,096.00 -146,304.00 138,240.00 -92,160.00
200.0000

230,400.00

180.0000
53  MOMENT SLAB BARRIER

235.0000 L.F. -40.00 % 300.0000 0.00 % 330.0000 10.00 %

42,300.00 -28,200.00 70,500.00 0.00 77,550.00 7,050.00
300.0000
70,500.00

54 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-9.00 -9.00 -9.00-9.00

12.5000
55 LAGGING

2462.0000 S.F. -37.50 % 15.0000 -25.00 % 13.0000 -35.00 %

30,775.00 -18,465.00 36,930.00 -12,310.00 32,006.00 -17,234.00
20.0000

49,240.00

58.0000
56 BRIDGE RAILING TYPE S-BP

235.0000 L.F. -22.67 % 85.0000 13.33 % 70.0000 -6.67 %

13,630.00 -3,995.00 19,975.00 2,350.00 16,450.00 -1,175.00
75.0000

17,625.00

35.0000
57 CONCRETE FASCIA PANEL

4927.0000 S.F. -22.22 % 32.0000 -28.89 % 33.0000 -26.67 %

172,445.00 -49,270.00 157,664.00 -64,051.00 162,591.00 -59,124.00
45.0000

221,715.00

469.0000
58 SOIL NAIL - EPOXY COATED

65.0000 EACH -68.73 % 550.0000 -63.33 % 600.0000 -60.00 %

30,485.00 -67,015.00 35,750.00 -61,750.00 39,000.00 -58,500.00
1,500.0000
97,500.00

1,060.0000
59 SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST

5.0000 EACH -89.40 % 1,000.0000 -90.00 % 1,200.0000 -88.00 %

5,300.00 -44,700.00 5,000.00 -45,000.00 6,000.00 -44,000.00
10,000.0000
50,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

R.W. SCOTT CONSTRUCTION CO. GARY MERLINO CONSTRUCTION CO., STAN PALMER CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 9125 10TH AVE S 5107 STATE HIGHWAY 3 SW

PROJECT : AUBURN   WA  980012442 SEATTLE   WA  981084600 PORT ORCHARD   WA  983677486

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

4.0000
60 PREFABRICATED DRAINAGE MAT

217.0000 S.Y. -84.00 % 4.0000 -84.00 % 14.0000 -44.00 %

868.00 -4,557.00 868.00 -4,557.00 3,038.00 -2,387.00
25.0000
5,425.00

SURFACING

13.5000
61 BALLAST

6600.0000 TON -32.50 % 19.0000 -5.00 % 12.0000 -40.00 %

89,100.00 -42,900.00 125,400.00 -6,600.00 79,200.00 -52,800.00
20.0000

132,000.00

11.5000
62 CRUSHED SURFACING BASE COURSE

32860.0000 TON -36.11 % 18.0000 0.00 % 18.0000 0.00 %

377,890.00 -213,590.00 591,480.00 0.00 591,480.00 0.00
18.0000

591,480.00

LIQUID ASPHALT
63 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

23,670.00 23,670.00 23,670.0023,670.00

HOT MIX ASPHALT

9.0000
64 PLANING BITUMINOUS PAVEMENT

670.0000 S.Y. -10.00 % 8.0000 -20.00 % 8.0000 -20.00 %

6,030.00 -670.00 5,360.00 -1,340.00 5,360.00 -1,340.00
10.0000
6,700.00

63.9600
65 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

1940.0000 TON -36.04 % 65.0000 -35.00 % 66.0000 -34.00 %

124,082.40 -69,917.60 126,100.00 -67,900.00 128,040.00 -65,960.00
100.0000

194,000.00

63.3400
66 HMA CL. 1/2 IN. PG 64-22

21020.0000 TON -15.55 % 65.0000 -13.33 % 65.0000 -13.33 %

1,331,406.80 -245,093.20 1,366,300.00 -210,200.00 1,366,300.00 -210,200.00
75.0000

1,576,500.00
67 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

39,300.00 39,300.00 39,300.0039,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

R.W. SCOTT CONSTRUCTION CO. GARY MERLINO CONSTRUCTION CO., STAN PALMER CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 9125 10TH AVE S 5107 STATE HIGHWAY 3 SW

PROJECT : AUBURN   WA  980012442 SEATTLE   WA  981084600 PORT ORCHARD   WA  983677486

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
68 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

31,450.00 31,450.00 31,450.0031,450.00
69 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

46,200.00 46,200.00 46,200.0046,200.00

80.0000
70 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

830.0000 TON -33.33 % 80.0000 -33.33 % 80.0000 -33.33 %

66,400.00 -33,200.00 66,400.00 -33,200.00 66,400.00 -33,200.00
120.0000
99,600.00

71 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
72 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

1.0000
73  RECESSED PAVEMENT MARKER PATCH

7890.0000 L.F. 100.00 % 1.0000 100.00 % 2.0000 300.00 %

7,890.00 3,945.00 7,890.00 3,945.00 15,780.00 11,835.00
0.5000

3,945.00

IRRIGATION AND WATER DISTRIBUTION
74 IRRIGATION SYSTEM

L.S. -58.00 % -64.00 % -60.00 %

21,000.00 -29,000.00 18,000.00 -32,000.00 20,000.00 -30,000.0050,000.00

EROSION CONTROL AND PLANTING

100.0000
75 ESC LEAD

40.0000 DAY -80.00 % 140.0000 -72.00 % 250.0000 -50.00 %

4,000.00 -16,000.00 5,600.00 -14,400.00 10,000.00 -10,000.00
500.0000
20,000.00

2.7000
76 TEMPORARY EROSION CONTROL BLANKET

13442.0000 S.Y. 35.00 % 2.0000 0.00 % 2.0000 0.00 %

36,293.40 9,409.40 26,884.00 0.00 26,884.00 0.00
2.0000

26,884.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

R.W. SCOTT CONSTRUCTION CO. GARY MERLINO CONSTRUCTION CO., STAN PALMER CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 9125 10TH AVE S 5107 STATE HIGHWAY 3 SW

PROJECT : AUBURN   WA  980012442 SEATTLE   WA  981084600 PORT ORCHARD   WA  983677486

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

16.0000
77 STABILIZED CONSTRUCTION ENTRANCE

430.0000 S.Y. 6.67 % 19.0000 26.67 % 15.0000 0.00 %

6,880.00 430.00 8,170.00 1,720.00 6,450.00 0.00
15.0000
6,450.00

110.0000
78 STREET CLEANING

230.0000 HR 10.00 % 115.0000 15.00 % 110.0000 10.00 %

25,300.00 2,300.00 26,450.00 3,450.00 25,300.00 2,300.00
100.0000
23,000.00

80.0000
79 INLET PROTECTION

11.0000 EACH 6.67 % 110.0000 46.67 % 60.0000 -20.00 %

880.00 55.00 1,210.00 385.00 660.00 -165.00
75.0000
825.00

6.5000
80 SILT FENCE

10710.0000 L.F. 30.00 % 4.5000 -10.00 % 4.0000 -20.00 %

69,615.00 16,065.00 48,195.00 -5,355.00 42,840.00 -10,710.00
5.0000

53,550.00
81 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

625.0000
82  WOODY DEBRIS PILE

30.0000 EACH -58.33 % 400.0000 -73.33 % 1,000.0000 -33.33 %

18,750.00 -26,250.00 12,000.00 -33,000.00 30,000.00 -15,000.00
1,500.0000
45,000.00

650.0000
83  INSTREAM LWD

10.0000 EACH -35.00 % 1,000.0000 0.00 % 800.0000 -20.00 %

6,500.00 -3,500.00 10,000.00 0.00 8,000.00 -2,000.00
1,000.0000
10,000.00

700.0000
84  PERCH POLE

7.0000 EACH -53.33 % 1,100.0000 -26.67 % 300.0000 -80.00 %

4,900.00 -5,600.00 7,700.00 -2,800.00 2,100.00 -8,400.00
1,500.0000
10,500.00

6.5000
85  SEEDING MIX A

90.0000 S.Y. 30.00 % 9.0000 80.00 % 5.0000 0.00 %

585.00 135.00 810.00 360.00 450.00 0.00
5.0000
450.00

1.6700
86  SEEDING MIX B

430.0000 S.Y. -66.60 % 2.0000 -60.00 % 1.0000 -80.00 %

718.10 -1,431.90 860.00 -1,290.00 430.00 -1,720.00
5.0000

2,150.00

1,850.0000
87 SEEDING, FERTILIZING, AND MULCHING

2.7800 ACRE -26.00 % 4,500.0000 80.00 % 1,700.0000 -32.00 %

5,143.00 -1,807.00 12,510.00 5,560.00 4,726.00 -2,224.00
2,500.0000
6,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

R.W. SCOTT CONSTRUCTION CO. GARY MERLINO CONSTRUCTION CO., STAN PALMER CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 9125 10TH AVE S 5107 STATE HIGHWAY 3 SW

PROJECT : AUBURN   WA  980012442 SEATTLE   WA  981084600 PORT ORCHARD   WA  983677486

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

42.5000
88 TOPSOIL TYPE A

490.0000 C.Y. -15.00 % 40.0000 -20.00 % 38.0000 -24.00 %

20,825.00 -3,675.00 19,600.00 -4,900.00 18,620.00 -5,880.00
50.0000

24,500.00

25.5000
89 TOPSOIL TYPE B

940.0000 C.Y. 70.00 % 20.0000 33.33 % 38.0000 153.33 %

23,970.00 9,870.00 18,800.00 4,700.00 35,720.00 21,620.00
15.0000

14,100.00

330.0000
90 PSIPE BOWHALL RED MAPLE 2 CAL. B&B

14.0000 EACH 10.00 % 185.0000 -38.33 % 220.0000 -26.67 %

4,620.00 420.00 2,590.00 -1,610.00 3,080.00 -1,120.00
300.0000
4,200.00

492.0000
91 PSIPE PRINCETON SENTRY GINGKO 2 CAL. B&B

23.0000 EACH 64.00 % 230.0000 -23.33 % 225.0000 -25.00 %

11,316.00 4,416.00 5,290.00 -1,610.00 5,175.00 -1,725.00
300.0000
6,900.00

410.0000
92 PSIPE ARNOLD TULIPTREE 2 CAL. B&B

11.0000 EACH 36.67 % 210.0000 -30.00 % 200.0000 -33.33 %

4,510.00 1,210.00 2,310.00 -990.00 2,200.00 -1,100.00
300.0000
3,300.00

370.0000
93 PSIPE CRIMSON SPIRE OAK 2 CAL. B&B

8.0000 EACH 23.33 % 210.0000 -30.00 % 200.0000 -33.33 %

2,960.00 560.00 1,680.00 -720.00 1,600.00 -800.00
300.0000
2,400.00

11.0000
94 PSIPE AJUGA, BUGLE WEED 4-10" HT. 1 GAL.

1245.0000 EACH -56.00 % 6.0000 -76.00 % 5.4000 -78.40 %

13,695.00 -17,430.00 7,470.00 -23,655.00 6,723.00 -24,402.00
25.0000

31,125.00

9.5000
95 PSIPE MASSECHUSETTS KINNIKINNICK 4-10" HT. 1 GAL.

232.0000 EACH -62.00 % 5.0000 -80.00 % 5.0000 -80.00 %

2,204.00 -3,596.00 1,160.00 -4,640.00 1,160.00 -4,640.00
25.0000
5,800.00

14.7000
96 PSIPE EPIMEDIUM, BARRENWORT 4-10" HT. 1 GAL.

580.0000 EACH -41.20 % 7.0000 -72.00 % 7.0000 -72.00 %

8,526.00 -5,974.00 4,060.00 -10,440.00 4,060.00 -10,440.00
25.0000

14,500.00

10.3000
97 PSIPE PINK PANDA STRAWBERRY 4-10" HT. 1 GAL.

1033.0000 EACH -58.80 % 6.0000 -76.00 % 6.0000 -76.00 %

10,639.90 -15,185.10 6,198.00 -19,627.00 6,198.00 -19,627.00
25.0000

25,825.00

9.7000
98 PSIPE BAR HARBOR CREEPING JUNIPER 4-10" HT. 1 GAL.

637.0000 EACH -61.20 % 6.0000 -76.00 % 6.0000 -76.00 %

6,178.90 -9,746.10 3,822.00 -12,103.00 3,822.00 -12,103.00
25.0000

15,925.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

R.W. SCOTT CONSTRUCTION CO. GARY MERLINO CONSTRUCTION CO., STAN PALMER CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 9125 10TH AVE S 5107 STATE HIGHWAY 3 SW

PROJECT : AUBURN   WA  980012442 SEATTLE   WA  981084600 PORT ORCHARD   WA  983677486

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

20.5000
99 PSIPE WESTERN CRABAPPLE 2-3' HT. 2 GAL.

20.0000 EACH -18.00 % 11.0000 -56.00 % 11.0000 -56.00 %

410.00 -90.00 220.00 -280.00 220.00 -280.00
25.0000
500.00

20.5000
100 PSIPE BITTECHERRY 2-3' HT. 2 GAL.

19.0000 EACH -18.00 % 11.0000 -56.00 % 11.0000 -56.00 %

389.50 -85.50 209.00 -266.00 209.00 -266.00
25.0000
475.00

15.5000
101 PSIPE DOUGLAS FIR 2-3' HT. 2 GAL.

22.0000 EACH -38.00 % 11.0000 -56.00 % 11.0000 -56.00 %

341.00 -209.00 242.00 -308.00 242.00 -308.00
25.0000
550.00

18.0000
102 PSIPE CASCARA 2-3' HT. 2 GAL.

20.0000 EACH -28.00 % 11.0000 -56.00 % 11.0000 -56.00 %

360.00 -140.00 220.00 -280.00 220.00 -280.00
25.0000
500.00

18.0000
103 PSIPE WESTERN RED CEDAR 2-3' HT. 2 GAL.

25.0000 EACH -28.00 % 11.0000 -56.00 % 11.0000 -56.00 %

450.00 -175.00 275.00 -350.00 275.00 -350.00
25.0000
625.00

18.7000
104 PSIPE  WESTERN HEMLOCK 2-3' HT. 2 GAL.

14.0000 EACH -25.20 % 11.0000 -56.00 % 11.0000 -56.00 %

261.80 -88.20 154.00 -196.00 154.00 -196.00
25.0000
350.00

2.6000
105 PSIPE VINE MAPLE 12-18" HT. BR

300.0000 EACH -78.33 % 2.0000 -83.33 % 2.5000 -79.17 %

780.00 -2,820.00 600.00 -3,000.00 750.00 -2,850.00
12.0000
3,600.00

3.5000
106 PSIPE SERVICEBERRY 12-18" HT. BR

300.0000 EACH -70.83 % 3.0000 -75.00 % 3.0000 -75.00 %

1,050.00 -2,550.00 900.00 -2,700.00 900.00 -2,700.00
12.0000
3,600.00

5.2000
107 PSIPE BEAKED HAZELNUT 12-18" HT. BR

300.0000 EACH -56.67 % 3.0000 -75.00 % 3.5000 -70.83 %

1,560.00 -2,040.00 900.00 -2,700.00 1,050.00 -2,550.00
12.0000
3,600.00

3.0000
108 PSIPE OCEANSPRAY 12-18" HT. BR

300.0000 EACH -75.00 % 2.0000 -83.33 % 2.5000 -79.17 %

900.00 -2,700.00 600.00 -3,000.00 750.00 -2,850.00
12.0000
3,600.00

8.3200
109 PSIPE TALL OREGON-GRAPE 10-12" HT. 1 GAL.

1119.0000 EACH -30.67 % 5.0000 -58.33 % 5.0000 -58.33 %

9,310.08 -4,117.92 5,595.00 -7,833.00 5,595.00 -7,833.00
12.0000

13,428.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

R.W. SCOTT CONSTRUCTION CO. GARY MERLINO CONSTRUCTION CO., STAN PALMER CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 9125 10TH AVE S 5107 STATE HIGHWAY 3 SW

PROJECT : AUBURN   WA  980012442 SEATTLE   WA  981084600 PORT ORCHARD   WA  983677486

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.3200
110 PSIPE INDIAN PLUM 12-18" HT. BR

300.0000 EACH -72.33 % 3.0000 -75.00 % 2.5000 -79.17 %

996.00 -2,604.00 900.00 -2,700.00 750.00 -2,850.00
12.0000
3,600.00

4.0000
111 PSIPE RED-FLOWERING CURRANT 12-18" HT. BR

300.0000 EACH -66.67 % 2.0000 -83.33 % 2.5000 -79.17 %

1,200.00 -2,400.00 600.00 -3,000.00 750.00 -2,850.00
12.0000
3,600.00

4.7300
112 PSIPE NOOTKA ROSE 12-18" HT. BR

8685.0000 EACH -52.70 % 2.0000 -80.00 % 3.0000 -70.00 %

41,080.05 -45,769.95 17,370.00 -69,480.00 26,055.00 -60,795.00
10.0000

86,850.00

8.9500
113 PSIPE RED ELDERBERRY 10-12" HT. 1 GAL. CONT.

297.0000 EACH -25.42 % 5.0000 -58.33 % 6.0000 -50.00 %

2,658.15 -905.85 1,485.00 -2,079.00 1,782.00 -1,782.00
12.0000
3,564.00

2.1700
114 PSIPE SNOWBERRY 12-18" HT. BR

8585.0000 EACH -78.30 % 2.0000 -80.00 % 3.0000 -70.00 %

18,629.45 -67,220.55 17,170.00 -68,680.00 25,755.00 -60,095.00
10.0000

85,850.00

10.8700
115 PSIPE EVERGREEN HUCKLEBERRY 10-12" HT. 1 GAL. CONT.

838.0000 EACH -9.42 % 6.0000 -50.00 % 6.0000 -50.00 %

9,109.06 -946.94 5,028.00 -5,028.00 5,028.00 -5,028.00
12.0000

10,056.00

1.4200
116 PSIPE RED-OSIER DOGWOOD 12-18" HT. BR

1702.0000 EACH -88.17 % 2.0000 -83.33 % 2.5000 -79.17 %

2,416.84 -18,007.16 3,404.00 -17,020.00 4,255.00 -16,169.00
12.0000

20,424.00

2.3200
117 PSIPE BLACK HAWTHORN 12-18" HT. BR

1701.0000 EACH -80.67 % 2.0000 -83.33 % 2.0000 -83.33 %

3,946.32 -16,465.68 3,402.00 -17,010.00 3,402.00 -17,010.00
12.0000

20,412.00

1.6800
118 PSIPE BLACK TWINBERRY 12-18" HT. BR

150.0000 EACH -86.00 % 2.0000 -83.33 % 2.5000 -79.17 %

252.00 -1,548.00 300.00 -1,500.00 375.00 -1,425.00
12.0000
1,800.00

1.6800
119 PSIPE NINEBARK 12-18" HT. BR

9381.0000 EACH -83.20 % 2.0000 -80.00 % 2.0000 -80.00 %

15,760.08 -78,049.92 18,762.00 -75,048.00 18,762.00 -75,048.00
10.0000

93,810.00

5.3500
120 PSIPE HIGH-BUSH CRANBERRY 12-18" HT. BR

150.0000 EACH -55.42 % 6.0000 -50.00 % 3.0000 -75.00 %

802.50 -997.50 900.00 -900.00 450.00 -1,350.00
12.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

R.W. SCOTT CONSTRUCTION CO. GARY MERLINO CONSTRUCTION CO., STAN PALMER CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 9125 10TH AVE S 5107 STATE HIGHWAY 3 SW

PROJECT : AUBURN   WA  980012442 SEATTLE   WA  981084600 PORT ORCHARD   WA  983677486

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.3000
121 PSIPE SPIKE RUSH 6-10" HT. BR OR PLUG

2450.0000 EACH -62.86 % 2.0000 -42.86 % 1.5000 -57.14 %

3,185.00 -5,390.00 4,900.00 -3,675.00 3,675.00 -4,900.00
3.5000

8,575.00

1.6000
122 PSIPE HARD-STEMMED BULRUSH 6-10" HT. BR OR PLUG

2450.0000 EACH -54.29 % 2.0000 -42.86 % 1.0000 -71.43 %

3,920.00 -4,655.00 4,900.00 -3,675.00 2,450.00 -6,125.00
3.5000

8,575.00

1.3000
123 PSIPE SMALL-FLOWERED BULRUSH 6-10" HT. BR OR PLUG

2450.0000 EACH -62.86 % 2.0000 -42.86 % 1.5000 -57.14 %

3,185.00 -5,390.00 4,900.00 -3,675.00 3,675.00 -4,900.00
3.5000

8,575.00

3.0000
124 PSIPE RED ALDER 18-24" HT. B.R.

745.0000 EACH -70.00 % 2.0000 -80.00 % 2.4000 -76.00 %

2,235.00 -5,215.00 1,490.00 -5,960.00 1,788.00 -5,662.00
10.0000
7,450.00

1.9400
125 PSIPE OREGON ASH 12-18" HT. BR

763.0000 EACH -83.83 % 2.0000 -83.33 % 2.0000 -83.33 %

1,480.22 -7,675.78 1,526.00 -7,630.00 1,526.00 -7,630.00
12.0000
9,156.00

2.4500
126 PSIPE WESTERN CRABAPPLE 12-18" HT. BR

1549.0000 EACH -75.50 % 2.0000 -80.00 % 2.0000 -80.00 %

3,795.05 -11,694.95 3,098.00 -12,392.00 3,098.00 -12,392.00
10.0000

15,490.00

3.3500
127 PSIPE BLACK COTTONWOOD 18-36" HT. BR

66.0000 EACH -66.50 % 2.0000 -80.00 % 3.0000 -70.00 %

221.10 -438.90 132.00 -528.00 198.00 -462.00
10.0000
660.00

2.3400
128 PSIPE CLUSTER ROSE 12-18" HT. BR

1548.0000 EACH -76.60 % 2.0000 -80.00 % 3.0000 -70.00 %

3,622.32 -11,857.68 3,096.00 -12,384.00 4,644.00 -10,836.00
10.0000

15,480.00

8.9500
129 PSIPE WESTERN RED CEDAR 12-18" HT. 1 GAL. CONT.

382.0000 EACH -10.50 % 5.0000 -50.00 % 6.0000 -40.00 %

3,418.90 -401.10 1,910.00 -1,910.00 2,292.00 -1,528.00
10.0000
3,820.00

1.9200
130 PSIPE CASCARA 12-18" HT. BR

7682.0000 EACH -80.80 % 2.0000 -80.00 % 2.5000 -75.00 %

14,749.44 -62,070.56 15,364.00 -61,456.00 19,205.00 -57,615.00
10.0000

76,820.00

3.2200
131 PSIPE SCOULER'S WILLOW 3' HT. LIVE STAKE

7685.0000 EACH -67.80 % 2.0000 -80.00 % 2.0000 -80.00 %

24,745.70 -52,104.30 15,370.00 -61,480.00 15,370.00 -61,480.00
10.0000

76,850.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.1800
132 PSIPE LAKESHORE SEDGE 6-10" HT. BR OR PLUG

7616.0000 EACH -66.29 % 1.5000 -57.14 % 2.0000 -42.86 %

8,986.88 -17,669.12 11,424.00 -15,232.00 15,232.00 -11,424.00
3.5000

26,656.00

1.0400
133 PSIPE SLOUGH SEDGE 6-10" HT. BR OR PLUG

7616.0000 EACH -70.29 % 1.0000 -71.43 % 1.5000 -57.14 %

7,920.64 -18,735.36 7,616.00 -19,040.00 11,424.00 -15,232.00
3.5000

26,656.00

1.1400
134 PSIPE SAWBEAK SEDGE 6-10" HT. BR OR PLUG

7616.0000 EACH -67.43 % 1.5000 -57.14 % 1.5000 -57.14 %

8,682.24 -17,973.76 11,424.00 -15,232.00 11,424.00 -15,232.00
3.5000

26,656.00

1.1700
135 PSIPE DAGGERLEAF RUSH 6-10" HT. BR OR PLUG

7616.0000 EACH -66.57 % 1.5000 -57.14 % 1.5000 -57.14 %

8,910.72 -17,745.28 11,424.00 -15,232.00 11,424.00 -15,232.00
3.5000

26,656.00

1.1700
136 PSIPE SLENDER RUSH 6-10" HT. BR OR PLUG

7616.0000 EACH -66.57 % 1.5000 -57.14 % 1.5000 -57.14 %

8,910.72 -17,745.28 11,424.00 -15,232.00 11,424.00 -15,232.00
3.5000

26,656.00

32.0000
137 FINE COMPOST

2430.0000 C.Y. -36.00 % 27.0000 -46.00 % 27.0000 -46.00 %

77,760.00 -43,740.00 65,610.00 -55,890.00 65,610.00 -55,890.00
50.0000

121,500.00

31.0000
138 BARK OR WOOD CHIP MULCH

7130.0000 C.Y. -11.43 % 27.0000 -22.86 % 27.0000 -22.86 %

221,030.00 -28,520.00 192,510.00 -57,040.00 192,510.00 -57,040.00
35.0000

249,550.00

2.5000
139 HIGH VISIBILITY FENCE

2730.0000 L.F. -37.50 % 2.5000 -37.50 % 2.0000 -50.00 %

6,825.00 -4,095.00 6,825.00 -4,095.00 5,460.00 -5,460.00
4.0000

10,920.00

TRAFFIC

7.2000
140 CEMENT CONC. TRAFFIC CURB AND GUTTER

15630.0000 L.F. -71.20 % 13.0000 -48.00 % 10.0000 -60.00 %

112,536.00 -278,214.00 203,190.00 -187,560.00 156,300.00 -234,450.00
25.0000

390,750.00

15.5000
141 CEMENT CONC. TRAFFIC CURB

395.0000 L.F. -22.50 % 26.0000 30.00 % 20.0000 0.00 %

6,122.50 -1,777.50 10,270.00 2,370.00 7,900.00 0.00
20.0000
7,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

R.W. SCOTT CONSTRUCTION CO. GARY MERLINO CONSTRUCTION CO., STAN PALMER CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 9125 10TH AVE S 5107 STATE HIGHWAY 3 SW

PROJECT : AUBURN   WA  980012442 SEATTLE   WA  981084600 PORT ORCHARD   WA  983677486

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

15.0000
142 CEMENT CONC. PEDESTRIAN CURB

180.0000 L.F. -40.00 % 10.0000 -60.00 % 20.0000 -20.00 %

2,700.00 -1,800.00 1,800.00 -2,700.00 3,600.00 -900.00
25.0000
4,500.00

6.5000
143 EXTRUDED CURB

1323.0000 L.F. 8.33 % 6.0000 0.00 % 6.0000 0.00 %

8,599.50 661.50 7,938.00 0.00 7,938.00 0.00
6.0000

7,938.00

26.0000
144 PRECAST DUAL FACED SLOPED MOUNTABLE CURB

108.0000 L.F. 30.00 % 25.0000 25.00 % 25.0000 25.00 %

2,808.00 648.00 2,700.00 540.00 2,700.00 540.00
20.0000
2,160.00

55.0000
145  LOW PROFILE BARRIER CURB TYPE 1

3256.0000 L.F. 175.00 % 58.0000 190.00 % 52.0000 160.00 %

179,080.00 113,960.00 188,848.00 123,728.00 169,312.00 104,192.00
20.0000

65,120.00

1,000.0000
146  LOW PROFILE BARRIER CURB TRANSITION A

24.0000 EACH 3,900.00 % 850.0000 3,300.00 % 2,100.0000 8,300.00 %

24,000.00 23,400.00 20,400.00 19,800.00 50,400.00 49,800.00
25.0000
600.00

3.0000
147  ASPHALT CONCRETE BARRIER CURB

523.0000 L.F. -70.00 % 3.0000 -70.00 % 3.0000 -70.00 %

1,569.00 -3,661.00 1,569.00 -3,661.00 1,569.00 -3,661.00
10.0000
5,230.00

21.0000
148 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

701.0000 L.F. -30.00 % 22.0000 -26.67 % 23.0000 -23.33 %

14,721.00 -6,309.00 15,422.00 -5,608.00 16,123.00 -4,907.00
30.0000

21,030.00

22.5000
149 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

1890.0000 L.F. -35.71 % 23.0000 -34.29 % 24.0000 -31.43 %

42,525.00 -23,625.00 43,470.00 -22,680.00 45,360.00 -20,790.00
35.0000

66,150.00

2,350.0000
150 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -21.67 % 2,500.0000 -16.67 % 3,800.0000 26.67 %

9,400.00 -2,600.00 10,000.00 -2,000.00 15,200.00 3,200.00
3,000.0000
12,000.00

2,300.0000
151 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

8.0000 EACH -34.29 % 2,400.0000 -31.43 % 2,400.0000 -31.43 %

18,400.00 -9,600.00 19,200.00 -8,800.00 19,200.00 -8,800.00
3,500.0000
28,000.00

730.0000
152 BEAM GUARDRAIL ANCHOR TYPE 10

8.0000 EACH -8.75 % 750.0000 -6.25 % 650.0000 -18.75 %

5,840.00 -560.00 6,000.00 -400.00 5,200.00 -1,200.00
800.0000
6,400.00
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34.0000
153 PRECAST CONC. BARRIER TYPE 2

1814.0000 L.F. -15.00 % 36.0000 -10.00 % 48.0000 20.00 %

61,676.00 -10,884.00 65,304.00 -7,256.00 87,072.00 14,512.00
40.0000

72,560.00

35.0000
154 FLEXIBLE GUIDE POST

9.0000 EACH 16.67 % 31.0000 3.33 % 40.0000 33.33 %

315.00 45.00 279.00 9.00 360.00 90.00
30.0000
270.00

0.2000
155 PAINT LINE

47980.0000 L.F. 0.00 % 0.2000 0.00 % 0.2000 0.00 %

9,596.00 0.00 9,596.00 0.00 9,596.00 0.00
0.2000

9,596.00

2.5000
156 PLASTIC WIDE LINE

2340.0000 L.F. -16.67 % 3.0000 0.00 % 3.0000 0.00 %

5,850.00 -1,170.00 7,020.00 0.00 7,020.00 0.00
3.0000

7,020.00

5.6500
157 PLASTIC CROSSWALK LINE

1130.0000 S.F. -29.38 % 6.0000 -25.00 % 6.0000 -25.00 %

6,384.50 -2,655.50 6,780.00 -2,260.00 6,780.00 -2,260.00
8.0000

9,040.00

10.0000
158 PLASTIC STOP LINE

340.0000 L.F. 25.00 % 10.0000 25.00 % 11.0000 37.50 %

3,400.00 680.00 3,400.00 680.00 3,740.00 1,020.00
8.0000

2,720.00

125.0000
159 PLASTIC TRAFFIC ARROW

30.0000 EACH -16.67 % 130.0000 -13.33 % 130.0000 -13.33 %

3,750.00 -750.00 3,900.00 -600.00 3,900.00 -600.00
150.0000
4,500.00

32.0000
160 PLASTIC DRAINAGE MARKING

126.0000 EACH 6.67 % 34.0000 13.33 % 33.0000 10.00 %

4,032.00 252.00 4,284.00 504.00 4,158.00 378.00
30.0000
3,780.00

32.0000
161  PLASTIC JUNCTION BOX MARKING

97.0000 EACH -20.00 % 34.0000 -15.00 % 33.0000 -17.50 %

3,104.00 -776.00 3,298.00 -582.00 3,201.00 -679.00
40.0000
3,880.00

900.0000
162 RECESSED PAVEMENT MARKER

4.9000 HUND -64.00 % 900.0000 -64.00 % 1,000.0000 -60.00 %

4,410.00 -7,840.00 4,410.00 -7,840.00 4,900.00 -7,350.00
2,500.0000
12,250.00

0.2200
163 TEMPORARY PAVEMENT MARKING

83500.0000 L.F. -33.33 % 0.2500 -24.24 % 0.2200 -33.33 %

18,370.00 -9,185.00 20,875.00 -6,680.00 18,370.00 -9,185.00
0.3300

27,555.00
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30.0000
164  TEMPORARY PAINTED TRAFFIC ARROW

27.0000 EACH 0.00 % 32.0000 6.67 % 32.0000 6.67 %

810.00 0.00 864.00 54.00 864.00 54.00
30.0000
810.00

165 PERMANENT SIGNING
L.S. 46.71 % 171.68 % 63.01 %

27,000.00 8,596.00 50,000.00 31,596.00 30,000.00 11,596.0018,404.00

5.0000
166 SIGN COVERING

98.7500 S.F. -50.00 % 10.0000 0.00 % 10.0000 0.00 %

493.75 -493.75 987.50 0.00 987.50 0.00
10.0000
987.50

167 ILLUMINATION SYSTEM SCA 1472
L.S. -24.14 % -17.24 % -24.14 %

22,000.00 -7,000.00 24,000.00 -5,000.00 22,000.00 -7,000.0029,000.00
168 ILLUMINATION SYSTEM SCX 2931

L.S. -13.04 % -43.48 % -21.74 %

100,000.00 -15,000.00 65,000.00 -50,000.00 90,000.00 -25,000.00115,000.00
169 ILLUMINATION SYSTEM SCX 2932

L.S. -26.83 % -43.09 % -39.02 %

90,000.00 -33,000.00 70,000.00 -53,000.00 75,000.00 -48,000.00123,000.00
170 ILLUMINATION SYSTEM SCX 2926

L.S. -21.59 % -23.27 % -62.90 %

93,000.00 -25,600.00 91,000.00 -27,600.00 44,000.00 -74,600.00118,600.00
171 ILLUMINATION SYSTEM SCA 3000

L.S. -3.57 % -46.43 % -35.71 %

27,000.00 -1,000.00 15,000.00 -13,000.00 18,000.00 -10,000.0028,000.00
172 ILLUMINATION SYSTEM MEDIAN LIGHTING SYSTEM

L.S. -14.29 % -57.14 % -42.86 %

30,000.00 -5,000.00 15,000.00 -20,000.00 20,000.00 -15,000.0035,000.00
173 TRAFFIC SIGNAL SYSTEM #1-225TH

L.S. 7.19 % -26.92 % 3.53 %

88,000.00 5,900.00 60,000.00 -22,100.00 85,000.00 2,900.0082,100.00
174 TRAFFIC SIGNAL SYSTEM #2-233RD/234TH

L.S. -3.93 % -1.75 % -23.58 %

220,000.00 -9,000.00 225,000.00 -4,000.00 175,000.00 -54,000.00229,000.00
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TRAFFIC
175 TRAFFIC SIGNAL SYSTEM INTERCONNECT SYSTEM

L.S. -43.41 % -58.79 % -53.85 %

103,000.00 -79,000.00 75,000.00 -107,000.00 84,000.00 -98,000.00182,000.00
176  INDUCTION LOOP REPLACEMENT

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
177 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -21.45 % -47.63 % 161.85 %

300,000.00 -81,900.00 200,000.00 -181,900.00 1,000,000.00 618,100.00381,900.00

OTHER ITEMS
178 TYPE B PROGRESS SCHEDULE

L.S. 50.00 % 0.00 % 0.00 %

15,000.00 5,000.00 10,000.00 0.00 10,000.00 0.0010,000.00

8.0000
179 STRUCTURE EXCAVATION CLASS B INCL. HAUL

18275.0000 C.Y. 0.00 % 4.0000 -50.00 % 7.0000 -12.50 %

146,200.00 0.00 73,100.00 -73,100.00 127,925.00 -18,275.00
8.0000

146,200.00

0.3000
180 SHORING OR EXTRA EXCAVATION CLASS B

84424.0000 S.F. -70.00 % 0.0100 -99.00 % 0.2500 -75.00 %

25,327.20 -59,096.80 844.24 -83,579.76 21,106.00 -63,318.00
1.0000

84,424.00

25.0000
181 GRAVEL BACKFILL FOR DRAIN

20.0000 C.Y. -16.67 % 18.0000 -40.00 % 50.0000 66.67 %

500.00 -100.00 360.00 -240.00 1,000.00 400.00
30.0000
600.00

109.0000
182  CONTROLLED DENSITY FILL FOR FILLING BOX CULVERTS

120.0000 C.Y. 9.00 % 140.0000 40.00 % 140.0000 40.00 %

13,080.00 1,080.00 16,800.00 4,800.00 16,800.00 4,800.00
100.0000
12,000.00

183 CURE BOX
L.S. -60.00 % -16.00 % -60.00 %

1,000.00 -1,500.00 2,100.00 -400.00 1,000.00 -1,500.002,500.00

300.0000
184 PLUGGING EXISTING PIPE

3.0000 EACH -40.00 % 230.0000 -54.00 % 250.0000 -50.00 %

900.00 -600.00 690.00 -810.00 750.00 -750.00
500.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

R.W. SCOTT CONSTRUCTION CO. GARY MERLINO CONSTRUCTION CO., STAN PALMER CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 9125 10TH AVE S 5107 STATE HIGHWAY 3 SW

PROJECT : AUBURN   WA  980012442 SEATTLE   WA  981084600 PORT ORCHARD   WA  983677486

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

0.0000
185 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

300.0000
186 ADJUST MONUMENT CASE AND COVER

2.0000 EACH 50.00 % 500.0000 150.00 % 300.0000 50.00 %

600.00 200.00 1,000.00 600.00 600.00 200.00
200.0000
400.00

22.0000
187 CEMENT CONC. SIDEWALK

1827.0000 S.Y. -63.33 % 32.0000 -46.67 % 26.0000 -56.67 %

40,194.00 -69,426.00 58,464.00 -51,156.00 47,502.00 -62,118.00
60.0000

109,620.00

34.0000
188 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

47.0000 S.Y. -43.33 % 72.0000 20.00 % 40.0000 -33.33 %

1,598.00 -1,222.00 3,384.00 564.00 1,880.00 -940.00
60.0000
2,820.00

600.0000
189 CEMENT CONC. CURB RAMP TYPE 1

10.0000 EACH -60.00 % 1,100.0000 -26.67 % 600.0000 -60.00 %

6,000.00 -9,000.00 11,000.00 -4,000.00 6,000.00 -9,000.00
1,500.0000
15,000.00

600.0000
190 CEMENT CONC. CURB RAMP TYPE 2

2.0000 EACH -60.00 % 1,400.0000 -6.67 % 600.0000 -60.00 %

1,200.00 -1,800.00 2,800.00 -200.00 1,200.00 -1,800.00
1,500.0000
3,000.00

600.0000
191 CEMENT CONC. CURB RAMP TYPE 4A

5.0000 EACH -60.00 % 950.0000 -36.67 % 550.0000 -63.33 %

3,000.00 -4,500.00 4,750.00 -2,750.00 2,750.00 -4,750.00
1,500.0000
7,500.00

600.0000
192 CEMENT CONC. CURB RAMP TYPE 4C

2.0000 EACH -60.00 % 950.0000 -36.67 % 550.0000 -63.33 %

1,200.00 -1,800.00 1,900.00 -1,100.00 1,100.00 -1,900.00
1,500.0000
3,000.00

16.4000
193 COATED CHAIN LINK FENCE TYPE 3

3570.0000 L.F. -18.00 % 13.0000 -35.00 % 15.0000 -25.00 %

58,548.00 -12,852.00 46,410.00 -24,990.00 53,550.00 -17,850.00
20.0000

71,400.00

19.0000
194  COATED CHAIN LINK FENCE TYPE 3 MODIFIED

217.0000 L.F. -36.67 % 26.0000 -13.33 % 26.0000 -13.33 %

4,123.00 -2,387.00 5,642.00 -868.00 5,642.00 -868.00
30.0000
6,510.00

160.0000
195 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

73.0000 EACH -36.00 % 250.0000 0.00 % 125.0000 -50.00 %

11,680.00 -6,570.00 18,250.00 0.00 9,125.00 -9,125.00
250.0000
18,250.00
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660.0000
196 DOUBLE 14 FT. COATED CHAIN LINK GATE

1.0000 EACH -45.00 % 1,400.0000 16.67 % 1,600.0000 33.33 %

660.00 -540.00 1,400.00 200.00 1,600.00 400.00
1,200.0000
1,200.00

900.0000
197 DOUBLE 20 FT. COATED CHAIN LINK GATE

5.0000 EACH -50.00 % 1,500.0000 -16.67 % 1,700.0000 -5.56 %

4,500.00 -4,500.00 7,500.00 -1,500.00 8,500.00 -500.00
1,800.0000
9,000.00

6.5000
198  WIRE FENCE TYPE 2 MODIFIED

4444.0000 L.F. 62.50 % 4.5000 12.50 % 2.0000 -50.00 %

28,886.00 11,110.00 19,998.00 2,222.00 8,888.00 -8,888.00
4.0000

17,776.00

400.0000
199 SINGLE WIRE GATE 14 FT. WIDE

1.0000 EACH -60.00 % 650.0000 -35.00 % 850.0000 -15.00 %

400.00 -600.00 650.00 -350.00 850.00 -150.00
1,000.0000
1,000.00

2,300.0000
200 MANHOLE 48 IN. DIAM. TYPE I

4.0000 EACH -34.29 % 3,300.0000 -5.71 % 2,500.0000 -28.57 %

9,200.00 -4,800.00 13,200.00 -800.00 10,000.00 -4,000.00
3,500.0000
14,000.00

201 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

16,500.00 16,500.00 16,500.0016,500.00
202 TRIMMING AND CLEANUP

L.S. 212.50 % 50.00 % -37.50 %

25,000.00 17,000.00 12,000.00 4,000.00 5,000.00 -3,000.008,000.00
203 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
204 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-19.00 -19.00 -19.00-19.00
205 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

33,990.00 33,990.00 33,990.0033,990.00
206 SPCC PLAN

L.S. -85.00 % -99.98 % -80.00 %

750.00 -4,250.00 1.00 -4,999.00 1,000.00 -4,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

R.W. SCOTT CONSTRUCTION CO. GARY MERLINO CONSTRUCTION CO., STAN PALMER CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 9125 10TH AVE S 5107 STATE HIGHWAY 3 SW

PROJECT : AUBURN   WA  980012442 SEATTLE   WA  981084600 PORT ORCHARD   WA  983677486

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
207 FIELD OFFICE BUILDING

L.S. -75.00 % -66.67 % -66.67 %

7,500.00 -22,500.00 10,000.00 -20,000.00 10,000.00 -20,000.0030,000.00

1.5000
208 CONSTRUCTION GEOTEXTILE FOR SEPARATION

2750.0000 S.Y. -50.00 % 1.5000 -50.00 % 2.0000 -33.33 %

4,125.00 -4,125.00 4,125.00 -4,125.00 5,500.00 -2,750.00
3.0000

8,250.00

1.5000
209 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

160.0000 S.Y. -50.00 % 1.3000 -56.67 % 3.0000 0.00 %

240.00 -240.00 208.00 -272.00 480.00 0.00
3.0000
480.00

11.5000
210 SHOTCRETE FACING

2193.0000 S.F. -61.67 % 15.0000 -50.00 % 15.0000 -50.00 %

25,219.50 -40,570.50 32,895.00 -32,895.00 32,895.00 -32,895.00
30.0000

65,790.00

370.0000
211 MAILBOX SUPPORT TYPE 1

10.0000 EACH -7.50 % 300.0000 -25.00 % 250.0000 -37.50 %

3,700.00 -300.00 3,000.00 -1,000.00 2,500.00 -1,500.00
400.0000
4,000.00

450.0000
212 MAILBOX SUPPORT TYPE 2

9.0000 EACH -10.00 % 600.0000 20.00 % 350.0000 -30.00 %

4,050.00 -450.00 5,400.00 900.00 3,150.00 -1,350.00
500.0000
4,500.00

800.0000
213 SERVICE CONNECTION 1 IN. DIAM.

1.0000 EACH -68.00 % 1,200.0000 -52.00 % 1,000.0000 -60.00 %

800.00 -1,700.00 1,200.00 -1,300.00 1,000.00 -1,500.00
2,500.0000
2,500.00

500.0000
214 ADJUST MANHOLE

1.0000 EACH 42.86 % 550.0000 57.14 % 250.0000 -28.57 %

500.00 150.00 550.00 200.00 250.00 -100.00
350.0000
350.00

400.0000
215 ADJUST VALVE BOX

3.0000 EACH 33.33 % 375.0000 25.00 % 170.0000 -43.33 %

1,200.00 300.00 1,125.00 225.00 510.00 -390.00
300.0000
900.00

0.1600
216 REMOVING PAINT LINE

30780.0000 L.F. -84.00 % 0.1500 -85.00 % 0.2000 -80.00 %

4,924.80 -25,855.20 4,617.00 -26,163.00 6,156.00 -24,624.00
1.0000

30,780.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C515 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007866 REGION NO : 3 AWARDED ON : Feb 10 2010
VERSION NO :7 WORK ORDER# : XL2951
HWY :SR 000,410 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 410
214TH AVE. E. TO 234TH AVE. E.
WIDENING
09C515

R.W. SCOTT CONSTRUCTION CO. GARY MERLINO CONSTRUCTION CO., STAN PALMER CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 9125 10TH AVE S 5107 STATE HIGHWAY 3 SW

PROJECT : AUBURN   WA  980012442 SEATTLE   WA  981084600 PORT ORCHARD   WA  983677486

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,300.0000
217 BUTTERFLY VALVE 12 IN.

1.0000 EACH -13.33 % 2,000.0000 33.33 % 1,300.0000 -13.33 %

1,300.00 -200.00 2,000.00 500.00 1,300.00 -200.00
1,500.0000
1,500.00

$8,079,214.31 -28.60% $8,317,954.74 -26.49% $9,350,567.50 -17.37%$11,315,537.50CONTRACT TOTAL

$9,350,567.50$8,079,214.31 $8,317,954.74BASE TOTAL -28.60% -26.49% -17.37%$11,315,537.50


