
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A029 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008052 REGION NO : 1 AWARDED ON : Jan 24 2011
VERSION NO :7 WORK ORDER# : XL2407
HWY :SR 202,522 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 202 AND SR 522
SR 202/SR 522 I/C TO SAMMAMISH R BR&
SR 522/102ND AVE TO KAYSNER WAY-PAVING
10A

WATSON ASPHALT PAVING COMPANY, GRANITE CONSTRUCTION COMPANY CEMEX CONSTRUCTION MATERIALS
19220 NE UNION HILL RD 1525 E. MARINE VIEW DRIVE 6300 GLENWOOD AVE
98053-9402 EVERETT, WA  98203-4247

PROJECT : REDMOND   WA  980730845 EVERETT    WA  982011927 EVERETT   WA  982030037

COUNTY(S) :KING CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 044002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2010
11:37

DOT_RGGB01

NH-9999(616), STPF-9999(616)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -29.96 % 1.65 % -36.47 %

88,200.00 -37,721.69 128,000.00 2,078.31 80,000.00 -45,921.69125,921.69

25.0000
2 REMOVING TRAFFIC ISLAND

153.0000 S.Y. -37.50 % 14.0000 -65.00 % 41.0000 2.50 %

3,825.00 -2,295.00 2,142.00 -3,978.00 6,273.00 153.00
40.0000
6,120.00

4.3000
3 REMOVING TRAFFIC CURB

830.0000 L.F. -38.57 % 5.0000 -28.57 % 14.0000 100.00 %

3,569.00 -2,241.00 4,150.00 -1,660.00 11,620.00 5,810.00
7.0000

5,810.00

5.8500
4 REMOVING GUARDRAIL

190.0000 L.F. -16.43 % 8.0000 14.29 % 6.1500 -12.14 %

1,111.50 -218.50 1,520.00 190.00 1,168.50 -161.50
7.0000

1,330.00

215.0000
5 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -28.33 % 130.0000 -56.67 % 230.0000 -23.33 %

430.00 -170.00 260.00 -340.00 460.00 -140.00
300.0000
600.00

65.0000
6 REMOVING RAISED PAVEMENT MARKER

9.5000 HUND -67.50 % 220.0000 10.00 % 160.0000 -20.00 %

617.50 -1,282.50 2,090.00 190.00 1,520.00 -380.00
200.0000
1,900.00

5.0000
7 REMOVING CHAIN LINK FENCE

180.0000 L.F. 0.00 % 5.0000 0.00 % 31.0000 520.00 %

900.00 0.00 900.00 0.00 5,580.00 4,680.00
5.0000
900.00

10.0000
8  REMOVING UNDERDRAIN PIPE

100.0000 L.F. 100.00 % 9.0000 80.00 % 21.0000 320.00 %

1,000.00 500.00 900.00 400.00 2,100.00 1,600.00
5.0000
500.00

GRADING

120.0000
9 ROADWAY EXCAVATION INCL. HAUL

98.0000 C.Y. 100.00 % 51.0000 -15.00 % 120.0000 100.00 %

11,760.00 5,880.00 4,998.00 -882.00 11,760.00 5,880.00
60.0000
5,880.00
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GRADING

35.0000
10 PAVEMENT REPAIR EXCAVATION INCL. HAUL

440.0000 S.Y. 16.67 % 27.0000 -10.00 % 105.0000 250.00 %

15,400.00 2,200.00 11,880.00 -1,320.00 46,200.00 33,000.00
30.0000

13,200.00

DRAINAGE

20.0000
11 UNDERDRAIN PIPE 6 IN. DIAM.

262.0000 L.F. 42.86 % 16.0000 14.29 % 44.0000 214.29 %

5,240.00 1,572.00 4,192.00 524.00 11,528.00 7,860.00
14.0000
3,668.00

SURFACING

25.0000
12 CRUSHED SURFACING BASE COURSE

333.0000 TON -34.21 % 46.0000 21.05 % 88.0000 131.58 %

8,325.00 -4,329.00 15,318.00 2,664.00 29,304.00 16,650.00
38.0000

12,654.00

LIQUID ASPHALT
13 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

3,894.00 3,894.00 3,894.003,894.00

CEMENT CONCRETE PAVEMENT

302.0000
14 CEMENT CONC. PAVEMENT

83.8000 C.Y. -20.53 % 490.0000 28.95 % 330.0000 -13.16 %

25,307.60 -6,536.40 41,062.00 9,218.00 27,654.00 -4,190.00
380.0000
31,844.00

HOT MIX ASPHALT
15 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
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HOT MIX ASPHALT

2.5000
16 PLANING BITUMINOUS PAVEMENT

29150.0000 S.Y. -23.08 % 2.0000 -38.46 % 2.8000 -13.85 %

72,875.00 -21,862.50 58,300.00 -36,437.50 81,620.00 -13,117.50
3.2500

94,737.50

126.0000
17 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

201.1000 TON -3.08 % 130.0000 0.00 % 180.0000 38.46 %

25,338.60 -804.40 26,143.00 0.00 36,198.00 10,055.00
130.0000
26,143.00

80.0000
18 HMA CL. 1/2 IN. PG 64-22

3891.0000 TON 0.00 % 75.0000 -6.25 % 77.0000 -3.75 %

311,280.00 0.00 291,825.00 -19,455.00 299,607.00 -11,673.00
80.0000

311,280.00
19 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

9,338.00 9,338.00 9,338.009,338.00
20 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,226.00 6,226.00 6,226.006,226.00
21 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,472.00 3,472.00 3,472.003,472.00

135.0000
22 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

9.2000 TON -12.90 % 170.0000 9.68 % 225.0000 45.16 %

1,242.00 -184.00 1,564.00 138.00 2,070.00 644.00
155.0000
1,426.00

30.0000
23 BRIDGE TRANSVERSE JOINT SEAL

238.0000 L.F. -25.00 % 33.0000 -17.50 % 31.0000 -22.50 %

7,140.00 -2,380.00 7,854.00 -1,666.00 7,378.00 -2,142.00
40.0000
9,520.00

24 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CNTL AND ROADSIDE RESTORATION

50.0000
25 ESC LEAD

22.0000 DAY -66.67 % 10.0000 -93.33 % 100.0000 -33.33 %

1,100.00 -2,200.00 220.00 -3,080.00 2,200.00 -1,100.00
150.0000
3,300.00
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EROSION CNTL AND ROADSIDE RESTORATION

40.0000
26 INLET PROTECTION

39.0000 EACH -57.89 % 96.0000 1.05 % 75.0000 -21.05 %

1,560.00 -2,145.00 3,744.00 39.00 2,925.00 -780.00
95.0000
3,705.00

0.0100
27 STREET CLEANING

260.0000 HR -99.99 % 100.0000 -23.08 % 135.0000 3.85 %

2.60 -33,797.40 26,000.00 -7,800.00 35,100.00 1,300.00
130.0000
33,800.00

10.0000
28 COMPOST SOCK

240.0000 L.F. 0.00 % 10.0000 0.00 % 9.0000 -10.00 %

2,400.00 0.00 2,400.00 0.00 2,160.00 -240.00
10.0000
2,400.00

29 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

5.0000
30  EROSION CONTROL SEEDING AND FERTILIZING BY HAND

280.0000 S.Y. 0.00 % 4.0000 -20.00 % 4.0000 -20.00 %

1,400.00 0.00 1,120.00 -280.00 1,120.00 -280.00
5.0000

1,400.00

TRAFFIC

77.0000
31 CEMENT CONC. TRAFFIC CURB

24.0000 L.F. 120.00 % 29.0000 -17.14 % 20.0000 -42.86 %

1,848.00 1,008.00 696.00 -144.00 480.00 -360.00
35.0000
840.00

51.5000
32 CEMENT CONC. PEDESTRIAN CURB

90.0000 L.F. 71.67 % 23.0000 -23.33 % 13.5000 -55.00 %

4,635.00 1,935.00 2,070.00 -630.00 1,215.00 -1,485.00
30.0000
2,700.00

22.0000
33 PRECAST SLOPED MOUNTABLE CURB

368.0000 L.F. -26.67 % 24.0000 -20.00 % 23.0000 -23.33 %

8,096.00 -2,944.00 8,832.00 -2,208.00 8,464.00 -2,576.00
30.0000

11,040.00

15.0000
34 PRECAST DUAL FACED SLOPED MOUNTABLE CURB

851.0000 L.F. -50.00 % 17.0000 -43.33 % 15.7500 -47.50 %

12,765.00 -12,765.00 14,467.00 -11,063.00 13,403.25 -12,126.75
30.0000

25,530.00

55.3000
35 BEAM GUARDRAIL TYPE THRIE BEAM

325.0000 L.F. -7.83 % 53.0000 -11.67 % 57.0000 -5.00 %

17,972.50 -1,527.50 17,225.00 -2,275.00 18,525.00 -975.00
60.0000

19,500.00
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2,665.0000
36 BEAM GUARDRAIL TRANSITION SECTION TYPE 22

4.0000 EACH 6.60 % 2,900.0000 16.00 % 2,800.0000 12.00 %

10,660.00 660.00 11,600.00 1,600.00 11,200.00 1,200.00
2,500.0000
10,000.00

2,405.0000
37 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 4.57 % 1,800.0000 -21.74 % 2,500.0000 8.70 %

2,405.00 105.00 1,800.00 -500.00 2,500.00 200.00
2,300.0000
2,300.00

2,610.0000
38 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

4.0000 EACH 0.38 % 2,300.0000 -11.54 % 2,700.0000 3.85 %

10,440.00 40.00 9,200.00 -1,200.00 10,800.00 400.00
2,600.0000
10,400.00

25,770.0000
39 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 14.53 % 28,000.0000 24.44 % 26,500.0000 17.78 %

25,770.00 3,270.00 28,000.00 5,500.00 26,500.00 4,000.00
22,500.0000
22,500.00

500.0000
40 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH -93.75 % 7,600.0000 -5.00 % 9,600.0000 20.00 %

2,000.00 -30,000.00 30,400.00 -1,600.00 38,400.00 6,400.00
8,000.0000
32,000.00

53.0000
41 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

288.0000 HR -3.64 % 58.0000 5.45 % 45.0000 -18.18 %

15,264.00 -576.00 16,704.00 864.00 12,960.00 -2,880.00
55.0000

15,840.00
42 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00

0.2500
43 PAINT LINE

14970.0000 L.F. -16.67 % 0.5000 66.67 % 0.2600 -13.33 %

3,742.50 -748.50 7,485.00 2,994.00 3,892.20 -598.80
0.3000

4,491.00

1.3500
44 PLASTIC LINE

9160.0000 L.F. 35.00 % 1.5100 51.00 % 1.4200 42.00 %

12,366.00 3,206.00 13,831.60 4,671.60 13,007.20 3,847.20
1.0000

9,160.00

4.0000
45 PLASTIC WIDE LINE

3850.0000 L.F. 45.45 % 4.0000 45.45 % 4.2000 52.73 %

15,400.00 4,812.50 15,400.00 4,812.50 16,170.00 5,582.50
2.7500

10,587.50

2.3500
46 PLASTIC CROSSWALK LINE

4540.0000 S.F. -55.24 % 2.5000 -52.38 % 2.4500 -53.33 %

10,669.00 -13,166.00 11,350.00 -12,485.00 11,123.00 -12,712.00
5.2500

23,835.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A029 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008052 REGION NO : 1 AWARDED ON : Jan 24 2011
VERSION NO :7 WORK ORDER# : XL2407
HWY :SR 202,522 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 202 AND SR 522
SR 202/SR 522 I/C TO SAMMAMISH R BR&
SR 522/102ND AVE TO KAYSNER WAY-PAVING
10A

WATSON ASPHALT PAVING COMPANY, GRANITE CONSTRUCTION COMPANY CEMEX CONSTRUCTION MATERIALS
19220 NE UNION HILL RD 1525 E. MARINE VIEW DRIVE 6300 GLENWOOD AVE
98053-9402 EVERETT, WA  98203-4247

PROJECT : REDMOND   WA  980730845 EVERETT    WA  982011927 EVERETT   WA  982030037

COUNTY(S) :KING CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 044002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2010
11:37

DOT_RGGB01

NH-9999(616), STPF-9999(616)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.9000
47 PLASTIC STOP LINE

480.0000 L.F. -61.00 % 5.0000 -50.00 % 4.1000 -59.00 %

1,872.00 -2,928.00 2,400.00 -2,400.00 1,968.00 -2,832.00
10.0000
4,800.00

58.0000
48 PLASTIC TRAFFIC ARROW

53.0000 EACH -53.60 % 65.0000 -48.00 % 61.0000 -51.20 %

3,074.00 -3,551.00 3,445.00 -3,180.00 3,233.00 -3,392.00
125.0000
6,625.00

25.0000
49 PLASTIC TRAFFIC LETTER

48.0000 EACH -64.29 % 30.0000 -57.14 % 26.2500 -62.50 %

1,200.00 -2,160.00 1,440.00 -1,920.00 1,260.00 -2,100.00
70.0000
3,360.00

300.0000
50 PLASTIC RAILROAD CROSSING SYMBOL

4.0000 EACH -40.00 % 350.0000 -30.00 % 315.0000 -37.00 %

1,200.00 -800.00 1,400.00 -600.00 1,260.00 -740.00
500.0000
2,000.00

20.0000
51 PLASTIC DRAINAGE MARKING

36.0000 EACH -50.00 % 17.0000 -57.50 % 21.0000 -47.50 %

720.00 -720.00 612.00 -828.00 756.00 -684.00
40.0000
1,440.00

450.0000
52 RAISED PAVEMENT MARKER TYPE 1

2.0000 HUND -10.00 % 320.0000 -36.00 % 470.0000 -6.00 %

900.00 -100.00 640.00 -360.00 940.00 -60.00
500.0000
1,000.00

495.0000
53 RAISED PAVEMENT MARKER TYPE 2

6.3000 HUND -1.00 % 510.0000 2.00 % 520.0000 4.00 %

3,118.50 -31.50 3,213.00 63.00 3,276.00 126.00
500.0000
3,150.00

0.1500
54 TEMPORARY PAVEMENT MARKING

15930.0000 L.F. -50.00 % 0.2500 -16.67 % 0.1600 -46.67 %

2,389.50 -2,389.50 3,982.50 -796.50 2,548.80 -2,230.20
0.3000

4,779.00
55 PERMANENT SIGNING

L.S. -32.03 % 38.02 % -30.99 %

52,200.00 -24,600.00 106,000.00 29,200.00 53,000.00 -23,800.0076,800.00
56 TRAFFIC SIGNAL SYSTEM SAS 5187

L.S. -3.33 % -16.67 % -25.00 %

17,400.00 -600.00 15,000.00 -3,000.00 13,500.00 -4,500.0018,000.00
57 TRAFFIC SIGNAL SYSTEM  SUA 3387

L.S. 81.19 % 7.14 % -4.76 %

76,100.00 34,100.00 45,000.00 3,000.00 40,000.00 -2,000.0042,000.00
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58 TRAFFIC SIGNAL SYSTEM SUA 3386

L.S. 8.89 % 36.11 % 20.83 %

39,200.00 3,200.00 49,000.00 13,000.00 43,500.00 7,500.0036,000.00
59  TEMPORARY VIDEO DETECTION SYSTEM SUA 3387

L.S. 82.22 % 233.33 % -22.22 %

16,400.00 7,400.00 30,000.00 21,000.00 7,000.00 -2,000.009,000.00
60  INTERCONNECT SYSTEM KAYSNER WAY

L.S. 57.50 % -29.17 % -35.42 %

37,800.00 13,800.00 17,000.00 -7,000.00 15,500.00 -8,500.0024,000.00

2.0000
61 SEQUENTIAL ARROW SIGN

480.0000 HR -50.00 % 3.0000 -25.00 % 2.7000 -32.50 %

960.00 -960.00 1,440.00 -480.00 1,296.00 -624.00
4.0000

1,920.00

12.0000
62 PORTABLE CHANGEABLE MESSAGE SIGN

256.0000 HR -40.00 % 12.0000 -40.00 % 13.5000 -32.50 %

3,072.00 -2,048.00 3,072.00 -2,048.00 3,456.00 -1,664.00
20.0000
5,120.00

63 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 23.39 % -11.16 % 68.47 %

37,500.00 7,109.00 27,000.00 -3,391.00 51,200.00 20,809.0030,391.00

45.0000
64 FLAGGERS AND SPOTTERS

620.0000 HR -10.00 % 60.0000 20.00 % 1.0000 -98.00 %

27,900.00 -3,100.00 37,200.00 6,200.00 620.00 -30,380.00
50.0000

31,000.00

53.0000
65 OTHER TRAFFIC CONTROL LABOR

650.0000 HR 6.00 % 60.0000 20.00 % 45.0000 -10.00 %

34,450.00 1,950.00 39,000.00 6,500.00 29,250.00 -3,250.00
50.0000

32,500.00
66 TRAFFIC CONTROL SUPERVISOR

L.S. 13.64 % -37.41 % -65.03 %

32,500.00 3,900.00 17,900.00 -10,700.00 10,000.00 -18,600.0028,600.00

20.0000
67 CONSTRUCTION SIGNS CLASS A

336.0000 S.F. 0.00 % 19.0000 -5.00 % 21.0000 5.00 %

6,720.00 0.00 6,384.00 -336.00 7,056.00 336.00
20.0000
6,720.00

68 PEDESTRIAN CONTROL AND PROTECTION
L.S. -30.00 % -14.00 % 100.00 %

3,500.00 -1,500.00 4,300.00 -700.00 10,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A029 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008052 REGION NO : 1 AWARDED ON : Jan 24 2011
VERSION NO :7 WORK ORDER# : XL2407
HWY :SR 202,522 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 202 AND SR 522
SR 202/SR 522 I/C TO SAMMAMISH R BR&
SR 522/102ND AVE TO KAYSNER WAY-PAVING
10A

WATSON ASPHALT PAVING COMPANY, GRANITE CONSTRUCTION COMPANY CEMEX CONSTRUCTION MATERIALS
19220 NE UNION HILL RD 1525 E. MARINE VIEW DRIVE 6300 GLENWOOD AVE
98053-9402 EVERETT, WA  98203-4247

PROJECT : REDMOND   WA  980730845 EVERETT    WA  982011927 EVERETT   WA  982030037

COUNTY(S) :KING CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 044002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2010
11:37

DOT_RGGB01

NH-9999(616), STPF-9999(616)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

37.0000
69 DIRECTIONAL BORING

1000.0000 L.F. -26.00 % 31.0000 -38.00 % 68.5000 37.00 %

37,000.00 -13,000.00 31,000.00 -19,000.00 68,500.00 18,500.00
50.0000

50,000.00

OTHER ITEMS

65.0000
70 STRUCTURE EXCAVATION CLASS B INCL. HAUL

66.0000 C.Y. 62.50 % 25.0000 -37.50 % 85.0000 112.50 %

4,290.00 1,650.00 1,650.00 -990.00 5,610.00 2,970.00
40.0000
2,640.00

60.0000
71 GRAVEL BACKFILL FOR DRAIN

14.0000 C.Y. 20.00 % 33.0000 -34.00 % 110.0000 120.00 %

840.00 140.00 462.00 -238.00 1,540.00 840.00
50.0000
700.00

72 ROADWAY SURVEYING
L.S. -6.25 % 42.50 % 39.00 %

7,500.00 -500.00 11,400.00 3,400.00 11,120.00 3,120.008,000.00

500.0000
73 BRIDGE END SIDEWALK RAMP

4.0000 EACH 0.00 % 600.0000 20.00 % 1,850.0000 270.00 %

2,000.00 0.00 2,400.00 400.00 7,400.00 5,400.00
500.0000
2,000.00

235.0000
74 CEMENT CONC. SIDEWALK

20.0000 S.Y. 291.67 % 84.0000 40.00 % 44.1000 -26.50 %

4,700.00 3,500.00 1,680.00 480.00 882.00 -318.00
60.0000
1,200.00

4,200.0000
75 CEMENT CONC. CURB RAMP TYPE MODIFIED PERPENDICULAR A

2.0000 EACH 40.00 % 3,100.0000 3.33 % 2,940.0000 -2.00 %

8,400.00 2,400.00 6,200.00 200.00 5,880.00 -120.00
3,000.0000
6,000.00

4,250.0000
76 CEMENT CONC. CURB RAMP TYPE MODIFIED PARALLEL A

6.0000 EACH 41.67 % 2,800.0000 -6.67 % 4,000.0000 33.33 %

25,500.00 7,500.00 16,800.00 -1,200.00 24,000.00 6,000.00
3,000.0000
18,000.00

5,350.0000
77 CEMENT CONC. CURB RAMP TYPE MODIFIED PERPENDICULAR B

1.0000 EACH 52.86 % 3,700.0000 5.71 % 3,255.0000 -7.00 %

5,350.00 1,850.00 3,700.00 200.00 3,255.00 -245.00
3,500.0000
3,500.00

6,250.0000
78 CEMENT CONC. CURB RAMP TYPE MODIFIED COMBINATION

1.0000 EACH 25.00 % 3,000.0000 -40.00 % 4,095.0000 -18.10 %

6,250.00 1,250.00 3,000.00 -2,000.00 4,095.00 -905.00
5,000.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A029 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008052 REGION NO : 1 AWARDED ON : Jan 24 2011
VERSION NO :7 WORK ORDER# : XL2407
HWY :SR 202,522 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 202 AND SR 522
SR 202/SR 522 I/C TO SAMMAMISH R BR&
SR 522/102ND AVE TO KAYSNER WAY-PAVING
10A

WATSON ASPHALT PAVING COMPANY, GRANITE CONSTRUCTION COMPANY CEMEX CONSTRUCTION MATERIALS
19220 NE UNION HILL RD 1525 E. MARINE VIEW DRIVE 6300 GLENWOOD AVE
98053-9402 EVERETT, WA  98203-4247

PROJECT : REDMOND   WA  980730845 EVERETT    WA  982011927 EVERETT   WA  982030037

COUNTY(S) :KING CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 044002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2010
11:37

DOT_RGGB01

NH-9999(616), STPF-9999(616)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

4,650.0000
79 CEMENT CONC. CURB RAMP TYPE MODIFIED PARALLEL B

2.0000 EACH 55.00 % 3,500.0000 16.67 % 3,255.0000 8.50 %

9,300.00 3,300.00 7,000.00 1,000.00 6,510.00 510.00
3,000.0000
6,000.00

80.0000
80 DETECTABLE WARNING SURFACE

30.0000 S.F. 33.33 % 59.0000 -1.67 % 50.0000 -16.67 %

2,400.00 600.00 1,770.00 -30.00 1,500.00 -300.00
60.0000
1,800.00

415.0000
81 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH -58.50 % 590.0000 -41.00 % 2,750.0000 175.00 %

830.00 -1,170.00 1,180.00 -820.00 5,500.00 3,500.00
1,000.0000
2,000.00

500.0000
82 ADJUST MANHOLE

1.0000 EACH -28.57 % 370.0000 -47.14 % 850.0000 21.43 %

500.00 -200.00 370.00 -330.00 850.00 150.00
700.0000
700.00

500.0000
83 ADJUST CATCH BASIN

1.0000 EACH 13.64 % 370.0000 -15.91 % 850.0000 93.18 %

500.00 60.00 370.00 -70.00 850.00 410.00
440.0000
440.00

320.0000
84 ADJUST VALVE BOX

8.0000 EACH -13.51 % 230.0000 -37.84 % 700.0000 89.19 %

2,560.00 -400.00 1,840.00 -1,120.00 5,600.00 2,640.00
370.0000
2,960.00

275.0000
85 ADJUST JUNCTION BOX

4.0000 EACH -31.25 % 300.0000 -25.00 % 1,250.0000 212.50 %

1,100.00 -500.00 1,200.00 -400.00 5,000.00 3,400.00
400.0000
1,600.00

86 FORCE ACCOUNT CONTAMINATED MATERIAL HANDLING AND DISPOSAL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
87 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
88 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
89 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A029 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008052 REGION NO : 1 AWARDED ON : Jan 24 2011
VERSION NO :7 WORK ORDER# : XL2407
HWY :SR 202,522 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 202 AND SR 522
SR 202/SR 522 I/C TO SAMMAMISH R BR&
SR 522/102ND AVE TO KAYSNER WAY-PAVING
10A

WATSON ASPHALT PAVING COMPANY, GRANITE CONSTRUCTION COMPANY CEMEX CONSTRUCTION MATERIALS
19220 NE UNION HILL RD 1525 E. MARINE VIEW DRIVE 6300 GLENWOOD AVE
98053-9402 EVERETT, WA  98203-4247

PROJECT : REDMOND   WA  980730845 EVERETT    WA  982011927 EVERETT   WA  982030037

COUNTY(S) :KING CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 044002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2010
11:37

DOT_RGGB01

NH-9999(616), STPF-9999(616)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
90 SPCC PLAN

L.S. -66.67 % 0.00 % 0.00 %

500.00 -1,000.00 1,500.00 0.00 1,500.00 0.001,500.00

2.0000
91 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

233.0000 S.Y. -33.33 % 2.5000 -16.67 % 5.2500 75.00 %

466.00 -233.00 582.50 -116.50 1,223.25 524.25
3.0000
699.00

92  REFERENCING EXISTING PAVEMENT MARKINGS
L.S. -38.75 % -37.50 % -37.50 %

4,900.00 -3,100.00 5,000.00 -3,000.00 5,000.00 -3,000.008,000.00

$1,345,051.80 -8.60% $1,416,108.60 -3.77% $1,436,553.20 -2.38%$1,471,639.69CONTRACT TOTAL

$1,436,553.20$1,345,051.80 $1,416,108.60BASE TOTAL -8.60% -3.77% -2.38%$1,471,639.69



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A029 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008052 REGION NO : 1 AWARDED ON : Jan 24 2011
VERSION NO :7 WORK ORDER# : XL2407
HWY :SR 202,522 ------- LOW BIDDER -------

TITLE :SR 202 AND SR 522
SR 202/SR 522 I/C TO SAMMAMISH R BR&
SR 522/102ND AVE TO KAYSNER WAY-PAVING
10A

LAKESIDE INDUSTRIES, INC.
14282 GALAXY WAY - 98272
PO BOX 247

PROJECT : MONROE   WA  982720247

COUNTY(S) :KING CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2010
11:37

DOT_RGGB01

NH-9999(616), STPF-9999(616)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -52.35 %
60,000.00 -65,921.69125,921.69

38.0000
2 REMOVING TRAFFIC ISLAND

153.0000 S.Y. -5.00 %
5,814.00 -306.00

40.0000
6,120.00

15.0000
3 REMOVING TRAFFIC CURB

830.0000 L.F. 114.29 %
12,450.00 6,640.00

7.0000
5,810.00

5.8500
4 REMOVING GUARDRAIL

190.0000 L.F. -16.43 %
1,111.50 -218.50

7.0000
1,330.00

215.0000
5 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -28.33 %
430.00 -170.00

300.0000
600.00

100.0000
6 REMOVING RAISED PAVEMENT MARKER

9.5000 HUND -50.00 %
950.00 -950.00

200.0000
1,900.00

10.0000
7 REMOVING CHAIN LINK FENCE

180.0000 L.F. 100.00 %
1,800.00 900.00

5.0000
900.00

20.0000
8  REMOVING UNDERDRAIN PIPE

100.0000 L.F. 300.00 %
2,000.00 1,500.00

5.0000
500.00

GRADING

149.0000
9 ROADWAY EXCAVATION INCL. HAUL

98.0000 C.Y. 148.33 %
14,602.00 8,722.00

60.0000
5,880.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A029 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008052 REGION NO : 1 AWARDED ON : Jan 24 2011
VERSION NO :7 WORK ORDER# : XL2407
HWY :SR 202,522 ------- LOW BIDDER -------

TITLE :SR 202 AND SR 522
SR 202/SR 522 I/C TO SAMMAMISH R BR&
SR 522/102ND AVE TO KAYSNER WAY-PAVING
10A

LAKESIDE INDUSTRIES, INC.
14282 GALAXY WAY - 98272
PO BOX 247

PROJECT : MONROE   WA  982720247

COUNTY(S) :KING CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2010
11:37

DOT_RGGB01

NH-9999(616), STPF-9999(616)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

35.0000
10 PAVEMENT REPAIR EXCAVATION INCL. HAUL

440.0000 S.Y. 16.67 %
15,400.00 2,200.00

30.0000
13,200.00

DRAINAGE

20.0000
11 UNDERDRAIN PIPE 6 IN. DIAM.

262.0000 L.F. 42.86 %
5,240.00 1,572.00

14.0000
3,668.00

SURFACING

38.0000
12 CRUSHED SURFACING BASE COURSE

333.0000 TON 0.00 %
12,654.00 0.00

38.0000
12,654.00

LIQUID ASPHALT
13 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
3,894.003,894.00

CEMENT CONCRETE PAVEMENT

319.0000
14 CEMENT CONC. PAVEMENT

83.8000 C.Y. -16.05 %
26,732.20 -5,111.80

380.0000
31,844.00

HOT MIX ASPHALT
15 CRACK SEALING

EST. 0.00 %
10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A029 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008052 REGION NO : 1 AWARDED ON : Jan 24 2011
VERSION NO :7 WORK ORDER# : XL2407
HWY :SR 202,522 ------- LOW BIDDER -------

TITLE :SR 202 AND SR 522
SR 202/SR 522 I/C TO SAMMAMISH R BR&
SR 522/102ND AVE TO KAYSNER WAY-PAVING
10A

LAKESIDE INDUSTRIES, INC.
14282 GALAXY WAY - 98272
PO BOX 247

PROJECT : MONROE   WA  982720247

COUNTY(S) :KING CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2010
11:37

DOT_RGGB01

NH-9999(616), STPF-9999(616)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

2.7000
16 PLANING BITUMINOUS PAVEMENT

29150.0000 S.Y. -16.92 %
78,705.00 -16,032.50

3.2500
94,737.50

82.0000
17 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

201.1000 TON -36.92 %
16,490.20 -9,652.80

130.0000
26,143.00

64.5000
18 HMA CL. 1/2 IN. PG 64-22

3891.0000 TON -19.38 %
250,969.50 -60,310.50

80.0000
311,280.00

19 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

9,338.009,338.00
20 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
6,226.006,226.00

21 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 %

3,472.003,472.00

82.0000
22 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

9.2000 TON -47.10 %
754.40 -671.60

155.0000
1,426.00

22.0000
23 BRIDGE TRANSVERSE JOINT SEAL

238.0000 L.F. -45.00 %
5,236.00 -4,284.00

40.0000
9,520.00

24 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00

EROSION CNTL AND ROADSIDE RESTORATION

50.0000
25 ESC LEAD

22.0000 DAY -66.67 %
1,100.00 -2,200.00

150.0000
3,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A029 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008052 REGION NO : 1 AWARDED ON : Jan 24 2011
VERSION NO :7 WORK ORDER# : XL2407
HWY :SR 202,522 ------- LOW BIDDER -------

TITLE :SR 202 AND SR 522
SR 202/SR 522 I/C TO SAMMAMISH R BR&
SR 522/102ND AVE TO KAYSNER WAY-PAVING
10A

LAKESIDE INDUSTRIES, INC.
14282 GALAXY WAY - 98272
PO BOX 247

PROJECT : MONROE   WA  982720247

COUNTY(S) :KING CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2010
11:37

DOT_RGGB01

NH-9999(616), STPF-9999(616)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

65.0000
26 INLET PROTECTION

39.0000 EACH -31.58 %
2,535.00 -1,170.00

95.0000
3,705.00

110.0000
27 STREET CLEANING

260.0000 HR -15.38 %
28,600.00 -5,200.00

130.0000
33,800.00

10.0000
28 COMPOST SOCK

240.0000 L.F. 0.00 %
2,400.00 0.00

10.0000
2,400.00

29 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

20,000.0020,000.00

10.0000
30  EROSION CONTROL SEEDING AND FERTILIZING BY HAND

280.0000 S.Y. 100.00 %
2,800.00 1,400.00

5.0000
1,400.00

TRAFFIC

19.0000
31 CEMENT CONC. TRAFFIC CURB

24.0000 L.F. -45.71 %
456.00 -384.00

35.0000
840.00

13.0000
32 CEMENT CONC. PEDESTRIAN CURB

90.0000 L.F. -56.67 %
1,170.00 -1,530.00

30.0000
2,700.00

22.0000
33 PRECAST SLOPED MOUNTABLE CURB

368.0000 L.F. -26.67 %
8,096.00 -2,944.00

30.0000
11,040.00

15.0000
34 PRECAST DUAL FACED SLOPED MOUNTABLE CURB

851.0000 L.F. -50.00 %
12,765.00 -12,765.00

30.0000
25,530.00

55.3000
35 BEAM GUARDRAIL TYPE THRIE BEAM

325.0000 L.F. -7.83 %
17,972.50 -1,527.50

60.0000
19,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A029 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008052 REGION NO : 1 AWARDED ON : Jan 24 2011
VERSION NO :7 WORK ORDER# : XL2407
HWY :SR 202,522 ------- LOW BIDDER -------

TITLE :SR 202 AND SR 522
SR 202/SR 522 I/C TO SAMMAMISH R BR&
SR 522/102ND AVE TO KAYSNER WAY-PAVING
10A

LAKESIDE INDUSTRIES, INC.
14282 GALAXY WAY - 98272
PO BOX 247

PROJECT : MONROE   WA  982720247

COUNTY(S) :KING CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2010
11:37

DOT_RGGB01

NH-9999(616), STPF-9999(616)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2,665.0000
36 BEAM GUARDRAIL TRANSITION SECTION TYPE 22

4.0000 EACH 6.60 %
10,660.00 660.00

2,500.0000
10,000.00

2,405.0000
37 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 4.57 %
2,405.00 105.00

2,300.0000
2,300.00

2,610.0000
38 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

4.0000 EACH 0.38 %
10,440.00 40.00

2,600.0000
10,400.00

25,770.0000
39 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 14.53 %
25,770.00 3,270.00

22,500.0000
22,500.00

3,000.0000
40 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH -62.50 %
12,000.00 -20,000.00

8,000.0000
32,000.00

49.0000
41 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

288.0000 HR -10.91 %
14,112.00 -1,728.00

55.0000
15,840.00

42 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 %

8,000.008,000.00

0.2500
43 PAINT LINE

14970.0000 L.F. -16.67 %
3,742.50 -748.50

0.3000
4,491.00

1.3500
44 PLASTIC LINE

9160.0000 L.F. 35.00 %
12,366.00 3,206.00

1.0000
9,160.00

4.0000
45 PLASTIC WIDE LINE

3850.0000 L.F. 45.45 %
15,400.00 4,812.50

2.7500
10,587.50

2.3500
46 PLASTIC CROSSWALK LINE

4540.0000 S.F. -55.24 %
10,669.00 -13,166.00

5.2500
23,835.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A029 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008052 REGION NO : 1 AWARDED ON : Jan 24 2011
VERSION NO :7 WORK ORDER# : XL2407
HWY :SR 202,522 ------- LOW BIDDER -------

TITLE :SR 202 AND SR 522
SR 202/SR 522 I/C TO SAMMAMISH R BR&
SR 522/102ND AVE TO KAYSNER WAY-PAVING
10A

LAKESIDE INDUSTRIES, INC.
14282 GALAXY WAY - 98272
PO BOX 247

PROJECT : MONROE   WA  982720247

COUNTY(S) :KING CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2010
11:37

DOT_RGGB01

NH-9999(616), STPF-9999(616)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.9000
47 PLASTIC STOP LINE

480.0000 L.F. -61.00 %
1,872.00 -2,928.00

10.0000
4,800.00

58.0000
48 PLASTIC TRAFFIC ARROW

53.0000 EACH -53.60 %
3,074.00 -3,551.00

125.0000
6,625.00

25.0000
49 PLASTIC TRAFFIC LETTER

48.0000 EACH -64.29 %
1,200.00 -2,160.00

70.0000
3,360.00

300.0000
50 PLASTIC RAILROAD CROSSING SYMBOL

4.0000 EACH -40.00 %
1,200.00 -800.00

500.0000
2,000.00

20.0000
51 PLASTIC DRAINAGE MARKING

36.0000 EACH -50.00 %
720.00 -720.00

40.0000
1,440.00

450.0000
52 RAISED PAVEMENT MARKER TYPE 1

2.0000 HUND -10.00 %
900.00 -100.00

500.0000
1,000.00

495.0000
53 RAISED PAVEMENT MARKER TYPE 2

6.3000 HUND -1.00 %
3,118.50 -31.50

500.0000
3,150.00

0.5000
54 TEMPORARY PAVEMENT MARKING

15930.0000 L.F. 66.67 %
7,965.00 3,186.00

0.3000
4,779.00

55 PERMANENT SIGNING
L.S. -6.25 %

72,000.00 -4,800.0076,800.00
56 TRAFFIC SIGNAL SYSTEM SAS 5187

L.S. -27.78 %
13,000.00 -5,000.0018,000.00

57 TRAFFIC SIGNAL SYSTEM  SUA 3387
L.S. -1.67 %

41,300.00 -700.0042,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A029 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008052 REGION NO : 1 AWARDED ON : Jan 24 2011
VERSION NO :7 WORK ORDER# : XL2407
HWY :SR 202,522 ------- LOW BIDDER -------

TITLE :SR 202 AND SR 522
SR 202/SR 522 I/C TO SAMMAMISH R BR&
SR 522/102ND AVE TO KAYSNER WAY-PAVING
10A

LAKESIDE INDUSTRIES, INC.
14282 GALAXY WAY - 98272
PO BOX 247

PROJECT : MONROE   WA  982720247

COUNTY(S) :KING CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/10/2010
11:37

DOT_RGGB01

NH-9999(616), STPF-9999(616)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
58 TRAFFIC SIGNAL SYSTEM SUA 3386

L.S. 23.61 %
44,500.00 8,500.0036,000.00

59  TEMPORARY VIDEO DETECTION SYSTEM SUA 3387
L.S. 200.00 %

27,000.00 18,000.009,000.00
60  INTERCONNECT SYSTEM KAYSNER WAY

L.S. -30.83 %
16,600.00 -7,400.0024,000.00

3.0000
61 SEQUENTIAL ARROW SIGN

480.0000 HR -25.00 %
1,440.00 -480.00

4.0000
1,920.00

3.0000
62 PORTABLE CHANGEABLE MESSAGE SIGN

256.0000 HR -85.00 %
768.00 -4,352.00

20.0000
5,120.00

63 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -67.10 %

10,000.00 -20,391.0030,391.00

49.0000
64 FLAGGERS AND SPOTTERS

620.0000 HR -2.00 %
30,380.00 -620.00

50.0000
31,000.00

49.0000
65 OTHER TRAFFIC CONTROL LABOR

650.0000 HR -2.00 %
31,850.00 -650.00

50.0000
32,500.00

66 TRAFFIC CONTROL SUPERVISOR
L.S. 32.87 %

38,000.00 9,400.0028,600.00

16.5000
67 CONSTRUCTION SIGNS CLASS A

336.0000 S.F. -17.50 %
5,544.00 -1,176.00

20.0000
6,720.00

68 PEDESTRIAN CONTROL AND PROTECTION
L.S. 50.00 %

7,500.00 2,500.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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ENGR'S. EST.
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TRAFFIC

28.0000
69 DIRECTIONAL BORING

1000.0000 L.F. -44.00 %
28,000.00 -22,000.00

50.0000
50,000.00

OTHER ITEMS

30.0000
70 STRUCTURE EXCAVATION CLASS B INCL. HAUL

66.0000 C.Y. -25.00 %
1,980.00 -660.00

40.0000
2,640.00

30.0000
71 GRAVEL BACKFILL FOR DRAIN

14.0000 C.Y. -40.00 %
420.00 -280.00

50.0000
700.00

72 ROADWAY SURVEYING
L.S. 25.00 %

10,000.00 2,000.008,000.00

500.0000
73 BRIDGE END SIDEWALK RAMP

4.0000 EACH 0.00 %
2,000.00 0.00

500.0000
2,000.00

42.0000
74 CEMENT CONC. SIDEWALK

20.0000 S.Y. -30.00 %
840.00 -360.00

60.0000
1,200.00

2,800.0000
75 CEMENT CONC. CURB RAMP TYPE MODIFIED PERPENDICULAR A

2.0000 EACH -6.67 %
5,600.00 -400.00

3,000.0000
6,000.00

3,900.0000
76 CEMENT CONC. CURB RAMP TYPE MODIFIED PARALLEL A

6.0000 EACH 30.00 %
23,400.00 5,400.00

3,000.0000
18,000.00

3,100.0000
77 CEMENT CONC. CURB RAMP TYPE MODIFIED PERPENDICULAR B

1.0000 EACH -11.43 %
3,100.00 -400.00

3,500.0000
3,500.00

3,900.0000
78 CEMENT CONC. CURB RAMP TYPE MODIFIED COMBINATION

1.0000 EACH -22.00 %
3,900.00 -1,100.00

5,000.0000
5,000.00
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PS&E JOB NO :10A029 REVISION NO : BIDS OPENED ON : Jan  5 2011
CONTRACT NO :008052 REGION NO : 1 AWARDED ON : Jan 24 2011
VERSION NO :7 WORK ORDER# : XL2407
HWY :SR 202,522 ------- LOW BIDDER -------

TITLE :SR 202 AND SR 522
SR 202/SR 522 I/C TO SAMMAMISH R BR&
SR 522/102ND AVE TO KAYSNER WAY-PAVING
10A

LAKESIDE INDUSTRIES, INC.
14282 GALAXY WAY - 98272
PO BOX 247

PROJECT : MONROE   WA  982720247

COUNTY(S) :KING CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
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ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3,100.0000
79 CEMENT CONC. CURB RAMP TYPE MODIFIED PARALLEL B

2.0000 EACH 3.33 %
6,200.00 200.00

3,000.0000
6,000.00

45.0000
80 DETECTABLE WARNING SURFACE

30.0000 S.F. -25.00 %
1,350.00 -450.00

60.0000
1,800.00

500.0000
81 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH -50.00 %
1,000.00 -1,000.00

1,000.0000
2,000.00

500.0000
82 ADJUST MANHOLE

1.0000 EACH -28.57 %
500.00 -200.00

700.0000
700.00

350.0000
83 ADJUST CATCH BASIN

1.0000 EACH -20.45 %
350.00 -90.00

440.0000
440.00

250.0000
84 ADJUST VALVE BOX

8.0000 EACH -32.43 %
2,000.00 -960.00

370.0000
2,960.00

375.0000
85 ADJUST JUNCTION BOX

4.0000 EACH -6.25 %
1,500.00 -100.00

400.0000
1,600.00

86 FORCE ACCOUNT CONTAMINATED MATERIAL HANDLING AND DISPOSAL
EST. 0.00 %

10,000.0010,000.00
87 ROADSIDE CLEANUP

EST. 0.00 %
5,000.005,000.00

88 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
89 MINOR CHANGE

CALC 0.00 %
-1.00-1.00
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OTHER ITEMS
90 SPCC PLAN

L.S. -86.67 %
200.00 -1,300.001,500.00

20.0000
91 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

233.0000 S.Y. 566.67 %
4,660.00 3,961.00

3.0000
699.00

92  REFERENCING EXISTING PAVEMENT MARKINGS
L.S. -38.75 %

4,900.00 -3,100.008,000.00

$1,244,562.30 -15.43%
LOW BIDDER REJECTED 

$1,471,639.69CONTRACT TOTAL

$1,244,562.30BASE TOTAL -15.43%$1,471,639.69

LOW BIDDER REJECTED


