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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO :
CONTRACT NO :008692 REGION NO : 5 

BIDS OPENED ON : Jan  7 2015 
AGENCY DID NOT EXECUTE : Jan 12 2015 

VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909579

2008 EAST VALLEY HIGHWAY
PETERSEN BROTHERS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

651100CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

COLUMBIA RIVER CONTRACTORS, IN DIRT AND AGGREGATE INTERCHANGE
15701 SE 135TH AVE 20905 NE SANDY BLVD
97015-8908
CLACKAMAS   OR  970151070 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -23.38 % 84.42 % 64.87 %

9,155.46 -2,793.06 22,035.00 10,086.48 19,700.00 7,751.4811,948.52

2.5100
2 REMOVING GUARDRAIL 

812.5000 L.F. -37.25 % 5.2500 31.25 % 3.0000 -25.00 %

2,039.38 -1,210.63 4,265.63 1,015.63 2,437.50 -812.50
4.0000

3,250.00

176.7400
3 REMOVING GUARDRAIL ANCHOR 

3.0000 EACH -23.16 % 275.0000 19.57 % 350.0000 52.17 %

530.22 -159.78 825.00 135.00 1,050.00 360.00
230.0000
690.00

SURFACING

111.5800
4 CRUSHED SURFACING BASE COURSE 

17.0000 C.Y. 59.40 % 335.0000 378.57 % 80.0000 14.29 %

1,896.86 706.86 5,695.00 4,505.00 1,360.00 170.00
70.0000
1,190.00

TRAFFIC

72.7800
5 BEAM GUARDRAIL POST 

174.0000 EACH 11.97 % 65.0000 0.00 % 75.0000 15.38 %

12,663.72 1,353.72 11,310.00 0.00 13,050.00 1,740.00
65.0000

11,310.00

8.3100
6 BEAM GUARDRAIL BLOCK 

245.0000 EACH -44.60 % 16.0000 6.67 % 35.0000 133.33 %

2,035.95 -1,639.05 3,920.00 245.00 8,575.00 4,900.00
15.0000
3,675.00

5.0300
7 STRAIGHTEN TURNED BLOCK

57.0000 EACH -49.70 % 14.0000 40.00 % 20.0000 100.00 %

286.71 -283.29 798.00 228.00 1,140.00 570.00
10.0000
570.00

20.1600
8 BEAM GUARDRAIL TYPE 1 

743.7500 L.F. 12.00 % 18.5000 2.78 % 20.0000 11.11 %

14,994.00 1,606.50 13,759.38 371.88 14,875.00 1,487.50
18.0000

13,387.50

1,805.6700
9 BEAM GUARDRAIL FLARED TERMINAL 

1.0000 EACH -2.40 % 1,875.0000 1.35 % 2,500.0000 35.14 %

1,805.67 -44.33 1,875.00 25.00 2,500.00 650.00
1,850.0000
1,850.00

5,166.6300
10 BEAM GUARDRAIL TYPE 1 BURIED TERMINAL TYPE 2

1.0000 EACH 244.44 % 3,100.0000 106.67 % 1,963.3600 30.89 %

5,166.63 3,666.63 3,100.00 1,600.00 1,963.36 463.36
1,500.0000
1,500.00

644.6500
11 BEAM GUARDRAIL ANCHOR TYPE 4 

1.0000 EACH -24.16 % 675.0000 -20.59 % 1,000.0000 17.65 %

644.65 -205.35 675.00 -175.00 1,000.00 150.00
850.0000
850.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909579

2008 EAST VALLEY HIGHWAY
PETERSEN BROTHERS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

651100CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

COLUMBIA RIVER CONTRACTORS, IN DIRT AND AGGREGATE INTERCHANGE
15701 SE 135TH AVE 20905 NE SANDY BLVD
97015-8908
CLACKAMAS   OR  970151070 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

8.8100
12 REMOVING AND RESETTING BEAM GUARDRAIL 

7512.5000 L.F. -41.27 % 9.0000 -40.00 % 10.0000 -33.33 %

66,185.13 -46,502.38 67,612.50 -45,075.00 75,125.00 -37,562.50
15.0000

112,687.50

5.9700
13 RAISING EXISTING BEAM GUARDRAIL 

3962.5000 L.F. 49.25 % 3.7500 -6.25 % 7.2500 81.25 %

23,656.13 7,806.13 14,859.38 -990.63 28,728.13 12,878.13
4.0000

15,850.00

7,535.8300
14 TRANSPORTABLE ATTENUATOR 

1.0000 EACH 115.31 % 1,000.0000 -71.43 % 6,500.0000 85.71 %

7,535.83 4,035.83 1,000.00 -2,500.00 6,500.00 3,000.00
3,500.0000
3,500.00

62.8700
15 OPERATION OF TRANSPORTABLE ATTENUATOR 

120.0000 HR  1.40 % 16.5000 -73.39 % 20.0000 -67.74 %

7,544.40 104.40 1,980.00 -5,460.00 2,400.00 -5,040.00
62.0000
7,440.00

16 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 % 0.00 %

810.00 810.00 810.00810.00

33.0100
17 FLEXIBLE GUIDE POST 

247.0000 EACH 22.26 % 44.0000 62.96 % 45.0000 66.67 %

8,153.47 1,484.47 10,868.00 4,199.00 11,115.00 4,446.00
27.0000
6,669.00

5.1500
18 SEQUENTIAL ARROW SIGN 

120.0000 HR  -48.50 % 3.0000 -70.00 % 10.0000 0.00 %

618.00 -582.00 360.00 -840.00 1,200.00 0.00
10.0000
1,200.00

19 OTHER TEMPORARY TRAFFIC CONTROL 
L.S. 286.70 % -61.69 % 91.57 %

10,092.92 7,482.92 1,000.00 -1,610.00 5,000.00 2,390.002,610.00

55.0300
20 OTHER TRAFFIC CONTROL LABOR 

280.0000 HR  10.06 % 90.0000 80.00 % 50.0000 0.00 %

15,408.40 1,408.40 25,200.00 11,200.00 14,000.00 0.00
50.0000

14,000.00
21 TRAFFIC CONTROL SUPERVISOR 

L.S. 26.75 % 64.38 % 36.99 %

9,252.91 1,952.91 12,000.00 4,700.00 10,000.00 2,700.007,300.00

OTHER ITEMS
22 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
23 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909579

2008 EAST VALLEY HIGHWAY
PETERSEN BROTHERS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

651100CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

COLUMBIA RIVER CONTRACTORS, IN DIRT AND AGGREGATE INTERCHANGE
15701 SE 135TH AVE 20905 NE SANDY BLVD
97015-8908
CLACKAMAS   OR  970151070 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
24 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
25 SPCC PLAN 

L.S. -1.15 % 11.11 % 11.11 %

444.81 -5.19 500.00 50.00 500.00 50.00450.00

$223,031.99$204,450.88$200,924.24 -9.79 % -8.21 % 0.13 %$222,740.52BASE TOTAL

ALTERNATE 01

26 MOBILIZATION - ALTERNATE A1
L.S. -71.94 % -68.96 % 37.97 %

406.74 -1,042.83 450.00 -999.57 2,000.00 550.431,449.57

3.4700
27 REMOVING GUARDRAIL 

87.5000 L.F. -13.25 % 5.2500 31.25 % 3.0000 -25.00 %

303.63 -46.38 459.38 109.38 262.50 -87.50
4.0000
350.00

73.7700
28 BEAM GUARDRAIL POST 

15.0000 EACH 13.49 % 65.0000 0.00 % 75.0000 15.38 %

1,106.55 131.55 975.00 0.00 1,125.00 150.00
65.0000
975.00

8.2100
29 BEAM GUARDRAIL BLOCK 

30.0000 EACH -45.27 % 16.0000 6.67 % 35.0000 133.33 %

246.30 -203.70 480.00 30.00 1,050.00 600.00
15.0000
450.00

21.7600
30 WEATHERING ST. BEAM GUARDRAIL TYPE 1

87.5000 L.F. -12.96 % 18.5000 -26.00 % 22.0000 -12.00 %

1,904.00 -283.50 1,618.75 -568.75 1,925.00 -262.50
25.0000
2,187.50

11.4200
31 REMOVING AND RESETTING BEAM GUARDRAIL 

600.0000 L.F. -23.87 % 9.0000 -40.00 % 10.0000 -33.33 %

6,852.00 -2,148.00 5,400.00 -3,600.00 6,000.00 -3,000.00
15.0000
9,000.00

6.4600
32 RAISING EXISTING BEAM GUARDRAIL 

875.0000 L.F. 61.50 % 3.7500 -6.25 % 7.2500 81.25 %

5,652.50 2,152.50 3,281.25 -218.75 6,343.75 2,843.75
4.0000

3,500.00

62.9100
33 OPERATION OF TRANSPORTABLE ATTENUATOR 

24.0000 HR  1.47 % 16.5000 -73.39 % 20.0000 -67.74 %

1,509.84 21.84 396.00 -1,092.00 480.00 -1,008.00
62.0000
1,488.00

33.1900
34 FLEXIBLE GUIDE POST 

82.0000 EACH 22.93 % 44.0000 62.96 % 50.0000 85.19 %

2,721.58 507.58 3,608.00 1,394.00 4,100.00 1,886.00
27.0000
2,214.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909579

2008 EAST VALLEY HIGHWAY
PETERSEN BROTHERS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

651100CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

COLUMBIA RIVER CONTRACTORS, IN DIRT AND AGGREGATE INTERCHANGE
15701 SE 135TH AVE 20905 NE SANDY BLVD
97015-8908
CLACKAMAS   OR  970151070 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 01

5.1500
35 SEQUENTIAL ARROW SIGN 

24.0000 HR  -48.50 % 3.0000 -70.00 % 10.0000 0.00 %

123.60 -116.40 72.00 -168.00 240.00 0.00
10.0000
240.00

55.0300
36 OTHER TRAFFIC CONTROL LABOR 

56.0000 HR  10.06 % 90.0000 80.00 % 45.0000 -10.00 %

3,081.68 281.68 5,040.00 2,240.00 2,520.00 -280.00
50.0000
2,800.00

37 TRAFFIC CONTROL SUPERVISOR 
L.S. -24.63 % 447.95 % 36.99 %

1,100.40 -359.60 8,000.00 6,540.00 2,000.00 540.001,460.00
38 SPCC PLAN 

L.S. 18.58 % 100.00 % 900.00 %

59.29 9.29 100.00 50.00 500.00 450.0050.00

$28,546.25$29,880.38$25,068.11 -4.19 % 14.20 % 9.10 %$26,164.07ALTERNATE 01 TOTAL

ALTERNATE 02

39 MOBILIZATION - ALTERNATE A2
L.S. -53.20 % -54.47 % 102.38 %

462.54 -525.72 450.00 -538.26 2,000.00 1,011.74988.26

3.3700
40 REMOVING GUARDRAIL 

375.0000 L.F. -15.75 % 5.2500 31.25 % 3.0000 -25.00 %

1,263.75 -236.25 1,968.75 468.75 1,125.00 -375.00
4.0000

1,500.00

71.3000
41 BEAM GUARDRAIL POST 

2.0000 EACH 9.69 % 65.0000 0.00 % 75.0000 15.38 %

142.60 12.60 130.00 0.00 150.00 20.00
65.0000
130.00

8.2200
42 BEAM GUARDRAIL BLOCK 

15.0000 EACH -45.20 % 16.0000 6.67 % 35.0000 133.33 %

123.30 -101.70 240.00 15.00 525.00 300.00
15.0000
225.00

5.7400
43 STRAIGHTEN TURNED BLOCK

6.0000 EACH -42.60 % 14.0000 40.00 % 20.0000 100.00 %

34.44 -25.56 84.00 24.00 120.00 60.00
10.0000
60.00

20.7800
44 WEATHERING ST. BEAM GUARDRAIL TYPE 1

375.0000 L.F. -16.88 % 18.5000 -26.00 % 22.0000 -12.00 %

7,792.50 -1,582.50 6,937.50 -2,437.50 8,250.00 -1,125.00
25.0000
9,375.00

11.5200
45 REMOVING AND RESETTING BEAM GUARDRAIL 

75.0000 L.F. -23.20 % 9.0000 -40.00 % 10.0000 -33.33 %

864.00 -261.00 675.00 -450.00 750.00 -375.00
15.0000
1,125.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909579

2008 EAST VALLEY HIGHWAY
PETERSEN BROTHERS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

651100CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

COLUMBIA RIVER CONTRACTORS, IN DIRT AND AGGREGATE INTERCHANGE
15701 SE 135TH AVE 20905 NE SANDY BLVD
97015-8908
CLACKAMAS   OR  970151070 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 02

6.2000
46 RAISING EXISTING BEAM GUARDRAIL 

37.5000 L.F. 55.00 % 3.7500 -6.25 % 7.2500 81.25 %

232.50 82.50 140.63 -9.38 271.88 121.88
4.0000
150.00

62.7200
47 OPERATION OF TRANSPORTABLE ATTENUATOR 

12.0000 HR  1.16 % 16.5000 -73.39 % 20.0000 -67.74 %

752.64 8.64 198.00 -546.00 240.00 -504.00
62.0000
744.00

32.9500
48 FLEXIBLE GUIDE POST 

21.0000 EACH 22.04 % 44.0000 62.96 % 45.0000 66.67 %

691.95 124.95 924.00 357.00 945.00 378.00
27.0000
567.00

5.1500
49 SEQUENTIAL ARROW SIGN 

12.0000 HR  -48.50 % 3.0000 -70.00 % 10.0000 0.00 %

61.80 -58.20 36.00 -84.00 120.00 0.00
10.0000
120.00

55.0300
50 OTHER TRAFFIC CONTROL LABOR 

28.0000 HR  10.06 % 90.0000 80.00 % 50.0000 0.00 %

1,540.84 140.84 2,520.00 1,120.00 1,400.00 0.00
50.0000
1,400.00

51 TRAFFIC CONTROL SUPERVISOR 
L.S. -24.63 % 4.11 % 36.99 %

550.20 -179.80 760.00 30.00 1,000.00 270.00730.00
52 SPCC PLAN 

L.S. 18.58 % 100.00 % 900.00 %

59.29 9.29 100.00 50.00 500.00 450.0050.00

$17,396.88$15,163.88$14,572.35 -15.10 % -11.65 % 1.36 %$17,164.26ALTERNATE 02 TOTAL

ALTERNATE 03

53 MOBILIZATION - ALTERNATE A3
L.S. -78.93 % -81.45 % -17.55 %

511.11 -1,914.57 450.00 -1,975.68 2,000.00 -425.682,425.68

3.3700
54 REMOVING GUARDRAIL 

1150.0000 L.F. -15.75 % 5.2500 31.25 % 3.0000 -25.00 %

3,875.50 -724.50 6,037.50 1,437.50 3,450.00 -1,150.00
4.0000

4,600.00

4.5700
55 STRAIGHTEN TURNED BLOCK

5.0000 EACH -54.30 % 14.0000 40.00 % 20.0000 100.00 %

22.85 -27.15 70.00 20.00 100.00 50.00
10.0000
50.00

21.7500
56 WEATHERING ST. BEAM GUARDRAIL TYPE 1

1150.0000 L.F. -13.00 % 18.5000 -26.00 % 22.0000 -12.00 %

25,012.50 -3,737.50 21,275.00 -7,475.00 25,300.00 -3,450.00
25.0000

28,750.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909579

2008 EAST VALLEY HIGHWAY
PETERSEN BROTHERS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

651100CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

COLUMBIA RIVER CONTRACTORS, IN DIRT AND AGGREGATE INTERCHANGE
15701 SE 135TH AVE 20905 NE SANDY BLVD
97015-8908
CLACKAMAS   OR  970151070 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 03

62.9100
57 OPERATION OF TRANSPORTABLE ATTENUATOR 

24.0000 HR  1.47 % 16.5000 -73.39 % 20.0000 -67.74 %

1,509.84 21.84 396.00 -1,092.00 480.00 -1,008.00
62.0000
1,488.00

32.8200
58 FLEXIBLE GUIDE POST 

20.0000 EACH 21.56 % 44.0000 62.96 % 45.0000 66.67 %

656.40 116.40 880.00 340.00 900.00 360.00
27.0000
540.00

5.1500
59 SEQUENTIAL ARROW SIGN 

24.0000 HR  -48.50 % 3.0000 -70.00 % 10.0000 0.00 %

123.60 -116.40 72.00 -168.00 240.00 0.00
10.0000
240.00

55.0300
60 OTHER TRAFFIC CONTROL LABOR 

56.0000 HR  10.06 % 90.0000 80.00 % 50.0000 0.00 %

3,081.68 281.68 5,040.00 2,240.00 2,800.00 0.00
50.0000
2,800.00

61 TRAFFIC CONTROL SUPERVISOR 
L.S. -5.64 % -31.51 % 36.99 %

1,377.66 -82.34 1,000.00 -460.00 2,000.00 540.001,460.00
62 SPCC PLAN 

L.S. 18.58 % 100.00 % 900.00 %

59.29 9.29 100.00 50.00 500.00 450.0050.00

$37,770.00$35,320.50$36,230.43 -14.56 % -16.70 % -10.93 %$42,403.68ALTERNATE 03 TOTAL

ALTERNATE 04

63 MOBILIZATION - ALTERNATE A4
L.S. -78.11 % -80.43 % -13.01 %

503.34 -1,795.77 450.00 -1,849.11 2,000.00 -299.112,299.11

3.3700
64 REMOVING GUARDRAIL 

675.0000 L.F. -15.75 % 5.2500 31.25 % 3.0000 -25.00 %

2,274.75 -425.25 3,543.75 843.75 2,025.00 -675.00
4.0000

2,700.00

82.6900
65 CRUSHED SURFACING BASE COURSE 

48.0000 C.Y. 18.13 % 335.0000 378.57 % 80.0000 14.29 %

3,969.12 609.12 16,080.00 12,720.00 3,840.00 480.00
70.0000
3,360.00

71.3600
66 BEAM GUARDRAIL POST 

8.0000 EACH 9.78 % 65.0000 0.00 % 75.0000 15.38 %

570.88 50.88 520.00 0.00 600.00 80.00
65.0000
520.00

8.2200
67 BEAM GUARDRAIL BLOCK 

15.0000 EACH -45.20 % 16.0000 6.67 % 35.0000 133.33 %

123.30 -101.70 240.00 15.00 525.00 300.00
15.0000
225.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909579

2008 EAST VALLEY HIGHWAY
PETERSEN BROTHERS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

651100CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

COLUMBIA RIVER CONTRACTORS, IN DIRT AND AGGREGATE INTERCHANGE
15701 SE 135TH AVE 20905 NE SANDY BLVD
97015-8908
CLACKAMAS   OR  970151070 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 04

5.3500
68 STRAIGHTEN TURNED BLOCK

15.0000 EACH -46.50 % 14.0000 40.00 % 20.0000 100.00 %

80.25 -69.75 210.00 60.00 300.00 150.00
10.0000
150.00

21.7700
69 WEATHERING ST. BEAM GUARDRAIL TYPE 1

675.0000 L.F. -12.92 % 18.5000 -26.00 % 22.0000 -12.00 %

14,694.75 -2,180.25 12,487.50 -4,387.50 14,850.00 -2,025.00
25.0000

16,875.00

11.3700
70 REMOVING AND RESETTING BEAM GUARDRAIL 

337.5000 L.F. -24.20 % 9.0000 -40.00 % 10.0000 -33.33 %

3,837.38 -1,225.13 3,037.50 -2,025.00 3,375.00 -1,687.50
15.0000
5,062.50

6.2200
71 RAISING EXISTING BEAM GUARDRAIL 

50.0000 L.F. 55.50 % 3.7500 -6.25 % 7.2500 81.25 %

311.00 111.00 187.50 -12.50 362.50 162.50
4.0000
200.00

62.8500
72 OPERATION OF TRANSPORTABLE ATTENUATOR 

36.0000 HR  1.37 % 16.5000 -73.39 % 20.0000 -67.74 %

2,262.60 30.60 594.00 -1,638.00 720.00 -1,512.00
62.0000
2,232.00

29.7300
73 FLEXIBLE GUIDE POST 

10.0000 EACH 10.11 % 44.0000 62.96 % 45.0000 66.67 %

297.30 27.30 440.00 170.00 450.00 180.00
27.0000
270.00

5.1500
74 SEQUENTIAL ARROW SIGN 

36.0000 HR  -48.50 % 3.0000 -70.00 % 10.0000 0.00 %

185.40 -174.60 108.00 -252.00 360.00 0.00
10.0000
360.00

55.0300
75 OTHER TRAFFIC CONTROL LABOR 

84.0000 HR  10.06 % 90.0000 80.00 % 50.0000 0.00 %

4,622.52 422.52 7,560.00 3,360.00 4,200.00 0.00
50.0000
4,200.00

76 TRAFFIC CONTROL SUPERVISOR 
L.S. -19.60 % -56.16 % 59.82 %

1,760.71 -429.29 960.00 -1,230.00 3,500.00 1,310.002,190.00
77 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
78 SPCC PLAN 

L.S. 18.58 % 100.00 % 900.00 %

59.29 9.29 100.00 50.00 500.00 450.0050.00

$37,606.50$46,517.25$35,551.59 -12.63 % 14.31 % -7.58 %$40,692.61ALTERNATE 04 TOTAL
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909579

2008 EAST VALLEY HIGHWAY
PETERSEN BROTHERS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

651100CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

COLUMBIA RIVER CONTRACTORS, IN DIRT AND AGGREGATE INTERCHANGE
15701 SE 135TH AVE 20905 NE SANDY BLVD
97015-8908
CLACKAMAS   OR  970151070 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 05

79 MOBILIZATION - ALTERNATE A5
L.S. -80.22 % -82.98 % -24.34 %

522.71 -2,120.56 450.00 -2,193.27 2,000.00 -643.272,643.27

3.4700
80 REMOVING GUARDRAIL 

87.5000 L.F. -13.25 % 5.2500 31.25 % 3.0000 -25.00 %

303.63 -46.38 459.38 109.38 262.50 -87.50
4.0000
350.00

176.8000
81 REMOVING GUARDRAIL ANCHOR 

1.0000 EACH -23.13 % 275.0000 19.57 % 500.0000 117.39 %

176.80 -53.20 275.00 45.00 500.00 270.00
230.0000
230.00

110.9700
82 CRUSHED SURFACING BASE COURSE 

13.0000 C.Y. 58.53 % 335.0000 378.57 % 80.0000 14.29 %

1,442.61 532.61 4,355.00 3,445.00 1,040.00 130.00
70.0000
910.00

72.4200
83 BEAM GUARDRAIL POST 

33.0000 EACH 11.42 % 65.0000 0.00 % 75.0000 15.38 %

2,389.86 244.86 2,145.00 0.00 2,475.00 330.00
65.0000
2,145.00

8.2100
84 BEAM GUARDRAIL BLOCK 

50.0000 EACH -45.27 % 16.0000 6.67 % 35.0000 133.33 %

410.50 -339.50 800.00 50.00 1,750.00 1,000.00
15.0000
750.00

21.7100
85 WEATHERING ST. BEAM GUARDRAIL TYPE 1

200.0000 L.F. -13.16 % 18.5000 -26.00 % 22.0000 -12.00 %

4,342.00 -658.00 3,700.00 -1,300.00 4,400.00 -600.00
25.0000
5,000.00

2,294.5900
86 BEAM GUARDRAIL WEATHERING ST. FLARED TERMINAL

1.0000 EACH -0.24 % 2,400.0000 4.35 % 2,500.0000 8.70 %

2,294.59 -5.41 2,400.00 100.00 2,500.00 200.00
2,300.0000
2,300.00

11.4200
87 REMOVING AND RESETTING BEAM GUARDRAIL 

1287.5000 L.F. -23.87 % 9.0000 -40.00 % 10.0000 -33.33 %

14,703.25 -4,609.25 11,587.50 -7,725.00 12,875.00 -6,437.50
15.0000

19,312.50

6.4600
88 RAISING EXISTING BEAM GUARDRAIL 

1237.5000 L.F. 61.50 % 3.7500 -6.25 % 7.2500 81.25 %

7,994.25 3,044.25 4,640.63 -309.38 8,971.88 4,021.88
4.0000

4,950.00

62.8500
89 OPERATION OF TRANSPORTABLE ATTENUATOR 

36.0000 HR  1.37 % 16.5000 -73.39 % 20.0000 -67.74 %

2,262.60 30.60 594.00 -1,638.00 720.00 -1,512.00
62.0000
2,232.00

32.5100
90 FLEXIBLE GUIDE POST 

18.0000 EACH 20.41 % 44.0000 62.96 % 45.0000 66.67 %

585.18 99.18 792.00 306.00 810.00 324.00
27.0000
486.00

5.1500
91 SEQUENTIAL ARROW SIGN 

36.0000 HR  -48.50 % 3.0000 -70.00 % 10.0000 0.00 %

185.40 -174.60 108.00 -252.00 360.00 0.00
10.0000
360.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909579

2008 EAST VALLEY HIGHWAY
PETERSEN BROTHERS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

651100CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

COLUMBIA RIVER CONTRACTORS, IN DIRT AND AGGREGATE INTERCHANGE
15701 SE 135TH AVE 20905 NE SANDY BLVD
97015-8908
CLACKAMAS   OR  970151070 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 05

55.0300
92 OTHER TRAFFIC CONTROL LABOR 

84.0000 HR  10.06 % 90.0000 80.00 % 50.0000 0.00 %

4,622.52 422.52 7,560.00 3,360.00 4,200.00 0.00
50.0000
4,200.00

93 TRAFFIC CONTROL SUPERVISOR 
L.S. -11.97 % -26.94 % 82.65 %

1,927.86 -262.14 1,600.00 -590.00 4,000.00 1,810.002,190.00
94 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
95 SPCC PLAN 

L.S. 18.58 % 100.00 % 900.00 %

59.29 9.29 100.00 50.00 500.00 450.0050.00

$47,363.38$41,565.50$44,222.05 -8.08 % -13.60 % -1.55 %$48,107.77ALTERNATE 05 TOTAL

ALTERNATE 06

96 MOBILIZATION - ALTERNATE A6
L.S. -81.96 % -84.11 % -29.39 %

511.11 -2,321.52 450.00 -2,382.63 2,000.00 -832.632,832.63

3.3700
97 REMOVING GUARDRAIL 

1112.5000 L.F. -15.75 % 5.2500 31.25 % 3.0000 -25.00 %

3,749.13 -700.88 5,840.63 1,390.63 3,337.50 -1,112.50
4.0000

4,450.00

71.2800
98 BEAM GUARDRAIL POST 

6.0000 EACH 9.66 % 65.0000 0.00 % 75.0000 15.38 %

427.68 37.68 390.00 0.00 450.00 60.00
65.0000
390.00

8.2100
99 BEAM GUARDRAIL BLOCK 

10.0000 EACH -45.27 % 16.0000 6.67 % 35.0000 133.33 %

82.10 -67.90 160.00 10.00 350.00 200.00
15.0000
150.00

4.5600
100 STRAIGHTEN TURNED BLOCK

10.0000 EACH -54.40 % 14.0000 40.00 % 20.0000 100.00 %

45.60 -54.40 140.00 40.00 200.00 100.00
10.0000
100.00

21.7600
101 WEATHERING ST. BEAM GUARDRAIL TYPE 1

1112.5000 L.F. -12.96 % 18.5000 -26.00 % 22.0000 -12.00 %

24,208.00 -3,604.50 20,581.25 -7,231.25 24,475.00 -3,337.50
25.0000

27,812.50

11.4200
102 REMOVING AND RESETTING BEAM GUARDRAIL 

300.0000 L.F. -23.87 % 9.0000 -40.00 % 10.0000 -33.33 %

3,426.00 -1,074.00 2,700.00 -1,800.00 3,000.00 -1,500.00
15.0000
4,500.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909579

2008 EAST VALLEY HIGHWAY
PETERSEN BROTHERS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

651100CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

COLUMBIA RIVER CONTRACTORS, IN DIRT AND AGGREGATE INTERCHANGE
15701 SE 135TH AVE 20905 NE SANDY BLVD
97015-8908
CLACKAMAS   OR  970151070 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 06

62.8500
103 OPERATION OF TRANSPORTABLE ATTENUATOR 

36.0000 HR  1.37 % 16.5000 -73.39 % 20.0000 -67.74 %

2,262.60 30.60 594.00 -1,638.00 720.00 -1,512.00
62.0000
2,232.00

32.6200
104 FLEXIBLE GUIDE POST 

28.0000 EACH 20.81 % 44.0000 62.96 % 50.0000 85.19 %

913.36 157.36 1,232.00 476.00 1,400.00 644.00
27.0000
756.00

5.1500
105 SEQUENTIAL ARROW SIGN 

36.0000 HR  -48.50 % 3.0000 -70.00 % 10.0000 0.00 %

185.40 -174.60 108.00 -252.00 360.00 0.00
10.0000
360.00

55.0300
106 OTHER TRAFFIC CONTROL LABOR 

84.0000 HR  10.06 % 90.0000 80.00 % 45.0000 -10.00 %

4,622.52 422.52 7,560.00 3,360.00 3,780.00 -420.00
50.0000
4,200.00

107 TRAFFIC CONTROL SUPERVISOR 
L.S. -19.60 % -26.94 % 82.65 %

1,760.71 -429.29 1,600.00 -590.00 4,000.00 1,810.002,190.00
108 SPCC PLAN 

L.S. 18.58 % 100.00 % 900.00 %

59.29 9.29 100.00 50.00 500.00 450.0050.00

$44,572.50$41,455.88$42,253.50 -15.53 % -17.13 % -10.90 %$50,023.13ALTERNATE 06 TOTAL

ALTERNATE 07

109 MOBILIZATION - ALTERNATE A7
L.S. -70.93 % -61.97 % 69.04 %

343.91 -839.26 450.00 -733.17 2,000.00 816.831,183.17

3.3700
110 REMOVING GUARDRAIL 

112.5000 L.F. -15.75 % 5.2500 31.25 % 3.0000 -25.00 %

379.13 -70.88 590.63 140.63 337.50 -112.50
4.0000
450.00

176.8000
111 REMOVING GUARDRAIL ANCHOR 

1.0000 EACH -23.13 % 275.0000 19.57 % 350.0000 52.17 %

176.80 -53.20 275.00 45.00 350.00 120.00
230.0000
230.00

73.9300
112 BEAM GUARDRAIL POST 

14.0000 EACH 13.74 % 65.0000 0.00 % 75.0000 15.38 %

1,035.02 125.02 910.00 0.00 1,050.00 140.00
65.0000
910.00

8.2200
113 BEAM GUARDRAIL BLOCK 

15.0000 EACH -45.20 % 16.0000 6.67 % 35.0000 133.33 %

123.30 -101.70 240.00 15.00 525.00 300.00
15.0000
225.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909579

2008 EAST VALLEY HIGHWAY
PETERSEN BROTHERS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

651100CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

COLUMBIA RIVER CONTRACTORS, IN DIRT AND AGGREGATE INTERCHANGE
15701 SE 135TH AVE 20905 NE SANDY BLVD
97015-8908
CLACKAMAS   OR  970151070 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 07

21.8200
114 WEATHERING ST. BEAM GUARDRAIL TYPE 1

75.0000 L.F. -12.72 % 18.5000 -26.00 % 22.0000 -12.00 %

1,636.50 -238.50 1,387.50 -487.50 1,650.00 -225.00
25.0000
1,875.00

2,294.5900
115 BEAM GUARDRAIL WEATHERING ST. FLARED TERMINAL

1.0000 EACH -0.24 % 2,400.0000 4.35 % 2,500.0000 8.70 %

2,294.59 -5.41 2,400.00 100.00 2,500.00 200.00
2,300.0000
2,300.00

11.3900
116 REMOVING AND RESETTING BEAM GUARDRAIL 

512.5000 L.F. -24.07 % 9.0000 -40.00 % 10.0000 -33.33 %

5,837.38 -1,850.13 4,612.50 -3,075.00 5,125.00 -2,562.50
15.0000
7,687.50

6.2000
117 RAISING EXISTING BEAM GUARDRAIL 

25.0000 L.F. 55.00 % 3.7500 -6.25 % 7.2500 81.25 %

155.00 55.00 93.75 -6.25 181.25 81.25
4.0000
100.00

62.9100
118 OPERATION OF TRANSPORTABLE ATTENUATOR 

24.0000 HR  1.47 % 16.5000 -73.39 % 20.0000 -67.74 %

1,509.84 21.84 396.00 -1,092.00 480.00 -1,008.00
62.0000
1,488.00

53.7500
119 RIGID GUIDE POST

7.0000 EACH -23.21 % 44.0000 -37.14 % 60.0000 -14.29 %

376.25 -113.75 308.00 -182.00 420.00 -70.00
70.0000
490.00

5.1500
120 SEQUENTIAL ARROW SIGN 

24.0000 HR  -48.50 % 3.0000 -70.00 % 10.0000 0.00 %

123.60 -116.40 72.00 -168.00 240.00 0.00
10.0000
240.00

55.0300
121 OTHER TRAFFIC CONTROL LABOR 

56.0000 HR  10.06 % 90.0000 80.00 % 50.0000 0.00 %

3,081.68 281.68 5,040.00 2,240.00 2,800.00 0.00
50.0000
2,800.00

122 TRAFFIC CONTROL SUPERVISOR 
L.S. -24.63 % -45.21 % 36.99 %

1,100.40 -359.60 800.00 -660.00 2,000.00 540.001,460.00
123 SPCC PLAN 

L.S. 18.58 % 100.00 % 900.00 %

59.29 9.29 100.00 50.00 500.00 450.0050.00

$20,158.75$17,675.38$18,232.68 -15.15 % -17.75 % -6.19 %$21,488.67ALTERNATE 07 TOTAL

ALTERNATE 08

124 MOBILIZATION - ALTERNATE A8
L.S. -11.35 % -15.86 % 273.94 %

474.14 -60.70 450.00 -84.84 2,000.00 1,465.16534.84
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909579

2008 EAST VALLEY HIGHWAY
PETERSEN BROTHERS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

651100CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

COLUMBIA RIVER CONTRACTORS, IN DIRT AND AGGREGATE INTERCHANGE
15701 SE 135TH AVE 20905 NE SANDY BLVD
97015-8908
CLACKAMAS   OR  970151070 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 08

3.3700
125 REMOVING GUARDRAIL 

112.5000 L.F. -15.75 % 5.2500 31.25 % 3.0000 -25.00 %

379.13 -70.88 590.63 140.63 337.50 -112.50
4.0000
450.00

110.9700
126 CRUSHED SURFACING BASE COURSE 

13.0000 C.Y. 58.53 % 335.0000 378.57 % 80.0000 14.29 %

1,442.61 532.61 4,355.00 3,445.00 1,040.00 130.00
70.0000
910.00

71.3700
127 BEAM GUARDRAIL POST 

3.0000 EACH 9.80 % 65.0000 0.00 % 75.0000 15.38 %

214.11 19.11 195.00 0.00 225.00 30.00
65.0000
195.00

21.6600
128 WEATHERING ST. BEAM GUARDRAIL TYPE 1

112.5000 L.F. -13.36 % 18.5000 -26.00 % 22.0000 -12.00 %

2,436.75 -375.75 2,081.25 -731.25 2,475.00 -337.50
25.0000
2,812.50

11.4700
129 REMOVING AND RESETTING BEAM GUARDRAIL 

62.5000 L.F. -23.53 % 9.0000 -40.00 % 10.0000 -33.33 %

716.88 -220.63 562.50 -375.00 625.00 -312.50
15.0000
937.50

6.2000
130 RAISING EXISTING BEAM GUARDRAIL 

25.0000 L.F. 55.00 % 3.7500 -6.25 % 7.2500 81.25 %

155.00 55.00 93.75 -6.25 181.25 81.25
4.0000
100.00

62.7200
131 OPERATION OF TRANSPORTABLE ATTENUATOR 

12.0000 HR  1.16 % 16.5000 -73.39 % 20.0000 -67.74 %

752.64 8.64 198.00 -546.00 240.00 -504.00
62.0000
744.00

54.3000
132 RIGID GUIDE POST

3.0000 EACH -22.43 % 80.0000 14.29 % 60.0000 -14.29 %

162.90 -47.10 240.00 30.00 180.00 -30.00
70.0000
210.00

5.1500
133 SEQUENTIAL ARROW SIGN 

12.0000 HR  -48.50 % 3.0000 -70.00 % 10.0000 0.00 %

61.80 -58.20 36.00 -84.00 120.00 0.00
10.0000
120.00

55.0300
134 OTHER TRAFFIC CONTROL LABOR 

28.0000 HR  10.06 % 90.0000 80.00 % 50.0000 0.00 %

1,540.84 140.84 2,520.00 1,120.00 1,400.00 0.00
50.0000
1,400.00

135 TRAFFIC CONTROL SUPERVISOR 
L.S. 50.74 % -56.16 % 36.99 %

1,100.40 370.40 320.00 -410.00 1,000.00 270.00730.00
136 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909579

2008 EAST VALLEY HIGHWAY
PETERSEN BROTHERS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

651100CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

COLUMBIA RIVER CONTRACTORS, IN DIRT AND AGGREGATE INTERCHANGE
15701 SE 135TH AVE 20905 NE SANDY BLVD
97015-8908
CLACKAMAS   OR  970151070 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 08

137 SPCC PLAN 
L.S. 18.58 % 100.00 % 900.00 %

59.29 9.29 100.00 50.00 500.00 450.0050.00

$10,322.75$11,741.13$9,495.48 3.29 % 27.72 % 12.29 %$9,192.84ALTERNATE 08 TOTAL

ALTERNATE 09

138 MOBILIZATION - ALTERNATE A9
L.S. -30.26 % -8.74 % 305.59 %

343.91 -149.20 450.00 -43.11 2,000.00 1,506.89493.11

3.4300
139 REMOVING GUARDRAIL 

125.0000 L.F. -14.25 % 5.2500 31.25 % 3.0000 -25.00 %

428.75 -71.25 656.25 156.25 375.00 -125.00
4.0000
500.00

21.6400
140 WEATHERING ST. BEAM GUARDRAIL TYPE 1

125.0000 L.F. -13.44 % 18.5000 -26.00 % 22.0000 -12.00 %

2,705.00 -420.00 2,312.50 -812.50 2,750.00 -375.00
25.0000
3,125.00

11.4700
141 REMOVING AND RESETTING BEAM GUARDRAIL 

62.5000 L.F. -23.53 % 9.0000 -40.00 % 10.0000 -33.33 %

716.88 -220.63 562.50 -375.00 625.00 -312.50
15.0000
937.50

62.7200
142 OPERATION OF TRANSPORTABLE ATTENUATOR 

12.0000 HR  1.16 % 16.5000 -73.39 % 20.0000 -67.74 %

752.64 8.64 198.00 -546.00 240.00 -504.00
62.0000
744.00

60.7600
143 RIGID GUIDE POST

6.0000 EACH -13.20 % 80.0000 14.29 % 50.0000 -28.57 %

364.56 -55.44 480.00 60.00 300.00 -120.00
70.0000
420.00

5.1500
144 SEQUENTIAL ARROW SIGN 

12.0000 HR  -48.50 % 3.0000 -70.00 % 10.0000 0.00 %

61.80 -58.20 36.00 -84.00 120.00 0.00
10.0000
120.00

55.0300
145 OTHER TRAFFIC CONTROL LABOR 

28.0000 HR  10.06 % 90.0000 80.00 % 60.0000 20.00 %

1,540.84 140.84 2,520.00 1,120.00 1,680.00 280.00
50.0000
1,400.00

146 TRAFFIC CONTROL SUPERVISOR 
L.S. -9.56 % -56.16 % 105.48 %

660.21 -69.79 320.00 -410.00 1,500.00 770.00730.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909579

2008 EAST VALLEY HIGHWAY
PETERSEN BROTHERS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

651100CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

COLUMBIA RIVER CONTRACTORS, IN DIRT AND AGGREGATE INTERCHANGE
15701 SE 135TH AVE 20905 NE SANDY BLVD
97015-8908
CLACKAMAS   OR  970151070 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 09

147 SPCC PLAN 
L.S. 18.58 % 100.00 % 900.00 %

59.29 9.29 100.00 50.00 500.00 450.0050.00

$10,090.00$7,635.25$7,633.88 -10.40 % -10.38 % 18.43 %$8,519.61ALTERNATE 09 TOTAL

ALTERNATE 10

148 MOBILIZATION - ALTERNATE A10
L.S. -23.19 % -27.10 % 223.99 %

474.14 -143.17 450.00 -167.31 2,000.00 1,382.69617.31

3.2800
149 REMOVING GUARDRAIL 

100.0000 L.F. -18.00 % 5.2500 31.25 % 3.0000 -25.00 %

328.00 -72.00 525.00 125.00 300.00 -100.00
4.0000
400.00

111.9500
150 CRUSHED SURFACING BASE COURSE 

7.0000 C.Y. 59.93 % 335.0000 378.57 % 80.0000 14.29 %

783.65 293.65 2,345.00 1,855.00 560.00 70.00
70.0000
490.00

71.2100
151 BEAM GUARDRAIL POST 

5.0000 EACH 9.55 % 65.0000 0.00 % 75.0000 15.38 %

356.05 31.05 325.00 0.00 375.00 50.00
65.0000
325.00

8.2100
152 BEAM GUARDRAIL BLOCK 

10.0000 EACH -45.27 % 16.0000 6.67 % 35.0000 133.33 %

82.10 -67.90 160.00 10.00 350.00 200.00
15.0000
150.00

21.7100
153 WEATHERING ST. BEAM GUARDRAIL TYPE 

100.0000 L.F. -13.16 % 18.5000 -26.00 % 22.0000 -12.00 %

2,171.00 -329.00 1,850.00 -650.00 2,200.00 -300.00
25.0000
2,500.00

11.3600
154 REMOVING AND RESETTING BEAM GUARDRAIL 

212.5000 L.F. -24.27 % 9.0000 -40.00 % 10.0000 -33.33 %

2,414.00 -773.50 1,912.50 -1,275.00 2,125.00 -1,062.50
15.0000
3,187.50

62.7200
155 OPERATION OF TRANSPORTABLE ATTENUATOR 

12.0000 HR  1.16 % 16.5000 -73.39 % 20.0000 -67.74 %

752.64 8.64 198.00 -546.00 240.00 -504.00
62.0000
744.00

53.1200
156 RIGID GUIDE POST

4.0000 EACH -24.11 % 80.0000 14.29 % 60.0000 -14.29 %

212.48 -67.52 320.00 40.00 240.00 -40.00
70.0000
280.00

5.1500
157 SEQUENTIAL ARROW SIGN 

12.0000 HR  -48.50 % 3.0000 -70.00 % 20.0000 100.00 %

61.80 -58.20 36.00 -84.00 240.00 120.00
10.0000
120.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909579

2008 EAST VALLEY HIGHWAY
PETERSEN BROTHERS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

651100CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

COLUMBIA RIVER CONTRACTORS, IN DIRT AND AGGREGATE INTERCHANGE
15701 SE 135TH AVE 20905 NE SANDY BLVD
97015-8908
CLACKAMAS   OR  970151070 FAIRVIEW   OR  970247785
CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 10

55.0300
158 OTHER TRAFFIC CONTROL LABOR 

28.0000 HR  10.06 % 90.0000 80.00 % 50.0000 0.00 %

1,540.84 140.84 2,520.00 1,120.00 1,400.00 0.00
50.0000
1,400.00

159 TRAFFIC CONTROL SUPERVISOR 
L.S. -9.56 % -45.21 % 105.48 %

660.21 -69.79 400.00 -330.00 1,500.00 770.00730.00
160 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
161 SPCC PLAN 

L.S. -88.14 % -80.00 % 0.00 %

59.29 -440.71 100.00 -400.00 500.00 0.00500.00

$12,029.00$11,140.50$9,895.20 -13.52 % -2.64 % 5.12 %$11,442.81ALTERNATE 10 TOTAL

$223,031.99$200,924.24 $204,450.88BASE TOTAL -9.79% -8.21% 0.13%$222,740.52

$251,578.24$225,992.34 $234,331.25BASE + 01 CONTRACT TOTAL (A) -9.21% -5.85% 1.07%$248,904.59

$268,975.11$240,564.69 $249,495.13BASE + 01 + 02 CONTRACT TOTAL (A) -9.59% -6.23% 1.09%$266,068.85

$306,745.11$276,795.12 $284,815.63BASE + 01 + 02 + 03 CONTRACT TOTAL (A) -10.27% -7.67% -0.56%$308,472.53

$344,351.61$312,346.71 $331,332.88BASE + 01 + 02 + 03 + 04 CONTRACT TOTAL (A -10.54% -5.11% -1.38%$349,165.14

$391,714.99$356,568.75 $372,898.38BASE + 01 + 02 + 03 + 04 + 05 CONTRACT TOT -10.25% -6.14% -1.40%$397,272.91

$436,287.49$398,822.25 $414,354.25BASE + 01 + 02 + 03 + 04 + 05 + 06 CONTRAC -10.84% -7.36% -2.46%$447,296.04

$456,446.24$417,054.93 $432,029.63BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 CO -11.03% -7.84% -2.63%$468,784.71

$466,768.99$426,550.41 $443,770.75BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + -10.76% -7.16% -2.34%$477,977.55

$476,858.99$434,184.28 $451,406.00BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + -10.75% -7.21% -1.98%$486,497.16

$488,887.99$444,079.48 $462,546.50BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + -10.82% -7.11% -1.82%$497,939.97

NOTE : ALL BIDS  REJECTED
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WILSONVILLE   OR  970700347
SHERWOOD OR 97140-9563
10780 SW CLUTTER RD
CORAL CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

188245CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 309.66 % -100.00 %

48,948.50 36,999.98 0.0011,948.52

5.0000
2 REMOVING GUARDRAIL 

812.5000 L.F. 25.00 % -100.00 %

4,062.50 812.50 0.00
4.0000

3,250.00

200.0000
3 REMOVING GUARDRAIL ANCHOR 

3.0000 EACH -13.04 % -100.00 %

600.00 -90.00 0.00
230.0000
690.00

SURFACING

190.0000
4 CRUSHED SURFACING BASE COURSE 

17.0000 C.Y. 171.43 % -100.00 %

3,230.00 2,040.00 0.00
70.0000
1,190.00

TRAFFIC

90.0000
5 BEAM GUARDRAIL POST 

174.0000 EACH 38.46 % -100.00 %

15,660.00 4,350.00 0.00
65.0000

11,310.00

30.0000
6 BEAM GUARDRAIL BLOCK 

245.0000 EACH 100.00 % -100.00 %

7,350.00 3,675.00 0.00
15.0000
3,675.00

10.0000
7 STRAIGHTEN TURNED BLOCK

57.0000 EACH 0.00 % -100.00 %

570.00 0.00 0.00
10.0000
570.00

22.0000
8 BEAM GUARDRAIL TYPE 1 

743.7500 L.F. 22.22 % -100.00 %

16,362.50 2,975.00 0.00
18.0000

13,387.50

2,250.0000
9 BEAM GUARDRAIL FLARED TERMINAL 

1.0000 EACH 21.62 % -100.00 %

2,250.00 400.00 0.00
1,850.0000
1,850.00

4,250.0000
10 BEAM GUARDRAIL TYPE 1 BURIED TERMINAL TYPE 2

1.0000 EACH 183.33 % -100.00 %

4,250.00 2,750.00 0.00
1,500.0000
1,500.00

875.0000
11 BEAM GUARDRAIL ANCHOR TYPE 4 

1.0000 EACH 2.94 % -100.00 %

875.00 25.00 0.00
850.0000
850.00



PAGE : 17-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WILSONVILLE   OR  970700347
SHERWOOD OR 97140-9563
10780 SW CLUTTER RD
CORAL CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

188245CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

13.0000
12 REMOVING AND RESETTING BEAM GUARDRAIL 

7512.5000 L.F. -13.33 % -100.00 %

97,662.50 -15,025.00 0.00
15.0000

112,687.50

5.5000
13 RAISING EXISTING BEAM GUARDRAIL 

3962.5000 L.F. 37.50 % -100.00 %

21,793.75 5,943.75 0.00
4.0000

15,850.00

15,000.0000
14 TRANSPORTABLE ATTENUATOR 

1.0000 EACH 328.57 % -100.00 %

15,000.00 11,500.00 0.00
3,500.0000
3,500.00

60.0000
15 OPERATION OF TRANSPORTABLE ATTENUATOR 

120.0000 HR  -3.23 % -100.00 %

7,200.00 -240.00 0.00
62.0000
7,440.00

16 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 %

810.00 0.00810.00

45.0000
17 FLEXIBLE GUIDE POST 

247.0000 EACH 66.67 % -100.00 %

11,115.00 4,446.00 0.00
27.0000
6,669.00

25.0000
18 SEQUENTIAL ARROW SIGN 

120.0000 HR  150.00 % -100.00 %

3,000.00 1,800.00 0.00
10.0000
1,200.00

19 OTHER TEMPORARY TRAFFIC CONTROL 
L.S. 187.36 % -100.00 %

7,500.00 4,890.00 0.002,610.00

60.0000
20 OTHER TRAFFIC CONTROL LABOR 

280.0000 HR  20.00 % -100.00 %

16,800.00 2,800.00 0.00
50.0000

14,000.00
21 TRAFFIC CONTROL SUPERVISOR 

L.S. -58.90 % -100.00 %

3,000.00 -4,300.00 0.007,300.00

OTHER ITEMS
22 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
23 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WILSONVILLE   OR  970700347
SHERWOOD OR 97140-9563
10780 SW CLUTTER RD
CORAL CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

188245CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
24 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
25 SPCC PLAN 

L.S. 122.22 % -100.00 %

1,000.00 550.00 0.00450.00

$289,042.75 29.77 % %$222,740.52BASE TOTAL

ALTERNATE 01

26 MOBILIZATION - ALTERNATE A1
L.S. -65.51 % -100.00 %

500.00 -949.57 0.001,449.57

3.5000
27 REMOVING GUARDRAIL 

87.5000 L.F. -12.50 % -100.00 %

306.25 -43.75 0.00
4.0000
350.00

75.0000
28 BEAM GUARDRAIL POST 

15.0000 EACH 15.38 % -100.00 %

1,125.00 150.00 0.00
65.0000
975.00

25.0000
29 BEAM GUARDRAIL BLOCK 

30.0000 EACH 66.67 % -100.00 %

750.00 300.00 0.00
15.0000
450.00

20.0000
30 WEATHERING ST. BEAM GUARDRAIL TYPE 1

87.5000 L.F. -20.00 % -100.00 %

1,750.00 -437.50 0.00
25.0000
2,187.50

13.0000
31 REMOVING AND RESETTING BEAM GUARDRAIL 

600.0000 L.F. -13.33 % -100.00 %

7,800.00 -1,200.00 0.00
15.0000
9,000.00

5.0000
32 RAISING EXISTING BEAM GUARDRAIL 

875.0000 L.F. 25.00 % -100.00 %

4,375.00 875.00 0.00
4.0000

3,500.00

60.0000
33 OPERATION OF TRANSPORTABLE ATTENUATOR 

24.0000 HR  -3.23 % -100.00 %

1,440.00 -48.00 0.00
62.0000
1,488.00

45.0000
34 FLEXIBLE GUIDE POST 

82.0000 EACH 66.67 % -100.00 %

3,690.00 1,476.00 0.00
27.0000
2,214.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WILSONVILLE   OR  970700347
SHERWOOD OR 97140-9563
10780 SW CLUTTER RD
CORAL CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

188245CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 01

20.0000
35 SEQUENTIAL ARROW SIGN 

24.0000 HR  100.00 % -100.00 %

480.00 240.00 0.00
10.0000
240.00

60.0000
36 OTHER TRAFFIC CONTROL LABOR 

56.0000 HR  20.00 % -100.00 %

3,360.00 560.00 0.00
50.0000
2,800.00

37 TRAFFIC CONTROL SUPERVISOR 
L.S. -65.75 % -100.00 %

500.00 -960.00 0.001,460.00
38 SPCC PLAN 

L.S. 100.00 % -100.00 %

100.00 50.00 0.0050.00

$26,176.25 0.05 %$26,164.07ALTERNATE 01 TOTAL

ALTERNATE 02

39 MOBILIZATION - ALTERNATE A2
L.S. -49.41 % -100.00 %

500.00 -488.26 0.00988.26

3.5000
40 REMOVING GUARDRAIL 

375.0000 L.F. -12.50 % -100.00 %

1,312.50 -187.50 0.00
4.0000

1,500.00

75.0000
41 BEAM GUARDRAIL POST 

2.0000 EACH 15.38 % -100.00 %

150.00 20.00 0.00
65.0000
130.00

25.0000
42 BEAM GUARDRAIL BLOCK 

15.0000 EACH 66.67 % -100.00 %

375.00 150.00 0.00
15.0000
225.00

10.0000
43 STRAIGHTEN TURNED BLOCK

6.0000 EACH 0.00 % -100.00 %

60.00 0.00 0.00
10.0000
60.00

20.0000
44 WEATHERING ST. BEAM GUARDRAIL TYPE 1

375.0000 L.F. -20.00 % -100.00 %

7,500.00 -1,875.00 0.00
25.0000
9,375.00

13.0000
45 REMOVING AND RESETTING BEAM GUARDRAIL 

75.0000 L.F. -13.33 % -100.00 %

975.00 -150.00 0.00
15.0000
1,125.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WILSONVILLE   OR  970700347
SHERWOOD OR 97140-9563
10780 SW CLUTTER RD
CORAL CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

188245CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 02

5.0000
46 RAISING EXISTING BEAM GUARDRAIL 

37.5000 L.F. 25.00 % -100.00 %

187.50 37.50 0.00
4.0000
150.00

60.0000
47 OPERATION OF TRANSPORTABLE ATTENUATOR 

12.0000 HR  -3.23 % -100.00 %

720.00 -24.00 0.00
62.0000
744.00

45.0000
48 FLEXIBLE GUIDE POST 

21.0000 EACH 66.67 % -100.00 %

945.00 378.00 0.00
27.0000
567.00

20.0000
49 SEQUENTIAL ARROW SIGN 

12.0000 HR  100.00 % -100.00 %

240.00 120.00 0.00
10.0000
120.00

60.0000
50 OTHER TRAFFIC CONTROL LABOR 

28.0000 HR  20.00 % -100.00 %

1,680.00 280.00 0.00
50.0000
1,400.00

51 TRAFFIC CONTROL SUPERVISOR 
L.S. -58.90 % -100.00 %

300.00 -430.00 0.00730.00
52 SPCC PLAN 

L.S. 100.00 % -100.00 %

100.00 50.00 0.0050.00

$15,045.00 -12.35 %$17,164.26ALTERNATE 02 TOTAL

ALTERNATE 03

53 MOBILIZATION - ALTERNATE A3
L.S. -79.39 % -100.00 %

500.00 -1,925.68 0.002,425.68

3.5000
54 REMOVING GUARDRAIL 

1150.0000 L.F. -12.50 % -100.00 %

4,025.00 -575.00 0.00
4.0000

4,600.00

10.0000
55 STRAIGHTEN TURNED BLOCK

5.0000 EACH 0.00 % -100.00 %

50.00 0.00 0.00
10.0000
50.00

20.0000
56 WEATHERING ST. BEAM GUARDRAIL TYPE 1

1150.0000 L.F. -20.00 % -100.00 %

23,000.00 -5,750.00 0.00
25.0000

28,750.00



PAGE : 21-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WILSONVILLE   OR  970700347
SHERWOOD OR 97140-9563
10780 SW CLUTTER RD
CORAL CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

188245CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 03

60.0000
57 OPERATION OF TRANSPORTABLE ATTENUATOR 

24.0000 HR  -3.23 % -100.00 %

1,440.00 -48.00 0.00
62.0000
1,488.00

45.0000
58 FLEXIBLE GUIDE POST 

20.0000 EACH 66.67 % -100.00 %

900.00 360.00 0.00
27.0000
540.00

20.0000
59 SEQUENTIAL ARROW SIGN 

24.0000 HR  100.00 % -100.00 %

480.00 240.00 0.00
10.0000
240.00

60.0000
60 OTHER TRAFFIC CONTROL LABOR 

56.0000 HR  20.00 % -100.00 %

3,360.00 560.00 0.00
50.0000
2,800.00

61 TRAFFIC CONTROL SUPERVISOR 
L.S. -65.75 % -100.00 %

500.00 -960.00 0.001,460.00
62 SPCC PLAN 

L.S. 100.00 % -100.00 %

100.00 50.00 0.0050.00

$34,355.00 -18.98 %$42,403.68ALTERNATE 03 TOTAL

ALTERNATE 04

63 MOBILIZATION - ALTERNATE A4
L.S. -78.25 % -100.00 %

500.00 -1,799.11 0.002,299.11

3.5000
64 REMOVING GUARDRAIL 

675.0000 L.F. -12.50 % -100.00 %

2,362.50 -337.50 0.00
4.0000

2,700.00

175.0000
65 CRUSHED SURFACING BASE COURSE 

48.0000 C.Y. 150.00 % -100.00 %

8,400.00 5,040.00 0.00
70.0000
3,360.00

75.0000
66 BEAM GUARDRAIL POST 

8.0000 EACH 15.38 % -100.00 %

600.00 80.00 0.00
65.0000
520.00

25.0000
67 BEAM GUARDRAIL BLOCK 

15.0000 EACH 66.67 % -100.00 %

375.00 150.00 0.00
15.0000
225.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WILSONVILLE   OR  970700347
SHERWOOD OR 97140-9563
10780 SW CLUTTER RD
CORAL CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

188245CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 04

10.0000
68 STRAIGHTEN TURNED BLOCK

15.0000 EACH 0.00 % -100.00 %

150.00 0.00 0.00
10.0000
150.00

20.0000
69 WEATHERING ST. BEAM GUARDRAIL TYPE 1

675.0000 L.F. -20.00 % -100.00 %

13,500.00 -3,375.00 0.00
25.0000

16,875.00

15.0000
70 REMOVING AND RESETTING BEAM GUARDRAIL 

337.5000 L.F. 0.00 % -100.00 %

5,062.50 0.00 0.00
15.0000
5,062.50

5.0000
71 RAISING EXISTING BEAM GUARDRAIL 

50.0000 L.F. 25.00 % -100.00 %

250.00 50.00 0.00
4.0000
200.00

60.0000
72 OPERATION OF TRANSPORTABLE ATTENUATOR 

36.0000 HR  -3.23 % -100.00 %

2,160.00 -72.00 0.00
62.0000
2,232.00

45.0000
73 FLEXIBLE GUIDE POST 

10.0000 EACH 66.67 % -100.00 %

450.00 180.00 0.00
27.0000
270.00

20.0000
74 SEQUENTIAL ARROW SIGN 

36.0000 HR  100.00 % -100.00 %

720.00 360.00 0.00
10.0000
360.00

60.0000
75 OTHER TRAFFIC CONTROL LABOR 

84.0000 HR  20.00 % -100.00 %

5,040.00 840.00 0.00
50.0000
4,200.00

76 TRAFFIC CONTROL SUPERVISOR 
L.S. -77.17 % -100.00 %

500.00 -1,690.00 0.002,190.00
77 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
78 SPCC PLAN 

L.S. 100.00 % -100.00 %

100.00 50.00 0.0050.00

$40,169.00 -1.29 %$40,692.61ALTERNATE 04 TOTAL



PAGE : 23-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WILSONVILLE   OR  970700347
SHERWOOD OR 97140-9563
10780 SW CLUTTER RD
CORAL CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

188245CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 05

79 MOBILIZATION - ALTERNATE A5
L.S. -81.08 % -100.00 %

500.00 -2,143.27 0.002,643.27

3.5000
80 REMOVING GUARDRAIL 

87.5000 L.F. -12.50 % -100.00 %

306.25 -43.75 0.00
4.0000
350.00

150.0000
81 REMOVING GUARDRAIL ANCHOR 

1.0000 EACH -34.78 % -100.00 %

150.00 -80.00 0.00
230.0000
230.00

175.0000
82 CRUSHED SURFACING BASE COURSE 

13.0000 C.Y. 150.00 % -100.00 %

2,275.00 1,365.00 0.00
70.0000
910.00

75.0000
83 BEAM GUARDRAIL POST 

33.0000 EACH 15.38 % -100.00 %

2,475.00 330.00 0.00
65.0000
2,145.00

25.0000
84 BEAM GUARDRAIL BLOCK 

50.0000 EACH 66.67 % -100.00 %

1,250.00 500.00 0.00
15.0000
750.00

20.0000
85 WEATHERING ST. BEAM GUARDRAIL TYPE 1

200.0000 L.F. -20.00 % -100.00 %

4,000.00 -1,000.00 0.00
25.0000
5,000.00

2,150.0000
86 BEAM GUARDRAIL WEATHERING ST. FLARED TERMINAL

1.0000 EACH -6.52 % -100.00 %

2,150.00 -150.00 0.00
2,300.0000
2,300.00

15.0000
87 REMOVING AND RESETTING BEAM GUARDRAIL 

1287.5000 L.F. 0.00 % -100.00 %

19,312.50 0.00 0.00
15.0000

19,312.50

5.0000
88 RAISING EXISTING BEAM GUARDRAIL 

1237.5000 L.F. 25.00 % -100.00 %

6,187.50 1,237.50 0.00
4.0000

4,950.00

60.0000
89 OPERATION OF TRANSPORTABLE ATTENUATOR 

36.0000 HR  -3.23 % -100.00 %

2,160.00 -72.00 0.00
62.0000
2,232.00

45.0000
90 FLEXIBLE GUIDE POST 

18.0000 EACH 66.67 % -100.00 %

810.00 324.00 0.00
27.0000
486.00

20.0000
91 SEQUENTIAL ARROW SIGN 

36.0000 HR  100.00 % -100.00 %

720.00 360.00 0.00
10.0000
360.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WILSONVILLE   OR  970700347
SHERWOOD OR 97140-9563
10780 SW CLUTTER RD
CORAL CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

188245CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 05

60.0000
92 OTHER TRAFFIC CONTROL LABOR 

84.0000 HR  20.00 % -100.00 %

5,040.00 840.00 0.00
50.0000
4,200.00

93 TRAFFIC CONTROL SUPERVISOR 
L.S. -65.75 % -100.00 %

750.00 -1,440.00 0.002,190.00
94 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
95 SPCC PLAN 

L.S. 100.00 % -100.00 %

100.00 50.00 0.0050.00

$48,185.25 0.16 %$48,107.77ALTERNATE 05 TOTAL

ALTERNATE 06

96 MOBILIZATION - ALTERNATE A6
L.S. -82.35 % -100.00 %

500.00 -2,332.63 0.002,832.63

3.5000
97 REMOVING GUARDRAIL 

1112.5000 L.F. -12.50 % -100.00 %

3,893.75 -556.25 0.00
4.0000

4,450.00

75.0000
98 BEAM GUARDRAIL POST 

6.0000 EACH 15.38 % -100.00 %

450.00 60.00 0.00
65.0000
390.00

25.0000
99 BEAM GUARDRAIL BLOCK 

10.0000 EACH 66.67 % -100.00 %

250.00 100.00 0.00
15.0000
150.00

10.0000
100 STRAIGHTEN TURNED BLOCK

10.0000 EACH 0.00 % -100.00 %

100.00 0.00 0.00
10.0000
100.00

20.0000
101 WEATHERING ST. BEAM GUARDRAIL TYPE 1

1112.5000 L.F. -20.00 % -100.00 %

22,250.00 -5,562.50 0.00
25.0000

27,812.50

15.0000
102 REMOVING AND RESETTING BEAM GUARDRAIL 

300.0000 L.F. 0.00 % -100.00 %

4,500.00 0.00 0.00
15.0000
4,500.00



PAGE : 25-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WILSONVILLE   OR  970700347
SHERWOOD OR 97140-9563
10780 SW CLUTTER RD
CORAL CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

188245CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 06

60.0000
103 OPERATION OF TRANSPORTABLE ATTENUATOR 

36.0000 HR  -3.23 % -100.00 %

2,160.00 -72.00 0.00
62.0000
2,232.00

45.0000
104 FLEXIBLE GUIDE POST 

28.0000 EACH 66.67 % -100.00 %

1,260.00 504.00 0.00
27.0000
756.00

20.0000
105 SEQUENTIAL ARROW SIGN 

36.0000 HR  100.00 % -100.00 %

720.00 360.00 0.00
10.0000
360.00

60.0000
106 OTHER TRAFFIC CONTROL LABOR 

84.0000 HR  20.00 % -100.00 %

5,040.00 840.00 0.00
50.0000
4,200.00

107 TRAFFIC CONTROL SUPERVISOR 
L.S. -77.17 % -100.00 %

500.00 -1,690.00 0.002,190.00
108 SPCC PLAN 

L.S. 100.00 % -100.00 %

100.00 50.00 0.0050.00

$41,723.75 -16.59 %$50,023.13ALTERNATE 06 TOTAL

ALTERNATE 07

109 MOBILIZATION - ALTERNATE A7
L.S. -57.74 % -100.00 %

500.00 -683.17 0.001,183.17

3.5000
110 REMOVING GUARDRAIL 

112.5000 L.F. -12.50 % -100.00 %

393.75 -56.25 0.00
4.0000
450.00

150.0000
111 REMOVING GUARDRAIL ANCHOR 

1.0000 EACH -34.78 % -100.00 %

150.00 -80.00 0.00
230.0000
230.00

75.0000
112 BEAM GUARDRAIL POST 

14.0000 EACH 15.38 % -100.00 %

1,050.00 140.00 0.00
65.0000
910.00

25.0000
113 BEAM GUARDRAIL BLOCK 

15.0000 EACH 66.67 % -100.00 %

375.00 150.00 0.00
15.0000
225.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WILSONVILLE   OR  970700347
SHERWOOD OR 97140-9563
10780 SW CLUTTER RD
CORAL CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

188245CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 07

20.0000
114 WEATHERING ST. BEAM GUARDRAIL TYPE 1

75.0000 L.F. -20.00 % -100.00 %

1,500.00 -375.00 0.00
25.0000
1,875.00

2,150.0000
115 BEAM GUARDRAIL WEATHERING ST. FLARED TERMINAL

1.0000 EACH -6.52 % -100.00 %

2,150.00 -150.00 0.00
2,300.0000
2,300.00

15.0000
116 REMOVING AND RESETTING BEAM GUARDRAIL 

512.5000 L.F. 0.00 % -100.00 %

7,687.50 0.00 0.00
15.0000
7,687.50

5.0000
117 RAISING EXISTING BEAM GUARDRAIL 

25.0000 L.F. 25.00 % -100.00 %

125.00 25.00 0.00
4.0000
100.00

60.0000
118 OPERATION OF TRANSPORTABLE ATTENUATOR 

24.0000 HR  -3.23 % -100.00 %

1,440.00 -48.00 0.00
62.0000
1,488.00

75.0000
119 RIGID GUIDE POST

7.0000 EACH 7.14 % -100.00 %

525.00 35.00 0.00
70.0000
490.00

20.0000
120 SEQUENTIAL ARROW SIGN 

24.0000 HR  100.00 % -100.00 %

480.00 240.00 0.00
10.0000
240.00

60.0000
121 OTHER TRAFFIC CONTROL LABOR 

56.0000 HR  20.00 % -100.00 %

3,360.00 560.00 0.00
50.0000
2,800.00

122 TRAFFIC CONTROL SUPERVISOR 
L.S. -82.88 % -100.00 %

250.00 -1,210.00 0.001,460.00
123 SPCC PLAN 

L.S. 100.00 % -100.00 %

100.00 50.00 0.0050.00

$20,086.25 -6.53 %$21,488.67ALTERNATE 07 TOTAL

ALTERNATE 08

124 MOBILIZATION - ALTERNATE A8
L.S. -6.51 % -100.00 %

500.00 -34.84 0.00534.84
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WILSONVILLE   OR  970700347
SHERWOOD OR 97140-9563
10780 SW CLUTTER RD
CORAL CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

188245CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 08

3.5000
125 REMOVING GUARDRAIL 

112.5000 L.F. -12.50 % -100.00 %

393.75 -56.25 0.00
4.0000
450.00

175.0000
126 CRUSHED SURFACING BASE COURSE 

13.0000 C.Y. 150.00 % -100.00 %

2,275.00 1,365.00 0.00
70.0000
910.00

75.0000
127 BEAM GUARDRAIL POST 

3.0000 EACH 15.38 % -100.00 %

225.00 30.00 0.00
65.0000
195.00

20.0000
128 WEATHERING ST. BEAM GUARDRAIL TYPE 1

112.5000 L.F. -20.00 % -100.00 %

2,250.00 -562.50 0.00
25.0000
2,812.50

15.0000
129 REMOVING AND RESETTING BEAM GUARDRAIL 

62.5000 L.F. 0.00 % -100.00 %

937.50 0.00 0.00
15.0000
937.50

5.0000
130 RAISING EXISTING BEAM GUARDRAIL 

25.0000 L.F. 25.00 % -100.00 %

125.00 25.00 0.00
4.0000
100.00

60.0000
131 OPERATION OF TRANSPORTABLE ATTENUATOR 

12.0000 HR  -3.23 % -100.00 %

720.00 -24.00 0.00
62.0000
744.00

75.0000
132 RIGID GUIDE POST

3.0000 EACH 7.14 % -100.00 %

225.00 15.00 0.00
70.0000
210.00

20.0000
133 SEQUENTIAL ARROW SIGN 

12.0000 HR  100.00 % -100.00 %

240.00 120.00 0.00
10.0000
120.00

60.0000
134 OTHER TRAFFIC CONTROL LABOR 

28.0000 HR  20.00 % -100.00 %

1,680.00 280.00 0.00
50.0000
1,400.00

135 TRAFFIC CONTROL SUPERVISOR 
L.S. -79.45 % -100.00 %

150.00 -580.00 0.00730.00
136 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WILSONVILLE   OR  970700347
SHERWOOD OR 97140-9563
10780 SW CLUTTER RD
CORAL CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

188245CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 08

137 SPCC PLAN 
L.S. 100.00 % -100.00 %

100.00 50.00 0.0050.00

$9,820.25 6.82 %$9,192.84ALTERNATE 08 TOTAL

ALTERNATE 09

138 MOBILIZATION - ALTERNATE A9
L.S. 1.40 % -100.00 %

500.00 6.89 0.00493.11

3.5000
139 REMOVING GUARDRAIL 

125.0000 L.F. -12.50 % -100.00 %

437.50 -62.50 0.00
4.0000
500.00

20.0000
140 WEATHERING ST. BEAM GUARDRAIL TYPE 1

125.0000 L.F. -20.00 % -100.00 %

2,500.00 -625.00 0.00
25.0000
3,125.00

15.0000
141 REMOVING AND RESETTING BEAM GUARDRAIL 

62.5000 L.F. 0.00 % -100.00 %

937.50 0.00 0.00
15.0000
937.50

60.0000
142 OPERATION OF TRANSPORTABLE ATTENUATOR 

12.0000 HR  -3.23 % -100.00 %

720.00 -24.00 0.00
62.0000
744.00

75.0000
143 RIGID GUIDE POST

6.0000 EACH 7.14 % -100.00 %

450.00 30.00 0.00
70.0000
420.00

20.0000
144 SEQUENTIAL ARROW SIGN 

12.0000 HR  100.00 % -100.00 %

240.00 120.00 0.00
10.0000
120.00

60.0000
145 OTHER TRAFFIC CONTROL LABOR 

28.0000 HR  20.00 % -100.00 %

1,680.00 280.00 0.00
50.0000
1,400.00

146 TRAFFIC CONTROL SUPERVISOR 
L.S. -86.30 % -100.00 %

100.00 -630.00 0.00730.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WILSONVILLE   OR  970700347
SHERWOOD OR 97140-9563
10780 SW CLUTTER RD
CORAL CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

188245CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 09

147 SPCC PLAN 
L.S. 100.00 % -100.00 %

100.00 50.00 0.0050.00

$7,665.00 -10.03 %$8,519.61ALTERNATE 09 TOTAL

ALTERNATE 10

148 MOBILIZATION - ALTERNATE A10
L.S. -19.00 % -100.00 %

500.00 -117.31 0.00617.31

3.5000
149 REMOVING GUARDRAIL 

100.0000 L.F. -12.50 % -100.00 %

350.00 -50.00 0.00
4.0000
400.00

175.0000
150 CRUSHED SURFACING BASE COURSE 

7.0000 C.Y. 150.00 % -100.00 %

1,225.00 735.00 0.00
70.0000
490.00

75.0000
151 BEAM GUARDRAIL POST 

5.0000 EACH 15.38 % -100.00 %

375.00 50.00 0.00
65.0000
325.00

25.0000
152 BEAM GUARDRAIL BLOCK 

10.0000 EACH 66.67 % -100.00 %

250.00 100.00 0.00
15.0000
150.00

20.0000
153 WEATHERING ST. BEAM GUARDRAIL TYPE 

100.0000 L.F. -20.00 % -100.00 %

2,000.00 -500.00 0.00
25.0000
2,500.00

15.0000
154 REMOVING AND RESETTING BEAM GUARDRAIL 

212.5000 L.F. 0.00 % -100.00 %

3,187.50 0.00 0.00
15.0000
3,187.50

60.0000
155 OPERATION OF TRANSPORTABLE ATTENUATOR 

12.0000 HR  -3.23 % -100.00 %

720.00 -24.00 0.00
62.0000
744.00

75.0000
156 RIGID GUIDE POST

4.0000 EACH 7.14 % -100.00 %

300.00 20.00 0.00
70.0000
280.00

20.0000
157 SEQUENTIAL ARROW SIGN 

12.0000 HR  100.00 % -100.00 %

240.00 120.00 0.00
10.0000
120.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :14Y013 REVISION NO : BIDS OPENED ON : Jan  7 2015 
CONTRACT NO :008692 REGION NO : 5 ALL BIDS REJECTED : Jan 12 2015 
VERSION NO :3 WORK ORDER# : XL4570
HWY :SR 090
TITLE :SCR 

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

PROJECT :
COUNTY(S) :KING,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/05/2015
16:01

DOT_RGGB01

HP-S-SF-9999(665)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WILSONVILLE   OR  970700347
SHERWOOD OR 97140-9563
10780 SW CLUTTER RD
CORAL CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

188245CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE 10

60.0000
158 OTHER TRAFFIC CONTROL LABOR 

28.0000 HR  20.00 % -100.00 %

1,680.00 280.00 0.00
50.0000
1,400.00

159 TRAFFIC CONTROL SUPERVISOR 
L.S. -79.45 % -100.00 %

150.00 -580.00 0.00730.00
160 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
161 SPCC PLAN 

L.S. -80.00 % -100.00 %

100.00 -400.00 0.00500.00

$11,076.50 -3.20 %$11,442.81ALTERNATE 10 TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$289,042.75BASE TOTAL 29.77%$222,740.52

NO BID THIS ALTERNATENO BID THIS ALTERNATE$315,219.00BASE + 01 CONTRACT TOTAL (A) 26.64%$248,904.59

NO BID THIS ALTERNATENO BID THIS ALTERNATE$330,264.00BASE + 01 + 02 CONTRACT TOTAL (A) 24.13%$266,068.85

NO BID THIS ALTERNATENO BID THIS ALTERNATE$364,619.00BASE + 01 + 02 + 03 CONTRACT TOTAL (A) 18.20%$308,472.53

NO BID THIS ALTERNATENO BID THIS ALTERNATE$404,788.00BASE + 01 + 02 + 03 + 04 CONTRACT TOTAL (A 15.93%$349,165.14

NO BID THIS ALTERNATENO BID THIS ALTERNATE$452,973.25BASE + 01 + 02 + 03 + 04 + 05 CONTRACT TOT 14.02%$397,272.91

NO BID THIS ALTERNATENO BID THIS ALTERNATE$494,697.00BASE + 01 + 02 + 03 + 04 + 05 + 06 CONTRAC 10.60%$447,296.04

NO BID THIS ALTERNATENO BID THIS ALTERNATE$514,783.25BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 CO 9.81%$468,784.71

NO BID THIS ALTERNATENO BID THIS ALTERNATE$524,603.50BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + 9.75%$477,977.55

NO BID THIS ALTERNATENO BID THIS ALTERNATE$532,268.50BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + 9.41%$486,497.16

NO BID THIS ALTERNATENO BID THIS ALTERNATE$543,345.00BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + 9.12%$497,939.97

4TH BIDDER REJECTED
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 14Y013 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
008692 * * *   RANKED BY DOLLAR AMOUNT   * * * Jan  7 2015 

SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

REGION: 5 

HWY: SR 090

CONTRACT NO:

TITLE:

2008 EAST VALLEY HIGHWAY
SUMNER, WA  983909579

PETERSEN BROTHERS, INC.$225,992.34 BASE + 011

15701 SE 135TH AVE
97015-8908
PO BOX 1070
CLACKAMAS, OR  970151070

COLUMBIA RIVER CONTRACTORS, INC.$234,331.25 BASE + 012

20905 NE SANDY BLVD
FAIRVIEW, OR  970247785

DIRT AND AGGREGATE INTERCHANGE, INC.$251,578.24 BASE + 013

10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
PO BOX  347
WILSONVILLE, OR  970700347

CORAL CONSTRUCTION COMPANY$315,219.00 BASE + 014

2008 EAST VALLEY HIGHWAY
SUMNER, WA  983909579

PETERSEN BROTHERS, INC.$240,564.69 BASE + 01 + 025

15701 SE 135TH AVE
97015-8908
PO BOX 1070
CLACKAMAS, OR  970151070

COLUMBIA RIVER CONTRACTORS, INC.$249,495.13 BASE + 01 + 026

20905 NE SANDY BLVD
FAIRVIEW, OR  970247785

DIRT AND AGGREGATE INTERCHANGE, INC.$268,975.11 BASE + 01 + 027

10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
PO BOX  347
WILSONVILLE, OR  970700347

CORAL CONSTRUCTION COMPANY$330,264.00 BASE + 01 + 028
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 14Y013 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
008692 * * *   RANKED BY DOLLAR AMOUNT   * * * Jan  7 2015 

SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

REGION: 5 

HWY: SR 090

CONTRACT NO:

TITLE:

2008 EAST VALLEY HIGHWAY
SUMNER, WA  983909579

PETERSEN BROTHERS, INC.$276,795.12 BASE + 01 + 02 + 039

15701 SE 135TH AVE
97015-8908
PO BOX 1070
CLACKAMAS, OR  970151070

COLUMBIA RIVER CONTRACTORS, INC.$284,815.63 BASE + 01 + 02 + 0310

20905 NE SANDY BLVD
FAIRVIEW, OR  970247785

DIRT AND AGGREGATE INTERCHANGE, INC.$306,745.11 BASE + 01 + 02 + 0311

10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
PO BOX  347
WILSONVILLE, OR  970700347

CORAL CONSTRUCTION COMPANY$364,619.00 BASE + 01 + 02 + 0312

2008 EAST VALLEY HIGHWAY
SUMNER, WA  983909579

PETERSEN BROTHERS, INC.$312,346.71 BASE + 01 + 02 + 03 + 0413

15701 SE 135TH AVE
97015-8908
PO BOX 1070
CLACKAMAS, OR  970151070

COLUMBIA RIVER CONTRACTORS, INC.$331,332.88 BASE + 01 + 02 + 03 + 0414

20905 NE SANDY BLVD
FAIRVIEW, OR  970247785

DIRT AND AGGREGATE INTERCHANGE, INC.$344,351.61 BASE + 01 + 02 + 03 + 0415

10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
PO BOX  347
WILSONVILLE, OR  970700347

CORAL CONSTRUCTION COMPANY$404,788.00 BASE + 01 + 02 + 03 + 0416
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 14Y013 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
008692 * * *   RANKED BY DOLLAR AMOUNT   * * * Jan  7 2015 

SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

REGION: 5 

HWY: SR 090

CONTRACT NO:

TITLE:

2008 EAST VALLEY HIGHWAY
SUMNER, WA  983909579

PETERSEN BROTHERS, INC.$356,568.75 BASE + 01 + 02 + 03 + 04 + 0517

15701 SE 135TH AVE
97015-8908
PO BOX 1070
CLACKAMAS, OR  970151070

COLUMBIA RIVER CONTRACTORS, INC.$372,898.38 BASE + 01 + 02 + 03 + 04 + 0518

20905 NE SANDY BLVD
FAIRVIEW, OR  970247785

DIRT AND AGGREGATE INTERCHANGE, INC.$391,714.99 BASE + 01 + 02 + 03 + 04 + 0519

10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
PO BOX  347
WILSONVILLE, OR  970700347

CORAL CONSTRUCTION COMPANY$452,973.25 BASE + 01 + 02 + 03 + 04 + 0520

2008 EAST VALLEY HIGHWAY
SUMNER, WA  983909579

PETERSEN BROTHERS, INC.$398,822.25 BASE + 01 + 02 + 03 + 04 + 05 + 0621

15701 SE 135TH AVE
97015-8908
PO BOX 1070
CLACKAMAS, OR  970151070

COLUMBIA RIVER CONTRACTORS, INC.$414,354.25 BASE + 01 + 02 + 03 + 04 + 05 + 0622

20905 NE SANDY BLVD
FAIRVIEW, OR  970247785

DIRT AND AGGREGATE INTERCHANGE, INC.$436,287.49 BASE + 01 + 02 + 03 + 04 + 05 + 0623

10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
PO BOX  347
WILSONVILLE, OR  970700347

CORAL CONSTRUCTION COMPANY$494,697.00 BASE + 01 + 02 + 03 + 04 + 05 + 0624
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 14Y013 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
008692 * * *   RANKED BY DOLLAR AMOUNT   * * * Jan  7 2015 

SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

REGION: 5 

HWY: SR 090

CONTRACT NO:

TITLE:

2008 EAST VALLEY HIGHWAY
SUMNER, WA  983909579

PETERSEN BROTHERS, INC.$417,054.93 BASE + 01 + 02 + 03 + 04 + 05 + 06 + 0725

15701 SE 135TH AVE
97015-8908
PO BOX 1070
CLACKAMAS, OR  970151070

COLUMBIA RIVER CONTRACTORS, INC.$432,029.63 BASE + 01 + 02 + 03 + 04 + 05 + 06 + 0726

20905 NE SANDY BLVD
FAIRVIEW, OR  970247785

DIRT AND AGGREGATE INTERCHANGE, INC.$456,446.24 BASE + 01 + 02 + 03 + 04 + 05 + 06 + 0727

10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
PO BOX  347
WILSONVILLE, OR  970700347

CORAL CONSTRUCTION COMPANY$514,783.25 BASE + 01 + 02 + 03 + 04 + 05 + 06 + 0728

2008 EAST VALLEY HIGHWAY
SUMNER, WA  983909579

PETERSEN BROTHERS, INC.$426,550.41 ASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + 029

15701 SE 135TH AVE
97015-8908
PO BOX 1070
CLACKAMAS, OR  970151070

COLUMBIA RIVER CONTRACTORS, INC.$443,770.75 ASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + 030

20905 NE SANDY BLVD
FAIRVIEW, OR  970247785

DIRT AND AGGREGATE INTERCHANGE, INC.$466,768.99 ASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + 031

10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
PO BOX  347
WILSONVILLE, OR  970700347

CORAL CONSTRUCTION COMPANY$524,603.50 ASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + 032
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 14Y013 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
008692 * * *   RANKED BY DOLLAR AMOUNT   * * * Jan  7 2015 

SCR
REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

REGION: 5 

HWY: SR 090

CONTRACT NO:

TITLE:

2008 EAST VALLEY HIGHWAY
SUMNER, WA  983909579

PETERSEN BROTHERS, INC.$434,184.28 + 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 33

15701 SE 135TH AVE
97015-8908
PO BOX 1070
CLACKAMAS, OR  970151070

COLUMBIA RIVER CONTRACTORS, INC.$451,406.00 + 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 34

20905 NE SANDY BLVD
FAIRVIEW, OR  970247785

DIRT AND AGGREGATE INTERCHANGE, INC.$476,858.99 + 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 35

10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
PO BOX  347
WILSONVILLE, OR  970700347

CORAL CONSTRUCTION COMPANY$532,268.50 + 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 36

2008 EAST VALLEY HIGHWAY
SUMNER, WA  983909579

PETERSEN BROTHERS, INC.$444,079.48 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 + 037

15701 SE 135TH AVE
97015-8908
PO BOX 1070
CLACKAMAS, OR  970151070

COLUMBIA RIVER CONTRACTORS, INC.$462,546.50 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 + 038

20905 NE SANDY BLVD
FAIRVIEW, OR  970247785

DIRT AND AGGREGATE INTERCHANGE, INC.$488,887.99 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 + 039

10780 SW CLUTTER RD
SHERWOOD OR 97140-9563
PO BOX  347
WILSONVILLE, OR  970700347

CORAL CONSTRUCTION COMPANY$543,345.00 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 + 040


