DESIGN DECISION 
Complete Streets Deferral for Fish Passage

[Project Title]
[Design Decision Number and Name]

[State Route], MP [Begin] to MP [End]
[Enter multiple SR and MP as necessary]

[Work Order Number] [WIN Number] [PIN Number]
[Month Day, Year]


WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
Choose an item.
[City], Washington

Under 23 U.S. Code § 409 and 23 U.S. Code § 148, safety data, reports, surveys, schedules, lists compiled or collected for the purpose of identifying, evaluating, or planning the safety enhancement of potential crash sites, hazardous roadway conditions, or railway-highway crossings are not subject to discovery or admitted into evidence in a Federal or State court proceeding or considered for other purposes in any action for damages arising from any occurrence at a location mentioned or addressed in such reports, surveys, schedules, lists, or data.
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Name, Title, Company, & Address:



	



☒  Fish Passage Project (No RA Approval Required)

	
	

	ASSISTANT STATE DESIGN ENGINEER APPROVAL
	FHWA APPROVAL

	

Not Applicable per Design Bulletin 23-01
	

Not Applicable per Design Bulletin 23-01 


	DESIGN DECISION  METADATA

	PROJECT TITLE
	

	DD NAME
	Complete Streets Deferral for Fish Passage
	DD #
	

	REPORT TYPE  
	Design Decision
	REGION
	Choose an item.
	Report Date
	9/1/2023
	Work Order #
	
	PIN #
	
	WIN #
	

	SR
	
	Begin MP
	
	End MP
	

	SR
	
	Begin MP
	
	End MP
	

	SR
	
	Begin MP
	
	End MP
	

	
	
	
	
	
	

	Type of Implementation/Deferral (Check One for Deferral & Forward Compatibility)

	
	Complete Streets Needs

	
	Full Implementation  of Scope
	Partial Deferral of Scope	Comment by Miller, Kevin: For sections of a project that are obligated to incorporate the principles of CS, a partial deferral of CS includes:
Delivering any CS improvements with an LTS 3 or 4; or,
Delivering any CS improvements with LTS 2 or 1 on only part of the obligated section(s).
	Complete Deferral of Scope

	Baseline Need(s)
	Full Implementation of Scope
	  Full – Full	Comment by Miller, Kevin: A CS Deferral Design Decision is unnecessary for a full baseline and full CS scope implementation strategy.
No Design Decision Required
	☐  Full – Partial
☐  CS Forward Compatible
	☐  Full – Deferral
☐  CS Forward Compatible

	
	Partial Deferral of Scope
	☐  Partial - Full
	☐  Partial - Partial
	☐  Partial - Deferral

	
	Complete Deferral of Scope
	☐  Deferral - Full
	☐  Deferral - Partial
	☐  Deferral - Deferral
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