

PS&E JOB NO: 00A011 REVISION NO :  
 CONTRACT NO: 005994 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL0880  
 HWY : SR 005  
 TITLE : SR 5  
 S 129TH ST UXING  
 BRIDGE 5/526.1 SEISMIC RETROFIT  
 00A011  
 PROJECT : BH-0053(887)  
 COUNTY(S) : KING

BIDS OPENED ON : Jan 4 2001  
 AWARDED ON : Jan 8 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.								
			41,475.00	-39.72%	25,000.00	-16,475	30,000.00	-27.67%	30,000.00	-11,475
2	CLEARING AND GRUBBING									
	0.1000 ACRE		10,000.0000	35.00%	13,500.0000	350	20,000.0000	100.00%	10,000.0000	0.00%
			1,000.00		1,350.00		2,000.00		1,000.00	0
3	REMOVING CONCRETE SLOPE PROTECTION									
	35.0000 S.Y.		12.0000	233.33%	40.0000	980	60.0000	400.00%	20.0000	66.67%
			420.00		1,400.00		2,100.00		700.00	280
DRAINAGE										
4	QUARRY SPALLS									
	150.0000 TON		30.0000	0.00%	30.0000	0	30.0000	0.00%	40.0000	33.33%
			4,500.00		4,500.00		4,500.00		6,000.00	1,500
STRUCTURE										
5	SHORING OR EXTRA EXCAVATION CL. A	L.S.								
			25,000.00	8.00%	27,000.00	2,000	67,000.00	168.00%	15,000.00	-40.00%
6	COLUMN JACKETING-BR. NO. 5/526.1	L.S.								
			340,000.00	-56.76%	147,000.00	-193,000	165,000.00	-51.47%	240,000.00	-29.41%
EROSION CONTROL AND PLANTING										
7	SEEDING AND FERTILIZING BY HAND									
	300.0000 S.Y.		5.0000	-40.00%	3.0000	-600	5.0000	0.00%	5.0000	0.00%
			1,500.00		900.00		1,500.00		1,500.00	0
8	TEMPORARY WATER POLLUTION/EROSION CONTROL	EST.								
			5,000.00	0.00%	5,000.00		5,000.00	0.00%	5,000.00	0.00%
TRAFFIC										
9	REMOVING AND RESETTING BEAM GUARDRAIL									
	50.0000 L.F.		3.0000	1,933.33%	61.0000	2,900	40.0000	1,233.33%	20.0000	566.67%
			150.00		3,050.00		2,000.00		1,000.00	850
10	REPAIR IMPACT ATTENUATOR	EST.								
			5,000.00	0.00%	5,000.00		5,000.00	0.00%	5,000.00	0.00%

PS&E JOB NO: 00A011 REVISION NO :  
 CONTRACT NO: 005994 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL0880  
 HWY : SR 005  
 TITLE : SR 5  
 S 129TH ST UXING  
 BRIDGE 5/526.1 SEISMIC RETROFIT  
 00A011  
 PROJECT : BH-0053(887)  
 COUNTY(S) : KING

BIDS OPENED ON : Jan 4 2001  
 AWARDED ON : Jan 8 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
11	TRUCK MOUNTED ATTENUATOR									
	40.0000	HR	50.0000	80.00%	90.0000	80.00%	50.0000	0.00%	75.0000	50.00%
			2,000.00	1,600	3,600.00	1,600	2,000.00	0	3,000.00	1,000
12	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR									
	20.0000	HR	50.0000	42.00%	71.0000	42.00%	40.0000	-20.00%	35.0000	-30.00%
			1,000.00	420	1,420.00	420	800.00	-200	700.00	-300
13	SEQUENTIAL ARROW SIGN									
	48.0000	HR	10.0000	-70.00%	3.0000	-70.00%	4.0000	-60.00%	15.0000	50.00%
			480.00	-336	144.00	-336	192.00	-288	720.00	240
14	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.		40.00%		40.00%		66.67%		-83.33%
			3,000.00	1,200	4,200.00	1,200	5,000.00	2,000	500.00	-2,500
15	TRAFFIC CONTROL LABOR									
	180.0000	HR	35.0000	11.43%	39.0000	11.43%	40.0000	14.29%	35.0000	0.00%
			6,300.00	720	7,020.00	720	7,200.00	900	6,300.00	0
16	TRAFFIC CONTROL VEHICLE									
	5.0000	DAY	100.0000	-50.00%	50.0000	-50.00%	60.0000	-40.00%	50.0000	-50.00%
			500.00	-250	250.00	-250	300.00	-200	250.00	-250
17	TRAFFIC CONTROL SUPERVISOR									
	60.0000	HR	40.0000	0.00%	40.0000	0.00%	40.0000	0.00%	40.0000	0.00%
			2,400.00	0	2,400.00	0	2,400.00	0	2,400.00	0
18	CONSTRUCTION SIGNS CLASS A									
	64.0000	S.F.	10.0000	50.00%	15.0000	50.00%	20.0000	100.00%	20.0000	100.00%
			640.00	320	960.00	320	1,280.00	640	1,280.00	640
OTHER ITEMS										
19	CLEANING EXISTING BRIDGE DRAINS / CUVERT PIPES									
		L.S.		-2.78%		-2.78%		38.89%		-86.11%
			7,200.00	-200	7,000.00	-200	10,000.00	2,800	1,000.00	-6,200
20	CONC. SLOPE PROTECTION									
	35.0000	S.Y.	50.0000	108.00%	104.0000	108.00%	100.0000	100.00%	60.0000	20.00%
			1,750.00	1,890	3,640.00	1,890	3,500.00	1,750	2,100.00	350
21	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE									
	400.0000	L.F.	6.0000	-33.33%	4.0000	-33.33%	5.0000	-16.67%	5.0000	-16.67%
			2,400.00	-800	1,600.00	-800	2,000.00	-400	2,000.00	-400

PS&E JOB NO: 00A011 REVISION NO :  
 CONTRACT NO: 005994 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL0880  
 HWY : SR 005  
 TITLE : SR 5  
 S 129TH ST UXING  
 BRIDGE 5/526.1 SEISMIC RETROFIT  
 00A011  
 PROJECT : BH-0053(887)  
 COUNTY(S) : KING

BIDS OPENED ON : Jan 4 2001  
 AWARDED ON : Jan 8 2001

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 ROBISON CONSTRUCTION, INC. C.A. CAREY CORP. MOWAT CONSTRUCTION COMPANY  
 1216 140TH AVE COURT EAST 537 NW LOCUST ST 20210 142ND AVE NE  
 98390-9656 98027-2412 PO BOX 1330  
 SUMNER WA 983900370 ISSAQUAH WA 980271006 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
22	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.		2,500.00	2,500.00	0.00%	2,500.00	0.00%	2,500.00	0.00%
23	MINOR CHANGE								
	CALC		-1.00	-1.00	0.00%	-1.00	0.00%	-1.00	0.00%
24	SPILL PREVENTION PLAN								
	L.S.		2,000.00	1,500.00	-25.00%	500.00	-75.00%	500.00	-75.00%
	CONTRACT TOTAL		\$456,214.00	\$256,433.00	-43.79%	\$321,771.00	-29.47%	\$328,449.00	-28.01%

PS&E JOB NO: 00A011 REVISION NO :  
 CONTRACT NO: 005994 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL0880  
 HWY : SR 005  
 TITLE : SR 5  
 S 129TH ST UXING  
 BRIDGE 5/526.1 SEISMIC RETROFIT  
 00A011  
 PROJECT : BH-0053(887)  
 COUNTY(S) : KING

BIDS OPENED ON : Jan 4 2001  
 AWARDED ON : Jan 8 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 DIAMACO INC GLACIER CONSTRUCTION & EQUIPMENT DONALD B. MURPHY CONTRACTORS,  
 40 LAKE BELLEVUE DR STE 100 PO BOX 990 1220 S 356TH ST SUITE 1  
 SUMNER WA 98390-0180 98003-7467  
 BELLEVUE WA 980052480 SUMNER WA 983903250 FEDERAL WAY WA 980636139  
 CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 100204 CONTRACTOR NUMBER : 553800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION	L.S.			-3.56%						
			41,475.00	40,000.00	-1,475	35,000.00	-6,475	22,750.00	-18,725		
2	CLEARING AND GRUBBING										
	0.1000 ACRE		10,000.0000	2,000.0000	-80.00%	20,000.0000	100.00%	23,500.0000	135.00%		
			1,000.00	200.00	-800	2,000.00	1,000	2,350.00	1,350		
3	REMOVING CONCRETE SLOPE PROTECTION										
	35.0000 S.Y.		12.0000	40.0000	233.33%	30.0000	150.00%	80.0000	566.67%		
			420.00	1,400.00	980	1,050.00	630	2,800.00	2,380		
DRAINAGE											
4	QUARRY SPALLS										
	150.0000 TON		30.0000	30.0000	0.00%	40.0000	33.33%	30.0000	0.00%		
			4,500.00	4,500.00	0	6,000.00	1,500	4,500.00	0		
STRUCTURE											
5	SHORING OR EXTRA EXCAVATION CL. A	L.S.			-4.00%						
			25,000.00	24,000.00	-1,000	35,000.00	10,000	45,000.00	20,000		
6	COLUMN JACKETING-BR. NO. 5/526.1	L.S.			-31.47%						
			340,000.00	233,000.00	-107,000	253,000.00	-87,000	245,000.00	-95,000		
EROSION CONTROL AND PLANTING											
7	SEEDING AND FERTILIZING BY HAND										
	300.0000 S.Y.		5.0000	3.0000	-40.00%	3.0000	-40.00%	2.5000	-50.00%		
			1,500.00	900.00	-600	900.00	-600	750.00	-750		
8	TEMPORARY WATER POLLUTION/EROSION CONTROL	EST.			0.00%						
			5,000.00	5,000.00		5,000.00		5,000.00			
TRAFFIC											
9	REMOVING AND RESETTING BEAM GUARDRAIL										
	50.0000 L.F.		3.0000	25.0000	733.33%	50.0000	1,566.67%	80.0000	2,566.67%		
			150.00	1,250.00	1,100	2,500.00	2,350	4,000.00	3,850		
10	REPAIR IMPACT ATTENUATOR	EST.			0.00%						
			5,000.00	5,000.00		5,000.00		5,000.00			

PS&E JOB NO: 00A011 REVISION NO :  
 CONTRACT NO: 005994 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL0880

BIDS OPENED ON : Jan 4 2001  
 AWARDED ON : Jan 8 2001

HWY : SR 005	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE : SR 5	DIAMACO INC	GLACIER CONSTRUCTION & EQUIP	DONALD B. MURPHY CONTRACTORS,
S 129TH ST UXING	40 LAKE BELLEVUE DR STE 100	PO BOX 990	1220 S 356TH ST SUITE 1
BRIDGE 5/526.1 SEISMIC RETROFIT		SUMNER WA 98390-0180	98003-7467
00A011	BELLEVUE WA 980052480	SUMNER WA 983903250	FEDERAL WAY WA 980636139
PROJECT : BH-0053(887)	CONTRACTOR NUMBER : 100065	CONTRACTOR NUMBER : 100204	CONTRACTOR NUMBER : 553800
COUNTY(S) : KING			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
11	TRUCK MOUNTED ATTENUATOR									
	40.0000	HR	50.0000		10.0000	-80.00%	30.0000	-40.00%	119.0000	138.00%
			2,000.00		400.00	-1,600	1,200.00	-800	4,760.00	2,760
12	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR									
	20.0000	HR	50.0000		1.0000	-98.00%	50.0000	0.00%	44.5000	-11.00%
			1,000.00		20.00	-980	1,000.00	0	890.00	-110
13	SEQUENTIAL ARROW SIGN									
	48.0000	HR	10.0000		1.0000	-90.00%	10.0000	0.00%	4.0000	-60.00%
			480.00		48.00	-432	480.00	0	192.00	-288
14	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.				66.67%		16.67%		83.07%
			3,000.00		5,000.00	2,000	3,500.00	500	5,492.00	2,492
15	TRAFFIC CONTROL LABOR									
	180.0000	HR	35.0000		26.0000	-25.71%	35.0000	0.00%	44.5000	27.14%
			6,300.00		4,680.00	-1,620	6,300.00	0	8,010.00	1,710
16	TRAFFIC CONTROL VEHICLE									
	5.0000	DAY	100.0000		10.0000	-90.00%	75.0000	-25.00%	66.0000	-34.00%
			500.00		50.00	-450	375.00	-125	330.00	-170
17	TRAFFIC CONTROL SUPERVISOR									
	60.0000	HR	40.0000		1.0000	-97.50%	40.0000	0.00%	46.5000	16.25%
			2,400.00		60.00	-2,340	2,400.00	0	2,790.00	390
18	CONSTRUCTION SIGNS CLASS A									
	64.0000	S.F.	10.0000		2.0000	-80.00%	15.0000	50.00%	20.0000	100.00%
			640.00		128.00	-512	960.00	320	1,280.00	640
OTHER ITEMS										
19	CLEANING EXISTING BRIDGE DRAINS / CUVERT PIPES									
		L.S.				11.11%		-2.78%		-26.67%
			7,200.00		8,000.00	800	7,000.00	-200	5,280.00	-1,920
20	CONC. SLOPE PROTECTION									
	35.0000	S.Y.	50.0000		50.0000	0.00%	35.0000	-30.00%	87.0000	74.00%
			1,750.00		1,750.00	0	1,225.00	-525	3,045.00	1,295
21	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE									
	400.0000	L.F.	6.0000		3.0000	-50.00%	5.0000	-16.67%	17.5000	191.67%
			2,400.00		1,200.00	-1,200	2,000.00	-400	7,000.00	4,600

PS&E JOB NO: 00A011 REVISION NO :  
 CONTRACT NO: 005994 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL0880  
 HWY : SR 005  
 TITLE : SR 5  
 S 129TH ST UXING  
 BRIDGE 5/526.1 SEISMIC RETROFIT  
 00A011  
 PROJECT : BH-0053(887)  
 COUNTY(S) : KING

BIDS OPENED ON : Jan 4 2001  
 AWARDED ON : Jan 8 2001

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
DIAMACO INC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100065	GLACIER CONSTRUCTION & EQUIP PO BOX 990 SUMNER WA 98390-0180 SUMNER WA 983903250 CONTRACTOR NUMBER : 100204	DONALD B. MURPHY CONTRACTORS, 1220 S 356TH ST SUITE 1 98003-7467 FEDERAL WAY WA 980636139 CONTRACTOR NUMBER : 553800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
22	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.		2,500.00	2,500.00	0.00%	2,500.00	0.00%	2,500.00	0.00%
23	MINOR CHANGE								
	CALC		-1.00	-1.00	0.00%	-1.00	0.00%	-1.00	0.00%
24	SPILL PREVENTION PLAN								
	L.S.		2,000.00	500.00	-75.00%	500.00	-75.00%	1,300.00	-35.00%
	CONTRACT TOTAL		\$456,214.00	\$339,585.00	-25.56%	\$374,889.00	-17.83%	\$380,018.00	-16.70%

PS&E JOB NO: 00A011 REVISION NO :  
 CONTRACT NO: 005994 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL0880  
 HWY : SR 005  
 TITLE : SR 5  
 S 129TH ST UXING  
 BRIDGE 5/526.1 SEISMIC RETROFIT  
 00A011  
 PROJECT : BH-0053(887)  
 COUNTY(S) : KING

BIDS OPENED ON : Jan 4 2001  
 AWARDED ON : Jan 8 2001

----- 7TH BIDDER -----  
 PCT CONSTRUCTION, INC.  
 7400 THIRD AVE S  
 SEATTLE WA 981084143  
 CONTRACTOR NUMBER : 100262

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
PREPARATION					
1	MOBILIZATION				
		L.S.			27.45%
			41,475.00	52,859.10	11,384
2	CLEARING AND GRUBBING				
	0.1000	ACRE	10,000.0000	11,178.1800	11.78%
			1,000.00	1,117.82	118
3	REMOVING CONCRETE SLOPE PROTECTION				
	35.0000	S.Y.	12.0000	91.1500	659.58%
			420.00	3,190.25	2,770
DRAINAGE					
4	QUARRY SPALLS				
	150.0000	TON	30.0000	35.1900	17.30%
			4,500.00	5,278.50	779
STRUCTURE					
5	SHORING OR EXTRA EXCAVATION CL. A				
		L.S.			-73.11%
			25,000.00	6,723.20	-18,277
6	COLUMN JACKETING-BR. NO. 5/526.1				
		L.S.			-16.53%
			340,000.00	283,811.00	-56,189
EROSION CONTROL AND PLANTING					
7	SEEDING AND FERTILIZING BY HAND				
	300.0000	S.Y.	5.0000	8.7500	75.00%
			1,500.00	2,625.00	1,125
8	TEMPORARY WATER POLLUTION/EROSION CONTROL				
		EST.			0.00%
			5,000.00	5,000.00	
TRAFFIC					
9	REMOVING AND RESETTING BEAM GUARDRAIL				
	50.0000	L.F.	3.0000	64.6900	2,056.33%
			150.00	3,234.50	3,085
10	REPAIR IMPACT ATTENUATOR				
		EST.			0.00%
			5,000.00	5,000.00	

PS&E JOB NO: 00A011      REVISION NO :  
 CONTRACT NO: 005994      REGION NO : 1  
 VERSION NO : 3      WORK ORDER# : XL0880

BIDS OPENED ON : Jan 4 2001  
 AWARDED ON : Jan 8 2001

HWY : SR 005  
 TITLE : SR 5  
       S 129TH ST UXING  
       BRIDGE 5/526.1 SEISMIC RETROFIT  
       00A011

----- 7TH BIDDER -----

PCT CONSTRUCTION, INC.  
 7400 THIRD AVE S

SEATTLE WA 981084143  
 CONTRACTOR NUMBER : 100262

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC						
11	TRUCK MOUNTED ATTENUATOR					
	40.0000	HR	50.0000	31.8700		-36.26%
			2,000.00	1,274.80		-725
12	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR					
	20.0000	HR	50.0000	53.1100		6.22%
			1,000.00	1,062.20		62
13	SEQUENTIAL ARROW SIGN					
	48.0000	HR	10.0000	10.6200		6.20%
			480.00	509.76		30
14	TEMPORARY TRAFFIC CONTROL DEVICES					
		L.S.				-30.43%
			3,000.00	2,087.18		-913
15	TRAFFIC CONTROL LABOR					
	180.0000	HR	35.0000	37.1800		6.23%
			6,300.00	6,692.40		392
16	TRAFFIC CONTROL VEHICLE					
	5.0000	DAY	100.0000	74.3500		-25.65%
			500.00	371.75		-128
17	TRAFFIC CONTROL SUPERVISOR					
	60.0000	HR	40.0000	40.3600		0.90%
			2,400.00	2,421.60		22
18	CONSTRUCTION SIGNS CLASS A					
	64.0000	S.F.	10.0000	21.2400		112.40%
			640.00	1,359.36		719
OTHER ITEMS						
19	CLEANING EXISTING BRIDGE DRAINS / CUVERT PIPES					
		L.S.				31.91%
			7,200.00	9,497.44		2,297
20	CONC. SLOPE PROTECTION					
	35.0000	S.Y.	50.0000	205.9000		311.80%
			1,750.00	7,206.50		5,457
21	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE					
	400.0000	L.F.	6.0000	6.0300		0.50%
			2,400.00	2,412.00		12

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 09/18/2000

\* \* \* BID CHECK REPORT \* \* \*

TIME: 08:04

PS&E JOB NO: 00A011      REVISION NO :  
 CONTRACT NO: 005994      REGION NO : 1  
 VERSION NO : 3      WORK ORDER# : XL0880  
 HWY : SR 005  
 TITLE : SR 5  
           S 129TH ST UXING  
           BRIDGE 5/526.1 SEISMIC RETROFIT  
           00A011  
 PROJECT : BH-0053(887)  
 COUNTY(S) : KING

BIDS OPENED ON : Jan 4 2001  
 AWARDED ON : Jan 8 2001

----- 7TH BIDDER -----  
 PCT CONSTRUCTION, INC.  
 7400 THIRD AVE S  
 SEATTLE WA 981084143  
 CONTRACTOR NUMBER : 100262

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
OTHER ITEMS					
22	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
	EST.				0.00%
			2,500.00	2,500.00	
23	MINOR CHANGE				
	CALC				0.00%
			-1.00	-1.00	
24	SPILL PREVENTION PLAN				
	L.S.				-74.95%
			2,000.00	501.00	-1,499
CONTRACT TOTAL			<u>\$456,214.00</u>	<u>\$406,734.36</u>	<u>-10.85%</u>