

PS&E JOB NO: 01A016 REVISION NO : 1
 CONTRACT NO: 006156 REGION NO : 1
 VERSION NO : 1 WORK ORDER#: XL0974

BIDS OPENED ON : Jun 13 2001
 AWARDED ON : Jun 18 2001

HWY : SR 002	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 2	CSR WEST, LLC DBA CSR ASSOCI	LAKESIDE INDUSTRIES	WILDER CONSTRUCTION COMPANY
10TH ST IN SULTAN	6300 GLENWOOD AVE	14800 195TH SE	3315 15TH ST
TO 339TH AVE SE VIC	EVERETT WA 98203-4247	MONROE WA 98272-9777	
01A016	EVERETT WA 982030037	MONROE WA 982720247	EVERETT WA 982011900
PROJECT : NH-0002(228)	CONTRACTOR NUMBER : 044002	CONTRACTOR NUMBER : 469025	CONTRACTOR NUMBER : 892000
COUNTY(S) : SNOHOMISH			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
SURFACING										
12	CRUSHED SURFACING BASE COURSE									
	440.0000	TON	26.0000		16.5000	-36.54%	32.0000	23.08%	20.0000	-23.08%
			11,440.00		7,260.00	-4,180	14,080.00	2,640	8,800.00	-2,640
LIQUID ASPHALT										
13	ASPHALT FOR TACK COAT									
	16.5600	TON	440.0000		375.0000	-14.77%	325.0000	-26.14%	250.0000	-43.18%
			7,286.40		6,210.00	-1,076	5,382.00	-1,904	4,140.00	-3,146
14	ANTI-STRIPPING ADDITIVE									
		EST.				0.00%		0.00%		0.00%
			7,295.84		7,295.84		7,295.84		7,295.84	
ASPHALT CONCRETE PAVEMENT										
15	CRACK SEALING									
		EST.				0.00%		0.00%		0.00%
			4,000.00		4,000.00		4,000.00		4,000.00	
16	PLANING BITUMINOUS PAVEMENT									
	2089.5600	S.Y.	6.5000		3.8500	-40.77%	2.8500	-56.15%	6.7500	3.85%
			13,582.14		8,044.81	-5,537	5,955.25	-7,627	14,104.53	522
17	ASPHALT CONC. FOR PRELEVELING CL. G PG 58-2:									
	1051.2900	TON	36.0000		39.0000	8.33%	40.5000	12.50%	47.0000	30.56%
			37,846.44		41,000.31	3,154	42,577.25	4,731	49,410.63	11,564
18	ASPHALT CONC. FOR PAVEMENT REPAIR									
	2.0000	TON	240.0000		150.0000	-37.50%	100.0000	-58.33%	750.0000	212.50%
			480.00		300.00	-180	200.00	-280	1,500.00	1,020
19	ASPHALT CONC. PAVEMENT CL. B PG 58-2:									
	4154.8600	TON	40.0000		39.0000	-2.50%	40.5000	1.25%	43.0000	7.50%
			166,194.40		162,039.54	-4,155	168,271.83	2,077	178,658.98	12,465
20	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC				0.00%		0.00%		0.00%
			6,586.00		6,586.00		6,586.00		6,586.00	
21	COMPACTION PRICE ADJUSTMENT									
		CALC				0.00%		0.00%		0.00%
			4,390.00		4,390.00		4,390.00		4,390.00	

PS&E JOB NO: 01A016 REVISION NO : 1
 CONTRACT NO: 006156 REGION NO : 1
 VERSION NO : 1 WORK ORDER# : XL0974
 HWY : SR 002
 TITLE : SR 2
 10TH ST IN SULTAN
 TO 339TH AVE SE VIC
 01A016
 PROJECT : NH-0002(228)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 13 2001
 AWARDED ON : Jun 18 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 CSR WEST, LLC DBA CSR ASSOCIATES LAKESIDE INDUSTRIES WILDER CONSTRUCTION COMPANY
 6300 GLENWOOD AVE 14800 195TH SE 3315 15TH ST
 EVERETT WA 98203-4247 MONROE WA 98272-9777
 EVERETT WA 982030037 MONROE WA 982720247 EVERETT WA 982011900
 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
ASPHALT CONCRETE PAVEMENT										
22	ASPHALT CONC. APPROACH CL. B PG 58-2: 187.4000	TON	83.0000 15,554.20	80.0000 14,992.00	-3.61% -562	75.0000 14,055.00	-9.64% -1,499	100.0000 18,740.00	20.48% 3,186	
23	BRIDGE TRANSVERSE JOINT 52.0000	L.F.	16.0000 832.00	75.0000 3,900.00	368.75% 3,068	60.0000 3,120.00	275.00% 2,288	65.0000 3,380.00	306.25% 2,548	
EROSION CONTROL AND PLANTING										
24	SEEDING, FERTILIZING, AND MULCHING 0.1000	ACRE	4,835.0000 483.50	5,000.0000 500.00	3.41% 17	5,000.0000 500.00	3.41% 17	5,000.0000 500.00	3.41% 17	
25	EROSION CONTROL BLANKET 350.0000	S.Y.	3.6000 1,260.00	2.2500 787.50	-37.50% -473	2.0000 700.00	-44.44% -560	3.5000 1,225.00	-2.78% -35	
26	TEMPORARY WATER POLLUTION/EROSION CONTROL EST.		5,000.00	5,000.00	0.00%	5,000.00	0.00%	5,000.00	0.00%	
27	STRAW WATTLE 15.0000	L.F.	2.0000 30.00	12.5000 187.50	525.00% 158	5.0000 75.00	150.00% 45	35.0000 525.00	1,650.00% 495	
28	STORM DRAIN PROTECTION INSERT 1.0000	EACH	150.0000 150.00	100.0000 100.00	-33.33% -50	170.0000 170.00	13.33% 20	100.0000 100.00	-33.33% -50	
TRAFFIC										
29	BEAM GUARDRAIL TYPE 1 70.0000	L.F.	54.0000 3,780.00	13.1000 917.00	-75.74% -2,863	13.1000 917.00	-75.74% -2,863	15.0000 1,050.00	-72.22% -2,730	
30	BEAM GUARDRAIL FLARED TERMINAL 1.0000	EACH	2,255.0000 2,255.00	1,875.0000 1,875.00	-16.85% -380	1,875.0000 1,875.00	-16.85% -380	1,878.0000 1,878.00	-16.72% -377	
31	RAISING EXISTING BEAM GUARDRAIL 833.0000	L.F.	6.2500 5,206.25	3.0500 2,540.65	-51.20% -2,666	3.0500 2,540.65	-51.20% -2,666	3.0800 2,565.64	-50.72% -2,641	

PS&E JOB NO: 01A016 REVISION NO : 1
 CONTRACT NO: 006156 REGION NO : 1
 VERSION NO : 1 WORK ORDER#: XL0974
 HWY : SR 002
 TITLE : SR 2
 10TH ST IN SULTAN
 TO 339TH AVE SE VIC
 01A016
 PROJECT : NH-0002(228)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 13 2001
 AWARDED ON : Jun 18 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CSR WEST, LLC DBA CSR ASSOCI	LAKESIDE INDUSTRIES	WILDER CONSTRUCTION COMPANY
6300 GLENWOOD AVE	14800 195TH SE	3315 15TH ST
EVERETT WA 98203-4247	MONROE WA 98272-9777	
EVERETT WA 982030037	MONROE WA 982720247	EVERETT WA 982011900
CONTRACTOR NUMBER : 044002	CONTRACTOR NUMBER : 469025	CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT	
TRAFFIC											
32	REPAIR IMPACT ATTENUATOR										
		EST.		15,000.00	0.00%	15,000.00	15,000.00	0.00%	15,000.00	15,000.00	
33	TRUCK MOUNTED IMPACT ATTENUATOR										
	2.0000	EACH	6,225.0000	4,000.0000	-35.74%	7,500.0000	3,500.0000	20.48%	3,500.0000	-43.78%	
			12,450.00	8,000.00	-4,450	15,000.00	7,000.00	2,550	7,000.00	-5,450	
34	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR										
	100.0000	HR	47.0000	35.0000	-25.53%	35.0000	40.0000	-25.53%	40.0000	-14.89%	
			4,700.00	3,500.00	-1,200	3,500.00	4,000.00	-1,200	4,000.00	-700	
35	FLEXIBLE GUIDE POST										
	26.0000	EACH	34.0000	22.0000	-35.29%	22.0000	25.0000	-35.29%	25.0000	-26.47%	
			884.00	572.00	-312	572.00	650.00	-312	650.00	-234	
36	PAINT LINE										
	30255.0000	L.F.	0.0900	0.1200	33.33%	0.1200	0.1500	33.33%	0.1500	66.67%	
			2,722.95	3,630.60	908	3,630.60	4,538.25	908	4,538.25	1,815	
37	PAINTED WIDE LINE										
	60.0000	L.F.	0.2000	2.0000	900.00%	1.8000	1.8000	800.00%	1.8000	800.00%	
			12.00	120.00	108	108.00	108.00	96	108.00	96	
38	PLASTIC STOP LINE										
	140.0000	L.F.	10.0000	10.0000	0.00%	9.0000	9.0000	-10.00%	9.0000	-10.00%	
			1,400.00	1,400.00	0	1,260.00	1,260.00	-140	1,260.00	-140	
39	PLASTIC TRAFFIC ARROW										
	18.0000	EACH	51.0000	90.0000	76.47%	115.0000	115.0000	125.49%	115.0000	125.49%	
			918.00	1,620.00	702	2,070.00	2,070.00	1,152	2,070.00	1,152	
40	PLASTIC DRAINAGE MARKING										
	20.0000	EACH	20.0000	18.0000	-10.00%	15.0000	15.0000	-25.00%	15.0000	-25.00%	
			400.00	360.00	-40	300.00	300.00	-100	300.00	-100	
41	RECESSED PAVEMENT MARKER										
	3.5000	HUND	1,424.0000	850.0000	-40.31%	725.0000	725.0000	-49.09%	725.0000	-49.09%	
			4,984.00	2,975.00	-2,009	2,537.50	2,537.50	-2,447	2,537.50	-2,447	
42	TEMPORARY PAVEMENT MARKING										
	30255.0000	L.F.	0.2000	0.0500	-75.00%	0.0900	0.0700	-55.00%	0.0700	-65.00%	
			6,051.00	1,512.75	-4,538	2,722.95	2,117.85	-3,328	2,117.85	-3,933	

PS&E JOB NO: 01A016 REVISION NO : 1
 CONTRACT NO: 006156 REGION NO : 1
 VERSION NO : 1 WORK ORDER# : XL0974

BIDS OPENED ON : Jun 13 2001
 AWARDED ON : Jun 18 2001

HWY : SR 002	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 2	CSR WEST, LLC DBA CSR ASSOCI	LAKESIDE INDUSTRIES	WILDER CONSTRUCTION COMPANY
10TH ST IN SULTAN	6300 GLENWOOD AVE	14800 195TH SE	3315 15TH ST
TO 339TH AVE SE VIC	EVERETT WA 98203-4247	MONROE WA 98272-9777	
01A016	EVERETT WA 982030037	MONROE WA 982720247	EVERETT WA 982011900
PROJECT : NH-0002(228)	CONTRACTOR NUMBER : 044002	CONTRACTOR NUMBER : 469025	CONTRACTOR NUMBER : 892000
COUNTY(S) : SNOHOMISH			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
43	SEQUENTIAL ARROW SIGN								
	200.0000	HR	6.0000	5.0000	-16.67%	9.0000	50.00%	5.0000	-16.67%
			1,200.00	1,000.00	-200	1,800.00	600	1,000.00	-200
44	PORTABLE CHANGEABLE MESSAGE SIGN								
	2.0000	EACH	4,500.0000	2,600.0000	-42.22%	3,000.0000	-33.33%	2,000.0000	-55.56%
			9,000.00	5,200.00	-3,800	6,000.00	-3,000	4,000.00	-5,000
45	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN								
	100.0000	HR	7.3000	5.0000	-31.51%	8.0000	9.59%	3.0000	-58.90%
			730.00	500.00	-230	800.00	70	300.00	-430
46	TEMPORARY TRAFFIC CONTROL DEVICES								
		L.S.							
			5,500.00	4,000.00	-1,500	3,500.00	-2,000	5,000.00	-500
47	TRAFFIC CONTROL LABOR								
	1050.0000	HR	37.0000	35.0000	-5.41%	31.0000	-16.22%	31.0000	-16.22%
			38,850.00	36,750.00	-2,100	32,550.00	-6,300	32,550.00	-6,300
48	TRAFFIC CONTROL VEHICLE								
	35.0000	DAY	67.0000	85.0000	26.87%	80.0000	19.40%	70.0000	4.48%
			2,345.00	2,975.00	630	2,800.00	455	2,450.00	105
49	TRAFFIC CONTROL SUPERVISOR								
	400.0000	HR	44.0000	40.0000	-9.09%	39.0000	-11.36%	32.0000	-27.27%
			17,600.00	16,000.00	-1,600	15,600.00	-2,000	12,800.00	-4,800
50	CONSTRUCTION SIGNS CLASS A								
	237.0000	S.F.	17.0000	10.0000	-41.18%	10.0000	-41.18%	10.0000	-41.18%
			4,029.00	2,370.00	-1,659	2,370.00	-1,659	2,370.00	-1,659
51	GUARDRAIL REPAIR								
		L.S.							
			220.00	4,890.00	4,670	4,890.00	4,670	5,000.00	4,780
52	SIGN REPAIR								
		L.S.							
			324.00	2,500.00	2,176	1,500.00	1,176	2,000.00	1,676
OTHER ITEMS									
53	ROADWAY SURVEYING								
		L.S.							
			1,360.12	8,000.00	6,640	7,000.00	5,640	3,000.00	1,640

PS&E JOB NO: 01A016 REVISION NO : 1
 CONTRACT NO: 006156 REGION NO : 1
 VERSION NO : 1 WORK ORDER# : XL0974
 HWY : SR 002
 TITLE : SR 2
 10TH ST IN SULTAN
 TO 339TH AVE SE VIC
 01A016
 PROJECT : NH-0002(228)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 13 2001
 AWARDED ON : Jun 18 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CSR WEST, LLC DBA CSR ASSOCI	LAKESIDE INDUSTRIES	WILDER CONSTRUCTION COMPANY
6300 GLENWOOD AVE	14800 195TH SE	3315 15TH ST
EVERETT WA 98203-4247	MONROE WA 98272-9777	
EVERETT WA 982030037	MONROE WA 982720247	EVERETT WA 982011900
CONTRACTOR NUMBER : 044002	CONTRACTOR NUMBER : 469025	CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT						
OTHER ITEMS									
54	ADJUST MONUMENT CASE AND COVER								
	1.0000	EACH	240.0000	300.0000	25.00%	400.0000	66.67%	350.0000	45.83%
			240.00	300.00	60	400.00	160	350.00	110
55	ROADSIDE CLEANUP								
		EST.			0.00%		0.00%		0.00%
			5,000.00	5,000.00		5,000.00		5,000.00	
56	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00%		0.00%		0.00%
			4,000.00	4,000.00		4,000.00		4,000.00	
57	MINOR CHANGE								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	
58	SPILL PREVENTION PLAN								
		L.S.			-66.67%		-66.67%		-83.33%
			3,000.00	1,000.00	-2,000	1,000.00	-2,000	500.00	-2,500
59	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE								
	15.0000	L.F.	14.4000	10.0000	-30.56%	5.0000	-65.28%	15.0000	4.17%
			216.00	150.00	-66	75.00	-141	225.00	9
60	MAILBOX SUPPORT TYPE 1								
	1.0000	EACH	325.0000	250.0000	-23.08%	200.0000	-38.46%	200.0000	-38.46%
			325.00	250.00	-75	200.00	-125	200.00	-125
61	MAILBOX SUPPORT TYPE 2								
	1.0000	EACH	325.0000	300.0000	-7.69%	500.0000	53.85%	500.0000	53.85%
			325.00	300.00	-25	500.00	175	500.00	175
CONTRACT TOTAL			\$513,705.60	\$469,087.05	-8.69%	\$478,836.01	-6.79%	\$493,022.37	-4.03%