DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 03/ 2003
* k% Bl D CHECK REPORT * * * TIME: 11: 24
PSZE JOB NO: 02B002 REVI SION NO : 1 BIDS OPENED ON : Qct 30 2003
CONTRACT NO': 006668 REGON NO  : 2 AWARDED ON : Nov 3 2003
VERSI ON NO : 1 WORK ORDER# : XL1261
o Csro2s TR e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 28 BASI N PAVI NG CO CENTRAL WASHI NGTON ASPHALT, | TOWMER CONSTRUCTI ON COMPANY
QUINCY EAST - LEFT TURN LANES 2000 E BEECH ST 843 KI TTLESON RD - 98837-0738 1580 ALDER ST NW
028002 98901- 2147 PO BOX 939 98823- 9651
PROJECT . STP-0028(032) YAKIMA WA 989090343 MOSES LAKE WA 988370142 EPHRATA WA 988231150
CONTY(S)  © GRANT CONTRACTOR NUMBER 063500 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -20.00% 0.00 % -32.60 %
30, 000. 00 24,000.00 -6, 000. 00 30, 000. 00 0. 00 20,220.00 -9, 780.00
2 REMWVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 300. 00 % 150. 00 % 150. 00 %
1, 000. 00 4,000. 00 3, 000. 00 2, 500. 00 1, 500. 00 2,500. 00 1, 500. 00
3 REMDVING GUI DE POST
36. 0000 EACH 5. 0000 3. 5000 -30.00 % 3. 7500 -25.00% 4. 0000 -20. 00 %
180. 00 126. 00 -54. 00 135. 00 - 45. 00 144. 00 -36. 00
4 REMOVING PAINT LI NE
9563. 0000 L.F. 0. 2500 0. 5000 100. 00 % 0. 5000 100. 00 % 0. 5000 100. 00 %
2,390.75 4,781.50 2,390. 75 4,781.50 2,390.75 4,781. 50 2,390. 75
5 REMOVI NG PLASTI C LI NE
74. 0000 L.F. 1. 5000 5. 4000 260. 00 % 5. 4500 263.33% 5. 9000 293.33%
111. 00 399. 60 288. 60 403. 30 292. 30 436. 60 325. 60
GRADI NG
6 ROADWAY EXCAVATI ON I NCL. HAUL
1194. 0000 cv. 10. 0000 5. 0000 -50.00 % 8. 0000 -20. 00 % 18. 0600 80. 60 %
11, 940. 00 5,970.00  -5,970.00 9,552.00  -2,388.00 21,563. 64 9, 623. 64
7 COMMON BORROW | NCL. HAUL
1575. 0000 cY. 10. 0000 10. 0000 0.00 % 6. 5000 -35.00% 11. 0200 10. 20 %
15, 750. 00 15, 750. 00 0.00 10,237.50  -5,512.50 17, 356. 50 1, 606. 50
8 EMBANKMENT COMPACTI ON
2286. 0000 cv. 3.0000 1. 0000 -66. 67 % 2. 7500 -8.33% 6. 6800 122. 67 %
6, 858. 00 2,286.00  -4,572.00 6, 286. 50 -571.50 15, 270. 48 8, 412. 48
DRAI NAGE
9 SCHEDULE A CULV. PIPE 18 IN. DI AM
80. 0000 L.F. 35. 0000 25. 0000 -28.57% 36. 7500 5.00 % 39. 0000 11.43%
2, 800. 00 2,000. 00 -800. 00 2, 940. 00 140. 00 3,120. 00 320. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 03/ 2003

* k% Bl D CHECK REPORT * * * TIME: 11: 24
PSZE JOB NO: 02B002 REVI SION NO : 1 BIDS OPENED ON : Qct 30 2003
CONTRACT NO': 006668 REGON NO  : 2 AWARDED ON : Nov 3 2003
VERSI ON NO : 1 WORK ORDER# : XL1261
o Csro2s TR e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 28 BASI N PAVI NG CO CENTRAL WASHI NGTON ASPHALT, | TOWMER CONSTRUCTI ON COMPANY
QUINCY EAST - LEFT TURN LANES 2000 E BEECH ST 843 KI TTLESON RD - 98837-0738 1580 ALDER ST NW
028002 98901- 2147 PO BOX 939 98823- 9651
PROJECT . STP-0028(032) YAKIMA WA 989090343 MOSES LAKE WA 988370142 EPHRATA WA 988231150
CONTY(S)  © GRANT CONTRACTOR NUMBER 063500 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
10 SCHEDULE A CULV. PIPE 24 IN. DI AM
112. 0000 L.F. 40. 0000 32. 0000 -20.00% 40. 0000 0.00 % 41. 0000 2.50 %
4, 480. 00 3, 584. 00 -896. 00 4, 480. 00 0. 00 4,592. 00 112. 00
11 CL. Il REINF. CONC. CULV. PIPE 12 IN. DI AM
266. 0000 L.F. 40. 0000 50. 0000 25. 00 % 42. 0000 5.00 % 36. 5300 -8.68%
10, 640. 00 13, 300. 00 2, 660. 00 11, 172. 00 532. 00 9,716. 98 -923.02
12 CL. 11l REINF. CONC. CULV. PIPE 36 IN. DI AM
130. 0000 L.F. 155. 0000 130. 0000 -16.13 % 185. 0000 19.35% 169. 1200 9.11%
20, 150. 00 16,900.00 -3, 250.00 24, 050. 00 3, 900. 00 21, 985. 60 1, 835. 60
13 CL. Il REINF. CONC. CULV. PIPE 48 IN. DI AM
123. 0000 L.F. 195. 0000 175. 0000 -10.26 % 210. 0000 7.69% 208. 3400 6.84 %
23, 985. 00 21,525.00 -2, 460. 00 25, 830. 00 1, 845. 00 25, 625. 82 1, 640. 82
14 HEADWALL NO. 1
L.S. 210.34 % 20. 69 % 134. 62 %
1, 450. 00 4,500. 00 3, 050. 00 1, 750. 00 300. 00 3, 402. 00 1, 952. 00
15 HEADWALL NO. 2
L.S. 309. 09 % 59. 09 % 181. 82 %
1, 100. 00 4,500. 00 3, 400. 00 1, 750. 00 650. 00 3, 100. 00 2, 000. 00
16 HEADWALL NO. 3
L.S. 260. 00 % 40. 00 % 124.00 %
1, 250. 00 4,500. 00 3, 250. 00 1, 750. 00 500. 00 2, 800. 00 1, 550. 00
17  CONCRETE Pl PE COLLAR
5. 0000 EACH 100. 0000 300. 0000 200. 00 % 475. 0000 375.00 % 681. 0000 581. 00 %
500. 00 1, 500. 00 1, 000. 00 2,375. 00 1, 875. 00 3, 405. 00 2, 905. 00
STRUCTURE
18 PRECAST REINF. CONC. THREE S| DED STRUCTURE NO. 1
L.S. -18.52% 40.74% 35. 56 %

27,000. 00 22,000. 00 -5, 000. 00 38, 000. 00 11, 000. 00 36, 600. 00 9, 600. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 03/ 2003

* k% Bl D CHECK REPORT * * * TIME: 11: 24
PSZE JOB NO: 02B002 REVI SION NO : 1 BIDS OPENED ON : Qct 30 2003
CONTRACT NO': 006668 REGON NO  : 2 AWARDED ON : Nov 3 2003
VERSI ON NO : 1 WORK ORDER# : XL1261
o Csro2s TR e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 28 BASI N PAVI NG CO CENTRAL WASHI NGTON ASPHALT, | TOWMER CONSTRUCTI ON COMPANY
QUINCY EAST - LEFT TURN LANES 2000 E BEECH ST 843 KI TTLESON RD - 98837-0738 1580 ALDER ST NW
028002 98901- 2147 PO BOX 939 98823- 9651
PROJECT . STP-0028(032) YAKIMA WA 989090343 MOSES LAKE WA 988370142 EPHRATA WA 988231150
CONTY(S)  © GRANT CONTRACTOR NUMBER 063500 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
19 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. -28.57% -65.71% 0.00 %
3, 500. 00 2,500.00 -1, 000.00 1,200.00  -2,300.00 3, 500. 00 0.00
SURFACI NG
20 CRUSHED SURFACI NG BASE COURSE
3540. 0000 TON 11. 0000 12. 0000 9.09 % 9. 5000 -13.64% 11. 9000 8.18 %
38, 940. 00 42, 480. 00 3, 540. 00 33,630.00 -5, 310.00 42, 126. 00 3, 186. 00
LI QUI D ASPHALT
21 ANTI- STRI PPI NG ADDI TI VE
EST. 0.00 % 0.00 % 0.00%
970. 00 970. 00 970. 00 970. 00
ASPHALT CONCRETE PAVEMENT
22 ASPHALT CONC. PAVEMENT CL. A PG 58-22
970. 0000 TON 40. 0000 52. 0000 30. 00 % 60. 0000 50. 00 % 66. 0000 65. 00 %
38, 800. 00 50,440.00 11, 640. 00 58,200.00 19, 400. 00 64,020.00  25,220.00
EROCSI ON CONTROL AND PLANTI NG
23 ESC LEAD
50. 0000 DAY 50. 0000 100. 0000 100. 00 % 25. 0000 -50. 00 % 150. 0000 200. 00 %
2,500. 00 5, 000. 00 2,500. 00 1,250.00  -1,250.00 7,500. 00 5, 000. 00
24 SEEDING FERTILIZING AND MILCHI NG
2.2000 ACRE 1, 500. 0000 1, 200. 0000 ©20.00% 1, 168. 0000 S22.13% 1, 300. 0000 -13.33%
3, 300. 00 2, 640. 00 -660. 00 2, 569. 60 -730. 40 2, 860. 00 - 440. 00

25 SILT FENCE
2475. 0000 L. F. 3. 0000 3. 0000 0. 00 % 4. 0000 33.33% 6. 5000 116.67 %
7,425.00 7,425.00 0. 00 9, 900. 00 2,475.00 16, 087. 50 8, 662. 50



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 03/ 2003
* k% Bl D CHECK REPORT * * * TIME: 11: 24
PSZE JOB NO: 02B002 REVI SI ON NO BIDS OPENED ON : Qct 30 2003
CONTRACT NO': 006668 REG ON NO AWARDED ON : Nov 3 2003
VERSI ON NO : 1 WORK ORDER#
o Csro2s TR e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 28 BASI N PAVI NG CO CENTRAL WASHI NGTON ASPHALT, | TOWMER CONSTRUCTI ON COMPANY
QUINCY EAST - LEFT TURN LANES 2000 E BEECH ST 843 KI TTLESON RD - 98837-0738 1580 ALDER ST NW
028002 98901- 2147 PO BOX 939 98823- 9651
PROJECT . STP-0028(032) YAKIMA WA 989090343 MOSES LAKE WA 988370142 EPHRATA WA 988231150
CONTY(S)  © GRANT CONTRACTOR NUMBER 063500 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
26 EROCSI ON WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00 % 0.00%
500. 00 500. 00 500. 00 500. 00
TRAFFI C
27 BEAM GUARDRAI L TYPE 1
613. 0000 L.F. 12. 0000 13. 6000 13.33% 13. 6000 13.33% 15. 0000 25. 00 %
7,356. 00 8, 336. 80 980. 80 8, 336. 80 980. 80 9, 195. 00 1, 839. 00
28 BEAM GUARDRAI L FLARED TERM NAL
1. 0000 EACH 1, 700. 0000 1, 575. 0000 -7.35% 1, 570. 0000 -7.65% 1, 730. 0000 1.76 %
1, 700. 00 1,575. 00 -125. 00 1,570. 00 -130. 00 1,730. 00 30. 00
29 BEAM GUARDRAI L NON- FLARED TERM NAL
3.0000 EACH 1, 000. 0000 1, 725. 0000 72.50 % 1, 720. 0000 72.00 % 1, 900. 0000 90. 00 %
3, 000. 00 5,175. 00 2,175. 00 5, 160. 00 2, 160. 00 5,700. 00 2, 700. 00
30 TEMPORARY CONC. BARRI ER
88. 0000 L.F. 30. 0000 15. 2000 -49.33% 15. 2000 -49.33% 17. 0000 -43.33%
2, 640. 00 1,337.60  -1,302.40 1,337.60  -1,302.40 1,496.00 -1, 144.00
31 FLEXI BLE GU DE POST
56. 0000 EACH 20. 0000 20. 2500 1.25% 21. 0000 5.00 % 22. 0000 10. 00 %
1,120.00 1,134. 00 14. 00 1,176. 00 56. 00 1,232.00 112. 00
32 PAINT LINE
14643. 0000 L.F. 0. 2500 0. 1500 -40.00 % 0. 1500 -40. 00 % 0. 1600 -36. 00 %
3, 660. 75 2,196.45  -1,464.30 2,196.45 -1, 464.30 2,342.88  -1,317.87
33 PLASTIC WDE LINE
870. 0000 L.F. 5. 0000 2.9000 -42.00% 3. 0000 -40.00% 3. 1500 -37.00%
4, 350. 00 2,523.00  -1,827.00 2,610.00 -1, 740.00 2,740.50 -1, 609.50
34 PLASTIC STOP LINE
62. 0000 L.F. 5. 0000 10. 0000 100. 00 % 10. 0000 100. 00 % 11. 0000 120. 00 %
310. 00 620. 00 310. 00 620. 00 310. 00 682. 00 372. 00
35 PLASTI C TRAFFI C ARROW
10. 0000 EACH 50. 0000 76. 0000 52. 00 % 76. 0000 52.00 % 83. 0000 66. 00 %
500. 00 760. 00 260. 00 760. 00 260. 00 830. 00 330. 00



DOT_RGGBO1

PS&E JOB NO: 02B002 REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* * ok

* *x

DATE: 10/ 03/ 2003
TIME: 11: 24

BI DS OPENED ON : Cct 30 2003

CONTRACT NO': 006668 REGON NO  : 2 AWARDED ON : Nov 3 2003
VERSI ON NO : 1 WORK ORDER# : XL1261
o Csro2s TR e LONBIDDER  ------- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 28 BASI N PAVI NG CO CENTRAL WASHI NGTON ASPHALT, | TOWMER CONSTRUCTI ON COMPANY
QUINCY EAST - LEFT TURN LANES 2000 E BEECH ST 843 KI TTLESON RD - 98837-0738 1580 ALDER ST NW
028002 98901- 2147 PO BOX 939 98823- 9651
PROJECT . STP-0028(032) YAKIMA WA 989090343 MOSES LAKE WA 988370142 EPHRATA WA 988231150
CONTY(S)  © GRANT CONTRACTOR NUMBER 063500 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
36 PERVANENT Sl GNI NG
L.S. 42.50 % -25.00 % -17.50 %
4,000. 00 5, 700. 00 1, 700. 00 3,000.00 -1, 000.00 3, 300. 00 -700. 00
37 | LLUM NATI ON SYSTEM
L.S. -11.55% -11.55% -4.33%
55, 400. 00 49,000.00 -6, 400.00 49,000.00 -6, 400. 00 53,000.00 -2, 400. 00
38  TEMPORARY TRAFFI C CONTROL
L.S. -41.18% -5.29% -17.57%
85, 000. 00 50, 000.00 - 35, 000. 00 80,500.00 -4, 500.00 70,064.00 -14,936. 00
OTHER | TEMS
39 SHORI NG OR EXTRA EXCAVATI ON CLASS B
1860. 0000 S.F. 1. 0000 0. 7500 -25.00 % 3. 0000 200. 00 % 1. 0000 0.00 %
1, 860. 00 1, 395. 00 - 465. 00 5, 580. 00 3,720. 00 1, 860. 00 0.00
40 PLUGE NG EXI STI NG PI PE
1. 0000 EACH 100. 0000 200. 0000 100. 00 % 350. 0000 250. 00 % 300. 0000 200. 00 %
100. 00 200. 00 100. 00 350. 00 250. 00 300. 00 200. 00
41 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. 25. 00 % 0.00 % 0.00%
2,000. 00 2,500. 00 500. 00 2, 000. 00 0. 00 2,000. 00 0.00
42 ROADSI DE CLEANUP
EST. 0.00 % 0. 00 % 0.00%
2,000. 00 2,000. 00 2, 000. 00 2,000. 00
43 REI MBURSEMENT FOR TH RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00%
5.00 5. 00 5. 00 5.00
44 M NOR CHANGE
cALC 0.00 % 0. 00 % 0.00%
~1.00 -1.00 -1.00 ~1.00



DOT_RGGBO1

PS&E JOB NO: 02B002
CONTRACT NO: 006668
VERSION NO : 1

HWY : SR 028

TITLE : SR 28
QUI NCY EAST - LEFT TURN LANES

REVISION NO : 1
REG ON NO 12
WORK ORDER# : XL1261

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT

DATE: 10/ 03/ 2003
TIME: 11: 24

* *x

BI DS OPENED ON : Cct 30 2003
AWARDED ON : Nov 3 2003

LOW BI DDER

--------------------- 2ND BIDDER  ---=--- -------

3RD BI DDER

BASI N PAVI NG CO.
2000 E BEECH ST

CENTRAL WASHI NGTON ASPHALT, |
843 KITTLESON RD - 98837-0738

TOVMER CONSTRUCTI ON COVPANY
1580 ALDER ST NwW

— 98901- 2147 PO BOX 939 98823- 9651
PROJECT  : . STP 0028(032) YAKIMA WA 989090343 MOSES LAKE WA 988370142 EPHRATA WA 988231150
COUNTY(S)  : GRANT CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICEPER UNT/  %DIFF./  PRICEPER UNT/  %DIFF./ PRICE PER UNT/ %D FF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AM. DI FF. TOTAL AMOUNT ~ AMT. DI FF. TOTAL AMOUNT  AMT. DI FF.
OTHER | TEMB
45 SPCC PLAN
L.S. -50. 00 % 0.00 % 50. 00 %
1, 000. 00 500. 00 -500. 00 1, 000. 00 0. 00 1, 500. 00 500. 00
CONTRACT TOTAL $433, 520. 50 $398, 533. 95 -8.07% $453, 413. 25 4.59% $494, 160. 00 13.99%
BASE TOTAL $433, 520. 50 $398, 533. 95 -8.07% $453, 413. 25 4.59% $494, 160. 00 13.99%




DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 03/ 2003
* * % B D CHECK REPORT * * * TIME: 11:24
PS&E JOB NO: 02B002 REVISION NO : 1 BI DS OPENED ON : Cct 30 2003
CONTRACT NO: 006668 REGON NO : 2 AWARDED ON : Nov 3 2003
VERSION NO : 1 WORK ORDER# : XL1261
HWY SR 028 T 4TH BIDDER  -------
TITLE : SR 28 GOCDFELLOW BROS., | NC.
QUINCY EAST - LEFT TURN LANES 1407 N VALLA WALLA AVE
028002 98801- 1530
PRQJECT . STP-0028(032) VENATCHEE WA 988070598
COUNTY(S)  : GRANT CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 63.33%
30, 000. 00 49, 000. 00 19, 000. 00
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 2, 500. 00 %
1, 000. 00 26, 000. 00 25, 000. 00
3  REMOVI NG GUI DE PCST
36. 0000 EACH 5. 0000 10. 0000 100. 00 %
180. 00 360. 00 180. 00
4  REMOVI NG PAINT LI NE
9563. 0000 L.F. 0. 2500 0. 5000 100. 00 %
2,390.75 4,781.50 2,390.75
5 REMOVI NG PLASTI C LI NE
74. 0000 L.F. 1. 5000 6. 0000 300. 00 %
111. 00 444. 00 333. 00
GRADI NG
6 ROADWAY EXCAVATION I NCL. HAUL
1194. 0000 CY. 10. 0000 21. 0000 110. 00 %
11, 940. 00 25, 074. 00 13, 134. 00
7 COWMMON BORROW | NCL. HAUL
1575. 0000 CY. 10. 0000 15. 0000 50. 00 %
15, 750. 00 23, 625. 00 7,875. 00
8 ENMBANKMVENT COVPACTI ON
2286. 0000 CY. 3. 0000 2. 0000 -33.33%
6, 858. 00 4,572.00 -2,286. 00
DRAI NAGE
9 SCHEDULE A CULV. PIPE 18 IN. DI AM
80. 0000 L.F. 35. 0000 65. 0000 85.71%

2, 800. 00

5, 200. 00 2,400. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 03/ 2003

* * % B D CHECK REPORT * * * TIME: 11:24
PS&E JOB NO: 02B002 REVISION NO : 1 BI DS OPENED ON : Cct 30 2003
CONTRACT NO: 006668 REGON NO : 2 AWARDED ON : Nov 3 2003
VERSION NO : 1 WORK ORDER# : XL1261
HAY CSR 028 e 4TH BIDDER  -------
TITLE : SR 28 GOCDFELLOW BROS., | NC.
QUINCY EAST - LEFT TURN LANES 1407 N VALLA WALLA AVE
028002 98801- 1530
PRQJECT . STP-0028(032) VENATCHEE WA 988070598
COUNTY(S)  : GRANT CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
10 SCHEDULE A CULV. PIPE 24 IN. DI AM
112. 0000 L.F. 40. 0000 100. 0000 150. 00 %
4, 480. 00 11, 200. 00 6, 720. 00
11 CL. |l REINF. CONC. CULV. PIPE 12 IN. DI AM
266. 0000 L.F. 40. 0000 50. 0000 25.00 %
10, 640. 00 13, 300. 00 2, 660. 00
12 CL. |Il REINF. CONC. CULV. PIPE 36 IN. DI AM
130. 0000 L.F. 155. 0000 165. 0000 6. 45 %
20, 150. 00 21, 450. 00 1, 300. 00
13 CL. IIl REINF. CONC. CULV. PIPE 48 IN. DI AM
123. 0000 L.F. 195. 0000 200. 0000 2.56 %
23, 985. 00 24, 600. 00 615. 00
14  HEADWALL NO. 1
L.S. 244.83%
1, 450. 00 5, 000. 00 3, 550. 00
15 HEADWALL NO. 2
L.S. 354.55%
1, 100. 00 5, 000. 00 3, 900. 00
16 HEADWALL NO. 3
L.S. 300. 00 %
1, 250. 00 5, 000. 00 3, 750. 00
17  CONCRETE Pl PE COLLAR
5. 0000 EACH 100. 0000 600. 0000 500. 00 %
500. 00 3, 000. 00 2, 500. 00
STRUCTURE
18 PRECAST REINF. CONC. THREE SI DED STRUCTURE NO. 1
L.S. 48.15%

27,000. 00 40, 000. 00 13, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 03/ 2003

* * % B D CHECK REPORT * * * TIME: 11:24
PS&E JOB NO: 02B002 REVISION NO : 1 BI DS OPENED ON : Cct 30 2003
CONTRACT NO: 006668 REGON NO : 2 AWARDED ON : Nov 3 2003
VERSION NO : 1 WORK ORDER# : XL1261
HAY CSR 028 e 4TH BIDDER  -------
TITLE : SR 28 GOCDFELLOW BROS., | NC.
QUINCY EAST - LEFT TURN LANES 1407 N VALLA WALLA AVE
028002 98801- 1530
PRQJECT . STP-0028(032) VENATCHEE WA 988070598
COUNTY(S)  : GRANT CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
STRUCTURE
19 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. 114.29 %
3, 500. 00 7,500. 00 4, 000. 00
SURFACI NG
20 CRUSHED SURFACI NG BASE COURSE
3540. 0000 TON 11. 0000 11. 0000 0. 00 %
38, 940. 00 38, 940. 00 0. 00
LI QUI D ASPHALT
21 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00 %
970. 00 970. 00
ASPHALT CONCRETE PAVENMENT
22 ASPHALT CONC. PAVEMENT CL. A PG 58-22
970. 0000 TON 40. 0000 61. 0000 52.50 %
38, 800. 00 59, 170. 00 20, 370. 00
EROSI ON CONTROL AND PLANTI NG
23  ESC LEAD
50. 0000 DAY 50. 0000 50. 0000 0. 00 %
2, 500. 00 2, 500. 00 0. 00
24 SEEDI NG FERTILIZI NG AND MULCHI NG
2. 2000 ACRE 1, 500. 0000 1, 200. 0000 -20.00 %
3, 300. 00 2, 640. 00 -660. 00

25 SILT FENCE
2475. 0000 L. F. 3. 0000 5. 0000 66.67 %
7,425.00 12,375.00 4, 950. 00



DOT_RGGBO1

PS&E JOB NO: 02B002
CONTRACT NO: 006668
VERSION NO : 1

REVISION NO : 1
REG ON NO 12
WORK ORDER# : XL1261

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok

------- 4TH Bl DDER

Bl D CHECK REPORT

* *x

DATE: 10/ 03/ 2003
TIME: 11: 24

BI DS OPENED ON : Cct 30 2003
AWARDED ON : Nov 3 2003

HWY : SR 028
TI TLE : SR 28 GOODFELLOW BROS., | NC.
QUINCY EAST - LEFT TURN LANES 1407 N VALLA WALLA AVE
028002 98801- 1530
PRQJECT . STP-0028(032) VENATCHEE WA 988070598
COUNTY(S)  : GRANT CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
26 EROSI OV WATER POLLUTI ON CONTROL
EST. 0. 00 %
500. 00 500. 00
TRAFFI C
27 BEAM GUARDRAI L TYPE 1
613. 0000 L.F. 12. 0000 14. 0000 16.67 %
7, 356. 00 8, 582. 00 1, 226. 00
28 BEAM GUARDRAI L FLARED TERM NAL
1. 0000 EACH 1, 700. 0000 1, 600. 0000 -5.88%
1, 700. 00 1, 600. 00 -100. 00
29 BEAM GUARDRAI L NON- FLARED TERM NAL
3. 0000 EACH 1, 000. 0000 1, 750. 0000 75. 00 %
3, 000. 00 5, 250. 00 2, 250. 00
30 TEMPORARY CONC. BARRI ER
88. 0000 L.F. 30. 0000 16. 0000 -46.67 %
2, 640. 00 1, 408. 00 -1, 232. 00
31 FLEXI BLE GUI DE PCST
56. 0000 EACH 20. 0000 25. 0000 25.00 %
1, 120. 00 1, 400. 00 280. 00
32 PAINT LINE
14643. 0000 L.F. 0. 2500 0. 1500 -40.00 %
3, 660. 75 2,196. 45 -1, 464. 30
33 PLASTIC WDE LINE
870. 0000 L.F. 5. 0000 3. 0000 -40.00 %
4,350. 00 2,610. 00 -1, 740. 00
34 PLASTIC STOP LINE
62. 0000 L.F. 5. 0000 10. 0000 100. 00 %
310. 00 620. 00 310. 00
35 PLASTI C TRAFFI C ARROW
10. 0000 EACH 50. 0000 80. 0000 60. 00 %
500. 00 800. 00 300. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * *  BID CHECK REPORT * * *

DATE: 10/ 03/ 2003
TIME: 11: 24

PS&E JOB NO: 02B002 REVISION NO : 1 BI DS OPENED ON : Cct 30 2003
CONTRACT NO: 006668 REGON NO : 2 AWARDED ON : Nov 3 2003
VERSION NO : 1 WORK ORDER# : XL1261
HWY SR 028 T 4TH BIDDER  -------
TITLE : SR 28 GOCDFELLOW BROS., | NC.
QUINCY EAST - LEFT TURN LANES 1407 N VALLA WALLA AVE
028002 98801- 1530
PRQJECT . STP-0028(032) VENATCHEE WA 988070598
COUNTY(S)  : GRANT CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
36 PERVANENT SI GNI NG
L.S. 25.00 %
4, 000. 00 5, 000. 00 1, 000. 00
37 | LLUM NATI ON SYSTEM
L.S. -9.75%
55, 400. 00 50, 000. 00 -5, 400. 00
38  TEMPORARY TRAFFI C CONTROL
L.S. 10. 59 %
85, 000. 00 94, 000. 00 9, 000. 00
OTHER | TEMS
39 SHORI NG OR EXTRA EXCAVATI ON CLASS B
1860. 0000 S. F. 1. 0000 2. 0000 100. 00 %
1, 860. 00 3,720.00 1, 860. 00
40 PLUGAE NG EXI STI NG PI PE
1. 0000 EACH 100. 0000 600. 0000 500. 00 %
100. 00 600. 00 500. 00
41 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. 25.00 %
2, 000. 00 2, 500. 00 500. 00
42 ROADSI DE CLEANUP
EST. 0. 00 %
2, 000. 00 2, 000. 00
43 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00 %
5. 00 5.00
44 M NOR CHANGE
CALC 0. 00 %

-1.00 -1.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 03/ 2003

* * * Bl D CHECK REPORT * * * TIME: 11: 24
PS&E JOB NO: 02B002 REVI SION NO : 1 BI DS OPENED ON : Cct 30 2003
CONTRACT NO: 006668 REGON NO 2 AWARDED ON : Nov 3 2003
VERSION NO : 1 WORK ORDER# : XL1261
HWY SR 028 T 4TH BIDDER  -------
TITLE : SR 28 GOODFELLOW BRCS. , | NC.

QUI NCY EAST - LEFT TURN LANES 1407 N WALLA WALLA AVE

— 98801- 1530
PRQJECT © . STP-0028(032) VENATCHEE WA 988070598
COUNTY(S)  : GRANT CONTRACTOR NUMBER 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ %D FF./
No. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AVMOUNT ~ AMT. DI FF.
OTHER | TEMB
45 SPCC PLAN
L.S. 50. 00 %
1, 000. 00 1, 500. 00 500. 00
CONTRACT TOTAL $433, 520. 50 $575, 991. 95 32.86%

BASE TOTAL $433, 520. 50 $575, 991. 95 32.86%




