

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-22.18%			-64.98%		-35.95%
			1,285,000.00	1,000,000.00	-285,000.00	450,000.00	-835,000.00	823,000.00	-462,000.00	
2	CLEARING AND GRUBBING									
	0.3000 ACRE		30,000.0000	7,000.0000	-76.67%	14,500.0000	-51.67%	10,000.0000	-66.67%	
			9,000.00	2,100.00	-6,900.00	4,350.00	-4,650.00	3,000.00	-6,000.00	
3	REMOVING DRAINAGE STRUCTURE									
	7.0000 EACH		450.0000	200.0000	-55.56%	235.0000	-47.78%	400.0000	-11.11%	
			3,150.00	1,400.00	-1,750.00	1,645.00	-1,505.00	2,800.00	-350.00	
4	REMOVING CABLE BARRIER BASE	L.S.			-66.93%		91.80%		141.49%	
			15,120.00	5,000.00	-10,120.00	29,000.00	13,880.00	36,512.70	21,392.70	
5	REMOVING CONC. BARRIER	L.F.			-88.68%		-92.45%		-83.02%	
	650.0000		53.0000	6.0000	-88.68%	4.0000	-92.45%	9.0000	-83.02%	
			34,450.00	3,900.00	-30,550.00	2,600.00	-31,850.00	5,850.00	-28,600.00	
6	REMOVING GUARDRAIL	L.F.			-57.14%		-50.00%		-57.14%	
	4120.0000		7.0000	3.0000	-57.14%	3.5000	-50.00%	3.0000	-57.14%	
			28,840.00	12,360.00	-16,480.00	14,420.00	-14,420.00	12,360.00	-16,480.00	
7	REMOVING CABLE BARRIER	L.F.			-71.43%		-71.43%		-71.43%	
	50580.0000		7.0000	2.0000	-71.43%	2.0000	-71.43%	2.0000	-71.43%	
			354,060.00	101,160.00	-252,900.00	101,160.00	-252,900.00	101,160.00	-252,900.00	
8	REMOVING GUARDRAIL ANCHOR	EACH			-7.41%		7.41%		3.70%	
	3.0000		270.0000	250.0000	-7.41%	290.0000	7.41%	280.0000	3.70%	
			810.00	750.00	-60.00	870.00	60.00	840.00	30.00	
9	REMOVING CABLE BARRIER ANCHOR	EACH			-62.96%		92.59%		162.96%	
	62.0000		270.0000	100.0000	-62.96%	520.0000	92.59%	710.0000	162.96%	
			16,740.00	6,200.00	-10,540.00	32,240.00	15,500.00	44,020.00	27,280.00	
10	REMOVING RAISED PAVEMENT MARKER	HUND			100.00%		460.00%		60.00%	
	6.7000		100.0000	200.0000	100.00%	560.0000	460.00%	160.0000	60.00%	
			670.00	1,340.00	670.00	3,752.00	3,082.00	1,072.00	402.00	
GRADING										
11	ROADWAY EXCAVATION INCL. HAUL	C.Y.			42.86%		-3.57%		0.00%	
	17740.0000		14.0000	20.0000	42.86%	13.5000	-3.57%	14.0000	0.00%	
			248,360.00	354,800.00	106,440.00	239,490.00	-8,870.00	248,360.00	0.00	
12	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL	C.Y.			-25.00%		-32.50%		65.00%	
	670.0000		20.0000	15.0000	-25.00%	13.5000	-32.50%	33.0000	65.00%	
			13,400.00	10,050.00	-3,350.00	9,045.00	-4,355.00	22,110.00	8,710.00	

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009
 AWARDED ON : Jun 15 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
GRADING											
13	POND EXCAVATION INCL. HAUL										
	340.0000	C.Y.	25.0000	18.0000	-28.00%	14.0000	-44.00%	22.0000	-12.00%		
			8,500.00	6,120.00	-2,380.00	4,760.00	-3,740.00	7,480.00	-1,020.00		
14	EMBANKMENT COMPACTION										
	11460.0000	C.Y.	3.0000	2.0000	-33.33%	4.0000	33.33%	0.0100	-99.67%		
			34,380.00	22,920.00	-11,460.00	45,840.00	11,460.00	114.60	-34,265.40		
DRAINAGE											
15	DITCH EXCAVATION INCL. HAUL										
	110.0000	C.Y.	15.0000	18.0000	20.00%	13.0000	-13.33%	34.0000	126.67%		
			1,650.00	1,980.00	330.00	1,430.00	-220.00	3,740.00	2,090.00		
16	DROP INLET TYPE 1										
	1.0000	EACH	3,500.0000	4,000.0000	14.29%	2,400.0000	-31.43%	4,200.0000	20.00%		
			3,500.00	4,000.00	500.00	2,400.00	-1,100.00	4,200.00	700.00		
17	QUARRY SPALLS										
	4.4000	C.Y.	150.0000	40.0000	-73.33%	74.0000	-50.67%	79.0000	-47.33%		
			660.00	176.00	-484.00	325.60	-334.40	347.60	-312.40		
18	UNDERDRAIN PIPE 6 IN. DIAM.										
	130.0000	L.F.	18.0000	12.0000	-33.33%	25.0000	38.89%	13.0000	-27.78%		
			2,340.00	1,560.00	-780.00	3,250.00	910.00	1,690.00	-650.00		
STORM SEWER											
19	CATCH BASIN TYPE 1L										
	1.0000	EACH	1,800.0000	1,000.0000	-44.44%	1,350.0000	-25.00%	1,700.0000	-5.56%		
			1,800.00	1,000.00	-800.00	1,350.00	-450.00	1,700.00	-100.00		
20	CATCH BASIN TYPE 2 48 IN DIAM WITH FLOW CONTROL STRUCTURE										
	1.0000	EACH	6,000.0000	5,000.0000	-16.67%	2,900.0000	-51.67%	6,200.0000	3.33%		
			6,000.00	5,000.00	-1,000.00	2,900.00	-3,100.00	6,200.00	200.00		
21	CATCH BASIN TYPE 1										
	5.0000	EACH	1,200.0000	900.0000	-25.00%	1,050.0000	-12.50%	1,500.0000	25.00%		
			6,000.00	4,500.00	-1,500.00	5,250.00	-750.00	7,500.00	1,500.00		
22	CATCH BASIN TYPE 2 48 IN. DIAM.										
	5.0000	EACH	2,200.0000	2,500.0000	13.64%	2,150.0000	-2.27%	2,700.0000	22.73%		
			11,000.00	12,500.00	1,500.00	10,750.00	-250.00	13,500.00	2,500.00		
23	TESTING STORM SEWER PIPE										
	357.0000	L.F.	2.5000	3.0000	20.00%	2.0000	-20.00%	2.0000	-20.00%		
			892.50	1,071.00	178.50	714.00	-178.50	714.00	-178.50		

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009
 AWARDED ON : Jun 15 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE
BELLEVUE WA 980093686	BELLINGHAM WA 982269193	EVERETT WA 982011927
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 394950	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER										
24	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	357.0000	L.F.	38.0000	26.0000	-31.58%	35.0000	-7.89%	28.0000	-26.32%	
			13,566.00	9,282.00	-4,284.00	12,495.00	-1,071.00	9,996.00	-3,570.00	
SURFACING										
25	SHOULDER BALLAST									
	1745.0000	TON	19.0000	33.0000	73.68%	19.0000	0.00%	37.0000	94.74%	
			33,155.00	57,585.00	24,430.00	33,155.00	0.00%	64,565.00	31,410.00	
26	CRUSHED SURFACING BASE COURSE									
	7256.0000	TON	23.0000	20.0000	-13.04%	19.5000	-15.22%	26.0000	13.04%	
			166,888.00	145,120.00	-21,768.00	141,492.00	-25,396.00	188,656.00	21,768.00	
HOT MIX ASPHALT										
27	PLANING BITUMINOUS PAVEMENT									
	28980.0000	S.Y.	2.5000	1.5000	-40.00%	1.2500	-50.00%	2.0000	-20.00%	
			72,450.00	43,470.00	-28,980.00	36,225.00	-36,225.00	57,960.00	-14,490.00	
28	HMA CL. 1/2 IN. PG 64-22									
	11931.0000	TON	80.0000	65.0000	-18.75%	68.0000	-15.00%	70.0000	-12.50%	
			954,480.00	775,515.00	-178,965.00	811,308.00	-143,172.00	835,170.00	-119,310.00	
29	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			28,630.00	28,630.00		28,630.00		28,630.00		
30	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			19,087.00	19,087.00		19,087.00		19,087.00		
31	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			47,508.00	47,508.00		47,508.00		47,508.00		
32	CYCLIC DENSITY PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			-1.00	-1.00		-1.00		-1.00		
EROSION CONTROL AND PLANTING										
33	ESC LEAD									
	198.0000	DAY	100.0000	1.0000	-99.00%	140.0000	40.00%	50.0000	-50.00%	
			19,800.00	198.00	-19,602.00	27,720.00	7,920.00	9,900.00	-9,900.00	

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009
 AWARDED ON : Jun 15 2009

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	TRI-STATE CONSTRUCTION, INC.		IMCO GENERAL CONSTRUCTION, INC		GRANITE CONSTRUCTION COMPANY	
	350 - 106TH AVE NE		4509 GUIDE MERIDIAN		1525 E. MARINE VIEW DRIVE	
	98004-5732					
	BELLEVUE WA 980093686		BELLINGHAM WA 982269193		EVERETT WA 982011927	
	CONTRACTOR NUMBER : 829961		CONTRACTOR NUMBER : 394950		CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING										
34	TEMPORARY EROSION CONTROL BLANKET									
	32900.0000	S.Y.	1.0000	2.0000	100.00%	1.3100	31.00%	1.0000	0.00%	
			32,900.00	65,800.00	32,900.00	43,099.00	10,199.00	32,900.00	0.00	
35	PLASTIC COVERING									
	5800.0000	S.Y.	2.2500	2.0000	-11.11%	1.2600	-44.00%	2.0000	-11.11%	
			13,050.00	11,600.00	-1,450.00	7,308.00	-5,742.00	11,600.00	-1,450.00	
36	CHECK DAM									
	1530.0000	L.F.	8.0000	3.5000	-56.25%	14.0000	75.00%	3.0000	-62.50%	
			12,240.00	5,355.00	-6,885.00	21,420.00	9,180.00	4,590.00	-7,650.00	
37	STABILIZED CONSTRUCTION ENTRANCE									
	4670.0000	S.Y.	18.0000	12.0000	-33.33%	15.0000	-16.67%	16.0000	-11.11%	
			84,060.00	56,040.00	-28,020.00	70,050.00	-14,010.00	74,720.00	-9,340.00	
38	STREET CLEANING									
	900.0000	HR	103.0000	105.0000	1.94%	105.0000	1.94%	120.0000	16.50%	
			92,700.00	94,500.00	1,800.00	94,500.00	1,800.00	108,000.00	15,300.00	
39	INLET PROTECTION									
	9.0000	EACH	80.0000	55.0000	-31.25%	80.0000	0.00%	75.0000	-6.25%	
			720.00	495.00	-225.00	720.00	0.00	675.00	-45.00	
40	SILT FENCE									
	1550.0000	L.F.	5.0000	3.0000	-40.00%	3.5000	-30.00%	4.0000	-20.00%	
			7,750.00	4,650.00	-3,100.00	5,425.00	-2,325.00	6,200.00	-1,550.00	
41	STRAW BALE									
	25.0000	EACH	35.0000	25.0000	-28.57%	50.0000	42.86%	28.0000	-20.00%	
			875.00	625.00	-250.00	1,250.00	375.00	700.00	-175.00	
42	COMPOST SOCK									
	18080.0000	L.F.	5.0000	3.5000	-30.00%	5.0000	0.00%	5.0000	0.00%	
			90,400.00	63,280.00	-27,120.00	90,400.00	0.00	90,400.00	0.00	
43	EROSION/WATER POLLUTION CONTROL EST.				0.00%		0.00%		0.00%	
			210,000.00	210,000.00		210,000.00		210,000.00		
44	TEMPORARY CURB									
	610.0000	L.F.	8.0000	8.0000	0.00%	7.5000	-6.25%	5.0000	-37.50%	
			4,880.00	4,880.00	0.00	4,575.00	-305.00	3,050.00	-1,830.00	
45	STRAW MULCHING									
	26.9000	ACRE	700.0000	1,000.0000	42.86%	1,050.0000	50.00%	1,000.0000	42.86%	
			18,830.00	26,900.00	8,070.00	28,245.00	9,415.00	26,900.00	8,070.00	
46	SEEDING, FERTILIZING, AND MULCHING									
	30.1000	ACRE	1,200.0000	1,400.0000	16.67%	1,000.0000	-16.67%	1,100.0000	-8.33%	
			36,120.00	42,140.00	6,020.00	30,100.00	-6,020.00	33,110.00	-3,010.00	

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009
 AWARDED ON : Jun 15 2009

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	TRI-STATE CONSTRUCTION, INC.		IMCO GENERAL CONSTRUCTION, INC		GRANITE CONSTRUCTION COMPANY	
	350 - 106TH AVE NE		4509 GUIDE MERIDIAN		1525 E. MARINE VIEW DRIVE	
	98004-5732					
	BELLEVUE WA 980093686		BELLINGHAM WA 982269193		EVERETT WA 982011927	
	CONTRACTOR NUMBER : 829961		CONTRACTOR NUMBER : 394950		CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
47	WET NATIVE SEEDING AND MULCHING									
	351.0000	S.Y.	8.5000	6.0000	-29.41%	2.0000	-76.47%	3.0000	-64.71%	
			2,983.50	2,106.00	-877.50	702.00	-2,281.50	1,053.00	-1,930.50	
48	TOPSOIL TYPE A									
	1307.0000	C.Y.	40.0000	22.0000	-45.00%	34.0000	-15.00%	30.0000	-25.00%	
			52,280.00	28,754.00	-23,526.00	44,438.00	-7,842.00	39,210.00	-13,070.00	
49	TOPSOIL TYPE B									
	8470.0000	C.Y.	10.0000	6.0000	-40.00%	25.0000	150.00%	5.0000	-50.00%	
			84,700.00	50,820.00	-33,880.00	211,750.00	127,050.00	42,350.00	-42,350.00	
50	COMPOST AMENDED VEGETATIVE FILTER STRIP									
	91620.0000	S.F.	2.0000	0.7500	-62.50%	0.6500	-67.50%	0.9000	-55.00%	
			183,240.00	68,715.00	-114,525.00	59,553.00	-123,687.00	82,458.00	-100,782.00	
51	MEDIA FILTER DRAIN									
	2487.0000	C.Y.	75.0000	70.0000	-6.67%	31.0000	-58.67%	70.0000	-6.67%	
			186,525.00	174,090.00	-12,435.00	77,097.00	-109,428.00	174,090.00	-12,435.00	
52	PSIPE SLOUGH SEDGE, BARE ROOT OR PLUG									
	757.0000	EACH	4.5000	3.0000	-33.33%	4.0000	-11.11%	4.0000	-11.11%	
			3,406.50	2,271.00	-1,135.50	3,028.00	-378.50	3,028.00	-378.50	
53	PSIPE SLENDER RUSH, BARE ROOT OR PLUG									
	551.0000	EACH	7.5000	3.0000	-60.00%	4.0000	-46.67%	4.0000	-46.67%	
			4,132.50	1,653.00	-2,479.50	2,204.00	-1,928.50	2,204.00	-1,928.50	
54	PSIPE SMALL-FRUITED BULUSH, BARE ROOT OR PLUG									
	195.0000	EACH	7.5000	3.0000	-60.00%	4.0000	-46.67%	4.0000	-46.67%	
			1,462.50	585.00	-877.50	780.00	-682.50	780.00	-682.50	
55	PSIPE WESTERN MANNAGRASS, BARE ROOT OR PLUG									
	162.0000	EACH	7.5000	3.0000	-60.00%	4.0000	-46.67%	4.0000	-46.67%	
			1,215.00	486.00	-729.00	648.00	-567.00	648.00	-567.00	
56	PSIPE AMERICAN WATER PLANTAIN, BARE ROOT OR PLUG									
	33.0000	EACH	7.5000	3.0000	-60.00%	4.0000	-46.67%	4.0000	-46.67%	
			247.50	99.00	-148.50	132.00	-115.50	132.00	-115.50	
57	PSIPE SPIKE RUSH, BARE ROOT OR PLUG									
	162.0000	EACH	7.5000	3.0000	-60.00%	4.0000	-46.67%	4.0000	-46.67%	
			1,215.00	486.00	-729.00	648.00	-567.00	648.00	-567.00	
58	PSIPE HARDSTEM BULRUSH, BARE ROOT OR PLUG									
	50.0000	EACH	7.5000	3.0000	-60.00%	4.0000	-46.67%	4.0000	-46.67%	
			375.00	150.00	-225.00	200.00	-175.00	200.00	-175.00	
59	PSIPE SOFTSTEM BULRUSH, BARE ROOT OR PLUG									
	50.0000	EACH	7.5000	3.0000	-60.00%	4.0000	-46.67%	4.0000	-46.67%	
			375.00	150.00	-225.00	200.00	-175.00	200.00	-175.00	

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
 350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
 98004-5732
 BELLEVUE WA 980093686 BELLINGHAM WA 982269193 EVERETT WA 982011927
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
60	PLANT ESTABLISHMENT - SECOND YEAR									
	EST.				0.00 %			0.00 %		0.00 %
			8,000.00	8,000.00		8,000.00		8,000.00		
61	PLANT ESTABLISHMENT - THIRD YEAR									
	EST.				0.00 %			0.00 %		0.00 %
			6,000.00	6,000.00		6,000.00		6,000.00		
62	HIGH VISIBILITY FENCE									
	780.0000 L.F.		3.5000	3.0000	-14.29 %	4.5000	28.57 %	4.0000	14.29 %	
			2,730.00	2,340.00	-390.00	3,510.00	780.00	3,120.00	390.00	
TRAFFIC										
63	BEAM GUARDRAIL TYPE 10									
	24.0000 L.F.		40.0000	130.0000	225.00 %	145.0000	262.50 %	140.0000	250.00 %	
			960.00	3,120.00	2,160.00	3,480.00	2,520.00	3,360.00	2,400.00	
64	BEAM GUARDRAIL TYPE 31									
	4582.0000 L.F.		25.0000	20.0000	-20.00 %	21.0000	-16.00 %	19.0000	-24.00 %	
			114,550.00	91,640.00	-22,910.00	96,222.00	-18,328.00	87,058.00	-27,492.00	
65	BEAM GUARDRAIL TRANSITION SECTION TYPE 20									
	2.0000 EACH		1,800.0000	3,000.0000	66.67 %	3,500.0000	94.44 %	3,300.0000	83.33 %	
			3,600.00	6,000.00	2,400.00	7,000.00	3,400.00	6,600.00	3,000.00	
66	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	3.0000 EACH		1,800.0000	3,000.0000	66.67 %	3,500.0000	94.44 %	3,300.0000	83.33 %	
			5,400.00	9,000.00	3,600.00	10,500.00	5,100.00	9,900.00	4,500.00	
67	BEAM GUARDRAIL FLARED TERMINAL									
	1.0000 EACH		3,000.0000	2,000.0000	-33.33 %	2,300.0000	-23.33 %	2,200.0000	-26.67 %	
			3,000.00	2,000.00	-1,000.00	2,300.00	-700.00	2,200.00	-800.00	
68	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	12.0000 EACH		2,700.0000	2,700.0000	0.00 %	3,100.0000	14.81 %	3,000.0000	11.11 %	
			32,400.00	32,400.00	0.00	37,200.00	4,800.00	36,000.00	3,600.00	
69	BEAM GUARDRAIL ANCHOR TYPE 10									
	13.0000 EACH		850.0000	700.0000	-17.65 %	800.0000	-5.88 %	770.0000	-9.41 %	
			11,050.00	9,100.00	-1,950.00	10,400.00	-650.00	10,010.00	-1,040.00	
70	SINGLE SLOPE CONCRETE BARRIER									
	1329.0000 L.F.		75.0000	70.0000	-6.67 %	74.0000	-1.33 %	69.0000	-8.00 %	
			99,675.00	93,030.00	-6,645.00	98,346.00	-1,329.00	91,701.00	-7,974.00	
71	SINGLE SLOPE CONCRETE BARRIER WITH SCUPPERS									
	50056.3000 L.F.		100.0000	65.0000	-35.00 %	74.0000	-26.00 %	69.0000	-31.00 %	
			5,005,630.00	3,253,659.50	1,751,970.50	3,704,166.20	1,301,463.80	3,453,884.70	1,551,745.30	

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009
 AWARDED ON : Jun 15 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
 350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
 98004-5732
 BELLEVUE WA 980093686 BELLINGHAM WA 982269193 EVERETT WA 982011927
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
72	TEMPORARY CONC. BARRIER										
	14312.0000	L.F.	15.0000	18.0000	20.00%	12.0000	-20.00%	22.0000	46.67%		
			214,680.00	257,616.00	42,936.00	171,744.00	-42,936.00	314,864.00	100,184.00		
73	REMOVING AND RESETTING TEMPORARY CONCRETE BARRIER										
	89310.0000	L.F.	8.0000	1.0000	-87.50%	6.0000	-25.00%	3.0000	-62.50%		
			714,480.00	89,310.00	-625,170.00	535,860.00	-178,620.00	267,930.00	-446,550.00		
74	HIGH-TENSION CABLE BARRIER (3 CABLE)										
	500.0000	L.F.	20.0000	30.0000	50.00%	34.0000	70.00%	33.0000	65.00%		
			10,000.00	15,000.00	5,000.00	17,000.00	7,000.00	16,500.00	6,500.00		
75	ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS										
		L.S.			42.86%		14.29%		10.00%		
			7,000.00	10,000.00	3,000.00	8,000.00	1,000.00	7,700.00	700.00		
76	TEMPORARY IMPACT ATTENUATOR										
	2.0000	EACH	4,100.0000	4,000.0000	-2.44%	2,600.0000	-36.59%	1,800.0000	-56.10%		
			8,200.00	8,000.00	-200.00	5,200.00	-3,000.00	3,600.00	-4,600.00		
77	RESETTING IMPACT ATTENUATOR										
	20.0000	EACH	1,000.0000	2,000.0000	100.00%	760.0000	-24.00%	1,000.0000	0.00%		
			20,000.00	40,000.00	20,000.00	15,200.00	-4,800.00	20,000.00	0.00		
78	TRUCK-MOUNTED IMPACT ATTENUATOR										
	3.0000	EACH	6,000.0000	7,500.0000	25.00%	8,800.0000	46.67%	13,100.0000	118.33%		
			18,000.00	22,500.00	4,500.00	26,400.00	8,400.00	39,300.00	21,300.00		
79	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR										
	3420.0000	HR	10.0000	46.0000	360.00%	1.0000	-90.00%	60.0000	500.00%		
			34,200.00	157,320.00	123,120.00	3,420.00	-30,780.00	205,200.00	171,000.00		
80	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR										
		EST.			0.00%		0.00%		0.00%		
			20,000.00	20,000.00		20,000.00		20,000.00			
81	FLEXIBLE GUIDE POST										
	65.0000	EACH	35.0000	30.0000	-14.29%	28.0000	-20.00%	50.0000	42.86%		
			2,275.00	1,950.00	-325.00	1,820.00	-455.00	3,250.00	975.00		
82	BARRIER DELINEATOR										
	187.0000	EACH	20.0000	10.0000	-50.00%	11.0000	-45.00%	6.0000	-70.00%		
			3,740.00	1,870.00	-1,870.00	2,057.00	-1,683.00	1,122.00	-2,618.00		
83	PAINT LINE										
	51430.0000	L.F.	0.1500	0.1500	0.00%	0.1000	-33.33%	0.1500	0.00%		
			7,714.50	7,714.50	0.00	5,143.00	-2,571.50	7,714.50	0.00		
84	PLASTIC DRAINAGE MARKING										
	38.0000	EACH	15.0000	30.0000	100.00%	40.0000	166.67%	160.0000	966.67%		
			570.00	1,140.00	570.00	1,520.00	950.00	6,080.00	5,510.00		

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009
 AWARDED ON : Jun 15 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE
BELLEVUE WA 980093686	BELLINGHAM WA 982269193	EVERETT WA 982011927
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 394950	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
85	SHOULDER RUMBLE STRIP TYPE 1									
	10.1000	MI.	1,000.0000	1,100.0000	10.00%	1,050.0000	5.00%	1,600.0000	60.00%	
			10,100.00	11,110.00	1,010.00	10,605.00	505.00	16,160.00	6,060.00	
86	RAISED PAVEMENT MARKER TYPE 2									
	6.6000	HUND	380.0000	400.0000	5.26%	440.0000	15.79%	430.0000	13.16%	
			2,508.00	2,640.00	132.00	2,904.00	396.00	2,838.00	330.00	
87	PERMANENT SIGNING									
		L.S.			172.41%		167.87%		5.33%	
			22,026.00	60,000.00	37,974.00	59,000.00	36,974.00	23,200.00	1,174.00	
88	COMMUNICATION CONDUIT SYSTEM									
		L.S.			10.62%		26.42%		6.66%	
			885,953.00	980,000.00	94,047.00	1,120,000.00	234,047.00	945,000.00	59,047.00	
89	DIRECTIONAL BORING									
	4740.0000	L.F.	55.0000	46.0000	-16.36%	53.0000	-3.64%	50.0000	-9.09%	
			260,700.00	218,040.00	-42,660.00	251,220.00	-9,480.00	237,000.00	-23,700.00	
90	FORCE ACCOUNT LOOP TESTING									
		EST.			0.00%		0.00%		0.00%	
			6,000.00	6,000.00		6,000.00		6,000.00		
91	LOOP REPLACEMENT TYPE 3 INDUCTION LOOP									
	12.0000	EACH	2,000.0000	600.0000	-70.00%	525.0000	-73.75%	500.0000	-75.00%	
			24,000.00	7,200.00	-16,800.00	6,300.00	-17,700.00	6,000.00	-18,000.00	
92	SEQUENTIAL ARROW SIGN									
	3600.0000	HR	3.0000	2.0000	-33.33%	6.0000	100.00%	2.0000	-33.33%	
			10,800.00	7,200.00	-3,600.00	21,600.00	10,800.00	7,200.00	-3,600.00	
93	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	360.0000	HR	3.5000	1.0000	-71.43%	1.0000	-71.43%	9.0000	157.14%	
			1,260.00	360.00	-900.00	360.00	-900.00	3,240.00	1,980.00	
94	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			352.23%		273.09%		80.89%	
			44,225.00	200,000.00	155,775.00	165,000.00	120,775.00	80,000.00	35,775.00	
95	OTHER TRAFFIC CONTROL LABOR									
	9990.0000	HR	35.0000	41.0000	17.14%	41.0000	17.14%	47.0000	34.29%	
			349,650.00	409,590.00	59,940.00	409,590.00	59,940.00	469,530.00	119,880.00	
96	TRAFFIC CONTROL SUPERVISOR									
		L.S.			20.45%		-71.70%		5.39%	
			166,050.00	200,000.00	33,950.00	47,000.00	-119,050.00	175,000.00	8,950.00	

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009
 AWARDED ON : Jun 15 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
97	CONSTRUCTION SIGNS CLASS A									
	1938.0000	S.F.	20.0000	12.0000	-40.00%	17.0000	-15.00%	16.0000	-20.00%	
			38,760.00	23,256.00	-15,504.00	32,946.00	-5,814.00	31,008.00	-7,752.00	
OTHER ITEMS										
98	TYPE B PROGRESS SCHEDULE									
		L.S.			0.00%		0.00%		0.00%	
			10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00	
99	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	146.0000	C.Y.	35.0000	10.0000	-71.43%	15.5000	-55.71%	16.0000	-54.29%	
			5,110.00	1,460.00	-3,650.00	2,263.00	-2,847.00	2,336.00	-2,774.00	
100	SHORING OR EXTRA EXCAVATION CLASS B									
	80.0000	S.F.	10.0000	1.0000	-90.00%	22.0000	120.00%	10.0000	0.00%	
			800.00	80.00	-720.00	1,760.00	960.00	800.00	0.00	
101	GRAVEL BACKFILL FOR DRAIN									
	2763.0000	C.Y.	30.0000	24.0000	-20.00%	23.0000	-23.33%	25.0000	-16.67%	
			82,890.00	66,312.00	-16,578.00	63,549.00	-19,341.00	69,075.00	-13,815.00	
102	PLUGGING EXISTING PIPE									
	4.0000	EACH	600.0000	300.0000	-50.00%	265.0000	-55.83%	270.0000	-55.00%	
			2,400.00	1,200.00	-1,200.00	1,060.00	-1,340.00	1,080.00	-1,320.00	
103	ROADWAY SURVEYING									
		L.S.			185.71%		351.43%		86.29%	
			35,000.00	100,000.00	65,000.00	158,000.00	123,000.00	65,200.00	30,200.00	
104	ADJUST MONUMENT CASE AND COVER									
	15.0000	EACH	350.0000	275.0000	-21.43%	150.0000	-57.14%	320.0000	-8.57%	
			5,250.00	4,125.00	-1,125.00	2,250.00	-3,000.00	4,800.00	-450.00	
105	ADJUST INLET									
	17.0000	EACH	500.0000	300.0000	-40.00%	275.0000	-45.00%	410.0000	-18.00%	
			8,500.00	5,100.00	-3,400.00	4,675.00	-3,825.00	6,970.00	-1,530.00	
106	CONNECTION TO DRAINAGE STRUCTURE									
	6.0000	EACH	1,000.0000	400.0000	-60.00%	500.0000	-50.00%	270.0000	-73.00%	
			6,000.00	2,400.00	-3,600.00	3,000.00	-3,000.00	1,620.00	-4,380.00	
107	ADJUST CATCH BASIN									
	41.0000	EACH	360.0000	300.0000	-16.67%	300.0000	-16.67%	200.0000	-44.44%	
			14,760.00	12,300.00	-2,460.00	12,300.00	-2,460.00	8,200.00	-6,560.00	
108	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			-81.98%		-99.19%		-83.60%	
			111,000.00	20,000.00	-91,000.00	900.00	-110,100.00	18,200.00	-92,800.00	

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009
 AWARDED ON : Jun 15 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
 350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
 98004-5732
 BELLEVUE WA 980093686 BELLINGHAM WA 982269193 EVERETT WA 982011927
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
109	ADJUST JUNCTION BOX 3.0000	EACH	350.0000	250.0000	-28.57%	150.0000	-57.14%	80.0000	-77.14%	
			1,050.00	750.00	-300.00	450.00	-600.00	240.00	-810.00	
110	FORCE ACCOUNT PUMPING	EST.			0.00%		0.00%		0.00%	
			3,000.00	3,000.00		3,000.00		3,000.00		
111	FORCE ACCOUNT REPAIR OF EXISTING DRAINAGE STRUCTURE	EST.			0.00%		0.00%		0.00%	
			5,000.00	5,000.00		5,000.00		5,000.00		
112	TRAINING 1200.0000	HR	2.5000	2.0000	-20.00%	5.0000	100.00%	2.0000	-20.00%	
			3,000.00	2,400.00	-600.00	6,000.00	3,000.00	2,400.00	-600.00	
113	ROADSIDE CLEANUP	EST.			0.00%		0.00%		0.00%	
			25,000.00	25,000.00		25,000.00		25,000.00		
114	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00%		0.00%		0.00%	
			5.00	5.00		5.00		5.00		
115	MINOR CHANGE	CALC			0.00%		0.00%		0.00%	
			-1.00	-1.00		-1.00		-1.00		
116	FUEL COST ADJUSTMENT	CALC			0.00%		0.00%		0.00%	
			15,000.00	15,000.00		15,000.00		15,000.00		
117	SPCC PLAN	L.S.			187.77%		-87.05%		-85.61%	
			6,950.00	20,000.00	13,050.00	900.00	-6,050.00	1,000.00	-5,950.00	
118	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 18540.0000	S.Y.	3.5000	2.5000	-28.57%	1.7500	-50.00%	2.0000	-42.86%	
			64,890.00	46,350.00	-18,540.00	32,445.00	-32,445.00	37,080.00	-27,810.00	
119	DEBRIS CAGE 1.0000	EACH	1,100.0000	2,500.0000	127.27%	2,400.0000	118.18%	2,300.0000	109.09%	
			1,100.00	2,500.00	1,400.00	2,400.00	1,300.00	2,300.00	1,200.00	
120	WATERING BY HAND 12.0000	MGAL	65.0000	500.0000	669.23%	50.0000	-23.08%	80.0000	23.08%	
			780.00	6,000.00	5,220.00	600.00	-180.00	960.00	180.00	
BASE TOTAL			\$13,151,938.50	\$10,225,998.00	-22.25%	\$10,417,201.80	-20.79%	\$10,473,123.10	-20.37%	

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009
 AWARDED ON : Jun 15 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
 350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
 98004-5732
 BELLEVUE WA 980093686 BELLINGHAM WA 982269193 EVERETT WA 982011927
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A1										
121	MOBILIZATION	L.S.			25.00%			-90.63%		-37.50%
			160,000.00	200,000.00	40,000.00	15,000.00	-145,000.00		100,000.00	-60,000.00
122	REMOVING GUARDRAIL	L.F.			-57.14%			-50.00%		-57.14%
	120.0000		7.0000	3.0000	-480.00	3.5000	-420.00		3.0000	-480.00
123	REMOVING GUARDRAIL ANCHOR	EACH			-7.41%			7.41%		3.70%
	3.0000		270.0000	250.0000	-60.00	290.0000	870.00	60.00	280.0000	840.00
124	ROADWAY EXCAVATION INCL. HAUL	C.Y.			7.14%			-3.57%		-50.00%
	110.0000		14.0000	15.0000	110.00	13.5000	1,485.00	-55.00	7.0000	770.00
125	GRAVEL BORROW INCL. HAUL	C.Y.			-26.67%			-13.33%		3.33%
	500.0000		30.0000	22.0000	-4,000.00	26.0000	13,000.00	-2,000.00	31.0000	15,500.00
126	EMBANKMENT COMPACTION	C.Y.			-33.33%			66.67%		-99.67%
	550.0000		3.0000	2.0000	-550.00	5.0000	2,750.00	1,100.00	0.0100	5.50
127	SHOULDER BALLAST	TON			73.68%			1.32%		100.00%
	120.0000		19.0000	33.0000	1,680.00	19.2500	2,310.00	30.00	38.0000	4,560.00
128	ESC LEAD	DAY			-99.00%			40.00%		-75.00%
	30.0000		100.0000	1.0000	-2,970.00	140.0000	4,200.00	1,200.00	25.0000	750.00
129	STREET CLEANING	HR			1.94%			1.94%		16.50%
	100.0000		103.0000	105.0000	200.00	105.0000	10,500.00	200.00	120.0000	12,000.00
130	SILT FENCE	L.F.			-40.00%			-30.00%		-20.00%
	4060.0000		5.0000	3.0000	-8,120.00	3.5000	14,210.00	-6,090.00	4.0000	16,240.00
131	COMPOST SOCK	L.F.			-20.00%			20.00%		0.00%
	4730.0000		5.0000	4.0000	-4,730.00	6.0000	28,380.00	4,730.00	5.0000	23,650.00
132	EROSION/WATER POLLUTION CONTROL	EST.			0.00%			0.00%		0.00%
			50,000.00	50,000.00		50,000.00			50,000.00	
133	SEEDING, FERTILIZING, AND MULCHING	ACRE			108.33%			8.33%		150.00%
	0.5000		1,200.0000	2,500.0000	650.00	1,300.0000	650.00	50.00	3,000.0000	1,500.00
			600.00	1,250.00		650.00			1,500.00	900.00

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009
 AWARDED ON : Jun 15 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
 350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
 98004-5732
 BELLEVUE WA 980093686 BELLINGHAM WA 982269193 EVERETT WA 982011927
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ALTERNATE A1										
134	HIGH VISIBILITY FENCE									
	2630.0000	L.F.	3.5000	4.0000	14.29%	4.5000	28.57%	4.0000	14.29%	
			9,205.00	10,520.00	1,315.00	11,835.00	2,630.00	10,520.00	1,315.00	
135	BEAM GUARDRAIL TYPE 31									
	1870.0000	L.F.	25.0000	18.0000	-28.00%	21.0000	-16.00%	20.0000	-20.00%	
			46,750.00	33,660.00	-13,090.00	39,270.00	-7,480.00	37,400.00	-9,350.00	
136	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	7.0000	EACH	2,700.0000	3,000.0000	11.11%	3,100.0000	14.81%	3,000.0000	11.11%	
			18,900.00	21,000.00	2,100.00	21,700.00	2,800.00	21,000.00	2,100.00	
137	BEAM GUARDRAIL ANCHOR TYPE 10									
	8.0000	EACH	850.0000	800.0000	-5.88%	800.0000	-5.88%	770.0000	-9.41%	
			6,800.00	6,400.00	-400.00	6,400.00	-400.00	6,160.00	-640.00	
138	TRUCK-MOUNTED IMPACT ATTENUATOR									
	1.0000	EACH	6,000.0000	2,500.0000	-58.33%	8,800.0000	46.67%	3,600.0000	-40.00%	
			6,000.00	2,500.00	-3,500.00	8,800.00	2,800.00	3,600.00	-2,400.00	
139	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	1196.0000	HR	10.0000	46.0000	360.00%	1.0000	-90.00%	75.0000	650.00%	
			11,960.00	55,016.00	43,056.00	1,196.00	-10,764.00	89,700.00	77,740.00	
140	PERMANENT SIGNING									
		L.S.			235.57%		74.50%		81.21%	
			2,980.00	10,000.00	7,020.00	5,200.00	2,220.00	5,400.00	2,420.00	
141	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM									
		L.S.			32.81%		51.14%		43.44%	
			376,473.00	500,000.00	123,527.00	569,000.00	192,527.00	540,000.00	163,527.00	
142	DIRECTIONAL BORING									
	318.0000	L.F.	55.0000	46.0000	-16.36%	53.0000	-3.64%	50.0000	-9.09%	
			17,490.00	14,628.00	-2,862.00	16,854.00	-636.00	15,900.00	-1,590.00	
143	CLOSED CIRCUIT TELEVISION SYSTEM									
		L.S.			27.20%		31.88%		23.85%	
			149,373.00	190,000.00	40,627.00	197,000.00	47,627.00	185,000.00	35,627.00	
144	COMMUNICATION CONDUIT SYSTEM ON STRUCTURE									
		L.S.			-87.69%		-88.68%		-88.92%	
			81,250.00	10,000.00	-71,250.00	9,200.00	-72,050.00	9,000.00	-72,250.00	
145	COMMUNICATION CONDUIT SYSTEM									
		L.S.			-85.24%		-93.21%		-94.10%	
			33,882.00	5,000.00	-28,882.00	2,300.00	-31,582.00	2,000.00	-31,882.00	
146	COMMUNICATION CABLES AND INTERFACES									
		L.S.			305.72%		336.14%		280.36%	
			78,873.00	320,000.00	241,127.00	344,000.00	265,127.00	300,000.00	221,127.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/12/2009

* * * BID CHECK REPORT * * *

TIME: 10:56

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
 350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
 98004-5732
 BELLEVUE WA 980093686 BELLINGHAM WA 982269193 EVERETT WA 982011927
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
ALTERNATE A1											
147	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM										
		L.S.			19.04%				7.98%		2.03%
			117,609.00	140,000.00	22,391.00	127,000.00	9,391.00	120,000.00	2,391.00		
148	COMMUNICATION HUB										
		L.S.			29.32%				38.19%		18.23%
			135,325.00	175,000.00	39,675.00	187,000.00	51,675.00	160,000.00	24,675.00		
149	SIGNAL INTERCONNECT SYSTEM										
		L.S.			-3.59%				-13.23%		-13.23%
			10,372.00	10,000.00	-372.00	9,000.00	-1,372.00	9,000.00	-1,372.00		
150	PERMANENT TRAFFIC RECORDER STATION										
		L.S.			39.66%				11.73%		11.73%
			7,160.00	10,000.00	2,840.00	8,000.00	840.00	8,000.00	840.00		
151	ELECTRICAL SYSTEM MODIFICATION										
		L.S.			21.36%				36.24%		25.28%
			255,435.00	310,000.00	54,565.00	348,000.00	92,565.00	320,000.00	64,565.00		
152	SEQUENTIAL ARROW SIGN										
	1036.0000	HR	3.0000	2.0000	-33.33%	6.0000	100.00%	5.0000	66.67%		
			3,108.00	2,072.00	-1,036.00	6,216.00	3,108.00	5,180.00	2,072.00		
153	PORTABLE CHANGEABLE MESSAGE SIGN										
	1.0000	EACH	6,000.0000	1,500.0000	-75.00%	3,900.0000	-35.00%	2,600.0000	-56.67%		
			6,000.00	1,500.00	-4,500.00	3,900.00	-2,100.00	2,600.00	-3,400.00		
154	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN										
	888.0000	HR	3.5000	1.0000	-71.43%	15.0000	328.57%	9.0000	157.14%		
			3,108.00	888.00	-2,220.00	13,320.00	10,212.00	7,992.00	4,884.00		
155	OTHER TEMPORARY TRAFFIC CONTROL										
		L.S.			200.00%				-74.00%		118.00%
			5,000.00	15,000.00	10,000.00	1,300.00	-3,700.00	10,900.00	5,900.00		
156	OTHER TRAFFIC CONTROL LABOR										
	804.0000	HR	35.0000	41.0000	17.14%	41.0000	17.14%	48.0000	37.14%		
			28,140.00	32,964.00	4,824.00	32,964.00	4,824.00	38,592.00	10,452.00		
157	TRAFFIC CONTROL SUPERVISOR										
		L.S.			-17.15%				-35.38%		24.28%
			12,070.00	10,000.00	-2,070.00	7,800.00	-4,270.00	15,000.00	2,930.00		
158	CONSTRUCTION SIGNS CLASS A										
	168.0000	S.F.	20.0000	12.0000	-40.00%	17.0000	-15.00%	22.0000	10.00%		
			3,360.00	2,016.00	-1,344.00	2,856.00	-504.00	3,696.00	336.00		
159	FORCE ACCOUNT POTHOLING EXISTING UTILITIES										
		EST.			0.00%				0.00%		0.00%
			15,000.00	15,000.00		15,000.00		15,000.00			

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009
 AWARDED ON : Jun 15 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE
BELLEVUE WA 980093686	BELLINGHAM WA 982269193	EVERETT WA 982011927
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 394950	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ALTERNATE A1										
160	ROADSIDE CLEANUP				0.00 %			0.00 %		0.00 %
		EST.	5,000.00	5,000.00		5,000.00		5,000.00		
161	SPCC PLAN				-66.67 %			-70.00 %		-91.67 %
		L.S.	3,000.00	1,000.00	-2,000.00	900.00	-2,100.00	250.00	-2,750.00	
162	NO TRESPASSING SIGN				-50.00 %			180.00 %		90.00 %
	12.0000	EACH	200.0000	100.0000	-1,200.00	560.0000	4,320.00	380.0000	2,160.00	
163	HEALTH AND SAFETY PLAN				-60.00 %			-82.00 %		-78.00 %
		L.S.	5,000.00	2,000.00	-3,000.00	900.00	-4,100.00	1,100.00	-3,900.00	
164	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS				0.00 %			0.00 %		0.00 %
		EST.	5,000.00	5,000.00		5,000.00		5,000.00		
ALTERNATE A1 TOTAL			\$1,751,993.00	\$2,229,064.00	27.23 %	\$2,157,406.00	23.14 %	\$2,183,725.50	24.64 %	
ALTERNATE A2										
165	MOBILIZATION				20.00 %			-40.00 %		20.00 %
		L.S.	25,000.00	30,000.00	5,000.00	15,000.00	-10,000.00	30,000.00	5,000.00	
166	REMOVING GUARDRAIL				-57.14 %			-50.00 %		-57.14 %
	240.0000	L.F.	7.0000	3.0000	-960.00	3.5000	-840.00	3.0000	-960.00	
			1,680.00	720.00		840.00		720.00		
167	REMOVING GUARDRAIL ANCHOR				-7.41 %			7.41 %		3.70 %
	2.0000	EACH	270.0000	250.0000	-40.00	290.0000	40.00	280.0000	20.00	
			540.00	500.00		580.00		560.00		
168	FORCE ACCOUNT REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS				0.00 %			0.00 %		0.00 %
		EST.	23,000.00	23,000.00		23,000.00		23,000.00		
169	ROADWAY EXCAVATION INCL. HAUL				7.14 %			0.00 %		-50.00 %
	10.0000	C.Y.	14.0000	15.0000	10.00	14.0000	0.00	7.0000	-70.00	
			140.00	150.00		140.00		70.00		
170	GRAVEL BORROW INCL. HAUL				-26.67 %			-3.33 %		3.33 %
	30.0000	C.Y.	30.0000	22.0000	-240.00	29.0000	-30.00	31.0000	30.00	
			900.00	660.00		870.00		930.00		

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009
 AWARDED ON : Jun 15 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
 350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
 98004-5732
 BELLEVUE WA 980093686 BELLINGHAM WA 982269193 EVERETT WA 982011927
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ALTERNATE A2										
171	EMBANKMENT COMPACTION 30.0000	C.Y.	3.0000	2.0000	-33.33%	4.5000	50.00%	0.0100	-99.67%	
			90.00	60.00	-30.00	135.00	45.00	0.30	-89.70	
172	SHOULDER BALLAST 10.0000	TON	19.0000	33.0000	73.68%	19.0000	0.00%	38.0000	100.00%	
			190.00	330.00	140.00	190.00	0.00	380.00	190.00	
173	ESC LEAD 10.0000	DAY	100.0000	1.0000	-99.00%	140.0000	40.00%	25.0000	-75.00%	
			1,000.00	10.00	-990.00	1,400.00	400.00	250.00	-750.00	
174	SILT FENCE 360.0000	L.F.	5.0000	3.0000	-40.00%	3.5000	-30.00%	4.0000	-20.00%	
			1,800.00	1,080.00	-720.00	1,260.00	-540.00	1,440.00	-360.00	
175	EROSION/WATER POLLUTION CONTROL EST.				0.00%		0.00%		0.00%	
			2,000.00	2,000.00		2,000.00		2,000.00		
176	SEEDING, FERTILIZING, AND MULCHING 0.1000	ACRE	1,200.0000	2,500.0000	108.33%	1,300.0000	8.33%	5,500.0000	358.33%	
			120.00	250.00	130.00	130.00	10.00	550.00	430.00	
177	BEAM GUARDRAIL TYPE 31 225.0000	L.F.	25.0000	20.0000	-20.00%	21.0000	-16.00%	20.0000	-20.00%	
			5,625.00	4,500.00	-1,125.00	4,725.00	-900.00	4,500.00	-1,125.00	
178	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 1.0000	EACH	2,700.0000	3,000.0000	11.11%	3,100.0000	14.81%	3,000.0000	11.11%	
			2,700.00	3,000.00	300.00	3,100.00	400.00	3,000.00	300.00	
179	BEAM GUARDRAIL ANCHOR TYPE 10 1.0000	EACH	850.0000	800.0000	-5.88%	800.0000	-5.88%	770.0000	-9.41%	
			850.00	800.00	-50.00	800.00	-50.00	770.00	-80.00	
180	SIGN BRIDGE NO. 1	L.S.			46.77%		65.36%		61.45%	
			102,200.00	150,000.00	47,800.00	169,000.00	66,800.00	165,000.00	62,800.00	
181	VARIABLE MESSAGE SIGN	L.S.			1,034.43%		1,000.40%		920.99%	
			8,815.00	100,000.00	91,185.00	97,000.00	88,185.00	90,000.00	81,185.00	
182	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM L.S.				21.62%		38.65%		45.95%	
			4,111.00	5,000.00	889.00	5,700.00	1,589.00	6,000.00	1,889.00	
183	ELECTRICAL SYSTEM MODIFICATIONS L.S.				1,042.86%		1,185.71%		1,185.71%	
			1,400.00	16,000.00	14,600.00	18,000.00	16,600.00	18,000.00	16,600.00	

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009
 AWARDED ON : Jun 15 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ALTERNATE A2										
184	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	136.0000	HR	10.0000	46.0000	360.00%	1.0000	-90.00%	75.0000	650.00%	
			1,360.00	6,256.00	4,896.00	136.00	-1,224.00	10,200.00	8,840.00	
185	SEQUENTIAL ARROW SIGN									
	96.0000	HR	3.0000	2.0000	-33.33%	6.0000	100.00%	2.0000	-33.33%	
			288.00	192.00	-96.00	576.00	288.00	192.00	-96.00	
186	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	124.0000	HR	3.5000	1.0000	-71.43%	10.0000	185.71%	9.0000	157.14%	
			434.00	124.00	-310.00	1,240.00	806.00	1,116.00	682.00	
187	OTHER TRAFFIC CONTROL LABOR									
	81.0000	HR	35.0000	41.0000	17.14%	41.0000	17.14%	58.0000	65.71%	
			2,835.00	3,321.00	486.00	3,321.00	486.00	4,698.00	1,863.00	
188	TRAFFIC CONTROL SUPERVISOR									
		L.S.			150.00%		550.00%		525.00%	
			1,200.00	3,000.00	1,800.00	7,800.00	6,600.00	7,500.00	6,300.00	
	ALTERNATE A2 TOTAL		\$188,278.00	\$350,953.00	86.40%	\$356,943.00	89.58%	\$370,876.30	96.98%	
ALTERNATE A3										
189	MOBILIZATION									
		L.S.			-28.57%		-64.29%		-40.48%	
			42,000.00	30,000.00	-12,000.00	15,000.00	-27,000.00	25,000.00	-17,000.00	
190	REMOVING GUARDRAIL									
	20.0000	L.F.	7.0000	3.0000	-57.14%	3.5000	-50.00%	3.0000	-57.14%	
			140.00	60.00	-80.00	70.00	-70.00	60.00	-80.00	
191	REMOVING GUARDRAIL ANCHOR									
	1.0000	EACH	270.0000	250.0000	-7.41%	290.0000	7.41%	280.0000	3.70%	
			270.00	250.00	-20.00	290.00	20.00	280.00	10.00	
192	ROADWAY EXCAVATION INCL. HAUL									
	30.0000	C.Y.	14.0000	15.0000	7.14%	13.5000	-3.57%	7.0000	-50.00%	
			420.00	450.00	30.00	405.00	-15.00	210.00	-210.00	
193	GRAVEL BORROW INCL. HAUL									
	90.0000	C.Y.	30.0000	22.0000	-26.67%	28.0000	-6.67%	31.0000	3.33%	
			2,700.00	1,980.00	-720.00	2,520.00	-180.00	2,790.00	90.00	
194	EMBANKMENT COMPACTION									
	110.0000	C.Y.	3.0000	2.0000	-33.33%	4.0000	33.33%	0.0100	-99.67%	
			330.00	220.00	-110.00	440.00	110.00	1.10	-328.90	

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009
 AWARDED ON : Jun 15 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
 350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
 98004-5732
 BELLEVUE WA 980093686 BELLINGHAM WA 982269193 EVERETT WA 982011927
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
ALTERNATE A3										
195	SHOULDER BALLAST									
	50.0000	TON	19.0000	33.0000	73.68%	23.0000	21.05%	38.0000	100.00%	
			950.00	1,650.00	700.00	1,150.00	200.00	1,900.00	950.00	
196	ESC LEAD									
	30.0000	DAY	100.0000	1.0000	-99.00%	140.0000	40.00%	25.0000	-75.00%	
			3,000.00	30.00	-2,970.00	4,200.00	1,200.00	750.00	-2,250.00	
197	SILT FENCE									
	1590.0000	L.F.	5.0000	3.0000	-40.00%	3.5000	-30.00%	4.0000	-20.00%	
			7,950.00	4,770.00	-3,180.00	5,565.00	-2,385.00	6,360.00	-1,590.00	
198	COMPOST SOCK									
	1830.0000	L.F.	5.0000	4.0000	-20.00%	6.0000	20.00%	5.0000	0.00%	
			9,150.00	7,320.00	-1,830.00	10,980.00	1,830.00	9,150.00	0.00%	
199	EROSION/WATER POLLUTION CONTROL EST.				0.00%		0.00%		0.00%	
			10,000.00	10,000.00		10,000.00		10,000.00		
200	SEEDING, FERTILIZING, AND MULCHING									
	0.2000	ACRE	1,200.0000	2,500.0000	108.33%	1,300.0000	8.33%	3,000.0000	150.00%	
			240.00	500.00	260.00	260.00	20.00	600.00	360.00	
201	HIGH VISIBILITY FENCE									
	1120.0000	L.F.	3.5000	3.0000	-14.29%	4.5000	28.57%	4.0000	14.29%	
			3,920.00	3,360.00	-560.00	5,040.00	1,120.00	4,480.00	560.00	
202	BEAM GUARDRAIL TYPE 1									
	90.0000	L.F.	25.0000	20.0000	-20.00%	21.0000	-16.00%	20.0000	-20.00%	
			2,250.00	1,800.00	-450.00	1,890.00	-360.00	1,800.00	-450.00	
203	BEAM GUARDRAIL TYPE 31									
	293.0000	L.F.	25.0000	20.0000	-20.00%	21.0000	-16.00%	20.0000	-20.00%	
			7,325.00	5,860.00	-1,465.00	6,153.00	-1,172.00	5,860.00	-1,465.00	
204	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	1.0000	EACH	2,700.0000	3,000.0000	11.11%	3,100.0000	14.81%	3,000.0000	11.11%	
			2,700.00	3,000.00	300.00	3,100.00	400.00	3,000.00	300.00	
205	BEAM GUARDRAIL ANCHOR TYPE 4									
	1.0000	EACH	750.0000	900.0000	20.00%	980.0000	30.67%	940.0000	25.33%	
			750.00	900.00	150.00	980.00	230.00	940.00	190.00	
206	BEAM GUARDRAIL ANCHOR TYPE 10									
	1.0000	EACH	850.0000	800.0000	-5.88%	800.0000	-5.88%	770.0000	-9.41%	
			850.00	800.00	-50.00	800.00	-50.00	770.00	-80.00	
207	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	472.0000	HR	10.0000	50.0000	400.00%	1.0000	-90.00%	75.0000	650.00%	
			4,720.00	23,600.00	18,880.00	472.00	-4,248.00	35,400.00	30,680.00	

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009
 AWARDED ON : Jun 15 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE
BELLEVUE WA 980093686	BELLINGHAM WA 982269193	EVERETT WA 982011927
CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 394950	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
ALTERNATE A3										
208	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM									
	L.S.			42.32%		60.11%			56.56%	
			140,524.00	59,476.00	200,000.00	84,476.00	225,000.00	220,000.00	79,476.00	
209	CLOSED CIRCUIT TELEVISION SYSTEM									
	L.S.			149.20%		163.05%			149.20%	
			36,115.00	53,885.00	90,000.00	58,885.00	95,000.00	90,000.00	53,885.00	
210	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM									
	L.S.			191.09%		191.09%			167.80%	
			17,177.00	32,823.00	50,000.00	32,823.00	50,000.00	46,000.00	28,823.00	
211	ELECTRICAL SYSTEMS MODIFICATION									
	L.S.			-99.67%		-99.62%			-99.61%	
			152,551.00	-152,051.00	500.00	-151,974.00	577.00	600.00	-151,951.00	
212	SEQUENTIAL ARROW SIGN									
	392.0000	HR	3.0000	-33.33%	2.0000	100.00%	6.0000	2.0000	-33.33%	
			1,176.00	-392.00	784.00	1,176.00	2,352.00	784.00	-392.00	
213	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	344.0000	HR	3.5000	-71.43%	1.0000	185.71%	10.0000	9.0000	157.14%	
			1,204.00	-860.00	344.00	2,236.00	3,440.00	3,096.00	1,892.00	
214	OTHER TRAFFIC CONTROL LABOR									
	318.0000	HR	35.0000	17.14%	41.0000	14.29%	40.0000	58.0000	65.71%	
			11,130.00	1,908.00	13,038.00	1,590.00	12,720.00	18,444.00	7,314.00	
215	TRAFFIC CONTROL SUPERVISOR									
	L.S.			4.82%		63.52%			134.80%	
			4,770.00	230.00	5,000.00	3,030.00	7,800.00	11,200.00	6,430.00	
ALTERNATE A3 TOTAL			\$464,312.00	-1.74%	\$456,216.00	0.41%	\$466,204.00	\$499,475.10	7.57%	
BASE TOTAL			\$13,151,938.50	-22.25%	\$10,225,998.00	-20.79%	\$10,417,201.80	\$10,473,123.10	-20.37%	
BASE + A1 CONTRACT TOTAL (A)			\$14,903,931.50	-16.43%	\$12,455,062.00	-15.63%	\$12,574,607.80	\$12,656,848.60	-15.08%	
BASE + A1 + A2 CONTRACT TOTAL (A)			\$15,092,209.50	-15.15%	\$12,806,015.00	-14.32%	\$12,931,550.80	\$13,027,724.90	-13.68%	
BASE + A1 + A2 + A3 CONTRACT TOTAL (A)			\$15,556,521.50	-14.75%	\$13,262,231.00	-13.88%	\$13,397,754.80	\$13,527,200.00	-13.04%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/12/2009

* * * BID CHECK REPORT * * *

TIME: 10:56

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- 4TH BIDDER -----

INTERWEST CONSTRUCTION, INC.
 651 N HILL BLVD

BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			5.45%
			1,285,000.00	1,355,000.00	70,000.00
2	CLEARING AND GRUBBING				
	0.3000 ACRE		30,000.0000	10,000.0000	-66.67%
			9,000.00	3,000.00	-6,000.00
3	REMOVING DRAINAGE STRUCTURE				
	7.0000 EACH		450.0000	400.0000	-11.11%
			3,150.00	2,800.00	-350.00
4	REMOVING CABLE BARRIER BASE	L.S.			131.48%
			15,120.00	35,000.00	19,880.00
5	REMOVING CONC. BARRIER	L.F.			
	650.0000		53.0000	6.5000	-87.74%
			34,450.00	4,225.00	-30,225.00
6	REMOVING GUARDRAIL	L.F.			
	4120.0000		7.0000	3.2500	-53.57%
			28,840.00	13,390.00	-15,450.00
7	REMOVING CABLE BARRIER	L.F.			
	50580.0000		7.0000	2.0000	-71.43%
			354,060.00	101,160.00	-252,900.00
8	REMOVING GUARDRAIL ANCHOR	EACH			
	3.0000		270.0000	250.0000	-7.41%
			810.00	750.00	-60.00
9	REMOVING CABLE BARRIER ANCHOR	EACH			
	62.0000		270.0000	500.0000	85.19%
			16,740.00	31,000.00	14,260.00
10	REMOVING RAISED PAVEMENT MARKER	HUND			
	6.7000		100.0000	250.0000	150.00%
			670.00	1,675.00	1,005.00
GRADING					
11	ROADWAY EXCAVATION INCL. HAUL	C.Y.			
	17740.0000		14.0000	8.5000	-39.29%
			248,360.00	150,790.00	-97,570.00
12	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL	C.Y.			
	670.0000		20.0000	14.0000	-30.00%
			13,400.00	9,380.00	-4,020.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/12/2009

* * * BID CHECK REPORT * * *

TIME: 10:56

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- 4TH BIDDER -----

INTERWEST CONSTRUCTION, INC.
 651 N HILL BLVD

BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
GRADING					
13	POND EXCAVATION INCL. HAUL 340.0000	C.Y.	25.0000 8,500.00	15.0000 5,100.00	-40.00 % -3,400.00
14	EMBANKMENT COMPACTION 11460.0000	C.Y.	3.0000 34,380.00	2.5000 28,650.00	-16.67 % -5,730.00
DRAINAGE					
15	DITCH EXCAVATION INCL. HAUL 110.0000	C.Y.	15.0000 1,650.00	20.0000 2,200.00	33.33 % 550.00
16	DROP INLET TYPE 1 1.0000	EACH	3,500.0000 3,500.00	3,000.0000 3,000.00	-14.29 % -500.00
17	QUARRY SPALLS 4.4000	C.Y.	150.0000 660.00	100.0000 440.00	-33.33 % -220.00
18	UNDERDRAIN PIPE 6 IN. DIAM. 130.0000	L.F.	18.0000 2,340.00	12.0000 1,560.00	-33.33 % -780.00
STORM SEWER					
19	CATCH BASIN TYPE 1L 1.0000	EACH	1,800.0000 1,800.00	1,350.0000 1,350.00	-25.00 % -450.00
20	CATCH BASIN TYPE 2 48 IN DIAM WITH FLOW CONTROL STRUCTURE 1.0000	EACH	6,000.0000 6,000.00	2,900.0000 2,900.00	-51.67 % -3,100.00
21	CATCH BASIN TYPE 1 5.0000	EACH	1,200.0000 6,000.00	1,050.0000 5,250.00	-12.50 % -750.00
22	CATCH BASIN TYPE 2 48 IN. DIAM. 5.0000	EACH	2,200.0000 11,000.00	1,850.0000 9,250.00	-15.91 % -1,750.00
23	TESTING STORM SEWER PIPE 357.0000	L.F.	2.5000 892.50	2.0000 714.00	-20.00 % -178.50

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/12/2009

* * * BID CHECK REPORT * * *

TIME: 10:56

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- 4TH BIDDER -----

INTERWEST CONSTRUCTION, INC.
 651 N HILL BLVD

BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER					
24	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 357.0000	L.F.	38.0000 13,566.00	26.0000 9,282.00	-31.58 % -4,284.00
SURFACING					
25	SHOULDER BALLAST 1745.0000	TON	19.0000 33,155.00	28.0000 48,860.00	47.37 % 15,705.00
26	CRUSHED SURFACING BASE COURSE 7256.0000	TON	23.0000 166,888.00	18.0000 130,608.00	-21.74 % -36,280.00
HOT MIX ASPHALT					
27	PLANING BITUMINOUS PAVEMENT 28980.0000	S.Y.	2.5000 72,450.00	2.0000 57,960.00	-20.00 % -14,490.00
28	HMA CL. 1/2 IN. PG 64-22 11931.0000	TON	80.0000 954,480.00	63.0000 751,653.00	-21.25 % -202,827.00
29	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		28,630.00	28,630.00	0.00 %
30	COMPACTION PRICE ADJUSTMENT CALC		19,087.00	19,087.00	0.00 %
31	ASPHALT COST PRICE ADJUSTMENT CALC		47,508.00	47,508.00	0.00 %
32	CYCLIC DENSITY PRICE ADJUSTMENT CALC		-1.00	-1.00	0.00 %
EROSION CONTROL AND PLANTING					
33	ESC LEAD 198.0000	DAY	100.0000 19,800.00	1.0000 198.00	-99.00 % -19,602.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/12/2009

* * * BID CHECK REPORT * * *

TIME: 10:56

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- 4TH BIDDER -----

INTERWEST CONSTRUCTION, INC.
 651 N HILL BLVD

BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
34	TEMPORARY EROSION CONTROL BLANKET 32900.0000	S.Y.	1.0000 32,900.00	1.5000 49,350.00	50.00 % 16,450.00
35	PLASTIC COVERING 5800.0000	S.Y.	2.2500 13,050.00	1.8000 10,440.00	-20.00 % -2,610.00
36	CHECK DAM 1530.0000	L.F.	8.0000 12,240.00	11.0000 16,830.00	37.50 % 4,590.00
37	STABILIZED CONSTRUCTION ENTRANCE 4670.0000	S.Y.	18.0000 84,060.00	10.0000 46,700.00	-44.44 % -37,360.00
38	STREET CLEANING 900.0000	HR	103.0000 92,700.00	110.0000 99,000.00	6.80 % 6,300.00
39	INLET PROTECTION 9.0000	EACH	80.0000 720.00	70.0000 630.00	-12.50 % -90.00
40	SILT FENCE 1550.0000	L.F.	5.0000 7,750.00	3.5000 5,425.00	-30.00 % -2,325.00
41	STRAW BALE 25.0000	EACH	35.0000 875.00	35.0000 875.00	0.00 % 0.00
42	COMPOST SOCK 18080.0000	L.F.	5.0000 90,400.00	4.0000 72,320.00	-20.00 % -18,080.00
43	EROSION/WATER POLLUTION CONTROL EST.		210,000.00	210,000.00	0.00 %
44	TEMPORARY CURB 610.0000	L.F.	8.0000 4,880.00	8.0000 4,880.00	0.00 % 0.00
45	STRAW MULCHING 26.9000	ACRE	700.0000 18,830.00	1,000.0000 26,900.00	42.86 % 8,070.00
46	SEEDING, FERTILIZING, AND MULCHING 30.1000	ACRE	1,200.0000 36,120.00	1,000.0000 30,100.00	-16.67 % -6,020.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/12/2009

* * * BID CHECK REPORT * * *

TIME: 10:56

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- 4TH BIDDER -----

INTERWEST CONSTRUCTION, INC.
 651 N HILL BLVD

BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING					
47	WET NATIVE SEEDING AND MULCHING 351.0000	S.Y.	8.5000 2,983.50	2.0000 702.00	-76.47% -2,281.50
48	TOPSOIL TYPE A 1307.0000	C.Y.	40.0000 52,280.00	34.0000 44,438.00	-15.00% -7,842.00
49	TOPSOIL TYPE B 8470.0000	C.Y.	10.0000 84,700.00	15.0000 127,050.00	50.00% 42,350.00
50	COMPOST AMENDED VEGETATIVE FILTER STRIP 91620.0000	S.F.	2.0000 183,240.00	0.7500 68,715.00	-62.50% -114,525.00
51	MEDIA FILTER DRAIN 2487.0000	C.Y.	75.0000 186,525.00	75.0000 186,525.00	0.00% 0.00
52	PSIPE SLOUGH SEDGE, BARE ROOT OR PLUG 757.0000	EACH	4.5000 3,406.50	3.5000 2,649.50	-22.22% -757.00
53	PSIPE SLENDER RUSH, BARE ROOT OR PLUG 551.0000	EACH	7.5000 4,132.50	3.5000 1,928.50	-53.33% -2,204.00
54	PSIPE SMALL-FRUITED BULUSH, BARE ROOT OR PLUG 195.0000	EACH	7.5000 1,462.50	3.5000 682.50	-53.33% -780.00
55	PSIPE WESTERN MANNAGRASS, BARE ROOT OR PLUG 162.0000	EACH	7.5000 1,215.00	3.5000 567.00	-53.33% -648.00
56	PSIPE AMERICAN WATER PLANTAIN, BARE ROOT OR PLUG 33.0000	EACH	7.5000 247.50	3.5000 115.50	-53.33% -132.00
57	PSIPE SPIKE RUSH, BARE ROOT OR PLUG 162.0000	EACH	7.5000 1,215.00	3.5000 567.00	-53.33% -648.00
58	PSIPE HARDSTEM BULRUSH, BARE ROOT OR PLUG 50.0000	EACH	7.5000 375.00	3.5000 175.00	-53.33% -200.00
59	PSIPE SOFTSTEM BULRUSH, BARE ROOT OR PLUG 50.0000	EACH	7.5000 375.00	3.5000 175.00	-53.33% -200.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/12/2009

* * * BID CHECK REPORT * * *

TIME: 10:56

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- 4TH BIDDER -----

INTERWEST CONSTRUCTION, INC.
 651 N HILL BLVD

BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING					
60	PLANT ESTABLISHMENT - SECOND YEAR				
	EST.		8,000.00	8,000.00	0.00%
61	PLANT ESTABLISHMENT - THIRD YEAR				
	EST.		6,000.00	6,000.00	0.00%
62	HIGH VISIBILITY FENCE				
	780.0000 L.F.		3.5000	2.2500	-35.71%
			2,730.00	1,755.00	-975.00
TRAFFIC					
63	BEAM GUARDRAIL TYPE 10				
	24.0000 L.F.		40.0000	130.0000	225.00%
			960.00	3,120.00	2,160.00
64	BEAM GUARDRAIL TYPE 31				
	4582.0000 L.F.		25.0000	19.0000	-24.00%
			114,550.00	87,058.00	-27,492.00
65	BEAM GUARDRAIL TRANSITION SECTION TYPE 20				
	2.0000 EACH		1,800.0000	3,200.0000	77.78%
			3,600.00	6,400.00	2,800.00
66	BEAM GUARDRAIL TRANSITION SECTION TYPE 21				
	3.0000 EACH		1,800.0000	3,200.0000	77.78%
			5,400.00	9,600.00	4,200.00
67	BEAM GUARDRAIL FLARED TERMINAL				
	1.0000 EACH		3,000.0000	2,200.0000	-26.67%
			3,000.00	2,200.00	-800.00
68	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL				
	12.0000 EACH		2,700.0000	2,900.0000	7.41%
			32,400.00	34,800.00	2,400.00
69	BEAM GUARDRAIL ANCHOR TYPE 10				
	13.0000 EACH		850.0000	750.0000	-11.76%
			11,050.00	9,750.00	-1,300.00
70	SINGLE SLOPE CONCRETE BARRIER				
	1329.0000 L.F.		75.0000	75.0000	0.00%
			99,675.00	99,675.00	0.00
71	SINGLE SLOPE CONCRETE BARRIER WITH SCUPPERS				
	50056.3000 L.F.		100.0000	78.0000	-22.00%
			5,005,630.00	3,904,391.40	1,101,238.60

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/12/2009

* * * BID CHECK REPORT * * *

TIME: 10:56

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- 4TH BIDDER -----

INTERWEST CONSTRUCTION, INC.
 651 N HILL BLVD

BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
72	TEMPORARY CONC. BARRIER 14312.0000	L.F.	15.0000 214,680.00	16.0000 228,992.00	6.67% 14,312.00
73	REMOVING AND RESETTING TEMPORARY CONCRETE BARRIER 89310.0000	L.F.	8.0000 714,480.00	7.2000 643,032.00	-10.00% -71,448.00
74	HIGH-TENSION CABLE BARRIER (3 CABLE) 500.0000	L.F.	20.0000 10,000.00	32.0000 16,000.00	60.00% 6,000.00
75	ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS L.S.		7,000.00	7,500.00	7.14% 500.00
76	TEMPORARY IMPACT ATTENUATOR 2.0000	EACH	4,100.0000 8,200.00	5,100.0000 10,200.00	24.39% 2,000.00
77	RESETTING IMPACT ATTENUATOR 20.0000	EACH	1,000.0000 20,000.00	1,200.0000 24,000.00	20.00% 4,000.00
78	TRUCK-MOUNTED IMPACT ATTENUATOR 3.0000	EACH	6,000.0000 18,000.00	2,600.0000 7,800.00	-56.67% -10,200.00
79	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR 3420.0000	HR	10.0000 34,200.00	42.0000 143,640.00	320.00% 109,440.00
80	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR EST.		20,000.00	20,000.00	0.00%
81	FLEXIBLE GUIDE POST 65.0000	EACH	35.0000 2,275.00	30.0000 1,950.00	-14.29% -325.00
82	BARRIER DELINEATOR 187.0000	EACH	20.0000 3,740.00	16.0000 2,992.00	-20.00% -748.00
83	PAINT LINE 51430.0000	L.F.	0.1500 7,714.50	0.1000 5,143.00	-33.33% -2,571.50
84	PLASTIC DRAINAGE MARKING 38.0000	EACH	15.0000 570.00	35.0000 1,330.00	133.33% 760.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/12/2009

* * * BID CHECK REPORT * * *

TIME: 10:56

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- 4TH BIDDER -----

INTERWEST CONSTRUCTION, INC.
 651 N HILL BLVD

BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
85	SHOULDER RUMBLE STRIP TYPE 1 10.1000	MI.	1,000.0000 10,100.00	1,000.0000 10,100.00	0.00 % 0.00
86	RAISED PAVEMENT MARKER TYPE 2 6.6000	HUND	380.0000 2,508.00	400.0000 2,640.00	5.26 % 132.00
87	PERMANENT SIGNING L.S.		22,026.00	38,000.00	72.52 % 15,974.00
88	COMMUNICATION CONDUIT SYSTEM L.S.		885,953.00	910,000.00	2.71 % 24,047.00
89	DIRECTIONAL BORING 4740.0000	L.F.	55.0000 260,700.00	40.0000 189,600.00	-27.27 % -71,100.00
90	FORCE ACCOUNT LOOP TESTING EST.		6,000.00	6,000.00	0.00 %
91	LOOP REPLACEMENT TYPE 3 INDUCTION LOOP 12.0000	EACH	2,000.0000 24,000.00	600.0000 7,200.00	-70.00 % -16,800.00
92	SEQUENTIAL ARROW SIGN 3600.0000	HR	3.0000 10,800.00	1.0000 3,600.00	-66.67 % -7,200.00
93	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 360.0000	HR	3.5000 1,260.00	2.0000 720.00	-42.86 % -540.00
94	OTHER TEMPORARY TRAFFIC CONTROL L.S.		44,225.00	125,000.00	182.65 % 80,775.00
95	OTHER TRAFFIC CONTROL LABOR 9990.0000	HR	35.0000 349,650.00	44.0000 439,560.00	25.71 % 89,910.00
96	TRAFFIC CONTROL SUPERVISOR L.S.		166,050.00	90,000.00	-45.80 % -76,050.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/12/2009

* * * BID CHECK REPORT * * *

TIME: 10:56

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- 4TH BIDDER -----

INTERWEST CONSTRUCTION, INC.
 651 N HILL BLVD

BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC					
97	CONSTRUCTION SIGNS CLASS A				
	1938.0000	S.F.	20.0000	21.0000	5.00%
			38,760.00	40,698.00	1,938.00
OTHER ITEMS					
98	TYPE B PROGRESS SCHEDULE				
		L.S.			0.00%
			10,000.00	10,000.00	0.00
99	STRUCTURE EXCAVATION CLASS B INCL. HAUL				
	146.0000	C.Y.	35.0000	10.0000	-71.43%
			5,110.00	1,460.00	-3,650.00
100	SHORING OR EXTRA EXCAVATION CLASS B				
	80.0000	S.F.	10.0000	1.0000	-90.00%
			800.00	80.00	-720.00
101	GRAVEL BACKFILL FOR DRAIN				
	2763.0000	C.Y.	30.0000	33.0000	10.00%
			82,890.00	91,179.00	8,289.00
102	PLUGGING EXISTING PIPE				
	4.0000	EACH	600.0000	150.0000	-75.00%
			2,400.00	600.00	-1,800.00
103	ROADWAY SURVEYING				
		L.S.			71.43%
			35,000.00	60,000.00	25,000.00
104	ADJUST MONUMENT CASE AND COVER				
	15.0000	EACH	350.0000	270.0000	-22.86%
			5,250.00	4,050.00	-1,200.00
105	ADJUST INLET				
	17.0000	EACH	500.0000	400.0000	-20.00%
			8,500.00	6,800.00	-1,700.00
106	CONNECTION TO DRAINAGE STRUCTURE				
	6.0000	EACH	1,000.0000	550.0000	-45.00%
			6,000.00	3,300.00	-2,700.00
107	ADJUST CATCH BASIN				
	41.0000	EACH	360.0000	400.0000	11.11%
			14,760.00	16,400.00	1,640.00
108	CLEANING EXISTING DRAINAGE STRUCTURE				
		L.S.			-94.14%
			111,000.00	6,500.00	-104,500.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/12/2009

* * * BID CHECK REPORT * * *

TIME: 10:56

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- 4TH BIDDER -----

INTERWEST CONSTRUCTION, INC.
 651 N HILL BLVD

BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS					
109	ADJUST JUNCTION BOX 3.0000	EACH	350.0000 1,050.00	225.0000 675.00	-35.71 % -375.00
110	FORCE ACCOUNT PUMPING EST.		3,000.00	3,000.00	0.00 %
111	FORCE ACCOUNT REPAIR OF EXISTING DRAINAGE STRUCTURE EST.		5,000.00	5,000.00	0.00 %
112	TRAINING 1200.0000	HR	2.5000 3,000.00	1.0000 1,200.00	-60.00 % -1,800.00
113	ROADSIDE CLEANUP EST.		25,000.00	25,000.00	0.00 %
114	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		5.00	5.00	0.00 %
115	MINOR CHANGE CALC		-1.00	-1.00	0.00 %
116	FUEL COST ADJUSTMENT CALC		15,000.00	15,000.00	0.00 %
117	SPCC PLAN L.S.		6,950.00	1,000.00	-85.61 % -5,950.00
118	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 18540.0000	S.Y.	3.5000 64,890.00	1.0000 18,540.00	-71.43 % -46,350.00
119	DEBRIS CAGE 1.0000	EACH	1,100.0000 1,100.00	2,300.0000 2,300.00	109.09 % 1,200.00
120	WATERING BY HAND 12.0000	MGAL	65.0000 780.00	400.0000 4,800.00	515.38 % 4,020.00
BASE TOTAL			\$13,151,938.50	\$11,295,443.40	-14.12 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/12/2009

* * * BID CHECK REPORT * * *

TIME: 10:56

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- 4TH BIDDER -----

INTERWEST CONSTRUCTION, INC.
 651 N HILL BLVD

BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A1					
121	MOBILIZATION	L.S.			-87.50 %
			160,000.00	20,000.00	-140,000.00
122	REMOVING GUARDRAIL				
	120.0000	L.F.	7.0000	3.2500	-53.57 %
			840.00	390.00	-450.00
123	REMOVING GUARDRAIL ANCHOR				
	3.0000	EACH	270.0000	300.0000	11.11 %
			810.00	900.00	90.00
124	ROADWAY EXCAVATION INCL. HAUL				
	110.0000	C.Y.	14.0000	20.0000	42.86 %
			1,540.00	2,200.00	660.00
125	GRAVEL BORROW INCL. HAUL				
	500.0000	C.Y.	30.0000	18.0000	-40.00 %
			15,000.00	9,000.00	-6,000.00
126	EMBANKMENT COMPACTION				
	550.0000	C.Y.	3.0000	5.0000	66.67 %
			1,650.00	2,750.00	1,100.00
127	SHOULDER BALLAST				
	120.0000	TON	19.0000	30.0000	57.89 %
			2,280.00	3,600.00	1,320.00
128	ESC LEAD				
	30.0000	DAY	100.0000	1.0000	-99.00 %
			3,000.00	30.00	-2,970.00
129	STREET CLEANING				
	100.0000	HR	103.0000	110.0000	6.80 %
			10,300.00	11,000.00	700.00
130	SILT FENCE				
	4060.0000	L.F.	5.0000	3.7000	-26.00 %
			20,300.00	15,022.00	-5,278.00
131	COMPOST SOCK				
	4730.0000	L.F.	5.0000	3.0000	-40.00 %
			23,650.00	14,190.00	-9,460.00
132	EROSION/WATER POLLUTION CONTROL				
	EST.				0.00 %
			50,000.00	50,000.00	
133	SEEDING, FERTILIZING, AND MULCHING				
	0.5000	ACRE	1,200.0000	2,000.0000	66.67 %
			600.00	1,000.00	400.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/12/2009

* * * BID CHECK REPORT * * *

TIME: 10:56

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- 4TH BIDDER -----

INTERWEST CONSTRUCTION, INC.
 651 N HILL BLVD

BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A1					
134	HIGH VISIBILITY FENCE 2630.0000	L.F.	3.5000 9,205.00	2.2500 5,917.50	-35.71% -3,287.50
135	BEAM GUARDRAIL TYPE 31 1870.0000	L.F.	25.0000 46,750.00	19.0000 35,530.00	-24.00% -11,220.00
136	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 7.0000	EACH	2,700.0000 18,900.00	2,900.0000 20,300.00	7.41% 1,400.00
137	BEAM GUARDRAIL ANCHOR TYPE 10 8.0000	EACH	850.0000 6,800.00	750.0000 6,000.00	-11.76% -800.00
138	TRUCK-MOUNTED IMPACT ATTENUATOR 1.0000	EACH	6,000.0000 6,000.00	2,600.0000 2,600.00	-56.67% -3,400.00
139	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR 1196.0000	HR	10.0000 11,960.00	43.0000 51,428.00	330.00% 39,468.00
140	PERMANENT SIGNING L.S.		2,980.00	10,000.00	235.57% 7,020.00
141	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM L.S.		376,473.00	325,000.00	-13.67% -51,473.00
142	DIRECTIONAL BORING 318.0000	L.F.	55.0000 17,490.00	40.0000 12,720.00	-27.27% -4,770.00
143	CLOSED CIRCUIT TELEVISION SYSTEM L.S.		149,373.00	190,000.00	27.20% 40,627.00
144	COMMUNICATION CONDUIT SYSTEM ON STRUCTURE L.S.		81,250.00	125,000.00	53.85% 43,750.00
145	COMMUNICATION CONDUIT SYSTEM L.S.		33,882.00	100,000.00	195.14% 66,118.00
146	COMMUNICATION CABLES AND INTERFACES L.S.		78,873.00	470,000.00	495.89% 391,127.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/12/2009

* * * BID CHECK REPORT * * *

TIME: 10:56

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- 4TH BIDDER -----

INTERWEST CONSTRUCTION, INC.
 651 N HILL BLVD

BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
ALTERNATE A1					
147	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM				
		L.S.			-44.73%
			117,609.00	65,000.00	-52,609.00
148	COMMUNICATION HUB				
		L.S.			62.57%
			135,325.00	220,000.00	84,675.00
149	SIGNAL INTERCONNECT SYSTEM				
		L.S.			-22.87%
			10,372.00	8,000.00	-2,372.00
150	PERMANENT TRAFFIC RECORDER STATION				
		L.S.			11.73%
			7,160.00	8,000.00	840.00
151	ELECTRICAL SYSTEM MODIFICATION				
		L.S.			-76.51%
			255,435.00	60,000.00	-195,435.00
152	SEQUENTIAL ARROW SIGN				
	1036.0000	HR	3.0000	1.0000	-66.67%
			3,108.00	1,036.00	-2,072.00
153	PORTABLE CHANGEABLE MESSAGE SIGN				
	1.0000	EACH	6,000.0000	2,600.0000	-56.67%
			6,000.00	2,600.00	-3,400.00
154	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				
	888.0000	HR	3.5000	2.0000	-42.86%
			3,108.00	1,776.00	-1,332.00
155	OTHER TEMPORARY TRAFFIC CONTROL				
		L.S.			100.00%
			5,000.00	10,000.00	5,000.00
156	OTHER TRAFFIC CONTROL LABOR				
	804.0000	HR	35.0000	44.0000	25.71%
			28,140.00	35,376.00	7,236.00
157	TRAFFIC CONTROL SUPERVISOR				
		L.S.			-33.72%
			12,070.00	8,000.00	-4,070.00
158	CONSTRUCTION SIGNS CLASS A				
	168.0000	S.F.	20.0000	21.0000	5.00%
			3,360.00	3,528.00	168.00
159	FORCE ACCOUNT POTHOLING EXISTING UTILITIES				
		EST.			0.00%
			15,000.00	15,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/12/2009

* * * BID CHECK REPORT * * *

TIME: 10:56

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- 4TH BIDDER -----

INTERWEST CONSTRUCTION, INC.
 651 N HILL BLVD

BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A1					
160	ROADSIDE CLEANUP	EST.			0.00 %
			5,000.00	5,000.00	
161	SPCC PLAN	L.S.			-66.67 %
			3,000.00	1,000.00	-2,000.00
162	NO TRESPASSING SIGN 12.0000	EACH	200.0000	200.0000	0.00 %
			2,400.00	2,400.00	0.00
163	HEALTH AND SAFETY PLAN	L.S.			-80.00 %
			5,000.00	1,000.00	-4,000.00
164	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.				0.00 %
			5,000.00	5,000.00	
ALTERNATE A1 TOTAL			\$1,751,993.00	\$1,937,293.50	10.58 %
ALTERNATE A2					
165	MOBILIZATION	L.S.			-20.00 %
			25,000.00	20,000.00	-5,000.00
166	REMOVING GUARDRAIL 240.0000	L.F.	7.0000	3.2500	-53.57 %
			1,680.00	780.00	-900.00
167	REMOVING GUARDRAIL ANCHOR 2.0000	EACH	270.0000	300.0000	11.11 %
			540.00	600.00	60.00
168	FORCE ACCOUNT REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS EST.				0.00 %
			23,000.00	23,000.00	
169	ROADWAY EXCAVATION INCL. HAUL 10.0000	C.Y.	14.0000	30.0000	114.29 %
			140.00	300.00	160.00
170	GRAVEL BORROW INCL. HAUL 30.0000	C.Y.	30.0000	18.0000	-40.00 %
			900.00	540.00	-360.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/12/2009

* * * BID CHECK REPORT * * *

TIME: 10:56

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- 4TH BIDDER -----

INTERWEST CONSTRUCTION, INC.
 651 N HILL BLVD

BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
ALTERNATE A2					
171	EMBANKMENT COMPACTION 30.0000	C.Y.	3.0000 90.00	6.0000 180.00	100.00 % 90.00
172	SHOULDER BALLAST 10.0000	TON	19.0000 190.00	30.0000 300.00	57.89 % 110.00
173	ESC LEAD 10.0000	DAY	100.0000 1,000.00	1.0000 10.00	-99.00 % -990.00
174	SILT FENCE 360.0000	L.F.	5.0000 1,800.00	3.5000 1,260.00	-30.00 % -540.00
175	EROSION/WATER POLLUTION CONTROL EST.		2,000.00	2,000.00	0.00 %
176	SEEDING, FERTILIZING, AND MULCHING 0.1000	ACRE	1,200.0000 120.00	1,400.0000 140.00	16.67 % 20.00
177	BEAM GUARDRAIL TYPE 31 225.0000	L.F.	25.0000 5,625.00	19.0000 4,275.00	-24.00 % -1,350.00
178	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 1.0000	EACH	2,700.0000 2,700.00	2,900.0000 2,900.00	7.41 % 200.00
179	BEAM GUARDRAIL ANCHOR TYPE 10 1.0000	EACH	850.0000 850.00	750.0000 750.00	-11.76 % -100.00
180	SIGN BRIDGE NO. 1 L.S.		102,200.00	125,000.00	22.31 %
181	VARIABLE MESSAGE SIGN L.S.		8,815.00	93,000.00	955.02 % 84,185.00
182	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM L.S.		4,111.00	6,000.00	45.95 % 1,889.00
183	ELECTRICAL SYSTEM MODIFICATIONS L.S.		1,400.00	6,000.00	328.57 % 4,600.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/12/2009

* * * BID CHECK REPORT * * *

TIME: 10:56

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- 4TH BIDDER -----

INTERWEST CONSTRUCTION, INC.
 651 N HILL BLVD

BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
ALTERNATE A2					
184	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR 136.0000	HR	10.0000 1,360.00	45.0000 6,120.00	350.00 % 4,760.00
185	SEQUENTIAL ARROW SIGN 96.0000	HR	3.0000 288.00	1.0000 96.00	-66.67 % -192.00
186	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 124.0000	HR	3.5000 434.00	2.0000 248.00	-42.86 % -186.00
187	OTHER TRAFFIC CONTROL LABOR 81.0000	HR	35.0000 2,835.00	44.0000 3,564.00	25.71 % 729.00
188	TRAFFIC CONTROL SUPERVISOR L.S.		1,200.00	2,500.00	108.33 % 1,300.00
ALTERNATE A2 TOTAL			\$188,278.00	\$299,563.00	59.11 %
ALTERNATE A3					
189	MOBILIZATION L.S.		42,000.00	40,000.00	-4.76 % -2,000.00
190	REMOVING GUARDRAIL 20.0000	L.F.	7.0000 140.00	3.2500 65.00	-53.57 % -75.00
191	REMOVING GUARDRAIL ANCHOR 1.0000	EACH	270.0000 270.00	250.0000 250.00	-7.41 % -20.00
192	ROADWAY EXCAVATION INCL. HAUL 30.0000	C.Y.	14.0000 420.00	20.0000 600.00	42.86 % 180.00
193	GRAVEL BORROW INCL. HAUL 90.0000	C.Y.	30.0000 2,700.00	18.0000 1,620.00	-40.00 % -1,080.00
194	EMBANKMENT COMPACTION 110.0000	C.Y.	3.0000 330.00	6.0000 660.00	100.00 % 330.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/12/2009

* * * BID CHECK REPORT * * *

TIME: 10:56

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- 4TH BIDDER -----

INTERWEST CONSTRUCTION, INC.
651 N HILL BLVDBURLINGTON WA 982334600
CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
ALTERNATE A3					
195	SHOULDER BALLAST 50.0000	TON	19.0000 950.00	30.0000 1,500.00	57.89 % 550.00
196	ESC LEAD 30.0000	DAY	100.0000 3,000.00	1.0000 30.00	-99.00 % -2,970.00
197	SILT FENCE 1590.0000	L.F.	5.0000 7,950.00	3.5000 5,565.00	-30.00 % -2,385.00
198	COMPOST SOCK 1830.0000	L.F.	5.0000 9,150.00	4.0000 7,320.00	-20.00 % -1,830.00
199	EROSION/WATER POLLUTION CONTROL EST.		10,000.00	10,000.00	0.00 %
200	SEEDING, FERTILIZING, AND MULCHING 0.2000	ACRE	1,200.0000 240.00	6,000.0000 1,200.00	400.00 % 960.00
201	HIGH VISIBILITY FENCE 1120.0000	L.F.	3.5000 3,920.00	2.2500 2,520.00	-35.71 % -1,400.00
202	BEAM GUARDRAIL TYPE 1 90.0000	L.F.	25.0000 2,250.00	19.0000 1,710.00	-24.00 % -540.00
203	BEAM GUARDRAIL TYPE 31 293.0000	L.F.	25.0000 7,325.00	19.0000 5,567.00	-24.00 % -1,758.00
204	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 1.0000	EACH	2,700.0000 2,700.00	2,900.0000 2,900.00	7.41 % 200.00
205	BEAM GUARDRAIL ANCHOR TYPE 4 1.0000	EACH	750.0000 750.00	900.0000 900.00	20.00 % 150.00
206	BEAM GUARDRAIL ANCHOR TYPE 10 1.0000	EACH	850.0000 850.00	750.0000 750.00	-11.76 % -100.00
207	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR 472.0000	HR	10.0000 4,720.00	43.0000 20,296.00	330.00 % 15,576.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/12/2009

* * * BID CHECK REPORT * * *

TIME: 10:56

PS&E JOB NO : 09A002 REVISION NO :
 CONTRACT NO : 007752 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3084
 HWY : SR 005
 TITLE : I-5
 MARYSVILLE TO STILLAGUAMISH RIVER VIC
 MEDIAN BARRIER
 09A002 (REV. 05/13/09)
 PROJECT : ARRA-0054(272), ER-0902(265), IM-0054(272)
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 10 2009

AWARDED ON : Jun 15 2009

----- 4TH BIDDER -----

INTERWEST CONSTRUCTION, INC.
 651 N HILL BLVD

BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT			
ALTERNATE A3						
208	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM					
		L.S.				-3.93%
			140,524.00	135,000.00		-5,524.00
209	CLOSED CIRCUIT TELEVISION SYSTEM					
		L.S.				104.90%
			36,115.00	74,000.00		37,885.00
210	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM					
		L.S.				-41.78%
			17,177.00	10,000.00		-7,177.00
211	ELECTRICAL SYSTEMS MODIFICATION					
		L.S.				-85.58%
			152,551.00	22,000.00		-130,551.00
212	SEQUENTIAL ARROW SIGN					
	392.0000	HR	3.0000	1.0000		-66.67%
			1,176.00	392.00		-784.00
213	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN					
	344.0000	HR	3.5000	2.0000		-42.86%
			1,204.00	688.00		-516.00
214	OTHER TRAFFIC CONTROL LABOR					
	318.0000	HR	35.0000	44.0000		25.71%
			11,130.00	13,992.00		2,862.00
215	TRAFFIC CONTROL SUPERVISOR					
		L.S.				4.82%
			4,770.00	5,000.00		230.00
ALTERNATE A3 TOTAL			<u>\$464,312.00</u>	<u>\$364,525.00</u>		-21.49%
BASE TOTAL			<u>\$13,151,938.50</u>	<u>\$11,295,443.40</u>		-14.12%
BASE + A1 CONTRACT TOTAL (A)			<u>\$14,903,931.50</u>	<u>\$13,232,736.90</u>		-11.21%
BASE + A1 + A2 CONTRACT TOTAL (A)			<u>\$15,092,209.50</u>	<u>\$13,532,299.90</u>		-10.34%
BASE + A1 + A2 + A3 CONTRACT TOTAL (A)			<u>\$15,556,521.50</u>	<u>\$13,896,824.90</u>		-10.67%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 09A002

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 007752

* * * RANKED BY DOLLAR AMOUNT * * *

Jun 10 2009

TITLE: I-5

REGION: 1

MARYSVILLE TO STILLAGUAMISH RIVER VIC

MEDIAN BARRIER

09A002 (REV. 05/13/09)

HWY: SR 005

1	\$12,455,062.00	BASE + A1	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 PO BOX 3686 BELLEVUE, WA 980093686
2	\$12,574,607.80	BASE + A1	IMCO GENERAL CONSTRUCTION, INC. 4509 GUIDE MERIDIAN BELLINGHAM, WA 982269193
3	\$12,656,848.60	BASE + A1	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT, WA 982011927
4	\$13,232,736.90	BASE + A1	INTERWEST CONSTRUCTION, INC. 651 N HILL BLVD BURLINGTON, WA 982334600
5	\$12,806,015.00	BASE + A1 + A2	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 PO BOX 3686 BELLEVUE, WA 980093686
6	\$12,931,550.80	BASE + A1 + A2	IMCO GENERAL CONSTRUCTION, INC. 4509 GUIDE MERIDIAN BELLINGHAM, WA 982269193
7	\$13,027,724.90	BASE + A1 + A2	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT, WA 982011927
8	\$13,532,299.90	BASE + A1 + A2	INTERWEST CONSTRUCTION, INC. 651 N HILL BLVD BURLINGTON, WA 982334600
9	\$13,262,231.00	BASE + A1 + A2 + A3	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 PO BOX 3686 BELLEVUE, WA 980093686

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 09A002

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 007752

* * * RANKED BY DOLLAR AMOUNT * * *

Jun 10 2009

TITLE: I-5

REGION: 1

MARYSVILLE TO STILLAGUAMISH RIVER VIC

MEDIAN BARRIER

09A002 (REV. 05/13/09)

HWY: SR 005

10	\$13,397,754.80	BASE + A1 + A2 + A3	IMCO GENERAL CONSTRUCTION, INC. 4509 GUIDE MERIDIAN BELLINGHAM, WA 982269193
11	\$13,527,200.00	BASE + A1 + A2 + A3	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT, WA 982011927
12	\$13,896,824.90	BASE + A1 + A2 + A3	INTERWEST CONSTRUCTION, INC. 651 N HILL BLVD BURLINGTON, WA 982334600