

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/29/2021

* * * BID CHECK REPORT * * *

TIME: 07:36

PS&E JOB NO : 21X335 REVISION NO :
 CONTRACT NO : 009722 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL6371
 HWY : SR 005
 TITLE : I-5
 SR 506 TO TOLEDO VADER RD VICINITY NB
 PAVING
 21X335
 PROJECT :
 COUNTY(S) : LEWIS

BIDS OPENED ON : Sep 15 2021
 AWARDED ON : Sep 21 2021

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 GRANITE CONSTRUCTION COMPANY LAKESIDE INDUSTRIES, INC.
 16821 SE MCGILLVRAV BOULEVARD 2001 NE JOHNSON RD
 BUILDING B SUITE 210 CENTRALIA WA 98531-1961
 VANCOUVER WA 986830402 CENTRALIA WA 985310636
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT

PS&E JOB NO : 21X335 REVISION NO :
 CONTRACT NO : 009722 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL6371
 HWY : SR 005
 TITLE : I-5
 SR 506 TO TOLEDO VADER RD VICINITY NB
 PAVING
 21X335
 PROJECT :
 COUNTY(S) : LEWIS

BIDS OPENED ON : Sep 15 2021
 AWARDED ON : Sep 21 2021

----- LOW BIDDER ----- 2ND BIDDER -----
 GRANITE CONSTRUCTION COMPANY LAKESIDE INDUSTRIES, INC.
 16821 SE MCGILLVRAV BOULEVARD 2001 NE JOHNSON RD
 BUILDING B SUITE 210 CENTRALIA WA 98531-1961
 VANCOUVER WA 986830402 CENTRALIA WA 985310636
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION								
1	MOBILIZATION	L.S.			30.79 %		177.24 %	
			36,070.00	47,177.60	11,107.60	100,000.00	63,930.00	
2	REMOVING PAINT LINE 4780.0000	L.F.	0.8600	0.0100	-98.84 %	0.8500	-1.16 %	
			4,110.80	47.80	-4,063.00	4,063.00	-47.80	
3	REMOVING PLASTIC LINE 5180.0000	L.F.	1.3000	0.0100	-99.23 %	2.0000	53.85 %	
			6,734.00	51.80	-6,682.20	10,360.00	3,626.00	
4	REMOVING MISCELLANEOUS TRAFFIC ITEM L.S.				-40.83 %		-11.24 %	
			1,690.00	1,000.00	-690.00	1,500.00	-190.00	
HOT MIX ASPHALT								
5	PLANING BITUMINOUS PAVEMENT 8049.0000	S.Y.	6.8000	5.2000	-23.53 %	7.0000	2.94 %	
			54,733.20	41,854.80	-12,878.40	56,343.00	1,609.80	
6	HMA CL. 3/8 IN. PG 58V-22 1788.0000	TON	181.0000	157.0000	-13.26 %	150.0000	-17.13 %	
			323,628.00	280,716.00	-42,912.00	268,200.00	-55,428.00	
7	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC				0.00 %		0.00 %	
			1.00	1.00		1.00		
8	COMPACTION PRICE ADJUSTMENT CALC				0.00 %		0.00 %	
			1.00	1.00		1.00		
9	ASPHALT COST PRICE ADJUSTMENT CALC				0.00 %		0.00 %	
			1.00	1.00		1.00		

PS&E JOB NO : 21X335 REVISION NO :
 CONTRACT NO : 009722 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL6371
 HWY : SR 005
 TITLE : I-5
 SR 506 TO TOLEDO VADER RD VICINITY NB
 PAVING
 21X335
 PROJECT :
 COUNTY(S) : LEWIS

BIDS OPENED ON : Sep 15 2021
 AWARDED ON : Sep 21 2021

----- LOW BIDDER ----- 2ND BIDDER -----
 GRANITE CONSTRUCTION COMPANY LAKESIDE INDUSTRIES, INC.
 16821 SE MCGILLVRAV BOULEVARD 2001 NE JOHNSON RD
 BUILDING B SUITE 210 CENTRALIA WA 98531-1961
 VANCOUVER WA 986830402 CENTRALIA WA 985310636
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CONTROL AND ROADSIDE PLANTING								
10	ESC LEAD							
	3.0000	DAY	471.0000	75.0000	-84.08 %	200.0000	-57.54 %	
			1,413.00	225.00	-1,188.00	600.00	-813.00	
11	INLET PROTECTION							
	1.0000	EACH	134.0000	150.0000	11.94 %	1,000.0000	646.27 %	
			134.00	150.00	16.00	1,000.00	866.00	
12	EROSION/WATER POLLUTION CONTROL							
	EST.				0.00 %		0.00 %	
			500.00	500.00		500.00		
TRAFFIC								
13	TRANSPORTABLE ATTENUATOR							
	1.0000	EACH	15,033.0000	7,500.0000	-50.11 %	7,000.0000	-53.44 %	
			15,033.00	7,500.00	-7,533.00	7,000.00	-8,033.00	
14	REPAIR TRANSPORTABLE ATTENUATOR							
	EST.				0.00 %		0.00 %	
			8,257.00	8,257.00		8,257.00		
15	PAINT LINE							
	4780.0000	L.F.	0.7600	0.5500	-27.63 %	0.7000	-7.89 %	
			3,632.80	2,629.00	-1,003.80	3,346.00	-286.80	
16	PLASTIC WIDE LANE LINE							
	390.0000	L.F.	5.0000	7.0000	40.00 %	7.1500	43.00 %	
			1,950.00	2,730.00	780.00	2,788.50	838.50	
17	PLASTIC TRAFFIC ARROW							
	1.0000	EACH	391.0000	700.0000	79.03 %	625.0000	59.85 %	
			391.00	700.00	309.00	625.00	234.00	
18	PLASTIC DRAINAGE MARKING							
	1.0000	EACH	64.0000	500.0000	681.25 %	400.0000	525.00 %	
			64.00	500.00	436.00	400.00	336.00	
19	SHOULDER RUMBLE STRIP TYPE 1							
	0.9000	MI.	12,794.0000	10,000.0000	-21.84 %	10,000.0000	-21.84 %	
			11,514.60	9,000.00	-2,514.60	9,000.00	-2,514.60	

PS&E JOB NO : 21X335 REVISION NO :
 CONTRACT NO : 009722 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL6371
 HWY : SR 005
 TITLE : I-5
 SR 506 TO TOLEDO VADER RD VICINITY NB
 PAVING
 21X335
 PROJECT :
 COUNTY(S) : LEWIS

BIDS OPENED ON : Sep 15 2021
 AWARDED ON : Sep 21 2021

----- LOW BIDDER ----- 2ND BIDDER -----
 GRANITE CONSTRUCTION COMPANY LAKESIDE INDUSTRIES, INC.
 16821 SE MCGILLVRAV BOULEVARD 2001 NE JOHNSON RD
 BUILDING B SUITE 210 CENTRALIA WA 98531-1961
 VANCOUVER WA 986830402 CENTRALIA WA 985310636
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
20	RAISED PAVEMENT MARKER TYPE 2							
	1.3000	HUND	963.0000	700.0000	-27.31 %	815.0000	-15.37 %	
			1,251.90	910.00	-341.90	1,059.50	-192.40	
21	TEMPORARY PAVEMENT MARKING-SHORT DURATION							
	10340.0000	L.F.	1.4000	0.2000	-85.71 %	1.0000	-28.57 %	
			14,476.00	2,068.00	-12,408.00	10,340.00	-4,136.00	
22	TEMPORARY PAVEMENT MARKING-LONG DURATION							
	5180.0000	L.F.	1.5000	1.1000	-26.67 %	1.5000	0.00 %	
			7,770.00	5,698.00	-2,072.00	7,770.00	0.00	
23	PROJECT TEMPORARY TRAFFIC CONTROL							
		L.S.			25.98 %		23.73 %	
			44,450.00	56,000.00	11,550.00	55,000.00	10,550.00	
24	WSP REIMBURSEMENT							
		CALC			0.00 %		0.00 %	
			1.00	1.00		1.00		
25	PEDESTRIAN TRAFFIC CONTROL							
		L.S.			-80.00 %		-90.00 %	
			5,000.00	1,000.00	-4,000.00	500.00	-4,500.00	
OTHER ITEMS								
26	ROADSIDE CLEANUP							
		EST.			0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		
27	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00 %		0.00 %	
			5.00	5.00		5.00		
28	MINOR CHANGE							
		CALC			0.00 %		0.00 %	
			-1.00	-1.00		-1.00		
29	AGGREGATE COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			1.00	1.00		1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 07/29/2021
TIME: 07:36

PS&E JOB NO : 21X335 REVISION NO :
CONTRACT NO : 009722 REGION NO : 4
VERSION NO : 5 WORK ORDER# : XL6371
HWY : SR 005
TITLE : I-5
SR 506 TO TOLEDO VADER RD VICINITY NB
PAVING
21X335
PROJECT :
COUNTY(S) : LEWIS

BIDS OPENED ON : Sep 15 2021
AWARDED ON : Sep 21 2021

----- LOW BIDDER ----- 2ND BIDDER -----
GRANITE CONSTRUCTION COMPANY LAKESIDE INDUSTRIES, INC.
16821 SE MCGILLVRAVY BOULEVARD 2001 NE JOHNSON RD
BUILDING B SUITE 210 CENTRALIA WA 98531-1961
VANCOUVER WA 986830402 CENTRALIA WA 985310636
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS							
30	ELECTRONIC TICKETING SYSTEM	L.S.					
			1,210.00	-79.34 %	250.00	-17.36 %	
31	SPCC PLAN	L.S.					
			3,500.00	-92.86 %	250.00	-42.86 %	
32	HEALTH AND SAFETY PLAN	L.S.					
			2,210.00	-88.69 %	250.00	-9.50 %	
CONTRACT TOTAL			<u>\$554,732.30</u>	<u>-14.47%</u>	<u>\$474,474.00</u>	<u>0.71%</u>	\$0.00
BASE TOTAL			<u>\$554,732.30</u>	<u>-14.47%</u>	<u>\$474,474.00</u>	<u>0.71%</u>	