

PS&E JOB NO : 21X328 REVISION NO :
 CONTRACT NO : 009915 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL6387
 HWY : SR 005,014,205,432,500,502
 TITLE : SWR
 BREAKAWAY CABLE TERMINAL REPLACEMENT
 FREEWAYS 21-23
 21X328
 PROJECT : SEC 164-9999(866)
 COUNTY(S) : CLARK,COWLITZ,LEWIS

BIDS OPENED ON : Jan 11 2023
 ALL BIDS REJECTED : Feb 15 2023

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MASSANA CONSTRUCTION, INC. DIRT AND AGGREGATE INTERCHANGI CORAL CONSTRUCTION COMPANY
 4810 PT FOSDICK DR #237 20905 NE SANDY BLVD 10780 SW CLUTTER RD
 GIG HARBOR WA 983351711 FAIRVIEW OR 970247785 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 100064 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
1	MOBILIZATION									
		L.S.			13.00 %			13.96 %		18.74 %
			141,588.20	160,000.00	18,411.80	161,353.00	19,764.80	168,118.00	26,529.80	
2	REMOVING GUARDRAIL 4537.5000	L.F.	6.8000	7.0000	2.94 %	8.0000	17.65 %	20.0000	194.12 %	
			30,855.00	31,762.50	907.50	36,300.00	5,445.00	90,750.00	59,895.00	
3	REMOVING GUARDRAIL ANCHOR 90.0000	EACH	314.2900	175.0000	-44.32 %	500.0000	59.09 %	200.0000	-36.36 %	
			28,286.10	15,750.00	-12,536.10	45,000.00	16,713.90	18,000.00	-10,286.10	
SURFACING										
4	CRUSHED SURFACING BASE COURSE 4706.5000	TON	42.8900	100.0000	133.15 %	105.5000	145.98 %	64.0000	49.22 %	
			201,861.79	470,650.00	268,788.22	496,535.75	294,673.97	301,216.00	99,354.22	
EROSION CONTROL AND ROADSIDE PLANTING										
5	ESC LEAD 88.0000	DAY	152.9600	50.0000	-67.31 %	100.0000	-34.62 %	150.0000	-1.94 %	
			13,460.48	4,400.00	-9,060.48	8,800.00	-4,660.48	13,200.00	-260.48	
6	INLET PROTECTION 6.0000	EACH	96.3600	150.0000	55.67 %	100.0000	3.78 %	250.0000	159.44 %	
			578.16	900.00	321.84	600.00	21.84	1,500.00	921.84	
7	COIR LOG 480.0000	L.F.	12.8200	30.0000	134.01 %	12.0000	-6.40 %	15.0000	17.00 %	
			6,153.60	14,400.00	8,246.40	5,760.00	-393.60	7,200.00	1,046.40	
8	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			10,000.10	10,000.10		10,000.10		10,000.10		

PS&E JOB NO : 21X328 REVISION NO :
 CONTRACT NO : 009915 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL6387
 HWY : SR 005,014,205,432,500,502
 TITLE : SWR
 BREAKAWAY CABLE TERMINAL REPLACEMENT
 FREEWAYS 21-23
 21X328
 PROJECT : SEC 164-9999(866)
 COUNTY(S) : CLARK,COWLITZ,LEWIS

BIDS OPENED ON : Jan 11 2023
 ALL BIDS REJECTED : Feb 15 2023

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MASSANA CONSTRUCTION, INC. 4810 PT FOSDICK DR #237	DIRT AND AGGREGATE INTERCHANGI 20905 NE SANDY BLVD	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563
GIG HARBOR WA 983351711	FAIRVIEW OR 970247785	WILSONVILLE OR 970700347
CONTRACTOR NUMBER : 100064	CONTRACTOR NUMBER : 221850	CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CONTROL AND ROADSIDE PLANTING									
9	SEEDING AND FERTILIZING BY HAND								
	80.0000	S.Y.	10.0000	30.0000	200.00 %	30.0000	200.00 %	10.0000	0.00 %
			800.00	2,400.00	1,600.00	2,400.00	1,600.00	800.00	0.00
TRAFFIC									
10	BEAM GUARDRAIL TYPE 31								
	1550.0000	L.F.	46.8200	48.0000	2.52 %	50.0000	6.79 %	80.0000	70.87 %
			72,571.00	74,400.00	1,829.00	77,500.00	4,929.00	124,000.00	51,429.00
11	BEAM GUARDRAIL TRANSITION SECTION TYPE 24								
	1.0000	EACH	4,900.0000	3,100.0000	-36.73 %	2,500.0000	-48.98 %	4,550.0000	-7.14 %
			4,900.00	3,100.00	-1,800.00	2,500.00	-2,400.00	4,550.00	-350.00
12	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	88.0000	EACH	4,260.7100	4,500.0000	5.62 %	4,300.0000	0.92 %	5,050.0000	18.52 %
			374,942.48	396,000.00	21,057.52	378,400.00	3,457.52	444,400.00	69,457.52
13	BEAM GUARDRAIL TYPE 31 BURIED TERMINAL TYPE 2								
	125.0000	L.F.	103.3300	165.0000	59.68 %	125.0000	20.97 %	165.0000	59.68 %
			12,916.25	20,625.00	7,708.75	15,625.00	2,708.75	20,625.00	7,708.75
14	BEAM GUARDRAIL ANCHOR TYPE 11								
	1.0000	EACH	1,478.0400	2,500.0000	69.14 %	1,500.0000	1.49 %	2,250.0000	52.23 %
			1,478.04	2,500.00	1,021.96	1,500.00	21.96	2,250.00	771.96
15	RAISING EXISTING BEAM GUARDRAIL								
	2200.0000	L.F.	8.1000	12.0000	48.15 %	11.0000	35.80 %	15.0000	85.19 %
			17,820.00	26,400.00	8,580.00	24,200.00	6,380.00	33,000.00	15,180.00
16	TRANSPORTABLE ATTENUATOR								
	500.0000	HR	61.3500	50.0000	-18.50 %	40.7500	-33.58 %	90.0000	46.70 %
			30,675.00	25,000.00	-5,675.00	20,375.00	-10,300.00	45,000.00	14,325.00
17	REPAIR TRANSPORTABLE ATTENUATOR								
		EST.			0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
18	SEQUENTIAL ARROW SIGN								
	629.0000	HR	5.3000	5.0000	-5.66 %	10.0000	88.68 %	6.0000	13.21 %
			3,333.70	3,145.00	-188.70	6,290.00	2,956.30	3,774.00	440.30

PS&E JOB NO : 21X328 REVISION NO :
 CONTRACT NO : 009915 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL6387
 HWY : SR 005,014,205,432,500,502
 TITLE : SWR
 BREAKAWAY CABLE TERMINAL REPLACEMENT
 FREEWAYS 21-23
 21X328
 PROJECT : SEC 164-9999(866)
 COUNTY(S) : CLARK,COWLITZ,LEWIS

BIDS OPENED ON : Jan 11 2023
 ALL BIDS REJECTED : Feb 15 2023

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MASSANA CONSTRUCTION, INC. DIRT AND AGGREGATE INTERCHANGI CORAL CONSTRUCTION COMPANY
 4810 PT FOSDICK DR #237 20905 NE SANDY BLVD 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 GIG HARBOR WA 983351711 FAIRVIEW OR 970247785 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 100064 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
19	PORTABLE CHANGEABLE MESSAGE SIGN								
	4806.0000	HR	5.5600	-46.04 %	4.5000	-19.06 %	3.0000	-46.04 %	
			26,721.36	-12,303.36	21,627.00	-5,094.36	14,418.00	-12,303.36	
20	OTHER TEMPORARY TRAFFIC CONTROL DEVICES								
	L.S.			718.16 %		185.38 %		240.90 %	
			22,000.40	157,998.60	62,783.95	40,783.55	75,000.00	52,999.60	
21	OTHER TRAFFIC CONTROL LABOR								
	1103.0000	HR	74.7400	-99.99 %	84.0000	12.39 %	105.0000	40.49 %	
			82,438.22	11.03	92,652.00	10,213.78	115,815.00	33,376.78	
22	TRAFFIC CONTROL SUPERVISOR								
	L.S.			100.00 %		-22.67 %		66.67 %	
			45,000.00	90,000.00	34,800.00	-10,200.00	75,000.00	30,000.00	
23	WORK ZONE SAFETY CONTINGENCY								
	EST.			0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00	25,000.00		25,000.00		
24	WSP REIMBURSEMENT								
	CALC			0.00 %		0.00 %		0.00 %	
			1.00	1.00	1.00		1.00		
25	PATROL AND MAINTAIN TRAFFIC CONTROL MEASURES								
	507.3000	HR	140.0000	-88.57 %	84.0000	-40.00 %	90.0000	-35.71 %	
			71,022.00	8,116.80	42,613.20	-28,408.80	45,657.00	-25,365.00	
OTHER ITEMS									
26	FORCE ACCOUNT UTILITY CONFLICT								
	EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00	5,000.00		5,000.00		
27	ROADSIDE CLEANUP								
	EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00	10,000.00		10,000.00		
28	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00	5.00		5.00		

PS&E JOB NO : 21X328 REVISION NO :
 CONTRACT NO : 009915 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL6387
 HWY : SR 005,014,205,432,500,502
 TITLE : SWR
 BREAKAWAY CABLE TERMINAL REPLACEMENT
 FREEWAYS 21-23
 21X328
 PROJECT : SEC 164-9999(866)
 COUNTY(S) : CLARK,COWLITZ,LEWIS

BIDS OPENED ON : Jan 11 2023
 ALL BIDS REJECTED : Feb 15 2023

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MASSANA CONSTRUCTION, INC.			DIRT AND AGGREGATE INTERCHANGI			CORAL CONSTRUCTION COMPANY	
	4810 PT FOSDICK DR #237			20905 NE SANDY BLVD			10780 SW CLUTTER RD	
	GIG HARBOR WA 983351711			FAIRVIEW OR 970247785			SHERWOOD OR 97140-9563	
	CONTRACTOR NUMBER : 100064			CONTRACTOR NUMBER : 221850			WILSONVILLE OR 970700347	
							CONTRACTOR NUMBER : 188245	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
29	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
30	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
31	SPCC PLAN									
		L.S.			-36.71 %		-57.81 %		47.68 %	
			2,370.00	1,500.00	-870.00	1,000.00	-1,370.00	3,500.00	1,130.00	
32	NO TRESPASSING SIGN									
	1.0000	EACH	151.0000	1,500.0000	893.38 %	1,000.0000	562.25 %	1,000.0000	562.25 %	
			151.00	1,500.00	1,349.00	1,000.00	849.00	1,000.00	849.00	
33	HEALTH AND SAFETY PLAN									
		L.S.			-70.00 %		100.00 %		-40.00 %	
			5,000.00	1,500.00	-3,500.00	10,000.00	5,000.00	3,000.00	-2,000.00	
34	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
CONTRACT TOTAL			\$1,266,926.88	\$1,618,481.43	27.75%	\$1,619,619.00	27.84%	\$1,681,777.10	32.74%	
NOTE : ALL BIDS REJECTED.										
BASE TOTAL			\$1,266,926.88	\$1,618,481.43	27.75%	\$1,619,619.00	27.84%	\$1,681,777.10	32.74%	
NOTE : ALL BIDS REJECTED										

PS&E JOB NO : 21X328 REVISION NO :
 CONTRACT NO : 009915 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL6387
 HWY : SR 005,014,205,432,500,502
 TITLE : SWR
 BREAKAWAY CABLE TERMINAL REPLACEMENT
 FREEWAYS 21-23
 21X328
 PROJECT : SEC 164-9999(866)
 COUNTY(S) : CLARK,COWLITZ,LEWIS

BIDS OPENED ON : Jan 11 2023
 ALL BIDS REJECTED : Feb 15 2023

----- 4TH BIDDER -----

PETERSEN BROTHERS, INC.
 2008 EAST VALLEY HIGHWAY

SUMNER WA 983909579

CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			11.56 %		-100.00 %		
			141,588.20	157,957.83	16,369.63	0.00			
2	REMOVING GUARDRAIL 4537.5000	L.F.	6.8000	8.2100	20.74 %		-100.00 %		
			30,855.00	37,252.88	6,397.88	0.00			
3	REMOVING GUARDRAIL ANCHOR 90.0000	EACH	314.2900	282.1900	-10.21 %		-100.00 %		
			28,286.10	25,397.10	-2,889.00	0.00			
SURFACING									
4	CRUSHED SURFACING BASE COURSE 4706.5000	TON	42.8900	212.3500	395.10 %		-100.00 %		
			201,861.79	999,425.28	797,563.49	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
5	ESC LEAD 88.0000	DAY	152.9600	150.8900	-1.35 %		-100.00 %		
			13,460.48	13,278.32	-182.16	0.00			
6	INLET PROTECTION 6.0000	EACH	96.3600	109.8900	14.04 %		-100.00 %		
			578.16	659.34	81.18	0.00			
7	COIR LOG 480.0000	L.F.	12.8200	35.4000	176.13 %		-100.00 %		
			6,153.60	16,992.00	10,838.40	0.00			
8	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		
			10,000.10	10,000.10		0.00			

PS&E JOB NO : 21X328 REVISION NO :
 CONTRACT NO : 009915 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL6387
 HWY : SR 005,014,205,432,500,502
 TITLE : SWR
 BREAKAWAY CABLE TERMINAL REPLACEMENT
 FREEWAYS 21-23
 21X328
 PROJECT : SEC 164-9999(866)
 COUNTY(S) : CLARK,COWLITZ,LEWIS

BIDS OPENED ON : Jan 11 2023
 ALL BIDS REJECTED : Feb 15 2023

----- 4TH BIDDER -----

PETERSEN BROTHERS, INC.
 2008 EAST VALLEY HIGHWAY

SUMNER WA 983909579

CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
9	SEEDING AND FERTILIZING BY HAND								
	80.0000	S.Y.	10.0000	24.8800	148.80 %				-100.00 %
			800.00	1,990.40	1,190.40	0.00			
TRAFFIC									
10	BEAM GUARDRAIL TYPE 31								
	1550.0000	L.F.	46.8200	107.6500	129.92 %				-100.00 %
			72,571.00	166,857.50	94,286.50	0.00			
11	BEAM GUARDRAIL TRANSITION SECTION TYPE 24								
	1.0000	EACH	4,900.0000	3,360.6200	-31.42 %				-100.00 %
			4,900.00	3,360.62	-1,539.38	0.00			
12	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	88.0000	EACH	4,260.7100	6,367.7300	49.45 %				-100.00 %
			374,942.48	560,360.24	185,417.76	0.00			
13	BEAM GUARDRAIL TYPE 31 BURIED TERMINAL TYPE 2								
	125.0000	L.F.	103.3300	120.5400	16.66 %				-100.00 %
			12,916.25	15,067.50	2,151.25	0.00			
14	BEAM GUARDRAIL ANCHOR TYPE 11								
	1.0000	EACH	1,478.0400	1,942.5700	31.43 %				-100.00 %
			1,478.04	1,942.57	464.53	0.00			
15	RAISING EXISTING BEAM GUARDRAIL								
	2200.0000	L.F.	8.1000	13.9300	71.98 %				-100.00 %
			17,820.00	30,646.00	12,826.00	0.00			
16	TRANSPORTABLE ATTENUATOR								
	500.0000	HR	61.3500	142.3700	132.06 %				-100.00 %
			30,675.00	71,185.00	40,510.00	0.00			
17	REPAIR TRANSPORTABLE ATTENUATOR								
		EST.			0.00 %				0.00 %
			10,000.00	10,000.00		0.00			
18	SEQUENTIAL ARROW SIGN								
	629.0000	HR	5.3000	4.5000	-15.09 %				-100.00 %
			3,333.70	2,830.50	-503.20	0.00			

PS&E JOB NO : 21X328 REVISION NO :
 CONTRACT NO : 009915 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL6387
 HWY : SR 005,014,205,432,500,502
 TITLE : SWR
 BREAKAWAY CABLE TERMINAL REPLACEMENT
 FREEWAYS 21-23
 21X328
 PROJECT : SEC 164-9999(866)
 COUNTY(S) : CLARK,COWLITZ,LEWIS

BIDS OPENED ON : Jan 11 2023
 ALL BIDS REJECTED : Feb 15 2023

----- 4TH BIDDER -----

PETERSEN BROTHERS, INC.
 2008 EAST VALLEY HIGHWAY
 SUMNER WA 983909579
 CONTRACTOR NUMBER : 651100

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
19	PORTABLE CHANGEABLE MESSAGE SIGN								
	4806.0000	HR	5.5600	11.6400	109.35 %		-100.00 %		
			26,721.36	55,941.84	29,220.48	0.00			
20	OTHER TEMPORARY TRAFFIC CONTROL DEVICES								
	L.S.				275.57 %		-100.00 %		
			22,000.40	82,627.19	60,626.79	0.00			
21	OTHER TRAFFIC CONTROL LABOR								
	1103.0000	HR	74.7400	90.1400	20.60 %		-100.00 %		
			82,438.22	99,424.42	16,986.20	0.00			
22	TRAFFIC CONTROL SUPERVISOR								
	L.S.				57.63 %		-100.00 %		
			45,000.00	70,932.26	25,932.26	0.00			
23	WORK ZONE SAFETY CONTINGENCY								
	EST.				0.00 %		0.00 %		
			25,000.00	25,000.00		0.00			
24	WSP REIMBURSEMENT								
	CALC				0.00 %		0.00 %		
			1.00	1.00		0.00			
25	PATROL AND MAINTAIN TRAFFIC CONTROL MEASURES								
	507.3000	HR	140.0000	82.3300	-41.19 %		-100.00 %		
			71,022.00	41,766.01	-29,255.99	0.00			
OTHER ITEMS									
26	FORCE ACCOUNT UTILITY CONFLICT								
	EST.				0.00 %		0.00 %		
			5,000.00	5,000.00		0.00			
27	ROADSIDE CLEANUP								
	EST.				0.00 %		0.00 %		
			10,000.00	10,000.00		0.00			
28	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %		0.00 %		
			5.00	5.00		0.00			

PS&E JOB NO : 21X328 REVISION NO :
 CONTRACT NO : 009915 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL6387
 HWY : SR 005,014,205,432,500,502
 TITLE : SWR
 BREAKAWAY CABLE TERMINAL REPLACEMENT
 FREEWAYS 21-23
 21X328
 PROJECT : SEC 164-9999(866)
 COUNTY(S) : CLARK,COWLITZ,LEWIS

BIDS OPENED ON : Jan 11 2023
 ALL BIDS REJECTED : Feb 15 2023

----- 4TH BIDDER -----

PETERSEN BROTHERS, INC.
 2008 EAST VALLEY HIGHWAY

SUMNER WA 983909579

CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
29	MINOR CHANGE								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
30	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
31	SPCC PLAN								
		L.S.			-43.40 %		-100.00 %		
			2,370.00	1,341.36	-1,028.64	0.00			
32	NO TRESPASSING SIGN								
	1.0000	EACH	151.0000	1,472.6600	875.27 %		-100.00 %		
			151.00	1,472.66	1,321.66	0.00			
33	HEALTH AND SAFETY PLAN								
		L.S.			-47.80 %		-100.00 %		
			5,000.00	2,610.18	-2,389.82	0.00			
34	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS								
		EST.			0.00 %		0.00 %		
			10,000.00	10,000.00		0.00			
CONTRACT TOTAL			<u>\$1,266,926.88</u>	<u>\$2,531,323.09</u>	99.80%		\$0.00		
4TH BIDDER REJECTED									
BASE TOTAL			<u>\$1,266,926.88</u>	<u>\$2,531,323.09</u>	99.80%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		
4TH BIDDER REJECTED									