
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A006 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009501 REGION NO : 1 AWARDED ON : Feb 13 2020 
VERSION NO :5 WORK ORDER# : XL5407
HWY :SR 522,523
TITLE :SR 522

I-5 TO 61ST AVE NE
PAVING & ADA COMPLIANCE
19A006

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/22/2020
13:39

DOT_RGGB01

NHPP-0522(062)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PACIFIC   WA  980472103

1585 VALENTINE AVE SE
TITAN EARTHWORK LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100622CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

C.A. CAREY CORPORATION CECCANTI, INC.
537 NW LOCUST ST 4116 BROOKDALE RD E
98027-2412
ISSAQUAH   WA  980271006 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -4.43 % 0.20 % 3.65 %

1,106,400.00 -51,340.00 1,160,000.00 2,260.00 1,200,000.00 42,260.001,157,740.00
2 CLEARING AND GRUBBING 

L.S. 127.27 % 51.52 % 66.67 %

75,000.00 42,000.00 50,000.00 17,000.00 55,000.00 22,000.0033,000.00

400.0000
3 REMOVING DRAINAGE STRUCTURE 

3.0000 EACH -42.86 % 600.0000 -14.29 % 500.0000 -28.57 %

1,200.00 -900.00 1,800.00 -300.00 1,500.00 -600.00
700.0000
2,100.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 40.29 % -69.14 % 3.82 %

50,000.00 14,360.00 11,000.00 -24,640.00 37,000.00 1,360.0035,640.00
5 VIBRATION MONITORING

L.S. 87.50 % 262.50 % 362.50 %

15,000.00 7,000.00 29,000.00 21,000.00 37,000.00 29,000.008,000.00

60.0000
6 REMOVING CEMENT CONC. SIDEWALK 

2631.0000 S.Y. -20.00 % 25.0000 -66.67 % 30.0000 -60.00 %

157,860.00 -39,465.00 65,775.00 -131,550.00 78,930.00 -118,395.00
75.0000

197,325.00

15.0000
7 REMOVING CEMENT CONC. CURB AND GUTTER 

914.0000 L.F. -50.00 % 25.0000 -16.67 % 3.0000 -90.00 %

13,710.00 -13,710.00 22,850.00 -4,570.00 2,742.00 -24,678.00
30.0000

27,420.00

11.0000
8 REMOVING CEMENT CONC. CURB 

2107.0000 L.F. -45.00 % 21.0000 5.00 % 3.0000 -85.00 %

23,177.00 -18,963.00 44,247.00 2,107.00 6,321.00 -35,819.00
20.0000

42,140.00

27.0000
9 REMOVING ASPHALT CONC. PAVEMENT 

396.0000 S.Y. 8.00 % 30.0000 20.00 % 35.0000 40.00 %

10,692.00 792.00 11,880.00 1,980.00 13,860.00 3,960.00
25.0000
9,900.00

GRADING

50.0000
10 ROADWAY EXCAVATION INCL. HAUL 

787.0000 C.Y. -50.00 % 190.0000 90.00 % 155.0000 55.00 %

39,350.00 -39,350.00 149,530.00 70,830.00 121,985.00 43,285.00
100.0000
78,700.00
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GRADING

40.0000
11 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

2920.0000 S.Y. -20.00 % 75.0000 50.00 % 54.0000 8.00 %

116,800.00 -29,200.00 219,000.00 73,000.00 157,680.00 11,680.00
50.0000

146,000.00

DRAINAGE

2,000.0000
12 INLET TYPE COS 250B

2.0000 EACH 0.00 % 1,400.0000 -30.00 % 1,500.0000 -25.00 %

4,000.00 0.00 2,800.00 -1,200.00 3,000.00 -1,000.00
2,000.0000
4,000.00

45.0000
13 DRAIN PIPE 6 IN. DIAM. 

708.0000 L.F. 28.57 % 50.0000 42.86 % 70.0000 100.00 %

31,860.00 7,080.00 35,400.00 10,620.00 49,560.00 24,780.00
35.0000

24,780.00

STORM SEWER

6,000.0000
14 COS CATCH BASIN TYPE 242A

6.0000 EACH 71.43 % 4,000.0000 14.29 % 5,700.0000 62.86 %

36,000.00 15,000.00 24,000.00 3,000.00 34,200.00 13,200.00
3,500.0000
21,000.00

1.0000
15 COS TELEVISION INSPECTION

360.0000 L.F. -80.00 % 12.0000 140.00 % 5.0000 0.00 %

360.00 -1,440.00 4,320.00 2,520.00 1,800.00 0.00
5.0000

1,800.00

275.0000
16 COS D.I. STORM SEWER PIPE, 8 IN. DIAM.

142.0000 L.F. 120.00 % 50.0000 -60.00 % 80.0000 -36.00 %

39,050.00 21,300.00 7,100.00 -10,650.00 11,360.00 -6,390.00
125.0000
17,750.00

120.0000
17 COS D.I. STORM SEWER PIPE, 12 IN. DIAM.

218.0000 L.F. -20.00 % 60.0000 -60.00 % 90.0000 -40.00 %

26,160.00 -6,540.00 13,080.00 -19,620.00 19,620.00 -13,080.00
150.0000
32,700.00
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SANITARY SEWER

1,500.0000
18 SEWER CLEANOUT 

2.0000 EACH 50.00 % 580.0000 -42.00 % 500.0000 -50.00 %

3,000.00 1,000.00 1,160.00 -840.00 1,000.00 -1,000.00
1,000.0000
2,000.00

STRUCTURE

50.0000
19 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

3180.0000 C.Y. 0.00 % 75.0000 50.00 % 62.0000 24.00 %

159,000.00 0.00 238,500.00 79,500.00 197,160.00 38,160.00
50.0000

159,000.00
20 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 63.27 % 308.16 % 6.12 %

200,000.00 77,500.00 500,000.00 377,500.00 130,000.00 7,500.00122,500.00

60.0000
21 GRAVEL BACKFILL FOR WALL 

1596.0000 C.Y. 20.00 % 50.0000 0.00 % 54.0000 8.00 %

95,760.00 15,960.00 79,800.00 0.00 86,184.00 6,384.00
50.0000

79,800.00

1.5000
22 ST. REINF. BAR FOR RETAINING WALL 

94850.0000 LB. -25.00 % 3.0000 50.00 % 1.6000 -20.00 %

142,275.00 -47,425.00 284,550.00 94,850.00 151,760.00 -37,940.00
2.0000

189,700.00

385.0000
23 CONC. CLASS 4000 FOR STRUCTURE

654.0000 C.Y. -48.67 % 590.0000 -21.33 % 500.0000 -33.33 %

251,790.00 -238,710.00 385,860.00 -104,640.00 327,000.00 -163,500.00
750.0000

490,500.00

1,575.0000
24 CONC. CLASS 4000 FOR RETAINING WALL 

182.0000 C.Y. 57.50 % 590.0000 -41.00 % 1,800.0000 80.00 %

286,650.00 104,650.00 107,380.00 -74,620.00 327,600.00 145,600.00
1,000.0000
182,000.00

SURFACING

50.0000
25 CRUSHED SURFACING BASE COURSE 

680.0000 TON 0.00 % 60.0000 20.00 % 67.0000 34.00 %

34,000.00 0.00 40,800.00 6,800.00 45,560.00 11,560.00
50.0000

34,000.00
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LIQUID ASPHALT

4,000.0000
26 ASPHALT FOR FOG SEAL 

2.3000 TON 33.33 % 4,500.0000 50.00 % 4,500.0000 50.00 %

9,200.00 2,300.00 10,350.00 3,450.00 10,350.00 3,450.00
3,000.0000
6,900.00

CEMENT CONCRETE PAVEMENT

720.0000
27 CEMENT CONC. PAVEMENT 

84.0000 C.Y. -4.00 % 630.0000 -16.00 % 500.0000 -33.33 %

60,480.00 -2,520.00 52,920.00 -10,080.00 42,000.00 -21,000.00
750.0000
63,000.00

HOT MIX ASPHALT
28 CRACK SEALING - FA 

EST. 0.00 % 0.00 % 0.00 %

52,500.00 52,500.00 52,500.0052,500.00

2.7500
29 PLANING BITUMINOUS PAVEMENT 

141600.0000 S.Y. -54.17 % 4.0000 -33.33 % 4.5000 -25.00 %

389,400.00 -460,200.00 566,400.00 -283,200.00 637,200.00 -212,400.00
6.0000

849,600.00

150.0000
30 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22

1940.0000 TON -25.00 % 180.0000 -10.00 % 175.0000 -12.50 %

291,000.00 -97,000.00 349,200.00 -38,800.00 339,500.00 -48,500.00
200.0000

388,000.00

125.0000
31 HMA CL. 3/8 IN. PG 58H-22

15020.0000 TON 8.70 % 120.0000 4.35 % 154.0000 33.91 %

1,877,500.00 150,200.00 1,802,400.00 75,100.00 2,313,080.00 585,780.00
115.0000

1,727,300.00
32 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

54,500.00 54,500.00 54,500.0054,500.00
33 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

35,710.00 35,710.00 35,710.0035,710.00
34 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

112,800.00 112,800.00 112,800.00112,800.00
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HOT MIX ASPHALT

250.0000
35 COMMERCIAL HMA 

150.0000 TON -37.50 % 280.0000 -30.00 % 271.0000 -32.25 %

37,500.00 -22,500.00 42,000.00 -18,000.00 40,650.00 -19,350.00
400.0000
60,000.00

5.0000
36 LONGITUDINAL JOINT SEAL 

5170.0000 L.F. -37.50 % 7.0000 -12.50 % 8.0000 0.00 %

25,850.00 -15,510.00 36,190.00 -5,170.00 41,360.00 0.00
8.0000

41,360.00

55.0000
37 HMA SAWCUT AND SEAL 

80.0000 L.F. -8.33 % 18.0000 -70.00 % 50.0000 -16.67 %

4,400.00 -400.00 1,440.00 -3,360.00 4,000.00 -800.00
60.0000
4,800.00

38 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-11.00 -11.00 -11.00-11.00

EROSION CONTROL AND ROADSIDE PLANTING

300.0000
39 ESC LEAD 

96.0000 DAY 150.00 % 130.0000 8.33 % 80.0000 -33.33 %

28,800.00 17,280.00 12,480.00 960.00 7,680.00 -3,840.00
120.0000
11,520.00

100.0000
40 INLET PROTECTION 

220.0000 EACH -20.00 % 70.0000 -44.00 % 80.0000 -36.00 %

22,000.00 -5,500.00 15,400.00 -12,100.00 17,600.00 -9,900.00
125.0000
27,500.00

200.0000
41 STREET CLEANING 

190.0000 HR  0.00 % 280.0000 40.00 % 125.0000 -37.50 %

38,000.00 0.00 53,200.00 15,200.00 23,750.00 -14,250.00
200.0000
38,000.00

10.0000
42 WATTLE 

50.0000 L.F. -33.33 % 20.0000 33.33 % 10.0000 -33.33 %

500.00 -250.00 1,000.00 250.00 500.00 -250.00
15.0000
750.00

43 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

148,000.00 148,000.00 148,000.00148,000.00

8,000.0000
44 SEEDING, FERTILIZING, AND MULCHING 

0.3000 ACRE -60.00 % 7,300.0000 -63.50 % 6,500.0000 -67.50 %

2,400.00 -3,600.00 2,190.00 -3,810.00 1,950.00 -4,050.00
20,000.0000

6,000.00
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EROSION CONTROL AND ROADSIDE PLANTING

60.0000
45 TOPSOIL TYPE A

126.0000 C.Y. 20.00 % 60.0000 20.00 % 60.0000 20.00 %

7,560.00 1,260.00 7,560.00 1,260.00 7,560.00 1,260.00
50.0000
6,300.00

15.0000
46 ROOT BARRIER (18 IN. DEPTH)

20.0000 L.F. -16.67 % 10.0000 -44.44 % 20.0000 11.11 %

300.00 -60.00 200.00 -160.00 400.00 40.00
18.0000
360.00

18.0000
47 ROOT BARRIER (24 IN. DEPTH)

20.0000 L.F. -25.00 % 15.0000 -37.50 % 20.0000 -16.67 %

360.00 -120.00 300.00 -180.00 400.00 -80.00
24.0000
480.00

18.0000
48 PSIPE - VERONICA PEDUNCULARIS/ GEORGIA SPEEDWELL (1 GAL)

214.0000 EACH 12.50 % 15.0000 -6.25 % 20.0000 25.00 %

3,852.00 428.00 3,210.00 -214.00 4,280.00 856.00
16.0000
3,424.00

225.0000
49 PSIPE - ABIES AMABILIS/PACIFIC SILVER FIR TREE (4' HT)

4.0000 EACH -55.00 % 220.0000 -56.00 % 200.0000 -60.00 %

900.00 -1,100.00 880.00 -1,120.00 800.00 -1,200.00
500.0000
2,000.00

30.0000
50 PSIPE - RHUS AROMATICA 'GRO LOW'/ GROW LOW SUMAC (2 GAL)

22.0000 EACH 7.14 % 25.0000 -10.71 % 30.0000 7.14 %

660.00 44.00 550.00 -66.00 660.00 44.00
28.0000
616.00

550.0000
51 PSIPE - ACER RUBRUM/ BOWHALL MAPLE (2 1/2 IN. CALIPER)

1.0000 EACH 10.00 % 560.0000 12.00 % 500.0000 0.00 %

550.00 50.00 560.00 60.00 500.00 0.00
500.0000
500.00

150.0000
52 PSIPE - TSUGA HETEROPHYLLA/ WESTER HEMLOCK (4' HT)

4.0000 EACH -70.00 % 140.0000 -72.00 % 130.0000 -74.00 %

600.00 -1,400.00 560.00 -1,440.00 520.00 -1,480.00
500.0000
2,000.00

70.0000
53 BARK MULCH

60.0000 S.Y. 1,650.00 % 70.0000 1,650.00 % 70.0000 1,650.00 %

4,200.00 3,960.00 4,200.00 3,960.00 4,200.00 3,960.00
4.0000
240.00

54 FORCE ACCOUNT BACK OF SIDEWALK RESTORATION
EST. 0.00 % 0.00 % 0.00 %

62,500.00 62,500.00 62,500.0062,500.00
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TRAFFIC

36.0000
55 CEMENT CONC. TRAFFIC CURB AND GUTTER 

3759.0000 L.F. -56.10 % 35.0000 -57.32 % 50.0000 -39.02 %

135,324.00 -172,914.00 131,565.00 -176,673.00 187,950.00 -120,288.00
82.0000

308,238.00

36.0000
56 CEMENT CONC. TRAFFIC CURB 

2097.0000 L.F. -53.25 % 35.0000 -54.55 % 50.0000 -35.06 %

75,492.00 -85,977.00 73,395.00 -88,074.00 104,850.00 -56,619.00
77.0000

161,469.00

36.0000
57 TYPE 410 C CURB

346.0000 L.F. -55.00 % 30.0000 -62.50 % 40.0000 -50.00 %

12,456.00 -15,224.00 10,380.00 -17,300.00 13,840.00 -13,840.00
80.0000

27,680.00

36.0000
58 MONOLITHIC CURB

335.0000 L.F. -55.00 % 30.0000 -62.50 % 20.0000 -75.00 %

12,060.00 -14,740.00 10,050.00 -16,750.00 6,700.00 -20,100.00
80.0000

26,800.00

36.0000
59 CEMENT CONC. PEDESTRIAN CURB 

2384.0000 L.F. -51.35 % 30.0000 -59.46 % 40.0000 -45.95 %

85,824.00 -90,592.00 71,520.00 -104,896.00 95,360.00 -81,056.00
74.0000

176,416.00

20.0000
60 PRECAST SLOPED MOUNTABLE CURB 

908.0000 L.F. -42.86 % 20.0000 -42.86 % 50.0000 42.86 %

18,160.00 -13,620.00 18,160.00 -13,620.00 45,400.00 13,620.00
35.0000

31,780.00

20.0000
61 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

1355.0000 L.F. -50.00 % 20.0000 -50.00 % 40.0000 0.00 %

27,100.00 -27,100.00 27,100.00 -27,100.00 54,200.00 0.00
40.0000

54,200.00

10,000.0000
62 TRANSPORTABLE ATTENUATOR 

3.0000 EACH 25.00 % 40,000.0000 400.00 % 6,445.0000 -19.44 %

30,000.00 6,000.00 120,000.00 96,000.00 19,335.00 -4,665.00
8,000.0000
24,000.00

75.0000
63 OPERATION OF TRANSPORTABLE ATTENUATOR 

470.0000 HR  20.97 % 70.0000 12.90 % 98.0000 58.06 %

35,250.00 6,110.00 32,900.00 3,760.00 46,060.00 16,920.00
62.0000

29,140.00
64 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

100.0000
65 FLEXIBLE GUIDE POST 

26.0000 EACH 53.85 % 140.0000 115.38 % 200.0000 207.69 %

2,600.00 910.00 3,640.00 1,950.00 5,200.00 3,510.00
65.0000
1,690.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A006 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009501 REGION NO : 1 AWARDED ON : Feb 13 2020 
VERSION NO :5 WORK ORDER# : XL5407
HWY :SR 522,523
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I-5 TO 61ST AVE NE
PAVING & ADA COMPLIANCE
19A006

PROJECT :
COUNTY(S) :KING
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NO.
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MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/22/2020
13:39

DOT_RGGB01

NHPP-0522(062)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PACIFIC   WA  980472103

1585 VALENTINE AVE SE
TITAN EARTHWORK LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100622CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

C.A. CAREY CORPORATION CECCANTI, INC.
537 NW LOCUST ST 4116 BROOKDALE RD E
98027-2412
ISSAQUAH   WA  980271006 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1.1000
66 PLASTIC LINE 

14210.0000 L.F. -26.67 % 1.0000 -33.33 % 2.0000 33.33 %

15,631.00 -5,684.00 14,210.00 -7,105.00 28,420.00 7,105.00
1.5000

21,315.00

1.4000
67 PROFILED PLASTIC LINE 

77480.0000 L.F. 3.70 % 2.0000 48.15 % 3.0000 122.22 %

108,472.00 3,874.00 154,960.00 50,362.00 232,440.00 127,842.00
1.3500

104,598.00

3.5000
68 PROFILED PLASTIC WIDE LANE LINE 

8150.0000 L.F. -12.50 % 3.0000 -25.00 % 5.0000 25.00 %

28,525.00 -4,075.00 24,450.00 -8,150.00 40,750.00 8,150.00
4.0000

32,600.00

8.5000
69 PLASTIC WIDE LANE LINE 

170.0000 L.F. -15.00 % 9.0000 -10.00 % 7.0000 -30.00 %

1,445.00 -255.00 1,530.00 -170.00 1,190.00 -510.00
10.0000
1,700.00

7.0000
70 PLASTIC CROSSWALK LINE 

15760.0000 S.F. -9.09 % 6.0000 -22.08 % 8.0000 3.90 %

110,320.00 -11,032.00 94,560.00 -26,792.00 126,080.00 4,728.00
7.7000

121,352.00

12.0000
71 PLASTIC STOP LINE 

868.0000 L.F. -11.11 % 10.0000 -25.93 % 15.0000 11.11 %

10,416.00 -1,302.00 8,680.00 -3,038.00 13,020.00 1,302.00
13.5000

11,718.00

150.0000
72 PLASTIC TRAFFIC ARROW 

160.0000 EACH -25.00 % 140.0000 -30.00 % 200.0000 0.00 %

24,000.00 -8,000.00 22,400.00 -9,600.00 32,000.00 0.00
200.0000
32,000.00

80.0000
73 PLASTIC TRAFFIC LETTER 

330.0000 EACH -38.46 % 70.0000 -46.15 % 75.0000 -42.31 %

26,400.00 -16,500.00 23,100.00 -19,800.00 24,750.00 -18,150.00
130.0000
42,900.00

250.0000
74 PLASTIC BICYCLE LANE SYMBOL 

4.0000 EACH -50.00 % 250.0000 -50.00 % 200.0000 -60.00 %

1,000.00 -1,000.00 1,000.00 -1,000.00 800.00 -1,200.00
500.0000
2,000.00

17.0000
75 CROSS BICYCLE MARKING

350.0000 S.F. -43.33 % 15.0000 -50.00 % 30.0000 0.00 %

5,950.00 -4,550.00 5,250.00 -5,250.00 10,500.00 0.00
30.0000

10,500.00

17.0000
76 GREEN BICYCLE PANEL

430.0000 S.F. -15.00 % 15.0000 -25.00 % 30.0000 50.00 %

7,310.00 -1,290.00 6,450.00 -2,150.00 12,900.00 4,300.00
20.0000
8,600.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

550.0000
77 RAISED PAVEMENT MARKER TYPE 2 

23.4000 HUND -45.00 % 510.0000 -49.00 % 600.0000 -40.00 %

12,870.00 -10,530.00 11,934.00 -11,466.00 14,040.00 -9,360.00
1,000.0000
23,400.00

78 PERMANENT SIGNING 
L.S. 20.77 % 189.86 % 238.16 %

25,000.00 4,300.00 60,000.00 39,300.00 70,000.00 49,300.0020,700.00
79 COS PERMANENT SIGNING

L.S. -74.23 % -58.76 % -48.45 %

25,000.00 -72,000.00 40,000.00 -57,000.00 50,000.00 -47,000.0097,000.00

0.5000
80 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

203080.0000 L.F. 66.67 % 0.0800 -73.33 % 0.2000 -33.33 %

101,540.00 40,616.00 16,246.40 -44,677.60 40,616.00 -20,308.00
0.3000

60,924.00
81 TEMPORARY DETECTION SYSTEM AND REMOVAL

L.S. -4.76 % 38.53 % 73.16 %

110,000.00 -5,500.00 160,000.00 44,500.00 200,000.00 84,500.00115,500.00
82 TRAFFIC SIGNAL SYSTEM NE 80TH ST

L.S. 250.00 % 110.00 % 200.00 %

35,000.00 25,000.00 21,000.00 11,000.00 30,000.00 20,000.0010,000.00
83 TRAFFIC SIGNAL SYSTEM 15TH AVE NE

L.S. 1,233.33 % 766.67 % 1,233.33 %

20,000.00 18,500.00 13,000.00 11,500.00 20,000.00 18,500.001,500.00
84 TRAFFIC SIGNAL SYSTEM NE 82ND ST

L.S. 40.24 % -0.61 % 21.95 %

230,000.00 66,000.00 163,000.00 -1,000.00 200,000.00 36,000.00164,000.00
85 TRAFFIC SIGNAL SYSTEM 20TH AVE NE

L.S. 84.21 % 63.16 % 136.84 %

35,000.00 16,000.00 31,000.00 12,000.00 45,000.00 26,000.0019,000.00
86 TRAFFIC SIGNAL SYSTEM NE 95TH ST

L.S. 31.45 % -21.13 % 2.60 %

205,000.00 49,050.00 123,000.00 -32,950.00 160,000.00 4,050.00155,950.00
87 TRAFFIC SIGNAL SYSTEM NE 98TH ST

L.S. 110.53 % 121.05 % 200.00 %

40,000.00 21,000.00 42,000.00 23,000.00 57,000.00 38,000.0019,000.00
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TRAFFIC
88 TRAFFIC SIGNAL SYSTEM 24TH AVE NE

L.S. 185.71 % 25.71 % 185.71 %

10,000.00 6,500.00 4,400.00 900.00 10,000.00 6,500.003,500.00
89 TRAFFIC SIGNAL SYSTEM NE NORTHGATE WAY

L.S. 90.48 % 52.38 % 90.48 %

20,000.00 9,500.00 16,000.00 5,500.00 20,000.00 9,500.0010,500.00
90 TRAFFIC SIGNAL SYSTEM NE 115TH ST

L.S. 66.67 % 52.38 % 90.48 %

35,000.00 14,000.00 32,000.00 11,000.00 40,000.00 19,000.0021,000.00
91 TRAFFIC SIGNAL SYSTEM NE 120TH ST

L.S. 85.19 % 77.78 % 122.22 %

25,000.00 11,500.00 24,000.00 10,500.00 30,000.00 16,500.0013,500.00
92 TRAFFIC SIGNAL SYSTEM 30TH AVE NE

L.S. 177.78 % 22.22 % 77.78 %

25,000.00 16,000.00 11,000.00 2,000.00 16,000.00 7,000.009,000.00
93 TRAFFIC SIGNAL SYSTEM NE 125TH ST

L.S. 125.00 % 200.00 % 400.00 %

9,000.00 5,000.00 12,000.00 8,000.00 20,000.00 16,000.004,000.00
94 TRAFFIC SIGNAL SYSTEM NE 127TH ST

L.S. 130.77 % 84.62 % 184.62 %

30,000.00 17,000.00 24,000.00 11,000.00 37,000.00 24,000.0013,000.00
95 TRAFFIC SIGNAL SYSTEM NE 130TH ST

L.S. 60.71 % 57.14 % 128.57 %

45,000.00 17,000.00 44,000.00 16,000.00 64,000.00 36,000.0028,000.00
96 TRAFFIC SIGNAL SYSTEM NE 135TH ST

L.S. 35.64 % -4.81 % 23.30 %

275,000.00 72,250.00 193,000.00 -9,750.00 250,000.00 47,250.00202,750.00
97 TRAFFIC SIGNAL SYSTEM NE 137TH ST

L.S. 23.41 % -19.22 % 4.71 %

165,000.00 31,300.00 108,000.00 -25,700.00 140,000.00 6,300.00133,700.00
98 TRAFFIC SIGNAL SYSTEM NE 145TH ST

L.S. 25.00 % -12.50 % 25.00 %

20,000.00 4,000.00 14,000.00 -2,000.00 20,000.00 4,000.0016,000.00
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TRAFFIC
99 TRAFFIC SIGNAL SYSTEM 60TH AVE NE

L.S. 150.00 % 87.50 % 150.00 %

20,000.00 12,000.00 15,000.00 7,000.00 20,000.00 12,000.008,000.00

3.0000
100 SEQUENTIAL ARROW SIGN 

4950.0000 HR  -40.00 % 5.0000 0.00 % 2.0000 -60.00 %

14,850.00 -9,900.00 24,750.00 0.00 9,900.00 -14,850.00
5.0000

24,750.00

11.0000
101 PORTABLE CHANGEABLE MESSAGE SIGN 

600.0000 HR  22.22 % 17.0000 88.89 % 12.0000 33.33 %

6,600.00 1,200.00 10,200.00 4,800.00 7,200.00 1,800.00
9.0000

5,400.00
102 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 73.11 % 275.07 % 246.22 %

150,000.00 63,350.00 325,000.00 238,350.00 300,000.00 213,350.0086,650.00

115.0000
103 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

1275.0000 HR  -4.17 % 120.0000 0.00 % 5.0000 -95.83 %

146,625.00 -6,375.00 153,000.00 0.00 6,375.00 -146,625.00
120.0000

153,000.00

65.0000
104 OTHER TRAFFIC CONTROL LABOR 

12000.0000 HR  44.44 % 70.0000 55.56 % 75.0000 66.67 %

780,000.00 240,000.00 840,000.00 300,000.00 900,000.00 360,000.00
45.0000

540,000.00
105 TRAFFIC CONTROL SUPERVISOR 

L.S. -6.42 % -6.42 % 84.69 %

190,000.00 -13,040.00 190,000.00 -13,040.00 375,000.00 171,960.00203,040.00

50.0000
106 CONSTRUCTION SIGNS CLASS A 

496.0000 S.F. 42.86 % 35.0000 0.00 % 30.0000 -14.29 %

24,800.00 7,440.00 17,360.00 0.00 14,880.00 -2,480.00
35.0000

17,360.00
107 PEDESTRIAN TRAFFIC CONTROL 

L.S. 290.86 % 393.08 % 164.58 %

130,000.00 96,740.00 164,000.00 130,740.00 88,000.00 54,740.0033,260.00

OTHER ITEMS

500.0000
108 MIN BID REQ - SCHEDULE UPDATE $500

20.0000 EACH 0.00 % 560.0000 12.00 % 500.0000 0.00 %

10,000.00 0.00 11,200.00 1,200.00 10,000.00 0.00
500.0000
10,000.00
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OTHER ITEMS
109 MIN BID REQ - TYPE C PROGRESS SCHEDULE $20000

L.S. 0.00 % 15.00 % 0.00 %

20,000.00 0.00 23,000.00 3,000.00 20,000.00 0.0020,000.00

50.0000
110 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

261.0000 C.Y. 25.00 % 170.0000 325.00 % 90.0000 125.00 %

13,050.00 2,610.00 44,370.00 33,930.00 23,490.00 13,050.00
40.0000

10,440.00

1.0000
111 SHORING OR EXTRA EXCAVATION CLASS B 

2040.0000 S.F. -80.00 % 7.0000 40.00 % 3.0000 -40.00 %

2,040.00 -8,160.00 14,280.00 4,080.00 6,120.00 -4,080.00
5.0000

10,200.00

150.0000
112 PLUGGING EXISTING PIPE 

4.0000 EACH -66.67 % 260.0000 -42.22 % 450.0000 0.00 %

600.00 -1,200.00 1,040.00 -760.00 1,800.00 0.00
450.0000
1,800.00

113 STRUCTURE SURVEYING 
L.S. 400.00 % 175.00 % 1,250.00 %

10,000.00 8,000.00 5,500.00 3,500.00 27,000.00 25,000.002,000.00
114 ROADWAY SURVEYING 

L.S. -86.11 % -68.33 % -58.33 %

25,000.00 -155,000.00 57,000.00 -123,000.00 75,000.00 -105,000.00180,000.00
115 ADA FEATURES SURVEYING 

L.S. -50.31 % -57.76 % 5.59 %

40,000.00 -40,500.00 34,000.00 -46,500.00 85,000.00 4,500.0080,500.00
116 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -34.83 % -44.61 % -26.69 %

40,000.00 -21,380.00 34,000.00 -27,380.00 45,000.00 -16,380.0061,380.00

95.0000
117 CEMENT CONC. SIDEWALK 

2323.0000 S.Y. -44.12 % 65.0000 -61.76 % 120.0000 -29.41 %

220,685.00 -174,225.00 150,995.00 -243,915.00 278,760.00 -116,150.00
170.0000

394,910.00

25.0000
118 THICKENED EDGE

2845.0000 L.F. -68.75 % 20.0000 -75.00 % 30.0000 -62.50 %

71,125.00 -156,475.00 56,900.00 -170,700.00 85,350.00 -142,250.00
80.0000

227,600.00

160.0000
119 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2

23.0000 S.Y. 6.67 % 160.0000 6.67 % 200.0000 33.33 %

3,680.00 230.00 3,680.00 230.00 4,600.00 1,150.00
150.0000
3,450.00
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160.0000
120 COS DRIVEWAY TYPE 430A

114.0000 S.Y. -20.00 % 140.0000 -30.00 % 200.0000 0.00 %

18,240.00 -4,560.00 15,960.00 -6,840.00 22,800.00 0.00
200.0000
22,800.00

160.0000
121 COS DRIVEWAY TYPE 430B

52.0000 S.Y. -20.00 % 140.0000 -30.00 % 200.0000 0.00 %

8,320.00 -2,080.00 7,280.00 -3,120.00 10,400.00 0.00
200.0000
10,400.00

5,000.0000
122 BUS SHELTER FOUNDATION

4.0000 EACH -16.67 % 3,500.0000 -41.67 % 4,400.0000 -26.67 %

20,000.00 -4,000.00 14,000.00 -10,000.00 17,600.00 -6,400.00
6,000.0000
24,000.00

3,000.0000
123 COS DIRECTIONAL CURB RAMP

12.0000 EACH -50.00 % 2,400.0000 -60.00 % 2,600.0000 -56.67 %

36,000.00 -36,000.00 28,800.00 -43,200.00 31,200.00 -40,800.00
6,000.0000
72,000.00

3,000.0000
124 COS PARALLEL CURB RAMP

8.0000 EACH -50.00 % 2,400.0000 -60.00 % 3,900.0000 -35.00 %

24,000.00 -24,000.00 19,200.00 -28,800.00 31,200.00 -16,800.00
6,000.0000
48,000.00

3,200.0000
125 COS PARALLEL CORNER CURB RAMP

6.0000 EACH -46.67 % 2,600.0000 -56.67 % 5,300.0000 -11.67 %

19,200.00 -16,800.00 15,600.00 -20,400.00 31,800.00 -4,200.00
6,000.0000
36,000.00

3,000.0000
126 COS PERPENDICULAR CURB RAMP

10.0000 EACH -50.00 % 2,400.0000 -60.00 % 2,700.0000 -55.00 %

30,000.00 -30,000.00 24,000.00 -36,000.00 27,000.00 -33,000.00
6,000.0000
60,000.00

170.0000
127 CEMENT CONC. BIKE RAMP

40.0000 S.Y. 0.00 % 130.0000 -23.53 % 200.0000 17.65 %

6,800.00 0.00 5,200.00 -1,600.00 8,000.00 1,200.00
170.0000
6,800.00

3,000.0000
128 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

4.0000 EACH -50.00 % 2,400.0000 -60.00 % 3,000.0000 -50.00 %

12,000.00 -12,000.00 9,600.00 -14,400.00 12,000.00 -12,000.00
6,000.0000
24,000.00

3,000.0000
129 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION B

6.0000 EACH -50.00 % 2,400.0000 -60.00 % 3,000.0000 -50.00 %

18,000.00 -18,000.00 14,400.00 -21,600.00 18,000.00 -18,000.00
6,000.0000
36,000.00

3,200.0000
130 CEMENT CONC. CURB RAMP TYPE COMBINATION

13.0000 EACH -38.46 % 2,500.0000 -51.92 % 3,600.0000 -30.77 %

41,600.00 -26,000.00 32,500.00 -35,100.00 46,800.00 -20,800.00
5,200.0000
67,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A006 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009501 REGION NO : 1 AWARDED ON : Feb 13 2020 
VERSION NO :5 WORK ORDER# : XL5407
HWY :SR 522,523
TITLE :SR 522

I-5 TO 61ST AVE NE
PAVING & ADA COMPLIANCE
19A006

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/22/2020
13:39

DOT_RGGB01

NHPP-0522(062)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PACIFIC   WA  980472103

1585 VALENTINE AVE SE
TITAN EARTHWORK LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100622CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

C.A. CAREY CORPORATION CECCANTI, INC.
537 NW LOCUST ST 4116 BROOKDALE RD E
98027-2412
ISSAQUAH   WA  980271006 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

3,000.0000
131 CEMENT CONC. CURB RAMP TYPE PARALLEL A

11.0000 EACH -47.37 % 2,400.0000 -57.89 % 3,800.0000 -33.33 %

33,000.00 -29,700.00 26,400.00 -36,300.00 41,800.00 -20,900.00
5,700.0000
62,700.00

3,000.0000
132 CEMENT CONC. CURB RAMP TYPE PARALLEL B

6.0000 EACH -45.45 % 2,400.0000 -56.36 % 3,800.0000 -30.91 %

18,000.00 -15,000.00 14,400.00 -18,600.00 22,800.00 -10,200.00
5,500.0000
33,000.00

3,000.0000
133 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

65.0000 EACH -47.37 % 2,400.0000 -57.89 % 2,700.0000 -52.63 %

195,000.00 -175,500.00 156,000.00 -214,500.00 175,500.00 -195,000.00
5,700.0000
370,500.00

3,000.0000
134 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B

8.0000 EACH -47.37 % 2,400.0000 -57.89 % 2,400.0000 -57.89 %

24,000.00 -21,600.00 19,200.00 -26,400.00 19,200.00 -26,400.00
5,700.0000
45,600.00

3,200.0000
135 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A/B

5.0000 EACH -41.82 % 2,500.0000 -54.55 % 2,400.0000 -56.36 %

16,000.00 -11,500.00 12,500.00 -15,000.00 12,000.00 -15,500.00
5,500.0000
27,500.00

40.0000
136 DETECTABLE WARNING SURFACE 

284.0000 S.F. -33.33 % 40.0000 -33.33 % 34.0000 -43.33 %

11,360.00 -5,680.00 11,360.00 -5,680.00 9,656.00 -7,384.00
60.0000

17,040.00

125.0000
137 LONGITUDINAL DETECTABLE WARNING SURFACE

14.0000 L.F. 56.25 % 130.0000 62.50 % 34.0000 -57.50 %

1,750.00 630.00 1,820.00 700.00 476.00 -644.00
80.0000
1,120.00

27.0000
138 CHAIN LINK FENCE TYPE 4 

646.0000 L.F. -10.00 % 20.0000 -33.33 % 24.0000 -20.00 %

17,442.00 -1,938.00 12,920.00 -6,460.00 15,504.00 -3,876.00
30.0000

19,380.00

3,400.0000
139 COS TEE, 6 IN, CUT-IN EXISTING PIPE

1.0000 EACH 240.00 % 1,200.0000 20.00 % 900.0000 -10.00 %

3,400.00 2,400.00 1,200.00 200.00 900.00 -100.00
1,000.0000
1,000.00

3,450.0000
140 COS TEE, 8 IN, CUT-IN EXISTING PIPE

4.0000 EACH 213.64 % 1,200.0000 9.09 % 900.0000 -18.18 %

13,800.00 9,400.00 4,800.00 400.00 3,600.00 -800.00
1,100.0000
4,400.00

1,025.0000
141 COS TEE, D.I., 6 IN

1.0000 EACH 46.43 % 1,200.0000 71.43 % 900.0000 28.57 %

1,025.00 325.00 1,200.00 500.00 900.00 200.00
700.0000
700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A006 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009501 REGION NO : 1 AWARDED ON : Feb 13 2020 
VERSION NO :5 WORK ORDER# : XL5407
HWY :SR 522,523
TITLE :SR 522

I-5 TO 61ST AVE NE
PAVING & ADA COMPLIANCE
19A006

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/22/2020
13:39

DOT_RGGB01

NHPP-0522(062)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PACIFIC   WA  980472103

1585 VALENTINE AVE SE
TITAN EARTHWORK LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100622CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

C.A. CAREY CORPORATION CECCANTI, INC.
537 NW LOCUST ST 4116 BROOKDALE RD E
98027-2412
ISSAQUAH   WA  980271006 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,050.0000
142 COS TEE, D.I., 8 IN.

1.0000 EACH 40.00 % 1,200.0000 60.00 % 900.0000 20.00 %

1,050.00 300.00 1,200.00 450.00 900.00 150.00
750.0000
750.00

900.0000
143 COS TEE, 6 IN, CUT-IN

1.0000 EACH 12.50 % 1,200.0000 50.00 % 900.0000 12.50 %

900.00 100.00 1,200.00 400.00 900.00 100.00
800.0000
800.00

1,500.0000
144 CONNECTION TO DRAINAGE STRUCTURE 

4.0000 EACH 200.00 % 440.0000 -12.00 % 1,250.0000 150.00 %

6,000.00 4,000.00 1,760.00 -240.00 5,000.00 3,000.00
500.0000
2,000.00

550.0000
145 ADJUST MANHOLE 

8.0000 EACH -45.00 % 460.0000 -54.00 % 700.0000 -30.00 %

4,400.00 -3,600.00 3,680.00 -4,320.00 5,600.00 -2,400.00
1,000.0000
8,000.00

8,000.0000
146 COS MANHOLE TYPE 204B

4.0000 EACH 77.78 % 4,000.0000 -11.11 % 6,300.0000 40.00 %

32,000.00 14,000.00 16,000.00 -2,000.00 25,200.00 7,200.00
4,500.0000
18,000.00

400.0000
147 ADJUST CATCH BASIN 

8.0000 EACH -60.00 % 460.0000 -54.00 % 700.0000 -30.00 %

3,200.00 -4,800.00 3,680.00 -4,320.00 5,600.00 -2,400.00
1,000.0000
8,000.00

1,000.0000
148 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN 

4.0000 EACH 33.33 % 750.0000 0.00 % 400.0000 -46.67 %

4,000.00 1,000.00 3,000.00 0.00 1,600.00 -1,400.00
750.0000
3,000.00

250.0000
149 ADJUST WATER METER BOX

6.0000 EACH 25.00 % 190.0000 -5.00 % 550.0000 175.00 %

1,500.00 300.00 1,140.00 -60.00 3,300.00 2,100.00
200.0000
1,200.00

400.0000
150 ADJUST VALVE BOX 

3.0000 EACH -27.27 % 190.0000 -65.45 % 550.0000 0.00 %

1,200.00 -450.00 570.00 -1,080.00 1,650.00 0.00
550.0000
1,650.00

400.0000
151 ADJUST SEWER CLEANOUT

4.0000 EACH -20.00 % 280.0000 -44.00 % 550.0000 10.00 %

1,600.00 -400.00 1,120.00 -880.00 2,200.00 200.00
500.0000
2,000.00

152 FORCE ACCOUNT UTILITY POTHOLE
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A006 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009501 REGION NO : 1 AWARDED ON : Feb 13 2020 
VERSION NO :5 WORK ORDER# : XL5407
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PRICE PER UNIT/
EST. QUANTITY
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01/22/2020
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NHPP-0522(062)
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PACIFIC   WA  980472103

1585 VALENTINE AVE SE
TITAN EARTHWORK LLC
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% DIFF./
AMT.DIFF.

100622CONTRACTOR NUMBER :
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ISSAQUAH   WA  980271006 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
153 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

18,200.00 18,200.00 18,200.0018,200.00
154 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
155 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
156 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-11.00 -11.00 -11.00-11.00
157 SPCC PLAN 

L.S. 0.00 % -56.00 % -50.00 %

5,000.00 0.00 2,200.00 -2,800.00 2,500.00 -2,500.005,000.00

2.0000
158 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

4080.0000 S.Y. -90.00 % 2.0000 -90.00 % 2.0000 -90.00 %

8,160.00 -73,440.00 8,160.00 -73,440.00 8,160.00 -73,440.00
20.0000

81,600.00

1,500.0000
159 NO TRESPASSING SIGN 

3.0000 EACH 581.82 % 1,500.0000 581.82 % 350.0000 59.09 %

4,500.00 3,840.00 4,500.00 3,840.00 1,050.00 390.00
220.0000
660.00

160 HEALTH AND SAFETY PLAN 
L.S. 733.33 % 3,288.89 % 372.22 %

15,000.00 13,200.00 61,000.00 59,200.00 8,500.00 6,700.001,800.00
161 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
162 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

50.0000
163 TEMPORARY BARRIER 

650.0000 L.F. 42.86 % 50.0000 42.86 % 18.0000 -48.57 %

32,500.00 9,750.00 32,500.00 9,750.00 11,700.00 -11,050.00
35.0000

22,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A006 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009501 REGION NO : 1 AWARDED ON : Feb 13 2020 
VERSION NO :5 WORK ORDER# : XL5407
HWY :SR 522,523
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I-5 TO 61ST AVE NE
PAVING & ADA COMPLIANCE
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ITEM
NO.
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01/22/2020
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PACIFIC   WA  980472103

1585 VALENTINE AVE SE
TITAN EARTHWORK LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100622CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

C.A. CAREY CORPORATION CECCANTI, INC.
537 NW LOCUST ST 4116 BROOKDALE RD E
98027-2412
ISSAQUAH   WA  980271006 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

10,000.0000
164 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH 122.22 % 7,300.0000 62.22 % 4,200.0000 -6.67 %

10,000.00 5,500.00 7,300.00 2,800.00 4,200.00 -300.00
4,500.0000
4,500.00

$11,140,445.00 -10.61% $11,768,719.40 -5.57% $12,787,026.00 2.60%$12,462,947.00CONTRACT TOTAL

$12,787,026.00$11,140,445.00 $11,768,719.40BASE TOTAL -10.61% -5.57% 2.60%$12,462,947.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A006 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009501 REGION NO : 1 AWARDED ON : Feb 13 2020 
VERSION NO :5 WORK ORDER# : XL5407
HWY :SR 522,523
TITLE :SR 522

I-5 TO 61ST AVE NE
PAVING & ADA COMPLIANCE
19A006

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/22/2020
13:39

DOT_RGGB01

NHPP-0522(062)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 13.15 % 36.84 %

1,310,000.00 152,260.00 1,584,296.45 426,556.451,157,740.00
2 CLEARING AND GRUBBING 

L.S. 51.52 % 278.79 %

50,000.00 17,000.00 125,000.00 92,000.0033,000.00

1,010.0000
3 REMOVING DRAINAGE STRUCTURE 

3.0000 EACH 44.29 % 650.0000 -7.14 %

3,030.00 930.00 1,950.00 -150.00
700.0000
2,100.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 12.23 % 882.04 %

40,000.00 4,360.00 350,000.00 314,360.0035,640.00
5 VIBRATION MONITORING

L.S. 116.25 % 337.50 %

17,300.00 9,300.00 35,000.00 27,000.008,000.00

75.0000
6 REMOVING CEMENT CONC. SIDEWALK 

2631.0000 S.Y. 0.00 % 35.6500 -52.47 %

197,325.00 0.00 93,795.15 -103,529.85
75.0000

197,325.00

12.0000
7 REMOVING CEMENT CONC. CURB AND GUTTER 

914.0000 L.F. -60.00 % 7.0000 -76.67 %

10,968.00 -16,452.00 6,398.00 -21,022.00
30.0000

27,420.00

4.0000
8 REMOVING CEMENT CONC. CURB 

2107.0000 L.F. -80.00 % 9.0000 -55.00 %

8,428.00 -33,712.00 18,963.00 -23,177.00
20.0000

42,140.00

65.0000
9 REMOVING ASPHALT CONC. PAVEMENT 

396.0000 S.Y. 160.00 % 100.0000 300.00 %

25,740.00 15,840.00 39,600.00 29,700.00
25.0000
9,900.00

GRADING

190.0000
10 ROADWAY EXCAVATION INCL. HAUL 

787.0000 C.Y. 90.00 % 125.0000 25.00 %

149,530.00 70,830.00 98,375.00 19,675.00
100.0000
78,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :19A006 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009501 REGION NO : 1 AWARDED ON : Feb 13 2020 
VERSION NO :5 WORK ORDER# : XL5407
HWY :SR 522,523
TITLE :SR 522

I-5 TO 61ST AVE NE
PAVING & ADA COMPLIANCE
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MEAS
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01/22/2020
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EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

35.0000
11 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

2920.0000 S.Y. -30.00 % 60.0000 20.00 %

102,200.00 -43,800.00 175,200.00 29,200.00
50.0000

146,000.00

DRAINAGE

3,100.0000
12 INLET TYPE COS 250B

2.0000 EACH 55.00 % 3,700.0000 85.00 %

6,200.00 2,200.00 7,400.00 3,400.00
2,000.0000
4,000.00

1.0000
13 DRAIN PIPE 6 IN. DIAM. 

708.0000 L.F. -97.14 % 62.0000 77.14 %

708.00 -24,072.00 43,896.00 19,116.00
35.0000

24,780.00

STORM SEWER

5,000.0000
14 COS CATCH BASIN TYPE 242A

6.0000 EACH 42.86 % 4,300.0000 22.86 %

30,000.00 9,000.00 25,800.00 4,800.00
3,500.0000
21,000.00

52.0000
15 COS TELEVISION INSPECTION

360.0000 L.F. 940.00 % 11.0000 120.00 %

18,720.00 16,920.00 3,960.00 2,160.00
5.0000

1,800.00

180.0000
16 COS D.I. STORM SEWER PIPE, 8 IN. DIAM.

142.0000 L.F. 44.00 % 170.0000 36.00 %

25,560.00 7,810.00 24,140.00 6,390.00
125.0000
17,750.00

150.0000
17 COS D.I. STORM SEWER PIPE, 12 IN. DIAM.

218.0000 L.F. 0.00 % 212.0000 41.33 %

32,700.00 0.00 46,216.00 13,516.00
150.0000
32,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A006 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009501 REGION NO : 1 AWARDED ON : Feb 13 2020 
VERSION NO :5 WORK ORDER# : XL5407
HWY :SR 522,523
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I-5 TO 61ST AVE NE
PAVING & ADA COMPLIANCE
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PROJECT :
COUNTY(S) :KING
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TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SANITARY SEWER

4,300.0000
18 SEWER CLEANOUT 

2.0000 EACH 330.00 % 1,250.0000 25.00 %

8,600.00 6,600.00 2,500.00 500.00
1,000.0000
2,000.00

STRUCTURE

35.0000
19 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

3180.0000 C.Y. -30.00 % 106.0000 112.00 %

111,300.00 -47,700.00 337,080.00 178,080.00
50.0000

159,000.00
20 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 308.16 % 308.16 %

500,000.00 377,500.00 500,000.00 377,500.00122,500.00

50.0000
21 GRAVEL BACKFILL FOR WALL 

1596.0000 C.Y. 0.00 % 125.0000 150.00 %

79,800.00 0.00 199,500.00 119,700.00
50.0000

79,800.00

2.2000
22 ST. REINF. BAR FOR RETAINING WALL 

94850.0000 LB. 10.00 % 2.2000 10.00 %

208,670.00 18,970.00 208,670.00 18,970.00
2.0000

189,700.00

360.0000
23 CONC. CLASS 4000 FOR STRUCTURE

654.0000 C.Y. -52.00 % 610.0000 -18.67 %

235,440.00 -255,060.00 398,940.00 -91,560.00
750.0000

490,500.00

3,000.0000
24 CONC. CLASS 4000 FOR RETAINING WALL 

182.0000 C.Y. 200.00 % 2,450.0000 145.00 %

546,000.00 364,000.00 445,900.00 263,900.00
1,000.0000
182,000.00

SURFACING

75.0000
25 CRUSHED SURFACING BASE COURSE 

680.0000 TON 50.00 % 100.0000 100.00 %

51,000.00 17,000.00 68,000.00 34,000.00
50.0000

34,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A006 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009501 REGION NO : 1 AWARDED ON : Feb 13 2020 
VERSION NO :5 WORK ORDER# : XL5407
HWY :SR 522,523
TITLE :SR 522

I-5 TO 61ST AVE NE
PAVING & ADA COMPLIANCE
19A006

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/22/2020
13:39

DOT_RGGB01

NHPP-0522(062)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

LIQUID ASPHALT

330.0000
26 ASPHALT FOR FOG SEAL 

2.3000 TON -89.00 % 4,400.0000 46.67 %

759.00 -6,141.00 10,120.00 3,220.00
3,000.0000
6,900.00

CEMENT CONCRETE PAVEMENT

630.0000
27 CEMENT CONC. PAVEMENT 

84.0000 C.Y. -16.00 % 650.0000 -13.33 %

52,920.00 -10,080.00 54,600.00 -8,400.00
750.0000
63,000.00

HOT MIX ASPHALT
28 CRACK SEALING - FA 

EST. 0.00 % 0.00 %

52,500.00 52,500.0052,500.00

3.0000
29 PLANING BITUMINOUS PAVEMENT 

141600.0000 S.Y. -50.00 % 7.7100 28.50 %

424,800.00 -424,800.00 1,091,736.00 242,136.00
6.0000

849,600.00

170.0000
30 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22

1940.0000 TON -15.00 % 180.0000 -10.00 %

329,800.00 -58,200.00 349,200.00 -38,800.00
200.0000

388,000.00

122.0000
31 HMA CL. 3/8 IN. PG 58H-22

15020.0000 TON 6.09 % 124.0000 7.83 %

1,832,440.00 105,140.00 1,862,480.00 135,180.00
115.0000

1,727,300.00
32 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

54,500.00 54,500.0054,500.00
33 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

35,710.00 35,710.0035,710.00
34 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

112,800.00 112,800.00112,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A006 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009501 REGION NO : 1 AWARDED ON : Feb 13 2020 
VERSION NO :5 WORK ORDER# : XL5407
HWY :SR 522,523
TITLE :SR 522

I-5 TO 61ST AVE NE
PAVING & ADA COMPLIANCE
19A006

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/22/2020
13:39

DOT_RGGB01

NHPP-0522(062)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

250.0000
35 COMMERCIAL HMA 

150.0000 TON -37.50 % 375.0000 -6.25 %

37,500.00 -22,500.00 56,250.00 -3,750.00
400.0000
60,000.00

5.0000
36 LONGITUDINAL JOINT SEAL 

5170.0000 L.F. -37.50 % 5.0000 -37.50 %

25,850.00 -15,510.00 25,850.00 -15,510.00
8.0000

41,360.00

70.0000
37 HMA SAWCUT AND SEAL 

80.0000 L.F. 16.67 % 85.0000 41.67 %

5,600.00 800.00 6,800.00 2,000.00
60.0000
4,800.00

38 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-11.00 -11.00-11.00

EROSION CONTROL AND ROADSIDE PLANTING

50.0000
39 ESC LEAD 

96.0000 DAY -58.33 % 2.0000 -98.33 %

4,800.00 -6,720.00 192.00 -11,328.00
120.0000
11,520.00

85.0000
40 INLET PROTECTION 

220.0000 EACH -32.00 % 100.0000 -20.00 %

18,700.00 -8,800.00 22,000.00 -5,500.00
125.0000
27,500.00

180.0000
41 STREET CLEANING 

190.0000 HR  -10.00 % 165.0000 -17.50 %

34,200.00 -3,800.00 31,350.00 -6,650.00
200.0000
38,000.00

15.0000
42 WATTLE 

50.0000 L.F. 0.00 % 10.0000 -33.33 %

750.00 0.00 500.00 -250.00
15.0000
750.00

43 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

148,000.00 148,000.00148,000.00

7,490.0000
44 SEEDING, FERTILIZING, AND MULCHING 

0.3000 ACRE -62.55 % 7,000.0000 -65.00 %

2,247.00 -3,753.00 2,100.00 -3,900.00
20,000.0000

6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A006 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009501 REGION NO : 1 AWARDED ON : Feb 13 2020 
VERSION NO :5 WORK ORDER# : XL5407
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I-5 TO 61ST AVE NE
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DOT_RGGB01
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EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

63.0000
45 TOPSOIL TYPE A

126.0000 C.Y. 26.00 % 60.0000 20.00 %

7,938.00 1,638.00 7,560.00 1,260.00
50.0000
6,300.00

14.0000
46 ROOT BARRIER (18 IN. DEPTH)

20.0000 L.F. -22.22 % 13.0000 -27.78 %

280.00 -80.00 260.00 -100.00
18.0000
360.00

17.0000
47 ROOT BARRIER (24 IN. DEPTH)

20.0000 L.F. -29.17 % 17.0000 -29.17 %

340.00 -140.00 340.00 -140.00
24.0000
480.00

17.0000
48 PSIPE - VERONICA PEDUNCULARIS/ GEORGIA SPEEDWELL (1 GAL)

214.0000 EACH 6.25 % 16.0000 0.00 %

3,638.00 214.00 3,424.00 0.00
16.0000
3,424.00

230.0000
49 PSIPE - ABIES AMABILIS/PACIFIC SILVER FIR TREE (4' HT)

4.0000 EACH -54.00 % 220.0000 -56.00 %

920.00 -1,080.00 880.00 -1,120.00
500.0000
2,000.00

29.0000
50 PSIPE - RHUS AROMATICA 'GRO LOW'/ GROW LOW SUMAC (2 GAL)

22.0000 EACH 3.57 % 28.0000 0.00 %

638.00 22.00 616.00 0.00
28.0000
616.00

580.0000
51 PSIPE - ACER RUBRUM/ BOWHALL MAPLE (2 1/2 IN. CALIPER)

1.0000 EACH 16.00 % 550.0000 10.00 %

580.00 80.00 550.00 50.00
500.0000
500.00

140.0000
52 PSIPE - TSUGA HETEROPHYLLA/ WESTER HEMLOCK (4' HT)

4.0000 EACH -72.00 % 137.0000 -72.60 %

560.00 -1,440.00 548.00 -1,452.00
500.0000
2,000.00

75.0000
53 BARK MULCH

60.0000 S.Y. 1,775.00 % 71.0000 1,675.00 %

4,500.00 4,260.00 4,260.00 4,020.00
4.0000
240.00

54 FORCE ACCOUNT BACK OF SIDEWALK RESTORATION
EST. 0.00 % 0.00 %

62,500.00 62,500.0062,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :19A006 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009501 REGION NO : 1 AWARDED ON : Feb 13 2020 
VERSION NO :5 WORK ORDER# : XL5407
HWY :SR 522,523
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I-5 TO 61ST AVE NE
PAVING & ADA COMPLIANCE
19A006
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DOT_RGGB01
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EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

40.0000
55 CEMENT CONC. TRAFFIC CURB AND GUTTER 

3759.0000 L.F. -51.22 % 40.0000 -51.22 %

150,360.00 -157,878.00 150,360.00 -157,878.00
82.0000

308,238.00

33.0000
56 CEMENT CONC. TRAFFIC CURB 

2097.0000 L.F. -57.14 % 40.0000 -48.05 %

69,201.00 -92,268.00 83,880.00 -77,589.00
77.0000

161,469.00

33.0000
57 TYPE 410 C CURB

346.0000 L.F. -58.75 % 40.0000 -50.00 %

11,418.00 -16,262.00 13,840.00 -13,840.00
80.0000

27,680.00

31.0000
58 MONOLITHIC CURB

335.0000 L.F. -61.25 % 31.0000 -61.25 %

10,385.00 -16,415.00 10,385.00 -16,415.00
80.0000

26,800.00

31.0000
59 CEMENT CONC. PEDESTRIAN CURB 

2384.0000 L.F. -58.11 % 30.0000 -59.46 %

73,904.00 -102,512.00 71,520.00 -104,896.00
74.0000

176,416.00

23.0000
60 PRECAST SLOPED MOUNTABLE CURB 

908.0000 L.F. -34.29 % 39.0000 11.43 %

20,884.00 -10,896.00 35,412.00 3,632.00
35.0000

31,780.00

22.0000
61 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

1355.0000 L.F. -45.00 % 28.0000 -30.00 %

29,810.00 -24,390.00 37,940.00 -16,260.00
40.0000

54,200.00

65,000.0000
62 TRANSPORTABLE ATTENUATOR 

3.0000 EACH 712.50 % 40,000.0000 400.00 %

195,000.00 171,000.00 120,000.00 96,000.00
8,000.0000
24,000.00

99.0000
63 OPERATION OF TRANSPORTABLE ATTENUATOR 

470.0000 HR  59.68 % 43.0000 -30.65 %

46,530.00 17,390.00 20,210.00 -8,930.00
62.0000

29,140.00
64 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

23.0000
65 FLEXIBLE GUIDE POST 

26.0000 EACH -64.62 % 82.0000 26.15 %

598.00 -1,092.00 2,132.00 442.00
65.0000
1,690.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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AMT.DIFF.

100102CONTRACTOR NUMBER :
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1.2500
66 PLASTIC LINE 

14210.0000 L.F. -16.67 % 1.1000 -26.67 %

17,762.50 -3,552.50 15,631.00 -5,684.00
1.5000

21,315.00

2.0000
67 PROFILED PLASTIC LINE 

77480.0000 L.F. 48.15 % 1.3000 -3.70 %

154,960.00 50,362.00 100,724.00 -3,874.00
1.3500

104,598.00

4.0000
68 PROFILED PLASTIC WIDE LANE LINE 

8150.0000 L.F. 0.00 % 3.8000 -5.00 %

32,600.00 0.00 30,970.00 -1,630.00
4.0000

32,600.00

9.0000
69 PLASTIC WIDE LANE LINE 

170.0000 L.F. -10.00 % 5.0000 -50.00 %

1,530.00 -170.00 850.00 -850.00
10.0000
1,700.00

8.0000
70 PLASTIC CROSSWALK LINE 

15760.0000 S.F. 3.90 % 6.0000 -22.08 %

126,080.00 4,728.00 94,560.00 -26,792.00
7.7000

121,352.00

12.0000
71 PLASTIC STOP LINE 

868.0000 L.F. -11.11 % 11.0000 -18.52 %

10,416.00 -1,302.00 9,548.00 -2,170.00
13.5000

11,718.00

160.0000
72 PLASTIC TRAFFIC ARROW 

160.0000 EACH -20.00 % 170.0000 -15.00 %

25,600.00 -6,400.00 27,200.00 -4,800.00
200.0000
32,000.00

75.0000
73 PLASTIC TRAFFIC LETTER 

330.0000 EACH -42.31 % 66.0000 -49.23 %

24,750.00 -18,150.00 21,780.00 -21,120.00
130.0000
42,900.00

260.0000
74 PLASTIC BICYCLE LANE SYMBOL 

4.0000 EACH -48.00 % 143.0000 -71.40 %

1,040.00 -960.00 572.00 -1,428.00
500.0000
2,000.00

17.0000
75 CROSS BICYCLE MARKING

350.0000 S.F. -43.33 % 22.0000 -26.67 %

5,950.00 -4,550.00 7,700.00 -2,800.00
30.0000

10,500.00

17.0000
76 GREEN BICYCLE PANEL

430.0000 S.F. -15.00 % 22.0000 10.00 %

7,310.00 -1,290.00 9,460.00 860.00
20.0000
8,600.00
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CONTRACT NO :009501 REGION NO : 1 AWARDED ON : Feb 13 2020 
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

520.0000
77 RAISED PAVEMENT MARKER TYPE 2 

23.4000 HUND -48.00 % 550.0000 -45.00 %

12,168.00 -11,232.00 12,870.00 -10,530.00
1,000.0000
23,400.00

78 PERMANENT SIGNING 
L.S. 141.55 % 141.55 %

50,000.00 29,300.00 50,000.00 29,300.0020,700.00
79 COS PERMANENT SIGNING

L.S. -74.23 % -76.29 %

25,000.00 -72,000.00 23,000.00 -74,000.0097,000.00

0.4000
80 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

203080.0000 L.F. 33.33 % 0.0300 -90.00 %

81,232.00 20,308.00 6,092.40 -54,831.60
0.3000

60,924.00
81 TEMPORARY DETECTION SYSTEM AND REMOVAL

L.S. 73.16 % 29.87 %

200,000.00 84,500.00 150,000.00 34,500.00115,500.00
82 TRAFFIC SIGNAL SYSTEM NE 80TH ST

L.S. 117.00 % 110.00 %

21,700.00 11,700.00 21,000.00 11,000.0010,000.00
83 TRAFFIC SIGNAL SYSTEM 15TH AVE NE

L.S. 840.00 % 833.33 %

14,100.00 12,600.00 14,000.00 12,500.001,500.00
84 TRAFFIC SIGNAL SYSTEM NE 82ND ST

L.S. 21.95 % -3.05 %

200,000.00 36,000.00 159,000.00 -5,000.00164,000.00
85 TRAFFIC SIGNAL SYSTEM 20TH AVE NE

L.S. 67.89 % 63.16 %

31,900.00 12,900.00 31,000.00 12,000.0019,000.00
86 TRAFFIC SIGNAL SYSTEM NE 95TH ST

L.S. -10.23 % -23.05 %

140,000.00 -15,950.00 120,000.00 -35,950.00155,950.00
87 TRAFFIC SIGNAL SYSTEM NE 98TH ST

L.S. 125.26 % 115.79 %

42,800.00 23,800.00 41,000.00 22,000.0019,000.00
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TACOMA, WA  98443-2638
PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
88 TRAFFIC SIGNAL SYSTEM 24TH AVE NE

L.S. 27.71 % 42.86 %

4,470.00 970.00 5,000.00 1,500.003,500.00
89 TRAFFIC SIGNAL SYSTEM NE NORTHGATE WAY

L.S. 56.19 % 52.38 %

16,400.00 5,900.00 16,000.00 5,500.0010,500.00
90 TRAFFIC SIGNAL SYSTEM NE 115TH ST

L.S. 59.05 % 52.38 %

33,400.00 12,400.00 32,000.00 11,000.0021,000.00
91 TRAFFIC SIGNAL SYSTEM NE 120TH ST

L.S. 83.70 % 77.78 %

24,800.00 11,300.00 24,000.00 10,500.0013,500.00
92 TRAFFIC SIGNAL SYSTEM 30TH AVE NE

L.S. 28.89 % 27.78 %

11,600.00 2,600.00 11,500.00 2,500.009,000.00
93 TRAFFIC SIGNAL SYSTEM NE 125TH ST

L.S. 207.50 % 212.50 %

12,300.00 8,300.00 12,500.00 8,500.004,000.00
94 TRAFFIC SIGNAL SYSTEM NE 127TH ST

L.S. 93.08 % 88.46 %

25,100.00 12,100.00 24,500.00 11,500.0013,000.00
95 TRAFFIC SIGNAL SYSTEM NE 130TH ST

L.S. 78.57 % 55.36 %

50,000.00 22,000.00 43,500.00 15,500.0028,000.00
96 TRAFFIC SIGNAL SYSTEM NE 135TH ST

L.S. 8.51 % -7.27 %

220,000.00 17,250.00 188,000.00 -14,750.00202,750.00
97 TRAFFIC SIGNAL SYSTEM NE 137TH ST

L.S. -17.73 % -21.47 %

110,000.00 -23,700.00 105,000.00 -28,700.00133,700.00
98 TRAFFIC SIGNAL SYSTEM NE 145TH ST

L.S. -10.63 % -12.50 %

14,300.00 -1,700.00 14,000.00 -2,000.0016,000.00
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5110 RIVER ROAD EAST
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
99 TRAFFIC SIGNAL SYSTEM 60TH AVE NE

L.S. 97.50 % 93.75 %

15,800.00 7,800.00 15,500.00 7,500.008,000.00

5.0000
100 SEQUENTIAL ARROW SIGN 

4950.0000 HR  0.00 % 4.4000 -12.00 %

24,750.00 0.00 21,780.00 -2,970.00
5.0000

24,750.00

14.0000
101 PORTABLE CHANGEABLE MESSAGE SIGN 

600.0000 HR  55.56 % 16.5000 83.33 %

8,400.00 3,000.00 9,900.00 4,500.00
9.0000

5,400.00
102 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 707.85 % 246.22 %

700,000.00 613,350.00 300,000.00 213,350.0086,650.00

160.0000
103 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

1275.0000 HR  33.33 % 143.0000 19.17 %

204,000.00 51,000.00 182,325.00 29,325.00
120.0000

153,000.00

99.0000
104 OTHER TRAFFIC CONTROL LABOR 

12000.0000 HR  120.00 % 75.0000 66.67 %

1,188,000.00 648,000.00 900,000.00 360,000.00
45.0000

540,000.00
105 TRAFFIC CONTROL SUPERVISOR 

L.S. 23.13 % -26.12 %

250,000.00 46,960.00 150,000.00 -53,040.00203,040.00

40.0000
106 CONSTRUCTION SIGNS CLASS A 

496.0000 S.F. 14.29 % 36.0000 2.86 %

19,840.00 2,480.00 17,856.00 496.00
35.0000

17,360.00
107 PEDESTRIAN TRAFFIC CONTROL 

L.S. -39.87 % -69.93 %

20,000.00 -13,260.00 10,000.00 -23,260.0033,260.00

OTHER ITEMS

500.0000
108 MIN BID REQ - SCHEDULE UPDATE $500

20.0000 EACH 0.00 % 500.0000 0.00 %

10,000.00 0.00 10,000.00 0.00
500.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A006 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009501 REGION NO : 1 AWARDED ON : Feb 13 2020 
VERSION NO :5 WORK ORDER# : XL5407
HWY :SR 522,523
TITLE :SR 522

I-5 TO 61ST AVE NE
PAVING & ADA COMPLIANCE
19A006

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/22/2020
13:39

DOT_RGGB01

NHPP-0522(062)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
109 MIN BID REQ - TYPE C PROGRESS SCHEDULE $20000

L.S. 0.00 % 0.00 %

20,000.00 0.00 20,000.00 0.0020,000.00

56.0000
110 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

261.0000 C.Y. 40.00 % 100.0000 150.00 %

14,616.00 4,176.00 26,100.00 15,660.00
40.0000

10,440.00

15.0000
111 SHORING OR EXTRA EXCAVATION CLASS B 

2040.0000 S.F. 200.00 % 1.5000 -70.00 %

30,600.00 20,400.00 3,060.00 -7,140.00
5.0000

10,200.00

1,020.0000
112 PLUGGING EXISTING PIPE 

4.0000 EACH 126.67 % 900.0000 100.00 %

4,080.00 2,280.00 3,600.00 1,800.00
450.0000
1,800.00

113 STRUCTURE SURVEYING 
L.S. 150.00 % 120.00 %

5,000.00 3,000.00 4,400.00 2,400.002,000.00
114 ROADWAY SURVEYING 

L.S. -86.83 % -87.50 %

23,700.00 -156,300.00 22,500.00 -157,500.00180,000.00
115 ADA FEATURES SURVEYING 

L.S. -25.47 % -34.16 %

60,000.00 -20,500.00 53,000.00 -27,500.0080,500.00
116 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -34.83 % -56.83 %

40,000.00 -21,380.00 26,500.00 -34,880.0061,380.00

100.0000
117 CEMENT CONC. SIDEWALK 

2323.0000 S.Y. -41.18 % 84.0000 -50.59 %

232,300.00 -162,610.00 195,132.00 -199,778.00
170.0000

394,910.00

22.0000
118 THICKENED EDGE

2845.0000 L.F. -72.50 % 21.0000 -73.75 %

62,590.00 -165,010.00 59,745.00 -167,855.00
80.0000

227,600.00

200.0000
119 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2

23.0000 S.Y. 33.33 % 182.0000 21.33 %

4,600.00 1,150.00 4,186.00 736.00
150.0000
3,450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A006 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009501 REGION NO : 1 AWARDED ON : Feb 13 2020 
VERSION NO :5 WORK ORDER# : XL5407
HWY :SR 522,523
TITLE :SR 522

I-5 TO 61ST AVE NE
PAVING & ADA COMPLIANCE
19A006

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/22/2020
13:39

DOT_RGGB01

NHPP-0522(062)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

200.0000
120 COS DRIVEWAY TYPE 430A

114.0000 S.Y. 0.00 % 215.0000 7.50 %

22,800.00 0.00 24,510.00 1,710.00
200.0000
22,800.00

200.0000
121 COS DRIVEWAY TYPE 430B

52.0000 S.Y. 0.00 % 190.0000 -5.00 %

10,400.00 0.00 9,880.00 -520.00
200.0000
10,400.00

4,500.0000
122 BUS SHELTER FOUNDATION

4.0000 EACH -25.00 % 3,600.0000 -40.00 %

18,000.00 -6,000.00 14,400.00 -9,600.00
6,000.0000
24,000.00

3,250.0000
123 COS DIRECTIONAL CURB RAMP

12.0000 EACH -45.83 % 3,250.0000 -45.83 %

39,000.00 -33,000.00 39,000.00 -33,000.00
6,000.0000
72,000.00

3,250.0000
124 COS PARALLEL CURB RAMP

8.0000 EACH -45.83 % 3,250.0000 -45.83 %

26,000.00 -22,000.00 26,000.00 -22,000.00
6,000.0000
48,000.00

3,500.0000
125 COS PARALLEL CORNER CURB RAMP

6.0000 EACH -41.67 % 3,450.0000 -42.50 %

21,000.00 -15,000.00 20,700.00 -15,300.00
6,000.0000
36,000.00

3,250.0000
126 COS PERPENDICULAR CURB RAMP

10.0000 EACH -45.83 % 3,250.0000 -45.83 %

32,500.00 -27,500.00 32,500.00 -27,500.00
6,000.0000
60,000.00

160.0000
127 CEMENT CONC. BIKE RAMP

40.0000 S.Y. -5.88 % 163.0000 -4.12 %

6,400.00 -400.00 6,520.00 -280.00
170.0000
6,800.00

3,250.0000
128 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

4.0000 EACH -45.83 % 3,250.0000 -45.83 %

13,000.00 -11,000.00 13,000.00 -11,000.00
6,000.0000
24,000.00

3,250.0000
129 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION B

6.0000 EACH -45.83 % 3,250.0000 -45.83 %

19,500.00 -16,500.00 19,500.00 -16,500.00
6,000.0000
36,000.00

3,500.0000
130 CEMENT CONC. CURB RAMP TYPE COMBINATION

13.0000 EACH -32.69 % 3,250.0000 -37.50 %

45,500.00 -22,100.00 42,250.00 -25,350.00
5,200.0000
67,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A006 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009501 REGION NO : 1 AWARDED ON : Feb 13 2020 
VERSION NO :5 WORK ORDER# : XL5407
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13:39
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EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

3,250.0000
131 CEMENT CONC. CURB RAMP TYPE PARALLEL A

11.0000 EACH -42.98 % 3,250.0000 -42.98 %

35,750.00 -26,950.00 35,750.00 -26,950.00
5,700.0000
62,700.00

3,250.0000
132 CEMENT CONC. CURB RAMP TYPE PARALLEL B

6.0000 EACH -40.91 % 3,250.0000 -40.91 %

19,500.00 -13,500.00 19,500.00 -13,500.00
5,500.0000
33,000.00

3,300.0000
133 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

65.0000 EACH -42.11 % 3,250.0000 -42.98 %

214,500.00 -156,000.00 211,250.00 -159,250.00
5,700.0000
370,500.00

3,250.0000
134 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B

8.0000 EACH -42.98 % 3,250.0000 -42.98 %

26,000.00 -19,600.00 26,000.00 -19,600.00
5,700.0000
45,600.00

3,500.0000
135 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A/B

5.0000 EACH -36.36 % 3,250.0000 -40.91 %

17,500.00 -10,000.00 16,250.00 -11,250.00
5,500.0000
27,500.00

40.0000
136 DETECTABLE WARNING SURFACE 

284.0000 S.F. -33.33 % 40.0000 -33.33 %

11,360.00 -5,680.00 11,360.00 -5,680.00
60.0000

17,040.00

140.0000
137 LONGITUDINAL DETECTABLE WARNING SURFACE

14.0000 L.F. 75.00 % 130.0000 62.50 %

1,960.00 840.00 1,820.00 700.00
80.0000
1,120.00

42.0000
138 CHAIN LINK FENCE TYPE 4 

646.0000 L.F. 40.00 % 23.0000 -23.33 %

27,132.00 7,752.00 14,858.00 -4,522.00
30.0000

19,380.00

2,860.0000
139 COS TEE, 6 IN, CUT-IN EXISTING PIPE

1.0000 EACH 186.00 % 6,200.0000 520.00 %

2,860.00 1,860.00 6,200.00 5,200.00
1,000.0000
1,000.00

4,000.0000
140 COS TEE, 8 IN, CUT-IN EXISTING PIPE

4.0000 EACH 263.64 % 6,500.0000 490.91 %

16,000.00 11,600.00 26,000.00 21,600.00
1,100.0000
4,400.00

2,010.0000
141 COS TEE, D.I., 6 IN

1.0000 EACH 187.14 % 6,800.0000 871.43 %

2,010.00 1,310.00 6,800.00 6,100.00
700.0000
700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A006 REVISION NO : BIDS OPENED ON : Feb  5 2020 
CONTRACT NO :009501 REGION NO : 1 AWARDED ON : Feb 13 2020 
VERSION NO :5 WORK ORDER# : XL5407
HWY :SR 522,523
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I-5 TO 61ST AVE NE
PAVING & ADA COMPLIANCE
19A006

PROJECT :
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NHPP-0522(062)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :
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5110 RIVER ROAD EAST
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PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

2,690.0000
142 COS TEE, D.I., 8 IN.

1.0000 EACH 258.67 % 5,400.0000 620.00 %

2,690.00 1,940.00 5,400.00 4,650.00
750.0000
750.00

4,420.0000
143 COS TEE, 6 IN, CUT-IN

1.0000 EACH 452.50 % 5,400.0000 575.00 %

4,420.00 3,620.00 5,400.00 4,600.00
800.0000
800.00

2,000.0000
144 CONNECTION TO DRAINAGE STRUCTURE 

4.0000 EACH 300.00 % 2,200.0000 340.00 %

8,000.00 6,000.00 8,800.00 6,800.00
500.0000
2,000.00

1,210.0000
145 ADJUST MANHOLE 

8.0000 EACH 21.00 % 700.0000 -30.00 %

9,680.00 1,680.00 5,600.00 -2,400.00
1,000.0000
8,000.00

8,000.0000
146 COS MANHOLE TYPE 204B

4.0000 EACH 77.78 % 5,250.0000 16.67 %

32,000.00 14,000.00 21,000.00 3,000.00
4,500.0000
18,000.00

1,670.0000
147 ADJUST CATCH BASIN 

8.0000 EACH 67.00 % 1,500.0000 50.00 %

13,360.00 5,360.00 12,000.00 4,000.00
1,000.0000
8,000.00

1,070.0000
148 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN 

4.0000 EACH 42.67 % 1,900.0000 153.33 %

4,280.00 1,280.00 7,600.00 4,600.00
750.0000
3,000.00

860.0000
149 ADJUST WATER METER BOX

6.0000 EACH 330.00 % 500.0000 150.00 %

5,160.00 3,960.00 3,000.00 1,800.00
200.0000
1,200.00

860.0000
150 ADJUST VALVE BOX 

3.0000 EACH 56.36 % 750.0000 36.36 %

2,580.00 930.00 2,250.00 600.00
550.0000
1,650.00

2,310.0000
151 ADJUST SEWER CLEANOUT

4.0000 EACH 362.00 % 600.0000 20.00 %

9,240.00 7,240.00 2,400.00 400.00
500.0000
2,000.00

152 FORCE ACCOUNT UTILITY POTHOLE
EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :009501 REGION NO : 1 AWARDED ON : Feb 13 2020 
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
153 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

18,200.00 18,200.0018,200.00
154 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
155 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
156 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-11.00 -11.00-11.00
157 SPCC PLAN 

L.S. -60.00 % -97.00 %

2,000.00 -3,000.00 150.00 -4,850.005,000.00

2.0000
158 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

4080.0000 S.Y. -90.00 % 3.5000 -82.50 %

8,160.00 -73,440.00 14,280.00 -67,320.00
20.0000

81,600.00

1,610.0000
159 NO TRESPASSING SIGN 

3.0000 EACH 631.82 % 525.0000 138.64 %

4,830.00 4,170.00 1,575.00 915.00
220.0000
660.00

160 HEALTH AND SAFETY PLAN 
L.S. 794.44 % -91.67 %

16,100.00 14,300.00 150.00 -1,650.001,800.00
161 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
162 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

29.0000
163 TEMPORARY BARRIER 

650.0000 L.F. -17.14 % 27.5000 -21.43 %

18,850.00 -3,900.00 17,875.00 -4,875.00
35.0000

22,750.00
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ACTIVE CONSTRUCTION, INC.
5110 RIVER ROAD EAST
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

5,180.0000
164 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH 15.11 % 4,500.0000 0.00 %

5,180.00 680.00 4,500.00 0.00
4,500.0000
4,500.00

$13,154,007.50 5.54% $13,636,636.00 9.42% $0.00
5TH BIDDER  REJECTED 

$12,462,947.00CONTRACT TOTAL

NO BID THIS ALTERNATE$13,154,007.50 $13,636,636.00BASE TOTAL 5.54% 9.42%$12,462,947.00

5TH BIDDER REJECTED


