
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C512 REVISION NO : 1 BIDS OPENED ON : May 23 2001
CONTRACT NO: 006128 REGION NO : 3 AWARDED ON :
VERSION NO : 1 WORK ORDER# : XL1329
HWY : SR 105 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE : SR 105
JOHN`S RIVER VIC. TO EDWARD SMITH DR.

01C512

WILDER CONSTRUCTION COMPANY LAKESIDE INDUSTRIES
3200 113TH AVE SW 2400 SARGENT BLVD.

ABERDEEN WA 98520-4214

PROJECT : OLYMPIA   WA  985129160 ABERDEEN   WA  985200192

COUNTY(S) : GRAYS HARBOR CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/27/2001
11:25

DOT_RGGB01

 STP-PM01(001)

PREPARATION
1 MOBILIZATION

L.S. -53.47% -53.27 %
235,391.02 109,520.00 -125,871 110,000.00 -125,391

2 REMOVING ASPHALT CONC. CURB
40.0000 L.F. 2.0000 9.7500 387.50% 15.0000 650.00 %

80.00 390.00 310 600.00 520
3 REMOVING GUARDRAIL

1795.7500 L.F. 2.0000 2.4000 20.00% 2.6500 32.50 %
3,591.50 4,309.80 718 4,758.74 1,167

4 REMOVING GUARDRAIL ANCHOR
44.0000 EACH 300.0000 150.0000 -50.00% 165.0000 -45.00 %

13,200.00 6,600.00 -6,600 7,260.00 -5,940
5 REMOVING PLASTIC LINE

348.0000 L.F. 2.8000 1.0000 -64.29% 2.5000 -10.71 %
974.40 348.00 -626 870.00 -104

6 REMOVING PLASTIC TRAFFIC MARKING
9.0000 EACH 40.0000 45.0000 12.50% 60.0000 50.00 %

360.00 405.00 45 540.00 180
7 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 198.95% 248.78 %
2,007.00 6,000.00 3,993 7,000.00 4,993

GRADING
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL

11800.0000 S.Y. 9.0000 10.0000 11.11% 14.0000 55.56 %
106,200.00 118,000.00 11,800 165,200.00 59,000

9 GRAVEL BORROW INCL. HAUL
650.0000 TON 15.0000 31.0000 106.67% 20.0000 33.33 %

9,750.00 20,150.00 10,400 13,000.00 3,250
DRAINAGE

10 SCHEDULE A CULV. PIPE 12 IN. DIAM.
145.0000 L.F. 18.0000 38.5000 113.89% 20.0000 11.11 %

2,610.00 5,582.50 2,973 2,900.00 290
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DRAINAGE
11 SCHEDULE A CULV. PIPE 18 IN. DIAM.

180.0000 L.F. 22.0000 37.0000 68.18% 25.0000 13.64 %
3,960.00 6,660.00 2,700 4,500.00 540

SURFACING
12  SHOULDER FINISHING

4340.0000 TON 15.0000 13.5000 -10.00% 19.0000 26.67 %
65,100.00 58,590.00 -6,510 82,460.00 17,360

LIQUID ASPHALT
13 ASPHALT FOR TACK COAT

185.6000 TON 300.0000 300.0000 0.00% 300.0000 0.00 %
55,680.00 55,680.00 0 55,680.00 0

14 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 %

26,137.70 26,137.70 26,137.70
ASPHALT CONCRETE PAVEMENT

15 CRACK SEALING
EST. 0.00% 0.00 %

25,000.00 25,000.00 25,000.00
16 PLANING BITUMINOUS PAVEMENT

9392.0000 S.Y. 8.0000 3.4500 -56.88% 6.0000 -25.00 %
75,136.00 32,402.40 -42,734 56,352.00 -18,784

17 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-22
8035.0000 TON 45.0000 39.5000 -12.22% 40.0000 -11.11 %

361,575.00 317,382.50 -44,193 321,400.00 -40,175
18 ASPHALT CONC. FOR PRELEVELING CL. G PG PG 58-22

2100.0000 TON 45.0000 41.7500 -7.22% 40.0000 -11.11 %
94,500.00 87,675.00 -6,825 84,000.00 -10,500

19 ASPHALT CONC. FOR PAVEMENT REPAIR
8735.0000 TON 55.0000 52.0000 -5.45% 55.0000 0.00 %

480,425.00 454,220.00 -26,205 480,425.00 0
20 ASPHALT CONC. PAVEMENT CL. A  PG 58-22

25960.0000 TON 39.0000 37.2500 -4.49% 40.0000 2.56 %
1,012,440.00 967,010.00 -45,430 1,038,400.00 25,960
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ASPHALT CONCRETE PAVEMENT
21 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 %
58,323.65 58,323.65 58,323.65

22  ASPHALT CONC. APPROACH
240.0000 TON 75.0000 110.0000 46.67% 75.0000 0.00 %

18,000.00 26,400.00 8,400 18,000.00 0
23 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 %
12,270.90 12,270.90 12,270.90

EROSION CONTROL AND PLANTING
24 SEEDING, FERTILIZING, AND MULCHING

L.S. -53.33% -40.00 %
1,500.00 700.00 -800 900.00 -600

25  LIMING
L.S. -88.00% -83.33 %

1,500.00 180.00 -1,320 250.00 -1,250
26 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 %
1,000.00 1,000.00 1,000.00

27  WATER POLLUTION PREVENTION PLAN
L.S. -60.00% -33.33 %

1,500.00 600.00 -900 1,000.00 -500
28 SPILL PREVENTION PLAN

L.S. -40.00% 0.00 %
1,000.00 600.00 -400 1,000.00 0

29  SPCC LEAD
72.0000 HR 35.0000 55.0000 57.14% 40.0000 14.29 %

2,520.00 3,960.00 1,440 2,880.00 360
30  EROSION CONTROL LEAD

72.0000 HR 30.0000 55.0000 83.33% 40.0000 33.33 %
2,160.00 3,960.00 1,800 2,880.00 720
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TRAFFIC
31 EXTRUDED CURB

40.0000 L.F. 6.0000 29.0000 383.33% 18.0000 200.00 %
240.00 1,160.00 920 720.00 480

32 BEAM GUARDRAIL TYPE 1
2756.2000 L.F. 11.0000 15.3500 39.55% 16.8500 53.18 %

30,318.20 42,307.67 11,989 46,441.97 16,124
33 BEAM GUARDRAIL TYPE WP THRIE BEAM

785.0000 L.F. 100.0000 123.6000 23.60% 135.0000 35.00 %
78,500.00 97,026.00 18,526 105,975.00 27,475

34 BEAM GUARDRAIL TRANSITION SECTION TYPE 2
8.0000 EACH 1,500.0000 1,050.0000 -30.00% 1,155.0000 -23.00 %

12,000.00 8,400.00 -3,600 9,240.00 -2,760
35 BEAM GUARDRAIL TRANSITION SECTION TYPE 6

20.0000 EACH 1,500.0000 900.0000 -40.00% 990.0000 -34.00 %
30,000.00 18,000.00 -12,000 19,800.00 -10,200

36 BEAM GUARDRAIL FLARED TERMINAL
28.0000 EACH 1,800.0000 1,825.0000 1.39% 2,000.0000 11.11 %

50,400.00 51,100.00 700 56,000.00 5,600
37 BEAM GUARDRAIL BURIED TERMINAL

12.0000 EACH 600.0000 605.0000 0.83% 665.0000 10.83 %
7,200.00 7,260.00 60 7,980.00 780

38 BEAM GUARDRAIL ANCHOR TYPE 5
2.0000 EACH 500.0000 715.0000 43.00% 785.0000 57.00 %

1,000.00 1,430.00 430 1,570.00 570
39 BEAM GUARDRAIL ANCHOR TYPE 7

2.0000 EACH 400.0000 425.0000 6.25% 465.0000 16.25 %
800.00 850.00 50 930.00 130

40 RAISING EXISTING BEAM GUARDRAIL
1401.0000 L.F. 3.0000 2.4000 -20.00% 2.6500 -11.67 %

4,203.00 3,362.40 -841 3,712.65 -490
41 FLEXIBLE GUIDE POST

230.0000 EACH 24.0000 22.0000 -8.33% 30.0000 25.00 %
5,520.00 5,060.00 -460 6,900.00 1,380
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42 PAINT LINE

157373.0000 L.F. 0.1500 0.0900 -40.00% 0.0900 -40.00 %
23,605.95 14,163.57 -9,442 14,163.57 -9,442

43  PLASTIC JUNCTION BOX MARKING
8.0000 EACH 4.0000 25.0000 525.00% 10.0000 150.00 %

32.00 200.00 168 80.00 48
44 PAINTED WIDE LINE

638.0000 L.F. 0.4000 0.2500 -37.50% 0.5000 25.00 %
255.20 159.50 -96 319.00 64

45 PLASTIC STOP LINE
375.0000 L.F. 3.4000 3.0000 -11.76% 4.0000 17.65 %

1,275.00 1,125.00 -150 1,500.00 225
46 PLASTIC TRAFFIC ARROW

11.0000 EACH 110.0000 65.0000 -40.91% 43.0000 -60.91 %
1,210.00 715.00 -495 473.00 -737

47 PLASTIC DRAINAGE MARKING
45.0000 EACH 8.0000 13.0000 62.50% 10.0000 25.00 %

360.00 585.00 225 450.00 90
48 RAISED PAVEMENT MARKER TYPE 1

0.1000 HUND 250.0000 950.0000 280.00% 800.0000 220.00 %
25.00 95.00 70 80.00 55

49 RAISED PAVEMENT MARKER TYPE 2
13.8600 HUND 275.0000 300.0000 9.09% 310.0000 12.73 %

3,811.50 4,158.00 347 4,296.60 485
50 TEMPORARY PAVEMENT MARKING

112910.0000 L.F. 0.0500 0.0400 -20.00% 0.1500 200.00 %
5,645.50 4,516.40 -1,129 16,936.50 11,291

51 PERMANENT SIGNING
L.S. -17.50% -9.25 %

20,000.00 16,500.00 -3,500 18,150.00 -1,850
52 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 3,900.0000 6,000.0000 53.85% 7,000.0000 79.49 %
7,800.00 12,000.00 4,200 14,000.00 6,200
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TRAFFIC
53 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1200.0000 HR 6.0000 5.0000 -16.67% 3.0000 -50.00 %
7,200.00 6,000.00 -1,200 3,600.00 -3,600

54 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 47.67% -13.14 %

5,756.15 8,500.00 2,744 5,000.00 -756
55 CONTRACTOR PILOTED TRAFFIC CONTROL

600.0000 HR 33.0000 40.7500 23.48% 50.0000 51.52 %
19,800.00 24,450.00 4,650 30,000.00 10,200

56 TRAFFIC CONTROL LABOR
2800.0000 HR 35.0000 33.0000 -5.71% 35.0000 0.00 %

98,000.00 92,400.00 -5,600 98,000.00 0
57 TRAFFIC CONTROL SUPERVISOR

854.0000 HR 40.0000 49.2500 23.13% 55.0000 37.50 %
34,160.00 42,059.50 7,900 46,970.00 12,810

58 CONSTRUCTION SIGNS CLASS A
790.0000 S.F. 9.0000 17.4000 93.33% 16.5000 83.33 %

7,110.00 13,746.00 6,636 13,035.00 5,925
OTHER ITEMS

59 STRUCTURE EXCAVATION CLASS B INCL. HAUL
7.9000 C.Y. 25.0000 20.0000 -20.00% 80.0000 220.00 %

197.50 158.00 -40 632.00 435
60 ADJUST MONUMENT CASE AND COVER

7.0000 EACH 200.0000 240.0000 20.00% 200.0000 0.00 %
1,400.00 1,680.00 280 1,400.00 0

61 ADJUST INLET
2.0000 EACH 300.0000 345.0000 15.00% 500.0000 66.67 %

600.00 690.00 90 1,000.00 400
62 ADJUST MANHOLE

3.0000 EACH 300.0000 345.0000 15.00% 500.0000 66.67 %
900.00 1,035.00 135 1,500.00 600

63 ADJUST CATCH BASIN
3.0000 EACH 250.0000 345.0000 38.00% 300.0000 20.00 %

750.00 1,035.00 285 900.00 150
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OTHER ITEMS
64 ADJUST VALVE BOX

56.0000 EACH 200.0000 240.0000 20.00% 200.0000 0.00 %
11,200.00 13,440.00 2,240 11,200.00 0

65 TRAINING
800.0000 HR 1.0000 1.0000 0.00% 3.0000 200.00 %

800.00 800.00 0 2,400.00 1,600
66 ROADSIDE CLEANUP

EST. 0.00% 0.00 %
10,000.00 10,000.00 10,000.00

67 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 %

1,000.00 1,000.00 1,000.00
68 MINOR CHANGE

CALC 0.00% 0.00 %
-1.00 -1.00 -1.00

69 MAILBOX SUPPORT TYPE 1
21.0000 EACH 175.0000 200.0000 14.29% 220.0000 25.71 %

3,675.00 4,200.00 525 4,620.00 945
70 MAILBOX SUPPORT TYPE 2

8.0000 EACH 200.0000 500.0000 150.00% 550.0000 175.00 %
1,600.00 4,000.00 2,400 4,400.00 2,800

CONTRACT TOTAL $3,162,241.17 $2,925,423.49 -7.49% $3,150,362.28 -0.38%


