Parks Hall 326 ● MS 9072 516 High Street, Bellingham, Washington 98225 (360)650-3909 ● Fax (360)650-4844

June 15, 2023

Washington State Department of Transportation – Packet B

Submittal email address: csoSubmittals@wsdot.wa.gov

Dear Review Team,

Western Washington University's Center for Economic and Business Research (CEBR) respectfully submits the following response to your Request for Qualifications (RFQ) regarding Ferry Ridership and Revenue Forecasting

Please see the attached documentation for Packet B including scoring criteria 6-9.

We would greatly appreciate the opportunity to discuss this project in more detail with you.

Sincerely,

James McCafferty

Director

Center for Economic and Business Research

Hart Hodges, Ph.D.

Director

Professor, Dept. of Economics

Consultant Information Form

Firm Name:			FY	TE Date:		Number of Employees:	
Center for Economic and Business Research - Western				End of June		2490	
Washington University						00	
Address:							
516 High Street							
City:	State:		Zip Code:		1	County	:
Bellingham	W	ashington	98225			US	A
Phone:		Fax:		Comp	pany Web Site:		
360-650-3909					https://cbe.w	/wu.e	du/cebr
Remit to Address:							
City:	State:		Zip Code:			County	:
Phone:	1		Fax:				
Statewide Vendor Number (SWV) for	Remit t	o Address:	Federal Tax ID Number or Social Security Number:				
SWV0004535		91-6000562					
Unified Business Identifier Number (UBI): Date			Date Universal Numbering System (DUNS) Number:				
371-010-319 079253134							
Year Firm Established: UDBE/SBE/MSVWBE Certification Number:: NAICS Code & Co							
1893					611310 – Colleges, Universities, and Professional Schools		
Proposed Project Manager:			Email:				
James McCafferty			m	mccaffj@wwu.edu			
Financial Contact: Email:							
James McCafferty			mccaffj@wwu.edu				
Firm Type: Western Washington University is a state agency							
☐ Sole Proprietor ☐ Partnership ☐ C – Corp. ☐ Limited Partnership ☐ Subchapter S Corp. ☐ Limited Liability Company							
Annual Gross Receipt:							
□ \$0 to \$1 Million □ \$1 Million to \$5 Million □ \$5 Million to \$10 Million □ \$10 Million to \$15 Million □ Over \$15 Million							
Note:							
Firm Name: Please <u>do not</u> use: dba's – doing business as; combination names when two firms are working together, unless the combination name is the							
formation of a legally registered new company such as a joint venture; derivatives of your legal name; acronyms; etc. The firm name shown must be your							

firm's legal name.

Federal Tax ID Number: Your Federal Tax ID number must be that number registered to your legal firm name. If you do not have a Federal Tax ID number, please use your social security number.

Unified Business Identifier (UBI) Number: Your firm will be REQUIRED to acquire a UBI Number prior to execution of an agreement and/or being approved as a Sub-consultant to an existing agreement. This is a Washington State Business license and can be acquired by contacting the Washington State Department of Revenue web site at www.dor.wa.gov.

Statewide Vendor (SWV) Number: The Statewide Vendor (SWV) Number is REQUIRED for vendors to receive payments. If your firm doesn't already have an SWV number, your firm will be required to acquire a SWV number prior to execution of an agreement. Please contact WSDOT TRAINS Help Desk at 360-705-7514 for assistance.

FYE Date: Your firm's fiscal year end date.

UDBE/SBE/MSVWBE Certification: If your firm is certified as a UDBE/SBE/MSVWBE enter your firm's certification number. Federal Certifications: Underutilized Disadvantaged Business Enterprise (UDBE), Small Business Enterprise (SBE). State Certifications: Minority, Small, Veteran, Women Business Enterprise. For additional information go to the Washington State Office of Minority & Women's Business Enterprises web site at www.omwbe.wa.gov.

It is critical that your firm name is your legal firm name and that it is the same name assigned to your Federal Tax ID number and is the same name utilized for your SWV number.

CONTRACTOR CERTIFICATION EXECUTIVE ORDER 18-03 - WORKERS' RIGHTS WASHINGTON STATE GOODS & SERVICES CONTRACTS

Pursuant to the Washington State Governor's Executive Order 18-03 (dated June 12, 2018), the Washington State Department of Transportaion is seeking to contract with qualified entities and business owners who certify that their employees are not, as a condition of employment, subject to mandatory individual arbitration clauses and class or collective action waivers.

Washington State Ferries (WSF) -Solicitation Title: Econometric Ridership and Revenue Forecasting I hereby certify, on behalf of the firm identified below, as follows (check one): NO MANDATORY INDIVIDUAL ARBITRATION CLAUSES AND CLASS OR COLLECTIVE ACTION WAIVERS FOR EMPLOYEES. This firm does NOT require its employees, as a condition of employment, to sign or agree to mandatory individual arbitration clauses or class or collective action waivers. OR ☐ MANDATORY INDIVIDUAL ARBITRATION CLAUSES AND CLASS OR COLLECTIVE ACTION WAIVERS FOR EMPLOYEES. This firm requires its employees, as a condition of employment, to sign or agree to mandatory individual arbitration clauses or class or collective action waivers. I hereby certify, under penalty of perjury under the laws of the State of Washington, that the certifications herein are true and correct and that I am authorized to make these certifications on behalf of the firm listed herein. Center for Economic and Business Research - Western Washington University FIRM NAME: Name of Contractor/Bidder – Print full legal entity name of firm James McCafferty Signature of authorized person Print Name of person making certifications for firm Director Bellingham, Washington Place: Title of person signing certificate Print city and state where signed

By:

Title:

Date:

6/15/2023

CONTRACTOR CERTIFICATION WAGE LAW COMPLIANCE – RESPONSIBILITY CRITERIA WASHINGTON STATE GOODS & SERVICES CONTRACTS

Prior to w rding contr ct, gencies re required to determine th t bidder is 'responsible bidder.' See RCW 39.26.160(2) & (4). Pursu nt to legisl tive en ctment in 2017, the responsible bidder criteri include contr ctor certific tion th t the contr ctor h s not willfully viol ted W shington's w ge l ws. See Ch p. 258, 2017 L ws (en cting SSB 5301).

Washington State Ferries (WSF) – Econometric Ridership and Revenue

Solicitation or greement Title: Forecasting

Solicitation Posting Date or Agreement Start Date: Wednesday, May 31, 2023

I hereby certify, under penalty of perjury under the laws of the State of Washington, that the below certification is true and correct and that I am authorized to make the following certification on behalf of the firm listed herein.

CERTIFIC TION:

This firm has <u>NOT</u> been determined by a final and binding citation and notice of assessment issued by the Washington Department of Labor and Industries or through a civil judgment entered by a court of limited or general jurisdiction to have willfully violated, as defined in <u>RCW 49.48.082</u>, any provision of RCW chapters <u>49.46</u>, <u>49.48</u>, or <u>49.52</u> within three (3) years prior to the date of the above-stated date.

Center for Economic and Business Research - Western Washington						
		Name of Consultant/Contractor – Print full legal entity name of firm				
By:	1101110	James McCafferty				
, 2	Signature of authorized person	Print Na	Print Name of person making certifications for firm			
Title:	Director	Place:	Bellingham, Washington			
	Title of person signing certificate		Print city and state where signed			
Date:	6/15/2023					

Submittal Instructions:

- If submitting a proposal in response to a solicitation, a signed Certification Document for the Prime and all Subs must also be included in your proposal Packet B (see advertisement for additional requirements).
- If requesting to add a Sub to an existing agreement, submit the signed Certification Document to: ConsultantRates@wsdot.wa.gov.

Washington State Department of Transportation

Performance Evaluation Completed by Reference

Consultant Name:	
Consultant's Project Manager:	
Project Name to be Evaluated on: (Work must have been completed within	the last 3 years or is currently being performed.)
Type of Work: Roadway Design Plans Specs & Estimates	Transportation Study Right-of-Way Other
Contract Information: (Work must have been completed within the last 3 ye	ears or is currently being performed.)
Start Date Er Prime Sub	nd Date Dollar Amount of Services
Performan	ace Evaluation
Rating Criteria	Score
Please rate each criteria on a scale of 1 to 10. 1 being low a	and 10 being high. 1 - Low to 10 - High
Was the firm cooperative and responsive during any negotiations whethe budget related or work element related?	er they were
2. Did the firm complete the project within the total budgeted amount?	
3. Did the firm complete the project within the contract schedule(s)?	
4. Did the firm meet all of your technical standards and quality expectations	s?
5. Was the firm's communication, both oral and written, clear and concise?	
6. Was the firm's project management system effective?	
Total Score (Total the score by adding the scores for criterias 1 through 6.)	
Average Score (Average the score by dividing the total score by the total number of criteria	n that was rated.)
Evaluator	Information:
Firm/Company Name:	
Evaluator's Name:	Evaluator's Title:
Firm/Company Address:	
Phone: Fax:	Date:
Distribution: Original: Return to Consultant being evaluated; a Copy: Fax to WSDOT at 360-705-6838 or email t	and Rev. 2014

i Department of Transporta

Performance Evaluation Instructions

How

- Form should be reviewed and discussed with the Consultant prior to contract negotiations. Establish performance expectations.
- · Performance evaluation ratings include a reflection of sub-consultants used by the prime consultant.
- Evaluation may include additional criteria, noted as 7. "Other Criteria (As Agreed)", as mutually agreed to by both parties in advance of performing contract work(e.g. public involvement or volume of work
- Provide justification for performance ratings above or below "Meets Std." Include examples.
- The evaluator and the consultant should understand and discuss at the beginning of the work and during the
 evaluation process that a "Meets Standard" score should be interpreted as a positive score. It simply means that
 the product was delivered as expected and that it meets the requirement of the work. As a reference, a "Meets
 Standard" score would indicate that the product was similar to what WSDOT would expect from a typical design
 team from WSDOT.

When

Final Evaluation

 Complete and distribute a performance evaluation at the point of termination of the agreement. Distribute the form as specified at bottom of form.

Interim Evaluation

- Interim evaluations should be performed as follows:
 - 1. At phase transitions
 - 2. When project management changes occur
 - 3. Provide consultant with constructive feedback in order to correct poor performance
 - 4. Annually if none of the other conditions occur Distribute as specified at the bottom of the form.
- Distribute as specified at the bottom of the form.

Subconsultant Evaluation

- For sub-consultants with significant project participation (more than \$100,000) an evaluation is recommended. Ensure coordination and review with the prime consultant prior to distribution.
- Performance evaluation ratings include a reflection of sub-consultants used by the prime consultant.
- Distribute as specified at the bottom of the form, including prime consultant and sub-consultant.

Why

Meaningful evaluations provide consultants with constructive feedback to improve performance and meet WSDOT
expectations. Scores from these evaluations factor into "Past Performance" ratings, which are used to help
determine selection of future consultants. In addition, poor ratings may lead to being disqualified to perform WSDOT
work and elimination from pre-qualification status.

i Department of Transporta

Performance Evaluation Consultant Services

Difficult Routine Other Amount of Original Agreement \$ Total Amount Modifications \$ Total Amount Agreement \$ \$	Consultant Name		Evaluation Type					
Type of Work Study Design R/W PS&E Other (Specify Below): Type of Agreement Lump Sum Hourly Rate Complexity of Work Difficult Routine Date Agreement Approved Other Amount of Original Agreement \$ Total Amount Modifications \$ Completion Date Including Extensions Actual Completion Date Actual Total Paid \$ Type and Extent of Subcontracting Performance Rating Scale (From Average Score Below) Samplerior Above Std. Meets Std. Below Std. Poor Standard Criteria 1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Finished within agreement schedule including supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx%-yy%) Schedule Complete within agreement schedule including supplements Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance					Interim Subconsultant Final			
Type of Work Study Design R/W PS&E Other (Specify Below): Type of Agreement Lump Sum Hourly Rate Complexity of Work Difficult Routine Date Agreement Approved Difficult Routine Total Amount Modifications S Completion Date Including Extensions Actual Completion Date Actual Total Paid S Type and Extent of Subcontracting Performance Rating Scale (From Average Score Below) Superior Above Std. Meets Std. Below Std. Poor Standard Criteria 1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Completion Date Completion Date Completion Date Comments (Justify Above & Below Ratings) Rating Rating Rating Comments (Justify Above & Below Ratings) Rating Rating Completion S Standard Criteria S S S S S S S S S S S S S S S S S S S	Consultant Address		Projec	t Title				
Study Design R/W PS&E Other (Specify Below): Lump Sum Hourly Rate Complexity of Work Difficult Routine Date Agreement Approved Difficult Routine Total Amount Modifications \$ Total Amount Agreement \$ Completion Date Including Extensions Actual Completion Date Reference Amount of Original Agreement \$ Completion Date Including Extensions Actual Completion Date Reference Actual Total Paid \$ Type and Extent of Subcontracting Performance Rating Scale (From Average Score Below) San AR MR BR P Superior Above Std. Meets Std. Below Std. Poor Standard Criteria Comments (Justify Above & Below Ratings) Rating 1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Sinished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Performed appropriate quality control and assurance				Agreer	ment Nur	mber		
Complexity of Work Date Agreement Approved Cost Plus Fixed Fee Other	••			Type o	f Agreen	nent		
Complexity of Work Difficult Routine Amount of Original Agreement \$ Total Amount Modifications \$ Completion Date Including Extensions Actual Completion Date Performance Rating Scale (From Average Score Below) Superior Above Std. Meets Std. Below Std. Poor Standard Criteria 1. Negotiations Cooperative and responsive Adhered communications. Willingness to negotiate in good faith 2. Cost / Budget Finished within agreement schedule including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements) Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance Total Amount Agreement Stal Amount Actual Total Paid Stal Amount Agreement Stal Amount Actual Total Paid Stal Amount Agreement Stal Amount Agreement Stal Amount Agreement Stal Amount Amount Amount Amount Amount	Study Design R/W PS&	E Other (Spec	ify Below):	y Below): Lump Sum				
Amount of Original Agreement \$ Total Amount Modifications \$ Total Amount Agreement \$ Completion Date Including Extensions Actual Completion Date Actual Total Paid				Но	urly Rate)		
Amount of Original Agreement \$		ate Agreement Appr	roved	Со	st Plus F	ixed Fee		
\$ Actual Completion Date Including Extensions Actual Completion Date Actual Total Paid Type and Extent of Subcontracting Performance Rating Scale (From Average Score Below) Sample All Paid Superior Above Std. Meets Std. Below Std. Poor Standard Criteria Comments (Justify Above & Below Ratings) 1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance	Difficult Routine			Oth	ner			
Actual Completion Date Including Extensions Actual Completion Date Actual Total Paid \$ Type and Extent of Subcontracting Performance Rating Scale (From Average Score Below) Sample AR AR MR BR BR P Superior Above Std. Meets Std. Below Std. Poor Standard Criteria Comments (Justify Above & Below Ratings) Rating Adhered to WSDOT guidelines on fee. Met negotiations schedule. Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx%-yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance	Amount of Original Agreement	Total Amount Mod	difications		Total Ar	nount Agreement		
Type and Extent of Subcontracting Performance Rating Scale (From Average Score Below) S AR MR BR BR P Superior Above Std. Meets Std. Below Std. Poor Standard Criteria Comments (Justify Above & Below Ratings) Rating 1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance	\$	\$			\$			
Performance Rating Scale (From Average Score Below) S AR MR BR P Superior Above Std. Meets Std. Below Std. Poor Standard Criteria 1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance	Completion Date Including Extensions	Actual Completion	n Date			Total Paid		
Performance Rating Scale (From Average Score Below) Superior Above Std. Meets Std. Below Std. Poor Standard Criteria Comments (Justify Above & Below Ratings) 1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance					\$			
Superior Above Std. Meets Std. Below Std. Poor Standard Criteria Comments (Justify Above & Below Ratings) 1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance	Type and Extent of Subcontracting							
Superior Above Std. Meets Std. Below Std. Poor Standard Criteria Comments (Justify Above & Below Ratings) 1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance								
Superior Above Std. Meets Std. Below Std. Poor Standard Criteria Comments (Justify Above & Below Ratings) 1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance								
Superior Above Std. Meets Std. Below Std. Poor Standard Criteria Comments (Justify Above & Below Ratings) 1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance								
Superior Above Std. Meets Std. Below Std. Poor Standard Criteria Comments (Justify Above & Below Ratings) 1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance								
Superior Above Std. Meets Std. Below Std. Poor Standard Criteria Comments (Justify Above & Below Ratings) 1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance								
Superior Above Std. Meets Std. Below Std. Poor Standard Criteria Comments (Justify Above & Below Ratings) Rating 1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance	Performance Rating Scale (From Average	Score Below)						
Standard Criteria Comments (Justify Above & Below Ratings) Rating Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance								
1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance	Superior Abo	ve Std. IV	leets Std.	Belov	/ Std.	Poor		
Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance	Standard Criteria		Comments (J	ustify	Above	& Below Ratings)	Rating	
Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance	1. Negotiations							
Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance								
Open and honest communications. Willingness to negotiate in good faith 2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance	-							
Willingness to negotiate in good faith 2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance	•							
2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance	•							
Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance	Willingness to negotiate in good faith							
Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance	_							
Reasonable direct, non-salary expenses (Approx. xx% -yy%) 3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance								
3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance	• • • •							
Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance		Approx. xx% -yy%)						
Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance								
Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance								
Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance	• • • • • • • • • • • • • • • • • • • •	nts).						
Notified WSDOT early regarding schedule issues 4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance								
4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance	· · · · · · · · · · · · · · · · · · ·							
Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance	, , , , , , , , , , , , , , , , , , , ,	issues						
Performed appropriate quality control and assurance								
	vvork products meet vv5DO1 design policy	, 0 otop.dd.						
Deshours to review continuents in subsequent submission	Derformed engraprieta quality control and							
Purgued innovative decign colutions		assurance						
·	Responds to review comments in subseque	assurance						
Implemented principles of practical design		assurance						

5. Communications		
Clear and concise communication (Oral, written, drawings).		
Demonstrates an understanding of oral and written		
instructions		
Communicated at intervals appropriate for continual progres	SS	
6. Management		
Provided creative cost control measures		
Submitted appropriate, periodic, accurate progress reports		
Accurate and timely invoicing		
Conducted meetings efficiently		
Limited the number of consultant-initiated contract		
modifications / supplements		
Collaborated effectively with WSDOT		
Responsive		
Managed subconsultants effectively		
7. Other Criteria (As agreed)		
Overall Rating		
Rated By (Project Manager Name and Title)	Project Manager Signature	Date
	Jackie Bayne	
	Jucker Dagne	
Rated By (Area Consultant Liaison Name and Title)	Area Consultant Liaison Signature	Date
Executive Review (Name and Title)	Executive Signature	Date

i

Department of Transporta	Proposed Billing Rates
Date: 6/15/2023	
Company Name: Center for Economic and Business Research - Western	Washington University
Address: Parks Hall 326, 516 High Street	
City / State / Zip: Bellingham, Washington 98225	
Subject: Proposed Labor Classifications and Hourly Billing Rates for	
Attention: Manager, Contract Services Office Below are the highest anticipated hourly billing rates for the identified labor classification	Washington State Ferries - Econometric Ridership and Revenue Forecasting ons.
Labor Classification	All Inclusive Billing Rate
Senior Staff/PhD:	\$155.25 per hour
Professional Research Staff	\$109.25 per hour
Student Research Staff	\$99.00 per hour

Note: Proposed Billing Rates, as submitted, shall be reviewed, accepted, and incorporated as an exhibit to the agreement. The Proposed Billing Rates shall be effective throughout the life of the agreement in accordance with the agreement payment provision.

Respectfully, Signature Title Director

Labor Classification	All Inclusive Billing Rate

If additional space is needed, you may submit multiple copies of page 2.