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February 16, 2024 

Re: Response to WSDOT Request for Qualifications 

COMMUNITY CENTERED TRANSPORTATION LEADERSHIP TO CURB CARBON 

Statement of Qualifications (SOQ)
 
PACKET A
 

Front and Centered is excited to respond to the Washington State Department of 
Transportation’s recent posting of the Request for Qualifications. In this Packet A, you will find 
a comprehensive SOQ of the expertise plan. 

Our diversity of policy and capacity-building expertise, meaningful relationships, and statewide 
infrastructure qualify Front and Centered as a unique partner on this project with WSDOT. As 
the only statewide climate and environmental justice coalition led for and by overburdened and 
vulnerable communities (especially communities of color) we have a track record of success, 
including experience with various state agencies, in the specific deliverables WSDOT requires. 

As described in the sections below, Front and Centered has been able to amplify the voices of 
overburdened communities to communicate the frontline issues of pollution and climate 
change. We have the capability of multifaceted community outreach given our expanding 
coalition across the state, convening and participating in policy and capacity listening sessions 
and collective priority setting of issues and resource needs, producing and co-creating 
community education tools for a variety of topics of community interests such as resiliency 
cards and bilingual climate justice board game (examples of innovative strategies for education 
and input). We have provided a variety of technical assistance, including strategic planning 
and organizational and infrastructure design for our coalition members. Finally, over the past 
ten years, we have built up our community granting infrastructure and have secured over 
$2M in new resources for community engagement, programmatic expertise, project 
management, and institutional building. Since 2020, our core team and operational budget 
have grown three-fold, so that we now manage a budget of $3.3M. 
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1A. Qualifications/Expertise of Firms on Team 

Listing of firms on the team 

The Front and Centered team and coalition efforts have resulted in activation, mobilization, 
and collaboration with overburdened community groups to advance significant policy 
changes that address the intersectional issues of environmental health disparities, improve 
access to decision-making forums, and increase access to much-needed resources that can 
support community leadership and solutions. 

In addition to the Front and Centered nonprofit coalition, Disability Rights Washington, a 
private nonprofit organization that protects the rights of people with disabilities statewide, will 
be an essential part of our team to ensure mobility justice and the most innovative and 
inclusive approach to this project. The mission of Disability Rights is to advance the dignity, 
equality, and self-determination of people with disabilities to ensure justice on matters related 
to human and legal rights as a free service to people with disabilities. 

*Please note that nonprofits are not eligible for official Minority, Small, Veteran, and 
Women's Business Enterprise (MSVWBE) certification because nonprofits do not 
constitute a business enterprise, but otherwise, Front and Centered meets all of the 
MSVWBE criteria. 

Expertise of each firm 

Front and Centered’s work builds around our grounding in history and our lived experience that 
communities of color, people with lower incomes, and indigenous people are on the frontlines 
of climate and environmental change, that we are hit FIRST by extraction, pollution, and 
climate change; that these impacts serve to make existing health and economic disparities 
WORSE; and that frontline communities are often LEFT OUT of, or last to be included, in 
decisions which disproportionately impact our lives. However, our work also builds around our 
belief that communities of color and indigenous people have tremendous knowledge, 
experience, traditions, and expertise, vital in transitioning to a healthy, resilient, and 
sustainable future. 

Since our founding in 2014, Front and Centered has emerged as a leading force in achieving 
groundbreaking policy victories and building a more inclusive and energized environmental 
movement throughout Washington state. As such, here are some factors that set Front and 
Centered apart as an organization: 



3
 

●	 We follow the leadership, knowledge, and expertise of frontline communities, 
●	 We center racial and economic analysis to drive our policies and programming
 

decisions, and
 
●	 We target our strategies to ensure BIPOC communities achieve equitable outcomes. 

With a view to a future full of possibilities, the Front and Centered coalition is leading the state 
with a sense of urgency as our moment requires intentional action, not just for equity, 
but for Accelerating a Just Transition in systems of governance, stewardship of place, 
livelihoods and meeting needs, and resources creation and use. From listening sessions to 
convenings, our coalition members demonstrate the transformation from community dialogue, 
intersectional issue identification, and community innovation, resulting in new ways of 
developing resources and policies necessary for a just transition. 

Since the coalition’s founding in 2014, Front and Centered has evolved into a statewide center 
with extensive climate and environmental justice expertise. We have brought the collective 
wisdom of frontline community voices and ideas to state government, influencing policymakers 
and the public conscience about the critical challenge overburdened communities face with 
climate change and its exacerbating impacts on environmental health disparities. Today, Front 
and Centered has a social impact model of community engagement that vertically 
integrates: 

●	 A statewide reach and representation of a diverse and growing coalition of over 
70 community groups in Washington State, the largest and most diverse coalition in 
the Northwest region focused on climate and environmental justice; 

●	 The coalition is supported by a core team of Front and Centered experts with the 
depth and breadth in policy advocacy and analysis, project development, and capacity 
building: 

○	 Front and Centered has approximately 30 years of combined policy advocacy 
and analysis experience, developing climate and environmental justice 
policies, assessments, tools, and reports. These form the foundation of the 
coalition’s statewide advocacy efforts in our most overburdened communities. In 
partnership with our coalition members, who are leaders with multidimensional 
expertise of lived experience, cultural competencies, and community practices, 
the Front and Centered team has worked to advance and amplify the issues, 
analysis, and solutions alongside and on behalf of the most vulnerable frontline 
communities—the work comes together in our vision for a Just Transition, 
focusing our efforts on issues of public import, from equitable energy 
solutions, pollution control, addressing health inequities, developing new 
ways of community planning, and community-oriented sustainable 
transportation access and infrastructure. 

https://frontandcentered.org/wp-content/uploads/2020/10/Front-and-Centered-Accelerating-Just-Transition-WAState.pdf
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○	 For capacity building services and expertise, Front and Centered has a team 
with a combined experience of over 50 years—adapting our collective wisdom 
and strategies towards the coalition’s needs, providing technical assistance, 
strategic planning, and organizational development, community 
infrastructure design, and funding over $2M in the form of grants and 
participatory payments for community organization consultations in sharing 
their leadership and extended collective work to steward the coalition. The Front 
and Centered team is uniquely positioned as a statewide center coordinating the 
most diverse and growing coalition of communities of color focused on climate 
and environmental justice. We manage a statewide community network to build a 
dynamic community infrastructure—seeking to connect existing and aligned 
partners and resources. We engage, train, educate, learn from, and resource 
the coalition in critical ways that result in deep connections that 
demonstrate our core team serves as trusted messengers partnering to 
create a trusted and robust network now known as the Front and Centered 
coalition. 

Front and Centered has collaborated with Disability Rights Washington to successfully 
advocate for disadvantaged communities experiencing multiple barriers to realizing 
environmental justice. Disability Rights Washington has meaningfully weighed in on the 
Active Transportation Plan. They have been a vital partner in spotlighting Washington's 
mobility inequalities and environmental justice issues, more fully informing and providing 
insight into an inclusive approach to defining “overburdened and vulnerable populations.” 
Disability Rights Washington has expertise in building a statewide outreach and engagement 
program that ensures an inclusive lens, especially regarding transportation infrastructure and 
accessibility. Their expertise in federal and state accessibility standards is matched with their 
effective community engagement strategies, with a demonstrated body of (award-winning) 
work that has involved multimedia tools and helped raise public education and awareness 
about issues, promoting community building and increasing civic engagement. 

Front and Centered, in partnership with Disability Rights Washington, has supported 
community design and the launch of a successful advocacy program called Empower 
Washington to ensure more equitable public transportation for all. Empower Washington is 
the first statewide disability mobility advocacy group of color in Washington. Empower 
Washington has engaged with disadvantaged communities to understand their challenges and 
represented them by testifying before the state legislature, hosting press conferences, and 
facilitating community planning meetings. Through these community engagement efforts, 
Empower Washington has proposed sound, equitable policies and practical solutions to allow 
participants of these disadvantaged communities to overcome barriers of access for those with 
disabilities, geographic isolation, exposure to environmental degradation, safety risks, limited 
income, and cultural and linguistic challenges. 
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Organization chart 

Front and Centered has assembled a team of expert and experienced staff and subcontracting 
consultants with whom we have a trusted decade-long relationship and a track record of 
demonstrated success. In addition to the project team listed below, Front and Centered has 
deep community expertise to draw from within our coalition membership, representing a 
geographic diversity from several counties—Kitsap, Pierce, Whatcom, Skagit, Yakima, 
Spokane, and King. Our core team has also established relationships with community 
outreach experts and transportation professionals, especially those with mobility justice and 
transportation electrification expertise, that we can incorporate into our program as needed. 
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1B. Staff Availability 

The table below provides an estimate of availability by a staff person in hours per month. This 
availability is flexible, and staff will work more or less time depending on the project's needs. 

Firm Staff Role Hours per month 
Front and Centered Aurora Martin Co-Project Manager 50 
Front and Centered Deric Gruen Co-Project Manager 30 
Front and Centered Actively Recruiting Climate Manager 20 
Front and Centered Actively Recruiting Community Planner 60 
Front and Centered Rebecca Rosado Community Capacity Building 

Outreach Specialist 
30 

Front and Centered Sierra Suofoa-McClain Community Policy 
Development Outreach 
Specialist 

40 

Front and Centered Isabel Zamanillo Community Education and 
Evaluation Coordinator 

30 

Front and Centered James Lee Communications Lead 20 
Front and Centered Melina Rivera Operations, Grants, and 

Contracts Administrator 
40 

Front and Centered, core 
consultant 

Johnny Buck, Prplbluj Indigenous -Frontline 
Community Liaison 

20 

Front and Centered, core 
consultant 

Ruby Love Grant Strategist 20 

Front and Centered, core 
consultant 

Sharon Chen Community TA Coordinator 20 

Disability Rights Washington, 
Collaborating Partner 
Organization 

Anna Zivarts Community Outreach TA 
Advisor for Disability 
Population 

20 
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1C. Projects Demonstrating Expertise 

Project Expertise Services Value 

Washington State Dept. of 
Health “HEAL Community! 

Community Engagement, 
Education, Community 

Community-centered design of grant, 
grantmaking of 2023 HEAL proviso 

$400,000 

Fund” Design, Project Mgt 
Community Grantmaking 

funds, along with community education 
about HEAL, report 

2023-2024 

Washington Dept of 
Commerce “Project to 

Project management, 
Community Engagement, 

Convening and coordinating community 
groups for identification of climate 

$147,000 

Prioritize Actions to Uplift 
Communities 
Disproportionately Impacted 
by Climate Change 

Policy analysis for 
equitable climate 
mitigation and resilience 
planning 

resiliency issues, strategies, written 
report synthesizing activities and 
findings published by the Department of 
Commerce 

2022-2023 

US Environmental Protection 
Agency - “Ensuring 

Community Engagement, 
Community Design, 

A key partner in federal grant 
collaborating with grant lead Na’ ah 

$7,000,000 

Environmental Justice, 
Human Wellbeing, and 
Ecosystem Recovery in 
Puget Sound” 

(Federal Grant) 

Community Grantmaking Ilahee Fund and another collaborating 
organization, WA Conservation Action. 
Front and Centered is a lead expert on 
the community designing for outreach, 
education, and participatory 
grantmaking in this multimillion-dollar 
grant-development program to 
co-develop a community-centered 
approach to education, outreach, and 
grantmaking, with special emphasis on 
overburdened communities in the 
Puget Sound area along the entire west 
coast of Washington State - from 
Southwest to Northwest Washington -
with the goal of supporting activities 
aligned with the Puget Sound Action 
Agenda. 

2024-2026 

https://www.psp.wa.gov/2022AAupdate.php
https://www.psp.wa.gov/2022AAupdate.php
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2A. Project Manager Qualifications 

Aurora Martin, Front and Centered, Project Manager for Capacity Building 

Project 
Description 

Dates Client Responsibilities 

HEAL Community! 
Fund 

March 2023 -
October 2024 

WA Department 
of Health 

Coordinated and co-developed a grant program with 
community groups to scope the essential requirements 
and goals of the HEAL Community! Fund. Managed 
grant staff, chaired the community review committee, 
coordinated program administration of fund awards, 
liaised with agency/point of contact, and prepared 
reports and documentation. 

COVID 
Community 
Emergency Relief 
Fund 

March 2020 -
March 2021 

Front and 
Centered 
Community 
Project 

Managed the distribution of over $750,000 and 
coordinated the receipt of emergency fund donations, 
developed and facilitated community review committee, 
grant criteria, and overall program administration of 
direct emergency funds to coalition members (without 
administrative fees). 

Front and 
Centered 
Community 
Grants and 
Participation 
Funds 

January 2020 -
Present 

Front and 
Centered 
Community 
Project(s) 

Managed annual funding of community grants 
(averaging $100,000+), collaborative funding 
opportunities, and participation stipends (averaging 
$50,000-75,000). 
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Deric Gruen, Front and Centered, Project Manager for Policy and Programs
 

Project Description Dates Client Responsibilities 

Washington Dept of 
Commerce “Project 
to Prioritize Actions 
to Uplift 
Communities 
Disproportionately 
Impacted by Climate 
Change 

May 2022 - June 
2023 

Department of 
Commerce 

Led overall team to scope, plan, ensure 
deliverables and contract compliance, and 
invoicing of the contract with the 
department to develop a community-led 
climate equity framework and recommend 
climate measures for comprehensive 
planning. 

Washington State January 2023 - Contracted to Developed scope, led technical team, and 
Transportation 
Electrification 
Strategy 

December 2023 RMI via the 
Department of 
Commerce 

supervised achievement of deliverables for 
community engagement and policy 
development of Washington's 
Transportation Electrification Strategy. 

Toward a Just and July 2021 - Washington State Supervised project coordinator, guided 
Equitable Future Present Department of community engagement, and developed a 
Community Social and Health framework for collaborative governance 
Co-Governance Services between state and overburdened 
Framework communities 

2B. Project Managers’ Regulations/Procedures Familiarity 

Aurora Martin has a demonstrated track record overseeing projects with federal and state 
regulatory requirements. Her 25-year leadership experience includes serving in successive 
terms as Assistant General Counsel/Assistant Deputy, Deputy Director, and Executive Director, 
ultimately overseeing a statewide nonprofit organization with a budget that ranged between 
$6M and $12M, including federal and state funding. 

Aurora worked with an accounting and legal team to ensure compliance with essential 
regulatory and reporting requirements – from the development of internal controls, 
independent audits, and financial systems providing documentation of permissible costs and 
ensuring practices that are inclusive and non-discriminatory, altogether satisfying the federal 
and state regulatory requirements attached with governmental funding. 

Today, as the Co-executive Director of Capacity Building at Front and Centered, Aurora also 
works with a growing administrative team, which includes the expertise of an Operations 
Director, Administrative Specialist, a Grants and Contracts Administrator, two independent 
accounting firms, and three separate law groups providing expertise in nonprofit, corporate, 
and employment law. 

https://www.dshs.wa.gov/
https://www.dshs.wa.gov/
https://www.dshs.wa.gov/
https://www.dshs.wa.gov/
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Further, Aurora has reviewed and served as the contractual point person on recent state 
contracts/grants with the Washington Department of Health, Department of Commerce, and 
Department of Social and Health Services - all of which include a comprehensive approach to 
terms of billing, data, confidentiality, publicity, copyright, pay equity, insurance coverage, etc. 
In just four years, the core team and operations of Front and Centered have grown threefold. 
As we continue to manage our growth, we strategically build our administrative infrastructure 
and staffing to correspond to our expanded policy and capacity work portfolio. To this end, we 
are confident that our relationship with state agencies will continue to be critical for our 
coalition and, thus, a mutually beneficial one serving the public good. Finally, Aurora has 
familiarity with Uniform Administrative Requirements, Cost Principles, and Audit Requirements 
for Federal Awards, issued by the United States Office of Management and Budget. 

Deric Gruen is the Co-Executive Director for Policy and Programs at Front and Centered, 
where he has been instrumental in shifting policy in Washington State toward environmental 
justice for nearly a decade through policies like the Health Environment for All Act, the Clean 
Energy Transformation Act, and targeted climate investments. Deric initiated and co-created 
the Washington Environmental Health Disparities Map and served on the state’s Growth 
Management Framework Task Force, the State Energy Strategy Advisory Committee, the 
Green Economy Work Group, and the Public Council of the Attorney General. 

Deric is also a Senior Fellow at the Just Solutions Collective. He co-founded the People’s 
Economy Lab, the Office of Sustainability at Bellevue College, and Critical Mass in Beirut, 
Lebanon. He was a Fellow at the Sightline Institute, a board member of the Sustainable 
Consumption Research and Action Initiative (SCORAI), and an alumnus of the Transatlantic 
Emerging Leaders in Environmental and Energy Policy Network (ELEEP). He received his 
master’s from the University of Washington Evans School of Public Policy and Governance. 

Deric was a researcher on the Transportation Demand Strategies for Schools Study, funded 
through the Washington State Department of Transportation to the Washington State 
Transportation Center. 

2C. Demonstration of Project Managers’ Abilities (schedule, scope, budget, and 
revisions) 

Aurora Martin and Deric Gruen have repeatedly demonstrated effective project management. 
Aurora has skillfully navigated community-oriented grant-development projects, developing 
trusted coalition relationships and distributing funds to frontline community organizations 
representative of overburdened and vulnerable populations experiencing the severe impacts of 
climate change and environmental injustice. 

The 2023-24 HEAL Community! Fund exemplifies how Washington State has trusted Front 
and Centered with the stewardship, ethical management, and equitable distribution of public 
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funds. This fund is notably a grantmaking program not exclusive to Front and Centered 
member organizations. Indeed, the fund has already been granted to several community 
organizations that have yet to be active with HEAL state agencies. However, the fund and 
community education and consultation by Front and Centered to connect with new 
organizations will expand the civic engagement with state government from more frontline 
community participants. 

As one of the first agreements of its kind whereby the funds were advanced to ensure the 
efficiency of community grantmaking, Aurora has managed the continuum of services from the 
first stage of community-oriented scoping with 11 representative frontline community 
members from various organizations and regions of the state, serving different overburdened 
and vulnerable populations - providing an orientation for the workgroup, and facilitating the 
discussions which led to defining grant goals, criteria, and categories for the new HEAL 
Community! Fund; to the second stage of administrative grant program design with built 
in reporting and financial tracking, with the establishment of business partnerships for 
grantmaking which are values-aligned, including a new partnership with a grant portal 
(national) via JustFund and new financial institutional partnership with a Corp B certified 
Beneficial Bank, for not only segregation of HEAL Community Fund! grant funds but also 
partnering to engage in project innovations for community financing of future coalition projects; 
to managing the third stage of community oriented grant awards review and award 
administration by staffing the coalition’s Power Building Committee of six organizational 
representatives, creating the rubric, communications, overseeing the quarterly schedule of 
application screening, consulting with applicants as needed, facilitating the grant review 
discussions, and connecting with grantees and applicants and awardees as appropriate; to 
finally, the fourth stage of required grant reporting and evaluation which is both monthly 
meetings and the production of required milestone reports to share insights and outcomes of 
the HEAL Community! Fund grantmaking program. A forthcoming HEAL Community! Fund 
grantee meeting will also be held next month, facilitating the connection between the cohort of 
Round 1 and 2 grantees with each other as a peer network and engaging with Department of 
Health program officers. 

Throughout the project, which is set to conclude in October 2024, Aurora has served as the 
project manager with the necessary skill set to ensure that the primary goals of serving 
overburdened and vulnerable communities are achieved, and doing so with the executive 
capacity to lead, facilitate, and administer internal and external teams (while building and 
improving essential systems with ethical and legal safeguards and internal controls which 
address state and federal requirements), ultimately, ensuring the deliverables due under the 
state contract are satisfied. 

Additionally, as a second demonstration of ongoing project management responsibilities in her 
portfolio of responsibilities, Aurora oversees the ongoing community grant and member 

https://justfund.us/
https://www.beneficialstatebank.com/
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participation funding, which has grown from community grants of $100,000 annually to an 
average of $250,000 in community funding. During the COVID emergency relief year, Aurora 
worked with a team to staff and distribute over $750,000 of much-needed community grants to 
coalition members in desperate need of general operational grants, resulting in supporting well 
over 50 frontline community groups. 

Managing the community funding portfolio requires resource development and resource 
management of the capacity investments, grants, advocacy impact grants, collaborative 
special projects, and participation stipends for ongoing community expertise shared in various 
coalition issue workgroups and forums, such as pollution, transportation, energy, and 
co-governance. Given the growing and diverse coalition of organizations across the state, with 
different levels of organizational capacities, Aurora is able to manage a team focused on 
community relationship management (CRM). Front and Centered’s version of CRM for the 
coalition provides a suite of services, including strategic consultation, coaching, community 
education, assessment, data evaluation of coalition trends, and resource guidelines. With each 
category of funding, she has provided oversight of the grants and contracts, tracked multiple 
schedules involving different staff and funding streams, and ensured compliance with 
procedures essential to maintain the integrity of our nonprofit status, altogether making it 
possible for Front and Centered to experience successful independent audits since our 
nonprofit incorporation in 2020, in accordance with FASB Accounting Standards Codification 
(ASC) 958, Not-for-Profit Entities. 

Deric Gruen adeptly managed the scope, budget, and team that delivered equitable climate 
planning guidance to the Department of Commerce. When changes in anticipated expenses 
arose, they swiftly communicated with the contract holder, proposing viable solutions without 
compromising project quality. Additionally, he demonstrated flexibility and adaptability when 
revisions to the scope of work became necessary to meet community and agency needs. Deric 
facilitated open discussions to evaluate the impact of proposed changes on project timelines 
and budgets, ensuring stakeholders were informed and aligned before implementing 
adjustments. 

Deric maintained project momentum through his proactive approach and practical 
communication skills while accommodating necessary modifications, ultimately delivering a 
successful project within scope, schedule, and budget constraints. 

3. Key Team Members Qualifications (Prime Consultant and Sub-Consultants) 

Front and Centered’s shared leadership model is a unique approach that has grown the 
coalition in power, ideation, and influence. We approach WSDOT’s project to resource a 
Community Centered Transportation Leadership to Curb Carbon in the same way: through 
collaborative management of a cross-section of expertise on the team. 
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Firm Team Member Role & Summary Experience Responsibilities 
Front and Aurora Martin Co-Project Manager Project overall managerial 
Centered 

Executive leadership includes federal 
and state funding and contracts related 
to civil legal aid, NGO consultations 
and strategic planning, organizational 
development consultation 

oversight and coordination, 
serve as primary point of 

contact between WSDOT and 
Front and Centered 

Front and Deric Gruen Co-Project Manager Provide project oversight of 
Centered 

Executive leadership includes climate 
and environmental justice policy 
management and advocacy, analysis, 
and special projects development 

policy and programs team 
experts 

Front and Actively Climate Manager Provide supervision and 
Centered Recruiting 

Required expertise in program 
management and greenhouse gas 
reduction strategies 

direction on Front and 
Centered climate strategies 

Front and Actively Community Planner Provide policy analysis and 
Centered Recruiting 

Required expertise in transportation 
and land-use issues related to climate 
change and community informed 
planning. 

recommendations to 
community and government 

Front and Rebecca Community Capacity Building Outreach Connect community groups 
Centered Rosado Specialist 

Community relationship management 
experience includes coordination of 
multiple product and support services 
interfacing with general public and 
especially for people living in 
overburdened and vulnerable 
communities, historically marginalized, 
drawing from healthcare industry and 
social services contexts 

with project opportunities, 
coordinate activities related to 
community group insights and 
strategies other members of 
the team, with Community 

Policy Development Outreach 
Specialist 

Front and 
Centered 

Sierra 
Suofoa-McClain 

Community Policy Development 
Outreach Specialist 

Coordinating community group 
engagement with coalition’s statewide 
policy and programmatic work. 

Connect community groups 
with project opportunities, 

coordinate activities related to 
community group insights and 
strategies other members of 
the team, with Community 

Capacity Building Outreach 
Outreach Specialist 

Front and Isabel Zamanillo Community Education and Evaluation Coordinate and co-develop 
Centered Coordinator 

Bilingual research, writing, 
coordination, educational content and 
evaluations, and collaborations 
between community groups and 
academic institutions of the University 
of Washington and Stanford, and 
NASA, participant in various federal 
community research grants 

community education content 
and strategies and evaluation 

methods 
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Front and Melina Rivera Operations, Grants, and Contracts Oversee and ensure the 
Centered Administrator 

Manages overall administration, 
drawing upon experience from medical 
clinics serving overburdened immigrant 
communities in the community-based 
health care industry funded by state 
and federal grants. 

grants and contracts 
compliance elements of 
projects, as well as the 

supporting procedures for the 
grantmaking process 

Front and Johnny Buck, Indigenous -Frontline Community In coordination with Capacity 
Centered, Prplbluj Liaison Building Outreach Specialist 
core and Policy Development 
consultant Enrolled Yakama Nation member with 

experience in human centered design, 
Native community engagement, 
organizing, outreach and education, 
especially with Native youth, and 
general policy advocacy support 

Specialist, engage in outreach 
and education activities to 
Indigenous communities 

Front and Ruby Love Grant Strategist Design, facilitation support in 
Centered, community granting and 
core Resource Development strategist and related technical assistance 
consultant coach experienced in community 

investment and grantmaking for 
multiple institutions and clients, 
including capital projects, community 
advocacy campaigns, community 
technology, and grassroots groups, with 
a special emphasis on historically 
marginalized overburdened 
communities 

Front and Sharon Chen Community TA Coordinator Design, facilitation support in 
Centered, community granting and 
core Experience includes national and local related technical assistance 
consultant resource development network 

development and technology project 
management, especially for donors of 
color and environmental justice 

Disability Anna Zivarts Community Outreach TA Advisor for Outreach, education strategist 
Rights Disability Population and coordinator of mobility 
Washington, justice community participants 
Collaborating Program director for mobility justice and liaison to WSDOT 
Partner initiatives at statewide organization relationships 
Organization focused on advocating for people with 

disabilities, her experience includes 
strategic advocacy and creative 
multimedia communications production 
across many social justice issues, with 
knowledge of active transportation 
programs 
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4A. Project Delivery Approach 

Work Plan Development Methodology 

We will follow a collaborative co-governance approach based on a collection of participatory 
models and practices, formal and informal, through which government and communities work 
together to make collective policy decisions, co-create programs to meet community needs 
and ensure those policies and programs are implemented effectively. 

Core steps in our work planning process include: 
●	 Clarification goals, measurable objectives, and metrics 
●	 Development of milestones and tasks leading up to milestones 
●	 Assignment of timelines and responsibilities by role 
●	 Compiling information in a work plan management system to track and report progress 

Our work plan will be developed with consideration of the Front and Centered Transportation 
Justice Agenda, which calls for: 

●	 Creating actionable standards and targets to complete the missing sidewalks and build 
back the public transportation network across the state, 

●	 Making real investments that solve the problem towards closing the gaps in our transit 
service and safe sidewalks, a state transportation budget that supports climate justice 
and mobility justice for everyone in our state, and 

●	 Facilitating a shift from building or expanding highways in frontline communities, those 
already most overburdened by pollution and racial and economic injustice in 
Washington State, and repairing the harm that’s been done. 

This is complimented by our recent work in transportation electrification, which identified core 
equity strategies, many of which were adopted in the State Energy Strategy; they include: 

●	 Centering equity as a guiding principle early in the process and developing equity 
metrics, 

●	 Embedding transportation electrification in the context of reforming the broader
 
transportation sector,
 

●	 Investing in community capacity and engaging in multi-sector engagement to identify 
unintended consequences, 

●	 Ensuring accountability for utilities and 
●	 Requiring cleaner electricity and social/environmentally sustainable vehicles. 

Work Plan Decision Points 
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As shown below, decision points will occur within each element of the work plan as tasks 
progress through the queue. As described above, Aurora Martin will be responsible for grants 
and capacity building, and Deric Gruen will be responsible for transportation and climate sector 
policy and project readiness. The project manager overseeing a task will define the issues and 
related risks. The project manager will work collaboratively with their respective co-project 
manager to ensure that all aspects of a task are coordinated across the functional silos. 

Work Plan Elements 

The work plan elements include: 
●	 Grantmaking 
●	 Community Grants for Deliberation 
●	 Community Grants for Leadership Capacity Building 
●	 Community Grants for Implementation 
●	 Community Assembly Programs 
●	 Leadership Cohort Programs 
●	 Final Report & Recommendations 

The work plan will include the following tasks and sub-tasks. 

Task 1: Grant Program Development/Design Co-create grant program 
●	 Develop with interested community members, representing Overburdened Communities 

and Vulnerable Population, and WSDOT, 
●	 Align grant program application, timeline, and deliverables to ensure that the resources 

will support community-centered carbon reduction strategies and 
●	 Develop a grant decision-making process to ensure transparency in the allocation of 

resources. 

Task 2: Application and Award Decision-making, with Technical Assistance 
●	 Provide technical assistance for community members in the application process and 
●	 Grant decisions made and communicated. 

Task 3: Partnership with WSDOT 
●	 Identify what the WSDOT partnership would entail, 
●	 Report out on the progress of each grant and the resulting community effort, and 
●	 Collaboratively identify additional partners—internally if WSDOT has expertise and 

funding, externally if another agency or partner is needed to realize community vision. 

Task 4: Grant Delivery and Technical Assistance for Grantees 
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●	 Provide facilitation, organization, and any other hands-on support to ensure community 
groups can meet the goals, 

●	 Resources for this support role should be included in the Grant Stewardship Budget and 
not part of the grantee awards and 

●	 Provide technical assistance based on the model established in the Community
 
Centered Transportation Leadership to Curb Carbon.
 

Task 5: Grant Reporting and Close Out 
●	 Provide documentation, allowing WSDOT to establish best practices for future grants, 

including a return on investment (ROI) assessment to document the positive impact, as 
well as a policy assessment reviewing barriers and identifying additional opportunities 
(July 2025), 

●	 Document the grant process, including the application process, decision-making
 
process, and deliverables (July 2024 and July 2025) and
 

●	 Provide a report to the State Legislature highlighting the successful partnership with 
WSDOT and communities across Washington (Progress report in April 2024 and Final 
Report in April 2025). 

Work Plan Contingencies 

Similar to other state projects Front and Centered has worked on, we understand that we must 
build a work plan that provides not only for the communication mechanisms and protocols to 
incorporate possible changes but that the work plan must also identify milestone moments for 
evaluation of progress and anticipated changes that may be necessary to adapt the schedule, 
deliverables, and outcomes. Given the accelerated nature of the one-year project to achieve 
the WSDOT’s desire to create – and build upon what we believe could be an adaptable 
co-governance infrastructure between overburdened communities and state agencies, we 
envision the process in the following way: 

1)	 A two-part prework scoping set of sessions to be undertaken, the first one with 
community participants facilitated by Front and Centered, and the second one with 
WSDOT and Front and Centered project teams, 

2)	 At the outset, a joint meeting between the WSDOT and Front and Centered project 
teams will be necessary to clarify the project elements, especially the timeline, 
milestones, deliverables, points of project evaluation of progress and planned 
adjustments, and overall communication mechanisms, 

3)	 The communication mechanisms should include monthly status meetings with the 
project leads of both WSDOT and Front and Centered teams, quarterly written 
reports, a mid-project meeting with project teams and community participants, and a 
final community convening to share the project outcomes, and 
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4)	 Reporting and evaluation could be designed as a two-pronged approach that 
identifies the shared and distinct goals and metrics of evaluation (if distinguishable) of 
WSDOT and the community. By having routine status meetings in addition to quarterly 
reports, we are hopeful that the level of communication will ensure essential questions 
and concerns are addressed. Should there be a need for any modifications, 
documentation of such changes will be reflected in the status meetings and written 
reports, which will ultimately amend the project agreement for the deliverables. 

4B. Conflict Resolution Approach 
As a statewide coalition, Front and Centered has a track record of working with governmental 
agencies, providing input and analysis on state policies, and participating in state projects to 
advance the general public interest. By creating a clear and structured set of communication 
protocols and forums, in addition to milestone reporting periods, throughout the project 
schedule, we are hopeful that the experience of partnering on this project will be collaborative 
and coordinated. To the extent that disagreements may arise on the project, we expect that the 
WSDOT and Front and Centered Project Team Leaders will resolve any questions or concerns 
internal to their respective teams and that the project team leadership will also be able to 
engage in discussions for any conflicts which may arise between WSDOT and Front and 
Centered, and that we will agree to a third party facilitation/arbitration of any issues that are 
unresolvable at the project leadership level. 

4C. Work Distribution (Front and Centered and WSDOT) 

Front and Centered believes in a collaborative approach to ensure work is distributed 
efficiently and effectively. Our organization will be a partner with WSDOT, and we will take on 
more responsibility as needed or follow the WSDOT if required. Our focus will always be on 
getting the work done on time, on budget, and holding ourselves accountable for the highest 
standards. 

As prime consultant for the project with extensive experience in climate and environmental 
justice supporting overburdened communities, Front and Centered has demonstrated skills in 
community outreach, education, and key technical assistance support services as it pertains to 
leadership and engagement for overburdened and vulnerable populations. As such, Front and 
Centered can take the leadership of community-centered design and implementation of the 
project, with key collaboration roles and functions for the WSDOT project team as applied to 
agency-specific expertise and procedures. 

The WSDOT project team will have an active role by sharing information and participating in 
the assessment, ideation, co-learning, training, and adaptive implementation of the 
grantmaking and policy design of the resulting community infrastructure that results in a model 
program for “Community Centered Transportation Leadership to Curb Pollution.” That is, while 
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Front and Centered serves as a kind of civic architect for this project’s development, the 
WSDOT project team will be co-creating with the Front and Centered Team and community 
participants throughout the process. 

4.D. Key Issues and Milestones 
Please see the above Task Order Schedule for key details. 

The relative timeline and milestones will be based on our established three-part process. 
1) (April 2024) Leadership Capacity and Formation of Committee—A focused 

capacity-building dialogue among partners and stakeholders. Vulnerable populations 
will be engaged to ensure successful implementation. 

2) (May-June 2024) Community Planning to Scope Grantmaking and Projects —A 
Co-Governance Process is a methodology for developing community proposals aligned 
with the government partners that will employ Community Assemblies Grants. 

3) (July-August 2024) - Administrative Systems - Funding Ready—A replication of the 
award procedures used during the successful implementation of the HEAL Fund. 

4)	 (September 2024-June 2025) Distribution of Transportation Leadership Grants + 
Community Assemblies and Leadership Programming Support - both initiatives will 
build upon and scale priority projects already in development by Front and Centered, 
with active participation by coalition member organizations located throughout the state. 

5)	 Reports and Evaluations - Quarterly, Mid-year, End of Contract Term 
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As part of its Statement of Qualifications, Front and Centered is including the following folio of 
activities, spotlighting recent community centered leadership to provide further demonstration 
of our fully integrated expertise in environmental justice capacity building and policy 
development. We hope you find this sampling of recent news and highlights helpful in 
understanding the breadth and depth of our coalition network, professional capacities as a 
core team, and trusted community infrastructure which we believe is an ideal match with 
WSDOT objectives for this new project intending to build a Community Centered 
Transportation Leadership program. 

Front and Centered Coalition Folio of Activities:
 
Spotlight on 2023 Community-Centered Leadership
 

Front and Centered Coalition in the News
 
& Policy Highlights
 

Stay Up-to-Date on Coalition EJ Budget and Policy Issues with Front and Centered 
Blogposts: 

●	 Transportation Electrification Strategies for a Just Transition (February 2024) 

●	 Comprehensive Plans and Climate Justice: HB 1181 in Action (December 2023) 

●	 Legislature Falls Short on Community Climate Commitments (September 2023) 

●	 Keeping the Power On in Extreme Heat (August 2023) 

●	 In Troubled Times, Pride Matters More (June 2023) 

●	 Washington’s Largest Electric Utility Ordered to Strengthen Its Clean Energy Plan 
(June 2023) 

Front and Centered Coalition and Team in the News: 

●	 CCA article in Seattle Times: 
https://www.seattletimes.com/seattle-news/environment/new-wa-air-quality-monitors-draw-critiqu 
e-from-environmental-justice-advocates/ 

● KOMO News story: Washington state ramps up fight against air pollution with new 
data-collecting devices, Paul Rivera 

● EmWa - Disability Transportation Justice Coalition Member in Seattle Times: Why You 
SHould Ditch Your Car for a Week in October 

https://frontandcentered.org/transportation-electrification-strategies-for-a-just-transition/
https://frontandcentered.org/comprehensive-plans-and-climate-justice-hb-1181-in-action/
https://frontandcentered.org/legislature-falls-short-on-community-climate-commitments-in-2023-2025-budget/
https://frontandcentered.org/keeping-the-power-on-in-extreme-heat/
https://frontandcentered.org/in-troubled-times-pride-matters-more/
https://frontandcentered.org/media-release-was-largest-electric-utility-ordered-to-strengthen-its-clean-energy-plan/
https://www.seattletimes.com/seattle-news/environment/new-wa-air-quality-monitors-draw-critique-from-environmental-justice-advocates/
https://www.seattletimes.com/seattle-news/environment/new-wa-air-quality-monitors-draw-critique-from-environmental-justice-advocates/
https://komonews.com/news/local/air-pollution-governor-jay-inslee-safety-seattles-beacon-hill-neighborhood-duwamish-river-community-climate-coalition-department-of-ecology-health-issues-data-issaquah-manson-mount-rainier-spokane-white-salmon#
https://komonews.com/news/local/air-pollution-governor-jay-inslee-safety-seattles-beacon-hill-neighborhood-duwamish-river-community-climate-coalition-department-of-ecology-health-issues-data-issaquah-manson-mount-rainier-spokane-white-salmon#
https://www.seattletimes.com/seattle-news/transportation/why-you-should-ditch-your-car-for-a-week-in-october/
https://www.seattletimes.com/seattle-news/transportation/why-you-should-ditch-your-car-for-a-week-in-october/
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● Air Quality Policy Should Quantify Effects on Disparities, CoAuthored by Esther Min 
https://www.science.org/doi/10.1126/science.adg9931 

● FC Coalition Member El Centro de La Raza and Beacon Hill Community Council 
Representative - KNKX Story on Climate Advocates Push To Amend Seattle’s New Tree 
Ordinance 

● FC Coalition Member Familias Unidas por la Justicia in High Country News: 
Washington to Adopt Rules Protecting Farmworkers from Wildfire Smoke 

https://www.science.org/doi/10.1126/science.adg9931
https://www.knkx.org/environment/2023-09-07/climate-advocates-push-to-amend-seattles-new-tree-ordinance
https://www.knkx.org/environment/2023-09-07/climate-advocates-push-to-amend-seattles-new-tree-ordinance
https://www.hcn.org/articles/labor-washington-to-adopt-rules-protecting-farmworkers-from-wildfire-smoke/view
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Our Pollution Prevention Agenda 

Communit ies that have historica lly borne the w orst effects of pollution due to redl ining 
and instit ut ional racism shouldn't continue to bear the ongoing harm being inflicted on 
their health, w ell-being, and even life expectancy today. Yet under laws today, permits 
that allow businesses to pollute do not consider the effects of our history of envi ronmental 
racism and the cumulative health risk and burden the most impacted communities face. 
We all suffer when we allow these environmental injustices to continue, but we can do 
something about it 

The CURB (Cumulative Risk Burden) Pollution Act 

'\II, .............. , ••• ...... 

Requires monitoring pollutants affecting health that currently go 
unaddressed 

Specifies communit ies that have been disproportionately harmed by 
pollution for specific protections 

Requires the Washington State Department of Ecology to deny or 
condit ion permit applications and permit renewals that add cumulative 
pollution effects, wit h the goal to reduce pollution over t ime 

Elevates voices of community members through frontline community 
participation in permit evaluations process 

Applying the Principles of HEAL in Permitting 

Washington State recently passed the Healthy Environmenta l for All (HEAL) Act wh ich 
embeds Environmental Justice into state agency pol icies, budgets, and p lans. The law 
would take HEAL a step further by requiring that environmental j ustice be directly applied 
in pollution perm itting. 

Mult ip le states have begun adopting leg islation that adds stringency to and enhances 
publ ic participation in the pollu t ion permitting process, a ll w ith t h e express 
acknowledgment that cu mulative impacts must be dealt w ith. Washington now has a 
chance not only to join these states, but to help lead the path going forward for the 
nation. 

Front and Centered is a diverse and powerful coalition of communit ies of colo r-led groups 
across Washington State, whose m issions and work come together at the intersection of 
equ ity, environmental and climate justice. Together and with key partners, our coa lition 
actively works towards the vision for a Just Transition. We are the la rgest and most powerful 
statewide coalit ion of front l ine communities which support.sand builds a more 
environmentally j ust future for our fam ilies, and in doing so, a better future for all. Visit 
FrontAndCentered.Org to learn more about our work. 

9 1501 East Madison Street , Suite 250, Seattle, WA 98122 

\. 206-487-4303 m info@frontandcentered .org 0 EIN number 84 -3336800 ~ frontandcentered.org 

22
 



23
 

POLICY HIGHLIGHTS
 

Our Budget Analysis 

To ensure frontline communities see the 
investments promised by the Washington 
State Legislature, Front and Centered 
conducted a review of the state budget for the 
2023–2025 fiscal year, isolating for funds 
dedicated to non-governmental communities 
and funds not explicitly dedicated to Tribes or 
Tribal lands. Relying on a literal reading of 
the bill language, we found that only 
$139,310,500 (or 6.7%) of the expected $2 
billion in CCA revenue has been explicitly 
and exclusively allocated to non-Tribal 
Overburdened Communities in the budget 
bill. An additional 4% of the funding was loosely assigned to prioritize Overburdened 
Communities, bringing the total to $222,172,300 or 10.7% (download our full analysis). Less 
than 5% of the monies focused on people with low incomes, but no specific amounts were 
codified. We also identified a number of funds marked for the development of program strategies 
to better serve Overburdened Communities. Because these funds do not provide direct and 
meaningful benefits, they are not included in our analysis but instead have been labeled as 
“Honorable Mentions” (download our full analysis). 

https://frontandcentered.org/legislature-falls-short-on-community-climate-commitments-in-2023-2025-budget/
https://frontandcentered.org/wp-content/uploads/2023/10/CCA_Funds_Analysis_2023to2025.pdf
https://frontandcentered.org/wp-content/uploads/2023/10/CCA_Funds_Analysis_2023to2025.pdf
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Collaborative Governance & Community Assemblies 

“A collection of participatory models and practices, formal 

and informal, through which government and 

communities work together to make collective policy 

decisions, co-create programs to meet community needs, 

and ensure those policies and programs are 

implemented effectively.” – Partners for Dignity & Rights 

and Race Forward’s Co-Governing Toward Multiracial 

Democracy Download the Just Futures project partners’ 

full report about the Just Futures project and the 

Cornerstones of Co-Governance for a Just & Equitable 

Future. 

https://dignityandrights.org/resources/co-governing-report/
https://dignityandrights.org/resources/co-governing-report/
https://mcusercontent.com/48c2ade4b36927ca8b5eef71d/files/52a0fb52-d8d5-18cb-62b9-b4e4477675f1/Just_Futures_Co_Governance_Framework_final_version.pdf
https://mcusercontent.com/48c2ade4b36927ca8b5eef71d/files/52a0fb52-d8d5-18cb-62b9-b4e4477675f1/Just_Futures_Co_Governance_Framework_final_version.pdf
https://mcusercontent.com/48c2ade4b36927ca8b5eef71d/files/52a0fb52-d8d5-18cb-62b9-b4e4477675f1/Just_Futures_Co_Governance_Framework_final_version.pdf
https://mcusercontent.com/48c2ade4b36927ca8b5eef71d/files/52a0fb52-d8d5-18cb-62b9-b4e4477675f1/Just_Futures_Co_Governance_Framework_final_version.pdf
https://peopleseconomylab.org/collaborative-governance/

	Structure Bookmarks
	February 16, 2024 
	Re: Response to WSDOT Request for Qualifications 
	COMMUNITY CENTERED TRANSPORTATION LEADERSHIP TO CURB CARBON 
	Front and Centered is excited to respond to the Washington State Department of Transportation’s recent posting of the Request for Qualifications. In this Packet A, you will find a comprehensive SOQ of the expertise plan. 
	Our diversity of policy and capacity-building expertise, meaningful relationships, and statewide infrastructure qualify Front and Centered as a unique partner on this project with WSDOT. As the only statewide climate and environmental justice coalition led for and by overburdened and vulnerable communities (especially communities of color) we have a track record of success, including experience with various state agencies, in the specific deliverables WSDOT requires. 
	As described in the sections below, Front and Centered has been able to amplify the voices of overburdened communities to communicate the frontline issues of pollution and climate change. We have the capability of multifaceted community outreach given our expanding coalition across the state, convening and participating in policy and capacity listening sessions and collective priority setting of issues and resource needs, producing and co-creating community education tools for a variety of topics of communi
	1A. Qualifications/Expertise of Firms on Team 
	The Front and Centered team and coalition efforts have resulted in activation, mobilization, and collaboration with overburdened community groups to advance significant policy changes that address the intersectional issues of environmental health disparities, improve access to decision-making forums, and increase access to much-needed resources that can support community leadership and solutions. 
	In addition to the Front and Centered nonprofit coalition, Disability Rights Washington,a private nonprofit organization that protects the rights of people with disabilities statewide, will be an essential part of our team to ensure mobility justice and the most innovative and inclusive approach to this project. The mission of Disability Rights is to advance the dignity, equality, and self-determination of people with disabilities to ensure justice on matters related to human and legal rights as a free serv
	*Please note that nonprofits are not eligible for official Minority, Small, Veteran, and Women's Business Enterprise (MSVWBE) certification because nonprofits do not constitute a business enterprise, but otherwise, Front and Centered meets all of the MSVWBE criteria. 
	Front and Centered’s work builds around our grounding in history and our lived experience that communities of color, people with lower incomes, and indigenous people are on the frontlines of climate and environmental change, that we are hit FIRST by extraction, pollution, and climate change; that these impacts serve to make existing health and economic disparities WORSE; and that frontline communities are often LEFT OUT of, or last to be included, in decisions which disproportionately impact our lives. Howe
	Since our founding in 2014, Front and Centered has emerged as a leading force in achieving groundbreaking policy victories and building a more inclusive and energized environmental movement throughout Washington state. As such, here are some factors that set Front and Centered apart as an organization: 
	With a view to a future full of possibilities, the Front and Centered coalition is leading the state with a sense of urgency as our moment requires intentional action, not just for equity, but for in systems of governance, stewardship of place, livelihoods and meeting needs, and resources creation and use. From listening sessions to convenings, our coalition members demonstrate the transformation from community dialogue, intersectional issue identification, and community innovation, resulting in new ways of
	Since the coalition’s founding in 2014, Front and Centered has evolved into a statewide center with extensive climate and environmental justice expertise. We have brought the collective wisdom of frontline community voices and ideas to state government, influencing policymakers and the public conscience about the critical challenge overburdened communities face with climate change and its exacerbating impacts on environmental health disparities. Today, Front and Centered has a social impact model of communi
	○. Front and Centered has approximately 30 years of combined policy advocacy and analysis experience, developing climate and environmental justice policies, assessments, tools, and reports. These form the foundation of the coalition’s statewide advocacy efforts in our most overburdened communities. In partnership with our coalition members, who are leaders with multidimensional expertise of lived experience, cultural competencies, and community practices, the Front and Centered team has worked to advance an
	focusing our efforts on issues of public import, from equitable energy solutions, pollution control, addressing health inequities, developing new ways of community planning, and community-oriented sustainable transportation access and infrastructure. 
	○. For capacity building services and expertise, Front and Centered has a team with a combined experience of over 50 years—adapting our collective wisdom and strategies towards the coalition’s needs, providing technical assistance, strategic planning, and organizational development, community infrastructure design, and funding over $2M in the form of grants and participatory payments for community organization consultations in sharing their leadership and extended collective work to steward the coalition. T
	Front and Centered has collaborated with Disability Rights Washington to successfully advocate for disadvantaged communities experiencing multiple barriers to realizing environmental justice. Disability Rights Washington has meaningfully weighed in on the Active Transportation Plan. They have been a vital partner in spotlighting Washington's mobility inequalities and environmental justice issues, more fully informing and providing insight into an inclusive approach to defining “overburdened and vulnerable p
	Front and Centered, in partnership with Disability Rights Washington, has supported community design and the launch of a successful advocacy program called Empower Washington to ensure more equitable public transportation for all. Empower Washington is the first statewide disability mobility advocacy group of color in Washington. Empower Washington has engaged with disadvantaged communities to understand their challenges and represented them by testifying before the state legislature, hosting press conferen
	Front and Centered has assembled a team of expert and experienced staff and subcontracting consultants with whom we have a trusted decade-long relationship and a track record of demonstrated success. In addition to the project team listed below, Front and Centered has deep community expertise to draw from within our coalition membership, representing a geographic diversity from several counties—Kitsap, Pierce, Whatcom, Skagit, Yakima, Spokane, and King. Our core team has also established relationships with 
	The table below provides an estimate of availability by a staff person in hours per month. This availability is flexible, and staff will work more or less time depending on the project's needs. 
	1C. Projects Demonstrating Expertise 
	8 
	2A. Project Manager Qualifications Aurora Martin, Front and Centered, Project Manager for Capacity Building 
	Deric Gruen, Front and Centered, Project Manager for Policy and Programs. 
	Aurora Martin has a demonstrated track record overseeing projects with federal and state regulatory requirements. Her 25-year leadership experience includes serving in successive terms as Assistant General Counsel/Assistant Deputy, Deputy Director, and Executive Director, ultimately overseeing a statewide nonprofit organization with a budget that ranged between $6M and $12M, including federal and state funding. 
	Aurora worked with an accounting and legal team to ensure compliance with essential regulatory and reporting requirements – from the development of internal controls, independent audits, and financial systems providing documentation of permissible costs and ensuring practices that are inclusive and non-discriminatory, altogether satisfying the federal and state regulatory requirements attached with governmental funding. 
	Today, as the Co-executive Director of Capacity Building at Front and Centered, Aurora also works with a growing administrative team, which includes the expertise of an Operations Director, Administrative Specialist, a Grants and Contracts Administrator, two independent accounting firms, and three separate law groups providing expertise in nonprofit, corporate, and employment law. 
	Further, Aurora has reviewed and served as the contractual point person on recent state contracts/grants with the Washington Department of Health, Department of Commerce, and Department of Social and Health Services -all of which include a comprehensive approach to terms of billing, data, confidentiality, publicity, copyright, pay equity, insurance coverage, etc. In just four years, the core team and operations of Front and Centered have grown threefold. As we continue to manage our growth, we strategically
	Deric Gruen is the Co-Executive Director for Policy and Programs at Front and Centered, where he has been instrumental in shifting policy in Washington State toward environmental justice for nearly a decade through policies like the Health Environment for All Act, the Clean Energy Transformation Act, and targeted climate investments. Deric initiated and co-created the Washington Environmental Health Disparities Map and served on the state’s Growth Management Framework Task Force, the State Energy Strategy A
	Deric is also a Senior Fellow at the Just Solutions Collective. He co-founded the People’s Economy Lab, the Office of Sustainability at Bellevue College, and Critical Mass in Beirut, Lebanon. He was a Fellow at the Sightline Institute, a board member of the Sustainable Consumption Research and Action Initiative (SCORAI), and an alumnus of the Transatlantic Emerging Leaders in Environmental and Energy Policy Network (ELEEP). He received his master’s from the University of Washington Evans School of Public Po
	Deric was a researcher on the Transportation Demand Strategies for Schools Study, funded through the Washington State Department of Transportation to the Washington State Transportation Center. 
	2C. Demonstration of Project Managers’ Abilities (schedule, scope, budget, and revisions) 
	Aurora Martin and Deric Gruen have repeatedly demonstrated effective project management. Aurora has skillfully navigated community-oriented grant-development projects, developing trusted coalition relationships and distributing funds to frontline community organizations representative of overburdened and vulnerable populations experiencing the severe impacts of climate change and environmental injustice. 
	The 2023-24 HEAL Community! Fund exemplifies how Washington State has trusted Front and Centered with the stewardship, ethical management, and equitable distribution of public 
	funds. This fund is notably a grantmaking program not exclusive to Front and Centered member organizations. Indeed, the fund has already been granted to several community organizations that have yet to be active with HEAL state agencies. However, the fund and community education and consultation by Front and Centered to connect with new organizations will expand the civic engagement with state government from more frontline community participants. 
	As one of the first agreements of its kind whereby the funds were advanced to ensure the efficiency of community grantmaking, Aurora has managed the continuum of services from the 
	first stage of community-oriented scoping with 11 representative frontline community members from various organizations and regions of the state, serving different overburdened and vulnerable populations -providing an orientation for the workgroup, and facilitating the discussions which led to defining grant goals, criteria, and categories for the new HEAL Community! Fund; to the second stage of administrative grant program design with built in reporting and financial tracking, with the establishment of bus
	Throughout the project, which is set to conclude in October 2024, Aurora has served as the project manager with the necessary skill set to ensure that the primary goals of serving overburdened and vulnerable communities are achieved, and doing so with the executive capacity to lead, facilitate, and administer internal and external teams (while building and improving essential systems with ethical and legal safeguards and internal controls which address state and federal requirements), ultimately, ensuring t
	Additionally, as a second demonstration of ongoing project management responsibilities in her portfolio of responsibilities, Aurora oversees the ongoing community grant and member 
	Managing the community funding portfolio requires resource development and resource management of the capacity investments, grants, advocacy impact grants, collaborative special projects, and participation stipends for ongoing community expertise shared in various coalition issue workgroups and forums, such as pollution, transportation, energy, and co-governance. Given the growing and diverse coalition of organizations across the state, with different levels of organizational capacities, Aurora is able to m
	Deric Gruen adeptly managed the scope, budget, and team that delivered equitable climate planning guidance to the Department of Commerce. When changes in anticipated expenses arose, they swiftly communicated with the contract holder, proposing viable solutions without compromising project quality. Additionally, he demonstrated flexibility and adaptability when revisions to the scope of work became necessary to meet community and agency needs. Deric facilitated open discussions to evaluate the impact of prop
	Deric maintained project momentum through his proactive approach and practical communication skills while accommodating necessary modifications, ultimately delivering a successful project within scope, schedule, and budget constraints. 
	Front and Centered’s shared leadership model is a unique approach that has grown the coalition in power, ideation, and influence. We approach WSDOT’s project to resource a Community Centered Transportation Leadership to Curb Carbon in the same way: through collaborative management of a cross-section of expertise on the team. 
	4A. Project Delivery Approach 
	We will follow a collaborative co-governance approach based on a collection of participatory models and practices, formal and informal, through which government and communities work together to make collective policy decisions, co-create programs to meet community needs and ensure those policies and programs are implemented effectively. 
	Core steps in our work planning process include: 
	Our work plan will be developed with consideration of the Front and Centered Transportation Justice Agenda, which calls for: 
	This is complimented by our recent work in transportation electrification, which identified core equity strategies, many of which were adopted in the State Energy Strategy; they include: 
	Work Plan Decision Points 
	As shown below, decision points will occur within each element of the work plan as tasks progress through the queue. As described above, Aurora Martin will be responsible for grants and capacity building, and Deric Gruen will be responsible for transportation and climate sector policy and project readiness. The project manager overseeing a task will define the issues and related risks. The project manager will work collaboratively with their respective co-project manager to ensure that all aspects of a task
	The work plan elements include: 
	The work plan will include the following tasks and sub-tasks. 
	Task 1: Grant Program Development/Design Co-create grant program 
	Task 2: Application and Award Decision-making, with Technical Assistance 
	Task 3: Partnership with WSDOT 
	Task 4: Grant Delivery and Technical Assistance for Grantees 
	Similar to other state projects Front and Centered has worked on, we understand that we must build a work plan that provides not only for the communication mechanisms and protocols to incorporate possible changes but that the work plan must also identify milestone moments for evaluation of progress and anticipated changes that may be necessary to adapt the schedule, deliverables, and outcomes. Given the accelerated nature of the one-year project to achieve the WSDOT’s desire to create – and build upon what 
	1). A two-part prework scoping set of sessions to be undertaken, the first one with community participants facilitated by Front and Centered, and the second one with WSDOT and Front and Centered project teams, 
	2). At the outset, a joint meeting between the WSDOT and Front and Centered project teams will be necessary to clarify the project elements, especially the timeline, milestones, deliverables, points of project evaluation of progress and planned adjustments, and overall communication mechanisms, 
	3). The communication mechanisms should include monthly status meetings with the project leads of both WSDOT and Front and Centered teams, quarterly written reports,a mid-project meeting with project teams and community participants, and a final community convening to share the project outcomes, and 
	4). Reporting and evaluation could be designed as a two-pronged approach that identifies the shared and distinct goals and metrics of evaluation (if distinguishable) of WSDOT and the community. By having routine status meetings in addition to quarterly reports, we are hopeful that the level of communication will ensure essential questions and concerns are addressed. Should there be a need for any modifications, documentation of such changes will be reflected in the status meetings and written reports, which
	As a statewide coalition, Front and Centered has a track record of working with governmental agencies, providing input and analysis on state policies, and participating in state projects to advance the general public interest. By creating a clear and structured set of communication protocols and forums, in addition to milestone reporting periods, throughout the project schedule, we are hopeful that the experience of partnering on this project will be collaborative and coordinated. To the extent that disagre
	Front and Centered believes in a collaborative approach to ensure work is distributed efficiently and effectively. Our organization will be a partner with WSDOT, and we will take on more responsibility as needed or follow the WSDOT if required. Our focus will always be on getting the work done on time, on budget, and holding ourselves accountable for the highest standards. 
	As prime consultant for the project with extensive experience in climate and environmental justice supporting overburdened communities, Front and Centered has demonstrated skills in community outreach, education, and key technical assistance support services as it pertains to leadership and engagement for overburdened and vulnerable populations. As such, Front and Centered can take the leadership of community-centered design and implementation of the project, with key collaboration roles and functions for t
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