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WSDOT | Geotechnical Engineering & Project Delivery (Area 2) Introduction 

Monique Anderson and the Shannon & Wilson Team are Uniquely Qualified 
to Help the State Geotechnical Office Efficiently and Effectively Deliver WSDOT Projects 

Throughout S&W's statement of qualifications, you'll see 
several matrices presenting firm and staff experience
with Criteria 1 and 2 project elements. In addition, we
have included icons (below) indicating five highlighted 
skill sets to quickly note our ability to support the SGO in 
successfully delivering these projects. 

The Washington State Department of Transportation 
(WSDOT) continues to be challenged with an ever-
increasing demand to deliver projects related to fish 
passage, seismic retrofits, and ongoing Megaprograms. 
Because of this sizeable workload, WSDOT is looking once
again to supplement their staff in the State Geotechnical 
Office (SGO) with a subconsultant team, led by a Senior 
Level Geotechnical Engineer (SLGE), to provide specialized 
geotechnical expertise, report development, project 
delivery, construction support, and related activities on 
large complex transportation projects statewide. 

Shannon & Wilson (S&W) has a long history of successful 
partnership with WSDOT. Recently, this has included 
Monique Anderson as the SLGE for two previous SGO 
staff augmentation contracts. Monique has excelled in 
this role for the last five years and is S&W's choice to lead 
the Geotechnical Engineering & Project Delivery (Area 2)
contract, supported by S&W’s extensive resources. 

We look forward to our continued long and successful 
relationship with WSDOT. 

S&W has geotechnically evaluated more than 

200 fish barrier/fish passage sites. 

DB 

DBB S&W was the geotechnical engineer of record on 

more than 1,000 design-bid-build highway projects. 

S&W has been the subject matter expert on 

more than 30 design-build highway projects. 

S&W has performed geotechnical services for 

23 Washington State Ferry sites. 

S&W is renowned for our seismic expertise 

and is trusted by WSDOT and other agencies. 

Figure 1: Map of S&W Relevant Projects 

S&W is a premiere geotechnical firm 

that has its roots in Washington State. 
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in Washington 
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WSDOT | Geotechnical Engineering & Project Delivery (Area 2) Introduction 

S&W is Committed to Working with DBE Team 
Members in Roles of Varying Sizes 
Long before the Geotechnical Engineering & Project 
Delivery (Area 2) RFQ was released, S&W identified several 
disciplines for this opportunity where supplementing our 
in-house skills and staff with strong subconsultant firms 
would provide WSDOT with a more robust team to address 
project needs. The following WMBE-certified firms will be 
participating on this project, helping us to provide at least 
15% DBE involvement in the contract over its lifetime. 

 Ciani & Hatch Engineering PLLC (CHE) — WBE 
Geotechnical Project Management & Support 

 CADCAB LLC — WBE 
Subsurface Profiles & Drafting 

 Bolima Drafting & Design, Inc. (Bolima) — MBE 
MicroStation Design & Drafting 

 Stell Environmental Enterprises, Inc. (Stell) — WBE 
Geographic Information Systems (GIS) 

 Scarlet Plume LLC — WBE 
Technical Editing 

Each firm listed above will have tasks important to the 
ultimate success of the years-long contract. They'll have 
the opportunity to work with us virtually, affording them 
direct access to our SLGE, Monique Anderson, and to the 
project team, as well as use of our support infrastructure
(e.g. templates, Teams). We will provide guidance on the 
project tasks and management and submit useful feedback 
on their project scopes, schedules, and submittals. 

Ciani & Hatch Engineering Will Hold a Significant Role 
S&W has determined that the most efficient way to
maintain significant DBE involvement throughout the 
contract is to trust CHE with the management and support 
of entire task orders, wherever possible and commensurate
with their skills. Whitney Ciani, a current owner of CHE (and 
former S&W employee), has demonstrated superior skill 
in managing geotechnical projects. She and her partner,
Mikayla Hatch, have over 17 years of experience working 
with various state agencies and local municipalities on 
roadway corridor, fish passage/fish barrier removal, bridge 
replacement, bridge retrofit, multi-use pathway, and slope 
stabilization projects. The two have participated in the 
procurement and/or delivery of 15 DB projects for WSDOT,
giving them an understanding of WSDOT geotechnical 
procurement documents and the Geotechnical Design 
Manual (GDM). CHE understands the importance of
defensible design, clear documentation, detailed QA/QC 
procedures, and will be an unmatched asset to the team. 

Our Strategies for Maintaining Inclusion 
Throughout the Life of the Contract 
At the start of the on-call contract, Monique Anderson will 
meet with the WSDOT Office of Equity and Civil Rights to
understand how best to work with our DBEs and show our 
good faith effort to promote their success and participation. 
As the project progresses and task orders are released, 
Monique will be responsible for reviewing DBE participation 
on a monthly basis and mentoring and providing support 
to the WMBE firms. If necessary, she’ll identify broader 
opportunities for these firms that arise through new 
assignments, changes in scope, and additional project 
work, helping S&W meet or exceed our 15% inclusion goal. 

How S&W Supports DBE Team Members 
S&W measures success by meeting or exceeding our 
DBE goals, by providing and receiving feedback on 
our performance together during the project, and by
strengthening relationships with our team members. 
Enduring relationships benefit us, our team members, and 
the clients we serve. To that end, S&W frequently: 

 Extends invitations (at no cost) to our regular online 
technical seminars and in-house training workshops. 

 Works with DBE firms to provide invoices that meet
WSDOT criteria, reducing the number of days until they
are paid, knowing that delayed payment of services can 
strongly impact smaller businesses. 

 Offers mentoring to the firms that have expressed 
interest. For this contract, mentoring would entail: 

―	 Monique will work with CHE as she does with her 
internal project managers (PMs), providing guidance/
direction on design approach and document 
preparation. This mentorship will help the firm to 
learn and grow as an emerging small business. 
Including CHE in client-facing meetings with WSDOT 
will also aid in building a relationship with their 
geotechnical team that will continue into the future. 

―	 Monique will include Bolima in kick-off meetings so 
they get to know the design team, design meetings 
to give them insight into the future of the project, and 
she'll introduce them to all the staff they'll be working 
with throughout the life of the contract. 

Other Potential Team Members 
S&W is prepared to retain other subcontractors/
subconsultants to meet SGO needs for this contract. For 
example, if a project needs cone penetration testing or 
geophysical testing, we can retain experienced firms to 
provide these services. Where available, we will retain 
DBE firms to perform these services. 
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WSDOT | Geotechnical Engineering & Project Delivery (Area 2) Criteria 1 

Criteria 1: Qualifications/Expertise of Firms on Team 
A. Highway Projects in the State of Washington Where S&W Provided Stamped Recommendations for 

Each of the Listed Types of Geotechnical Analysis and Design 
The following four Washington state highway projects present S&W’s expertise with geotechnical analysis and design, two 
of which were managed by Monique Anderson, our proposed SLGE for this contract. For the other two projects, Monique 
was the SLGE, providing review and oversight. Project descriptions, as well as involvement of our key support staff, are 
provided on the following pages. 

Table 1: Criteria 1A Projects 

Geotechnical Analysis & Design
 

Project Elements
 

1. Retaining Walls 

2. Highway Bridges 

3. Spread Footing Foundations 

4. Driven Pile Foundations 

5. Drilled Shaft Foundations 

6. Ground Improvement 

7. Slope Stability 

8. Landslide Analysis & Remediation 

9. Excavation & Shoring 

10. Fill Placement & Compaction 

11. Settlement Analysis 

12. Analysis of Geotechnical Lab Test Data 

13. Analysis of Geotechnical Field Data 

US 101 Siebert Creek 
Fish Passage 

US 101 Leland Creek 
Fish Passage 

SR 99 S. Holgate St. 
to King St. Viaduct 

Replacement 

SR 112 / Jim Creek 
West Emergency 

Repair 

Project #1 Project #2 Project #3 Project #4 





A, B, F A, B, F A, C, D, E, F B, F 

G, H, I G, H, I G, H, I G, I 

KEY: A–Soil shear strength, B–Rock shear strength, C–Soil consolidation, D–Soil compaction, E–Soil permeability, F–Other lab data 

G–Geotechnical field data, H–Geophysical data, I–Geotechnical instrumentation data 

Our geotechnical engineers have experience with all types 
of geotechnical engineering analyses and data evaluation 
that can be expected for WSDOT projects. 

Figure 2 represents geotechnical projects performed by
S&W in Washington State. This graph illustrates our broad 
range of expertise. For example, 30% of our geotechnical 
projects include design of retaining walls. 

The following pages provide our example projects for 
Scoring Criteria 1, which focuses on projects that we have
performed for WSDOT highway facilities. 
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Figure 2: S&W Experience with Geotechnical Analysis & Design Categories 

1. Retaining Walls 

2. Bridges 

3. Spread Footings 

4. Driven Piles 

5. Drilled Shafts 

6. Ground Improvement 

7. Slope Stability 

8. Landslides 

9. Excavation & Shoring 

10. Fill & Compaction 

11. Settlement 

12. Lab Analysis 

13. Field Analysis 
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WSDOT | Geotechnical Engineering & Project Delivery (Area 2) Criteria 1 

Photo courtesy of WSDOTPhoto courtesy of WSDOT 

WSDOT, US 101 Siebert Creek Fish Passage | Clallam County, WA
 
Engineer of Record: Monique Anderson, PE  // Senior Advisor: Stan Boyle, PhD, PE 

DBB 

The project, under our WSDOT Geotechnical Engineering
Personnel Augmentation Agreement (Y-12254) with the 
SGO, involved replacing an existing fish barrier extending
under a 70-foot-high highway embankment on US 101 
with a new, single-span bridge to restore fish passage. 
The project included removing a portion of the existing
embankment and creating a new stream channel under the 
bridge. The original roadway embankment was re-graded 
and stream perimeter walls consisting of closely-spaced 
drilled shafts were installed to support the embankment 
and create the opening for the stream channel. The design
and construction approach had to consider the presence
of an existing adjacent highway bridge. S&W evaluated 
subsurface data collected by WSDOT and developed 
geotechnical recommendations for the bridge foundations, 
approach embankments and associated retaining walls,
and stream perimeter walls. 

S&W performed complex analyses to evaluate earth 
pressures on the stream perimeter walls on either side of
the new Siebert creek channel for use in structural design
by the WSDOT Bridge and Structures office (BSO). S&W 
performed global stability analyses to evaluate the stability
of the existing embankment, which was to remain in place 
along the bridge approaches, and determined it was not 
seismically stable. S&W developed a ground improvement 
approach to construct a series of concrete panels under the 
new approach embankments to provide a stable system for 
the bridge approaches. 

The removal of the existing fish barrier under the US 101 
embankment, and its replacement with a bridge and wide 
stream channel, opens up about 34 miles of fish passage
along Siebert Creek. S&W performed detailed analyses 
to address geotechnical challenges associated with 
constructing in and around an existing historic roadway
embankment with steep sideslopes that were not 

designed to current seismic codes. The complex subsurface
conditions, site topography, and high seismicity were
evaluated and considered in the analyses for the bridge
foundations, the retained approach embankments, the 
ground improvement system, and the stream perimeter 
walls. 

The project provides a beautiful, wide stream along which
aquatic species can travel, as well as access for wildlife
crossing under the US 101 highway. This project is an 
example that can be emulated for other sites that may have
similar geometric constraints and geologic conditions. 

As the SGO’s geotechnical lead for this project, S&W was 
responsible for managing the geotechnical effort during
design and construction, including: 

 Evaluating subsurface data (soil, rock, and groundwater) 
collected by WSDOT. 

 Performing geotechnical analyses for the new bridge, 
retained approach abutments, and stream perimeter 
walls for static and high seismic conditions. 

 Preparing all geotechnical documents for execution of
the project, including a geotechnical report, geotechnical 
summary of conditions, and plans and special provisions 
for ground improvement. 

 Providing support during construction to address 
contractor questions and changes, as well as redesign of
a ground improvement system. 

 Evaluating long-term hydrostatic pressures on the stream 
perimeter walls to confirm that the wall drainage system 
was functioning. 

Throughout the process, S&W worked closely with the
WSDOT Project Engineer’s office (PEO), the BSO and the 
WSDOT Construction office (CO) to successfully see the
Project through to completion. 
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WSDOT | Geotechnical Engineering & Project Delivery (Area 2) Criteria 1 

Photo courtesy of WSDOTPhoto courtesy of WSDOT 

Photo courtesy of WSDOTPhoto courtesy of WSDOT 

WSDOT, US 101 Leland Creek Fish Passage | Jefferson County, WA
 
Engineer of Record: Chris Robertson, PE  // SLGE: Monique Anderson, PE 

DBB 

The project, performed under our WSDOT Geotechnical 
Engineering Personnel Augmentation Agreement (Y-12254)
with the SGO, included replacement of fish barriers at 
three sites with new fish passable structures on US 101. 
S&W investigated subsurface conditions at the three sites 
by performing a field reconnaissance of the sites, field 
mapping geological features, and coordinating a seismic 
refraction survey, borings, and installation and monitoring 
of field instrumentation. 

The laboratory testing program included unconfined 
compressive strength testing of rock core, consolidated-
undrained triaxial compression testing, and soil index 
testing. S&W performed design analyses for two buried 
structures and a bridge. Our analyses included seismic 
design, slope stability, bearing capacity, drilled shaft 
foundation design, and retaining wall design across 
the three sites. Buried structure analyses accounted for 
unsuitable subgrade soils, such as liquefiable, low plasticity
silt and medium dense sand. The bridge foundation design 
was complicated by geologic conditions and geometric 
constraints, including sloping bedrock at a skew from the 
bridge alignment, very soft/loose fill and fine-grained 
lacustrine deposits susceptible to liquefaction or cyclic 
softening due to ground shaking, and tall abutment walls
due to deep anticipated scour. 

To develop a final configuration for the complex Leland 
Creek bridge site, S&W coordinated closely with the PEO,
including representatives from the BSO, the CO, and 
SGO, to discuss foundation options and constructability. 
Numerous alternatives were considered, including multiple
foundation types and ground improvement, to develop a 
cost-effective solution. 

The selected solution to support the bridge included a
soldier pile wall at the north pier and a secant pile wall
at the south pier to protect the bridge from erosion and 
scour. At the north embankment, construction sequencing 
required support of the existing roadway embankment
and a temporary shoofly embankment to maintain the 
flow of traffic on US 101. S&W performed preliminary slope 
stability analyses during design to evaluate the feasibility
of a shoofly embankment retained by a temporary WSDOT 
Standard Plan geosynthetic wall. A portion of the soldier 
pile wall extending alongside US 101 was designed to be 
used by the contractor as part of the temporary shoring 
system required to construct the shoofly. At both piers, 
the shafts were designed to extend into the bedrock to
achieve sufficient resistance under seismic loading. S&W 
developed lateral earth pressures for static and seismic 
loading conditions for use in design of the soldier pile and
secant pile walls, including recommendations for temporary 
construction conditions. Due to the height of the north 
soldier pile wall and the loads expected for the temporary 
excavation condition, S&W provided recommendations for 
tieback anchors to reduce lateral deflection and improve 
global and compound stability of the soldier pile wall 
system. 

During construction, S&W supported WSDOT and the 
contractor by completing further external global slope 
stability and settlement analyses to assess the shoofly 
stability prior to transferring US 101 traffic. The team 
developed a preload and settlement monitoring program
that successfully mitigated shoofly embankment stability
and settlement concerns using a gravel preload and a 
combination of wall target and lidar surveys. 
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WSDOT | Geotechnical Engineering & Project Delivery (Area 2) Criteria 1 

WSDOT/City of Seattle, Alaskan Way Viaduct Replacement Program,
 
SR 99 South Holgate to King Street (H2K) Viaduct Replacement | Seattle, WA
 
Engineer of Record: Monique Anderson, PE  // Senior Advisor: Stan Boyle, PhD, PE 

DBB 

The H2K project was part of the larger Alaskan Way Viaduct 
Replacement Program, for which Monique has provided 
support to WSDOT since 2001. The H2K project included 
replacing the existing viaduct south of S. Royal Brougham 
Way, relocating utilities, constructing temporary detour
structures, and building other improvements (e.g., sign 
bridges, roadways, etc.). S&W performed field explorations, 
laboratory testing, geotechnical engineering, probabilistic 
seismic studies, environmental characterization, 
groundwater and dewatering analyses, preparation of
plans and special provisions, construction support, and 
other geotechnical and environmental support. 

The primary geotechnical challenge in the H2K area 
was the presence of more than 200 feet of sand and silt 
deposits that are susceptible to strength loss during an 
earthquake. S&W met these and other project challenges 
head on. 

Elevated Structures: S&W provided deep foundation 
design recommendations for several temporary and 
permanent bridges. We evaluated various types of deep 
foundations, including large-diameter drilled shafts up to
150 feet long and driven pipe piles up to 250 feet long. 
Several foundations were identified to be at risk during 
a seismic event due to lateral spreading toward the 
adjacent waterway. We performed numerical soil-structure
interaction analyses and developed a design configuration 
for ground improvement consisting of deep soil mixing 
and jet grouting to mitigate impacts to the foundations 
due to lateral spreading. All foundation recommendations 
considered the potential vibration impacts on the adjacent 
vulnerable elevated structure. During construction we 

observed the field activities and evaluated test pile results 
and geotechnical instrumentation to ensure that the 
existing viaduct – carrying live traffic during pile driving – 
was not at risk due to construction vibrations and ground 
settlement. 

Retained Fill Approaches: S&W performed settlement 
and stability analyses for retained fills up to 25 feet high 
for the bridge approaches. Because of required staged 
construction and settlement concerns, we recommended 
using lightweight fill (expanded polystyrene [EPS]) and soil 
replacement to mitigate settlement between construction 
stages, which would be less costly than performing large-
scale ground improvement beneath conventional soil 
retained fills. S&W prepared plans and special provisions 
for EPS embankments and reviewed installation and 
embankment settlement during construction. 

Retained Cuts: S&W provided geotechnical 
recommendations for a U-shaped, 1,000-foot-long retained 
cut with a maximum depth of about 25 feet. We evaluated 
suitable wall types and lateral earth pressures for static, 
seismic, and liquefied conditions. We also performed 3D 
groundwater modeling to design the temporary dewatering 
and recharge system required for the project. 

Utilities: S&W developed excavation, foundation, 
dewatering, and instrumentation recommendations 
for utility design and construction. We also performed 
feasibility analysis for horizontal directional drilling, pipe 
jacking, and microtunneling under the existing viaduct, 
adjacent buildings, and active railroad tracks. 
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WSDOT | Geotechnical Engineering & Project Delivery (Area 2) Criteria 1 

DBB 

Photo courtesy of WSDOTPhoto courtesy of WSDOT 

WSDOT, SR 112 / Jim Creek West Emergency Repair | Clallam County, WA
 
Engineer of Record: Neal McCulloch, PE, LEG // SLGE: Monique Anderson, PE 

On November 15, 2021, a slide occurred on SR 112 near 
Clallam Bay in a location similar to one the year before. 
The engineering geology unit asked S&W to assist with 
responding to an emergency landslide situation under our
WSDOT Geotechnical Engineering Personnel Augmentation 
Agreement (Y-12554) with the SGO. S&W is experienced in 
responding to similar emergency situations as part of our 
long history of emergency support to nationwide railroads. 
The 2021 landslide cracked the highway pavement and 
created a vertically offset depression in the northbound 
and southbound lanes of SR 112, which closed the road. 

Working closely with the SGO’s emergency response 
personnel, S&W reviewed historic documentation about the 
site, performed a site reconnaissance, reviewed available 
subsurface data, performed slope stability analyses, and 
quickly developed a cost-effective, rapid repair solution 
to reopen the road. Working directly with PEO and SGO 
staff, experienced S&W emergency response engineers 
and geologists produced a geotechnical design, a report, 
plans, and specifications to repair the slide in tandem with
WSDOT under an emergency status while the roadway 
remained closed. 

We quickly vetted several approaches to remediate the 
slide, including 1) trench drains, 2) horizontal drains, 
3) lightweight fill, and 4) drilled shafts with a series of
stability analyses designed to capture residual strength of
siltstone at the sliding surface. We reviewed remediation 
options with the SGO before narrowing our design to a 
drainage-based solution that provided quick construction 
time while remaining cost-effective. 

The final design incorporated trench drains, horizontal 
drains, and lightweight fill to improve stability. We then 
partnered with the PEO to produce plans and specifications 
for the project, including special provisions for drainage
and lightweight fill. We supported WSDOT during the
bid review and contractor submittal process, particularly 
regarding QA testing requirements for lightweight fill. 
Finally, we provided on-site construction support during
the grading, drainage installation, and lightweight fill 
placement portions of the project. SR 112 was restored to
service in the spring of 2022. 
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WSDOT | Geotechnical Engineering & Project Delivery (Area 2) Criteria 1 

B. Highway Projects in the State of Washington Where S&W Provided Stamped Recommendations for 
Seismic Design 

S&W is known for providing routine and advanced seismic design services for all types of projects. Through the technical 
expertise of our engineers and geologists, S&W delivers solutions for a full range of seismic hazard evaluation, design 
and mitigation services, including site response studies, soil liquefaction evaluations, and seismic hazard analyses for 
major bridges and other transportation facilities. We have developed project-specific seismic design criteria to correspond 
to WSDOT, AASHTO, and other state, federal, and international codes. To complete our seismic analyses, we combine 
results from the subsurface exploration program, laboratory testing, and in situ testing, including downhole suspension 
logging to measure shear wave velocity. We use the results of our analyses to develop foundation solutions, such as use 
of ground improvement or use of alternate materials (e.g., lightweight fill for embankment stability). 

The following three projects illustrate S&W’s expertise with seismic design for state highway projects, as well as 
involvement of our key support staff, if applicable: 

Table 2: Criteria 1B Projects 

Seismic Design Project Elements 

1. Seismic Deaggregation 

2. Seismic Effects on Slope Stability 

3. Seismic Effects Upon Foundations 

4. Liquefaction Evaluation 

5. Liquefaction Effects on Slope Stability 

6. Liquefaction Effects on Upon Foundations 

Advanced Seismic Studies 

SR 520 West Approach 
Bridge North 

WSF System-Wide 
Seismic Study 

SR 522 Snohomish 
River Bridge 

Project #1 Project #2 Project #3 

In addition to the seismic design project elements called Because of S&W's team of seismic professionals, we also 
out above, S&W has performed the following advanced have the expertise in-house to perform several other types 
seismic studies on previous WSDOT projects: of advanced seismic studies, such as: 

 Probabilistic Seismic Hazard Analysis (PSHA)  Deterministic Seismic Hazard Analysis 

 Earthquake Time History Analysis  Risk-Targeted Spectra 

 Ground Motion Models  Ground Improvement Modeling, Design, Plans and 
Specifications  Ground Motion Intensity Analyses (Response Spectra, 

Arias Intensity, Cumulative Velocity, and Duration) 

 Dynamic Soil-Foundation Springs/Stiffness 

 Dynamic Soil-Structure Interaction (DSSI) Analysis 

 Uniform Hazard Spectra 

 Conditional Mean Spectra 

 Spectrum-Compatible Time Histories 

 Basin Amplification Effects 

 Wave Passage Effects 

 Fault, Tectonics and Seismicity Evaluations 

 Fault Rupture Hazard Analyses 
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WSDOT | Geotechnical Engineering & Project Delivery (Area 2) Criteria 1 

DBB 

Photo courtesy of WSDOTPhoto courtesy of WSDOT 

WSDOT, SR 520 West Approach Bridge North | Seattle, WA
 
Engineer of Record: Jeremy Butkovich, PE 

The West Approach Bridge North project included 
constructing a new 6,000-foot-long bridge that connects
the SR 520 Evergreen Point Floating Bridge to the Montlake
neighborhood of Seattle. WSDOT had determined that the 
old approach bridge was vulnerable to collapse during an 
earthquake. S&W was the geotechnical engineer of record
(EOR) for this DBB project. 

Subsurface conditions along the bridge alignment consist 
of 5 to 80 feet of very soft peat and clay, over very dense/
hard sand and clay. The new bridge is supported by 8- to
10-foot-diameter drilled shafts that extend about 50 feet 
into the underlying very dense/hard soil. To reduce seismic 
demands on the bridge superstructure, the bridge design
includes a seismic base-isolation system. 

Design of the base-isolation system required a dynamic soil 
structure interaction analysis. To support this effort, S&W 
performed 1D, 2D, and 3D DSSI analyses and coordinated 
with the structural designer and structural peer reviewer. 

S&W performed a PSHA to characterize the seismic hazard
at the site. The PSHA included Seattle Basin effects. 

The time histories for the DSSI analyses were spectrally 
matched to conditional mean spectra consistent with the 
seismic source of each time history. This method–new to
WSDOT projects–led to more realistic demands on the 
bridge structure. 

Other analyses included liquefaction triggering,
liquefaction-induced settlement, slope stability, deep
foundation axial and lateral resistance, and retaining wall
lateral earth pressures. 

S&W supported WSDOT during construction, and helped
address challenging drilled shaft construction conditions. 
The project was successfully completed in 2017. 
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WSDOT | Geotechnical Engineering & Project Delivery (Area 2) Criteria 1 

DBB 

Photo courtesy of WSDOTPhoto courtesy of WSDOT 

WSF, System-Wide Seismic Study | Various Locations, WA
 
Engineer of Record: Jeremy Butkovich, PE 

1. Orcas 

2. Shaw 

3. Lopez 

4. Friday Harbor 

5. Anacortes 

6. Coupeville 

7. Port Townsend 

8. Clinton 

9. Edmonds 

10. Bainbridge Island 

11. Seattle 

12. Bremerton 

13. Fauntleroy 

14. Southworth 

15. Vashon 

16 Tahlequah 

17. Point Defiance 

Ferry Terminals Evaluated
(Listed North to South) 

KEY: WA State Ferries (WSF) Terminal 

Washington State Ferries (WSF) is upgrading its ferry 
terminals to become more seismically resilient. To support 
this work, S&W evaluated seismic hazards at 17 ferry 
terminals in the Puget Sound Region. 

S&W characterized design acceleration response spectra at 
each ferry terminal, based on WSDOT (1,033- and 224-year 
return periods) and ASCE 7 (2,475-year return period) 
standards. The response spectra were developed using
either a code-based general procedure or a site-specific 
hazard analysis procedure. For sites within six miles of an 
active fault, S&W performed a PSHA as part of the site-
specific procedure. The PSHA included updated attenuation 
information and near-fault, basin, and fault rupture effects. 

S&W reviewed and synthesized historical subsurface data 
to support seismic hazard analyses. The analyses included 
liquefaction hazard, lateral spreading hazard, and the 
effect of liquefaction and lateral spreading on ferry terminal 
foundations and submarine slopes. Based on the results of
these analyses, S&W prepared a seismic evaluation report
and coordinated with WSF structural engineers to complete
the study and provide information for use by WSF in future
terminal evaluations. 

The study was successfully completed in 2022. To date, at 
least four seismic retrofit designs have used the data from 
the study in their designs. 
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WSDOT | Geotechnical Engineering & Project Delivery (Area 2) Criteria 1 

WSDOT, SR 522 Snohomish River to US 2 Widening | Snohomish County, WA 
Engineers of Record: Bob Mitchell, PE (Seismic & Retaining Walls) // Kathryn Petek, PhD, PE (Foundations) 

DBB 

Photos courtesy of WSDOTPhotos courtesy of WSDOT 

WSDOT widened more than four miles of SR 522 between 
the Snohomish River Bridge and the US 2 interchange 
to reduce congestion and improve safety in the corridor.
The project included construction of a new Snohomish 
River Bridge downstream of the existing bridge to allow 
for two lanes of traffic each in the east and westbound 
directions. The project required widening of the approach 
embankments utilizing a series of retaining walls. S&W 
prepared PS&E level geotechnical recommendations for the 
bridge and select retaining walls. 

The new Snohomish River Bridge is 1,800 feet long and 
supported on nine piers with 175-and 300-foot long spans 
over the floodplain and main river channel, respectively. 
Intermediate piers are supported on groups of 10-foot
diameter drilled shafts and the abutments are supported 
on 9-foot-diameter shafts. Variable subsurface conditions 
are present along the alignment, including medium to
dense gravels and varying thicknesses of liquefiable silty
sand deposits underlain by conglomerate bedrock at 
the west pier locations transitioning to compressive clay
deposits at the east piers. 

The bridge foundation design presented challenges 
related to scour, river channel migration, liquefiable soil, 
lateral spreading hazards, compressible soil, and artesian 
pressures. The presence of liquefiable soil resulted in 
the loss of axial and lateral resistance in portions of the 
shafts along with seismic-induced downdrag loads. Our
analyses also indicated select piers were subject to lateral 

spreading effects and design recommendations included 
lateral forces induced on foundations due to lateral ground 
movement during a seismic event. 

Foundation design also incorporated loss of resistance
due to scour associated with the 100-year flood event and 
loss of ground due to potential channel migration. In order 
to achieve the axial loading demands, drilled shaft base 
grouting was incorporated into the foundation design and 
construction of select piers. This was as the first application 
of base grouting technology in the state. 

Design of retaining walls for the 600-foot-long west 
approach fill accounted for the presence of two large-
diameter natural gas pipelines transverse to the roadway.
We analyzed the stress increase and potential settlement of
the gas lines due proposed fill and retaining walls. In order 
to limit loading and potential settlement of the gas lines,
the final solution utilized EPS backfill with a drilled-shaft
supported, precast concrete wall facing within 20 feet of
the pipelines. 

The 1,100-foot-long east approach included up to 35 feet of
new fill and was challenged by the presence of liquefiable 
soils. Global stability analyses of various retained fill 
solutions indicated potentially unstable conditions under 
seismic and post-seismic loading. To that end, our design
incorporated stone column ground improvement to mitigate 
liquefaction and reduce seismic induced settlement. 
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Criteria 2. Qualifications of the Proposed Senior Level Geotechnical Engineer
 

A. Qualifications and Expertise of the CONSULTANT’s Senior Level Geotechnical Engineer (SLGE) 

28 Years of Geotechnical 
Project Management 

DB 

DBB 

MONIQUE ANDERSON, PE // SLGE & Project Administrator
 

Firm: Shannon & Wilson 

Registration: Professional Engineer-Civil, WA, #30546, 1993 

Education: 
MS, Geotechnical Engineering, University of California at Berkeley 
BS, Civil Engineering, University of California at Berkeley 

Monique Anderson has 35 years of experience (33 with S&W). She has worked on numerous geotechnical projects
involving bridges, embankments, buildings, piers, retaining walls, landslides, dams, roadways, shoring systems, and 
excavations for a variety of clients. For the last five years, Monique has served as an extension of the WSDOT SGO and 
has coordinated and/or managed more than 80 projects through a staff augmentation contract with WSDOT. She has an 
intimate knowledge of the administrative and technical processes of the SGO as well as project coordination with other 
sections of WSDOT, such as the region, project, bridge, environmental, and hydraulics offices. Monique has worked with 
WSDOT staff to improve internal processes, provide training, and improve efficiency in delivering the aggressive project 
load currently being experienced by WSDOT. She has served as WSDOT’s geotechnical subject matter expert (SME) for 
three of WSDOT’s largest transportation projects (SR 99, SR 520, and SR 167 - see Table 3 below). 

Monique has written S&W’s corporate Project Management Guide, contributed to the SGO’s project management 
documents and processes, and provided project management training to both S&W and WSDOT staff. She routinely trains 
and mentors S&W staff in navigating WSDOT processes, following AASHTO and GDM design requirements, and preparing 
and writing clear and concise geotechnical memoranda and reports. 

Table 3: SLGE Projects & Areas 
of Expertise 

Monique has spent more than 
30 years working on WSDOT 
projects, dedicating her career 
to providing excellent project 
management and quality service.
Her experience leading projects 
with Criteria 1A and 1B Areas of 
Expertise are unmatched. 
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WSDOT Project Name (Role if not PM) 

WSDOT SGO Staff Augmentation (Y-12254) 
(SLGE) 

WSDOT SGO Staff Augmentation (Y-12544) 
(SLGE) 

SR 16/SR 302 Purdy Creek–Remove Fish
Barriers 

US 101 Bagley and Siebert Creeks–Remove
Fish Barriers 

SR 167 I-5 to SR 161 New Expressway 
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Criteria 1A Criteria 1B 
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WSDOT Project Name (Role if not PM) 

SR 167 I-5 to SR 509–New Expressway             

SR 20 Coupeville Trm–Agent's Office   
SR 20 Olson Creek and Unnamed Tributary 
to Skagit River–Fish Passage              

SR 20 SpurAnacortes Trm–Tollbooth 
Replacement   

SR 526 Corridor Improvements          
SR 106 Skobob Creek Restoration and 
Bridge             

SR 519 Intermodal Access Project            

SR 520 Floating Bridge and Landings             

SR 99 Bored Tunnel Project          

SR 99 Viaduct Demolition Project     

SR 99 South Access Connection Project            
SR 99 Alaskan Way Viaduct and Seawall 
Replacement Project              

SR 101 Sequim Bypass Project              

SR 101 Dosewallips Bridge Replacement      
SR 99 S. Holgate to S. King Street Viaduct 
Replacement Project              

US 101 Hoh River Fish Passage       

B. Familiarity with STATE Design and Construction Standards
 
We agree with WSDOT that it is extremely important that the SLGE for this contract have a comprehensive understanding 
of WSDOT and AASHTO manuals and standards. Monique Anderson has this deep knowledge and experience. 

Monique will serve as the primary resource for guidance to our team when using these manuals and standards in our 
delivery of geotechnical projects. For DBB projects, she will confirm that our geotechnical tasks are completed in 
accordance with WSDOT requirements. For DB projects, she has held the role of SME for large projects, such as the 
SR 99 Bored Tunnel, SR 520 Floating Bridge, and SR 167 Completion Project. In this role, she has successfully and quickly 
identified where design-builders were not meeting WSDOT requirements in their submittals. The next page includes a 
chart (Figure 3) showing her comparative familiarity with WSDOT standards and descriptions of her supporting experience
for two of the most important manuals that govern geotechnical design. 
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WSDOT Geotechnical Design Manual (GDM) 
Most of Monique’s career has been spent working on 
transportation projects in Washington State that required 
use of the WSDOT GDM. Through her experience on small 
to large WSDOT projects, Monique knows many of the GDM 
requirements off the top of her head. 

In 2021, in support to the WSDOT State Geotechnical 
Engineer, Monique began an effort to revise and update
the GDM based on historic comments, needed clarification, 
lessons learned, WSDOT and AASHTO updates, and state 
of the practice advancements. Through the next two 
years, she began rewriting several chapters based on her 
expertise and provided team coordination over the larger 
GDM update projects. This work is ongoing and continues 
to add to Monique’s knowledge and understanding of the 
SGO’s goals for providing clear guidance to geotechnical 
designers inside and outside of WSDOT. 

AASHTO LRFD Bridge Design Specifications (BDS) 
Monique routinely uses the AASHTO BDS and keeps up 
to date on changes to help her understand how they may 
affect WSDOT projects. 

In addition to these two important standards, Monique 
has contributed to updates to the WSDOT Standard Plans 
(buried structures and retaining walls), the geotechnical 
Technical Requirements for DB projects, Special Provisions, 
and other documents used by WSDOT. Monique’s broad 
experience with WSDOT manuals and standards is a 
significant benefit to WSDOT in her role as the SLGE for this 
contract. 

Figure 3: Monique's Comparative Familiarity with 
WSDOT's Design and Construction Standards 

WSDOT GDM 

AASHTO LRFD BDS 

WSDOT Bridge Design Manual 

WSDOT Standard Specifications 

WSDOT Standard Plans 

WSDOT General Special Provisions 

WSDOT Design Manual 

WSF Terminal Design Manual 

WSDOT RFP TR 2.6 Template 

WSDOT Construction Manual 

WSDOT Design Build Manual 

WSDOT Hydraulics Manual 

WSDOT Materials Manual 

WSDOT Highway Runoff Manual 

WSDOT Environmental Manual 

MANUAL OR STANDARD MONIQUE'S FAMILIARITY LEVEL 

C. Familiarity with Project Management 
The last 20 years of Monique’s career has been almost solely focused on supporting WSDOT and the SGO on contracts 
with multiple overlapping contracts and task orders, including the following major programs. 

Alaskan Way Viaduct (AWV) 
Program (2004–2018) 
Over five different contracts, Monique 
managed more than 100 different task 
orders for both DB and DBB delivery 
of all phases of the program to replace 
the aging viaduct in downtown 
Seattle. 

SR 520 Floating Bridge (2012–2015) 
Monique was WSDOT’s geotechnical 
SME for the DB delivery of this 
complex project to construct a floating 
bridge over Lake Washington. Her 
work included developing a new 
condensed standard for geotechnical 
baseline reports. 

SGO Augmentation (2019–2024) 
Monique served as the SLGE for 
two staff augmentation contracts to
support the SGO. These contracts 
included over 120 separate task 
orders, often with more than 40 task 
orders active at any one time. 
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The following narrative provides an example of how 
Monique has successfully managed geotechnical projects
and teams for WSDOT. Under Monique’s leadership, S&W 
has received performance evaluation scores from WSDOT 
and other consultants ranging from 9 to 10 out of 10. 

Monique is extremely skilled at managing multiple 
projects with overlapping schedules. The AWV Program 
included over 100 task orders over the program’s 20-year 
lifetime, many of which overlapped as different project 
phases of the program were initiated at the same time. 
Similarly, for our SGO augmentation, Monique has prepared 
and coordinated task orders for more than 80 projects. 
For each task order, Monique prepares comprehensive 
scopes of work and cost estimates and then oversees 
the subsequent work. She 
manages some projects herself 
and assigns and oversees the 
PMs for other projects. Prior 
to preparing the scope, she 
meets with WSDOT to fully 
understand project needs and 
goals. She uses this knowledge 
to appropriately identify S&W 
resources to complete the work 
considering project expertise 
needs and schedules. During
execution of each task order, 
regardless of who is assigned 
as the PM, Monique tracks
project schedule, budget, 
and deliverables, and submits detailed monthly progress 
reports to WSDOT. Through this careful monitoring of all 
active task orders and her close working relationship with 
WSDOT personnel, Monique identifies and trains S&W staff, 
prepares changes to task orders quickly when a new scope 
is identified, and communicates clearly with internal and 
external clients. Monique is excellent at multi-tasking 
and keeping projects on track to meet ad dates. 

Monique’s experience has a unique ability to prioritize
limited resources and optimize project delivery. 
Through Monique’s management experience with both 
the AWV Program and her current leadership of our SGO 
augmentation services, she has a unique understanding 
of how WSDOT and the SGO approach delivery of projects
and geotechnical design. She knows the ins and outs of
working with the WSDOT field exploration unit, the State 
materials laboratory, the project offices, and project teams. 
This gives her the ability to quickly identify where schedule 
or resource availability can affect project schedule. She 
keeps a close eye on each project so that she can quickly 
respond to WSDOT questions, such as “which site is 

Monique's Top Ten Project Management Tips 

1. Understand the scope and budget 

2 Get to know your client and their preferences 

3. Communicate clearly, early, and often 

4. Be responsive to your client and staff 

5. Track/monitor project progress weekly 

6. Clearly document decisions/changes 

7. Confirm quality requirements are met 

8. Meetings/calls are better than emails 

9. Remove technical or schedule roadblocks 

10. Learn and grow for the next project! 

the most important to drill this month?”, “which project 
should we prioritize for lab testing?”, “which deliverable 
should I review first?”, etc. Inside of S&W, she effectively 
coordinates with company leaders to assign staff for 
project management, engineering, or other support roles. 
Monique has successfully employed many tools in her 
arsenal of knowledge and relationships to achieve 
WSDOT’s project schedules and needs. 

Monique is well-known and valued in the local industry
as a geotechnical SME for complex projects with 
multidisciplinary teams. Clear communication is one of 
Monique’s top priorities and is one of the most important 
skills that is needed when working with a multidisciplinary 
team. Examples of her successful role as an SME include 

her work for the AWV Program, 
the SR 520 Floating Bridge
project, and the SR 167 
Completion project. Through 
these projects, she has been 
able to cooperatively work 
with project staff, including 
WSDOT managers, civil, 
geotechnical, and structural 
engineers, environmental 
managers, public involvement 
coordinators, and construction 
specialists to achieve project 
goals. She has developed a 
skill for clearly communicating 
geotechnical information to the 

public, agencies, and other stakeholders. Monique loves 
to talk to people about the work she is passionate about.
She even participated in and coordinated geotechnical 
education booths for the SR 520 Floating Bridge project 
and the SR 99 Bored Tunnel project. 

Monique teaching young people about the soil conditions
along the SR 99 Bored Tunnel 
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D. Familiarity with DB Team Leadership/Membership 
S&W has been involved with many DB projects, either 
as the Owner’s representative or as part of the design
builder’s team. In her career, Monique has served almost
exclusively as the Owner’s representative and SME for 
geotechnical studies, which makes her an excellent 
representative for WSDOT. She has served in this role from 
the start of DB procurement and through completed DB 
implementation. Most of her firsthand experience is from 
the SR 99 Bored Tunnel Project, the SR 519 Intermodal 
Access Project, the SR 520 Floating Bridge Project, and the 
SR 167 Completion Project. 

Throughout the procurement process, Monique 
prepared the geotechnical requirements for the RFP,
developed and implemented subsurface exploration 
programs for geotechnical data, performed conceptual 
design, and thoughtfully developed baselines. She 
prepared geotechnical data reports (GDRs), reference 
memoranda, and geotechnical baseline reports. During DB 
implementation of these projects, Monique coordinated 
technical review of the submittals through staff within S&W,
and then performed the final review herself to confirm that 
technical requirements were met. She has also coordinated 
staff for field quality verification and other needs. An 
example of this was for the AWV Program, where the 
design-builder was not appropriately observing tieback 
installation for a large retaining wall associated with the 
launching pit for the bored tunnel (see photo below). The 
retaining walls were surrounded by critical infrastructure
including important utilities and BNSF railroad tracks. 
The design-builder’s inexperienced inspectors were not 
addressing loss of soil through tieback holes below the 
groundwater table, which resulted in settlement behind 
the wall. Under S&W’s quality verification role, Monique 
assigned an experienced S&W technician to observe 
further tieback installation and provide observations and 
recommendations to WSDOT to address with the design-
builder. Monique also supported WSDOT in a major claim 

related to the underdesign of the tunnel boring machine.
She prepared materials for dispute review board hearings 
and also testified as a fact witness in a subsequent trial. 
Through her and S&W’s support, WSDOT was successful 
in winning the dispute and achieving the monumental 
goal of a new tunnel under downtown Seattle. Currently,
Monique is currently serving the Gateway Program as the 
SME for the DB delivery of the SR 167 Completion Project.
Monique’s deep knowledge of WSDOT requirements
and goals makes her an excellent representative for the 
SGO and WSDOT in DB projects. 

Through her work on these major DB projects, Monique has 
set the standard for geotechnical documents required for 
DB procurement. She continually looks for ways to make
WSDOT processes in DB delivery more efficient and clear, 
to reduce contractor claims. Examples of this include: 

 For the SR 520 Floating Bridge Project, Monique 
developed a new approach for the content of a WSDOT 
geotechnical baseline report that has set the precedent 
for subsequent baseline reports prepared by WSDOT,
S&W, and other consultants for WSDOT DB projects. 

 Monique has developed recommended changes to
RFP geotechnical requirements (TR 2.6) to incorporate 
lessons learned from DB projects. These changes include 
improving the clarity of the TR language and adding 
or revising language related to apparent cohesion, 
consideration of live load in slope stability analyses, 
well decommissioning, pre- and post- construction 
settlement, and settlement analyses and monitoring. 

 Monique is developing a new chapter for the GDM update
that will include clear requirements for deliverables, 
data, calculations, and other geotechnical requirements. 
This new chapter will set new standards for to follow in 
documenting geotechnical work. 

Monique is a person who continually seeks to improve,
help, and develop clear guidance for her staff, WSDOT 
staff, and the geotechnical community. 
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E. Familiarity with Construction Support 
Monique has been providing geotechnical construction 
support services for most of her career. Early in her 
career, she performed construction inspection of various 
geotechnical construction activities, including fill placement 
and compaction, drilled shaft installation, pile driving, 
instrumentation installation and monitoring, and spread 
footing subgrade evaluation. For the last 20 years, her 
construction support has been focused on the typical 
construction-related needs for WSDOT projects, including: 

 Incorporating Geotechnical Requirements into PS&E or 
RFP documents 

 Writing Special Provisions and editing RFP Technical 
Requirements 

 Reviewing PS&E documents prior to Advertisement 

 Providing Inspection Training 

 Performing Quality Verification Inspection 

 Participate in Pre-Construction Meetings 

 Reviewing Submittals and Cost Reduction Incentive 
Proposals (CRIPs) 

 Answering RFIs 

 Assessing Change of Condition Claims 

Because Monique’s career has been focused on WSDOT 
projects, she is very familiar with the WSDOT Standard
Specifications for Road Bridge and Municipal Construction 
(Standard Specifications), which is updated each year, 
and associated General Special Provisions. She knows 
what is and is not covered by these documents and has 
participated in writing Special Provisions for large-diameter 
open-end composite pipe piles, lightweight fill, dewatering, 
instrumentation, and ground improvement. Her knowledge 
and experience allows her to successfully maintain 
SGO interests when interfacing with construction office
representatives, design-builders, and contractors during 
construction for both DBB and DB projects. 

Monique’s skills in this area are best described by the 
following examples for DBB and DB projects. 

DBB // SR 99 S. King St to S. Holgate Viaduct Replacement 
As PM, Monique led our team and had boots on the ground 
for many construction activities related to this project (see 
Page 6). The primary geotechnical-related construction 
elements for this project included: 

 Drilled shafts ranging from 6- to 10-feet in diameter, 
extending to depths of 170 feet. 

 Open-end pipe piles with diameters of up to 5 feet, 
extending to depths of 240 feet. 

 Ground improvement cells consisting of deep soil mixing 
and jet grouting. 

 Approach fill embankments up to 30 feet high using a 
combination of mechanically stabilized earth walls and 
lightweight fill. 

 Instrumentation systems to monitor embankment 
settlement. 

The project had to be constructed in sequences to allow for 
maintenance of traffic on SR 99. 

During preparation of the PS&E documents, Monique 
prepared special provisions to include the unique aspects 
of this project relating to deep drilled shafts and composite 
steel piles. She assisted WSDOT in meetings with the 
Association of Drilled Shaft Contractors to confirm that 
oscillators could be specified for shaft installation, and 
that removal of oscillator casing up to a given depth 
was feasible, considering the very deep nature of the 
shafts. She also participated in preparing a new special 
provision for installation of EPS, which has subsequently 
been adapted for other WSDOT projects. Prior to ad, she 
coordinated review of the geotechnical elements of the 
plans and special provisions to confirm that geotechnical 
considerations were appropriately incorporated. 

Once the contractor was selected by WSDOT, Monique 
attended pre-construction meetings related to geotechnical 
activities, including pile and shaft installation, ground 
improvement, and embankment construction. She 
coordinated staff to provide just-in-time training for 
WSDOT inspectors to confirm construction observation 
requirements and observed construction activities related 
to these items. When critical field activities occurred or 
construction difficulties were encountered, she (and/or 
other S&W staff) made site visits to observe conditions and 
provide recommendations. She also reviewed submittals 
and contractor field design changes and CRIPs. 

One unique aspect of the project was a detailed test pile 
program performed for 5-foot-diameter open-end pipe 
piles and composite open-end pipe piles with a 5-foot- 
diameter outer section and a 3-foot-diameter inner section. 
These piles extended up to 240 feet below grade and had 
ultimate resistance requirements of about 1,500 tons. 

Under Monique’s direction, S&W staff observed the test
pile program, monitored pile driving, and performed 
vibration monitoring. Using the results of dynamic 
testing performed during driving and the vibration 
monitoring results, she confirmed that the piles met the 
axial resistance requirements and that vibrations on the 
adjacent SR 99 viaduct bents (some as close as 25 feet
to pile driving activities) did not exceed allowable levels. 
Monique prepared summary letters including clear charts 
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The purpose of the test pile program was to confirm pile 
capacities and check that vibrations caused by pile driving 
were below target levels for the nearby active SR 99. 

and tables to present the monitoring results and provide 
recommendations for driving of production piles. 

Throughout construction, Monique reviewed and evaluated 
contractor submittals, WSDOT observation records, and 
special reports related to construction issues. For one of
the large shafts, an anomaly was indicated in crosshole 
sonic logging tests and subsequent coring and video 
inspection. The contractor claimed a differing site condition 
relating to groundwater flow. Monique assisted WSDOT 
construction managers in providing substantive data that 
contradicted the contractor's claim. 

During construction of the south approach embankment, 
the contractor submitted a CRIP to complete the 
embankment in two stages instead of three, and to replace 
a portion of the lightweight fill with soil fill. We evaluated 
the results of settlement monitoring and performed 
additional analyses to assist WSDOT with evaluating the 
merits of the CRIP. The settlement monitoring results 
indicated that the first embankment phase settlement was 
less than estimated. This, combined with our settlement 
and slope stability analysis results, indicated that the 
contractor's approach was acceptable. 

DB // SR 99 Bored Tunnel Project 
Monique was the geotechnical PM for the SR 99 Bored 
Tunnel Project and served as an extension of WSDOT’s 
geotechnical staff from 2008 to 2018 for this DB project 
to construct a the 54-foot-diameter bored tunnel under 
downtown Seattle. Monique coordinated all field and 
design services, and prepared the numerous reports 
included in the design- build contract package. These 
reports included a large GDR, a geotechnical baseline 
report, and numerous preliminary design memoranda. 
During the DB phase, Monique coordinated the review 

of design and construction submittals, coordinated field 
quality verification, reviewed instrumentation data, and 
participated in numerous design and construction task 
force meetings as the geotechnical representative for 
WSDOT. 

Under Monique’s management, our staff reviewed 
geotechnical-related submittals during the design phase of
the design-builders’ efforts, including GDRs, groundwater 
monitoring reports, static and seismic design for tunnel 
approach walls, structure foundations, and geotechnical 
portions of the tunnel design. During the construction 
phase, we reviewed construction submittals related to 
utility relocations, excavation support, dewatering, jet 
grouting, shaft installation, pile installation, and other 
geotechnical factors. 

Monique provides exceptional service, essentially acting 

as an extension of me in my job duties; oversight of state 

geotechnical policy on these projects…Monique has a good 

combination of technical capability and communication 

skills. She has a very interesting ability to analyze and 

present information in a way that really gets to the bottom of 

underlying trends or causes of what is being observed in the 

data. This is currently and will continue to be of great help 

in explaining complex technical issues to non-geotechnical 

project managers for WSDOT; particularly with issues that 

surround contractor claims.” 

– Jim Struthers, WSDOT Geotechnical Manager 

Alaskan Way Viaduct Replacement Program 

Monique also coordinated quality verification during
construction for secant pile, jet grouting, and tieback 
installation for approach excavations and below-
grade walls, dewatering installation and operation, 
instrumentation installation and monitoring, and general 
earthwork observation. The results of our observations 
were provided to WSDOT in Field Activity Reports. She also 
reviewed selected portions of the Contractor’s Inspection 
Reports and participated in the weekly Construction 
Monitoring Task Force as WSDOT’s geotechnical 
representative. Between 2012 and 2017, our engineers, 
engineering geologists, hydrogeologists or environmental 
scientists made over 450 field visits. 

Several differing site conditions assertions were made 
during construction. Monique supported WSDOT in 
evaluating these claims. She and several of our specialists 
participated in two dispute review board hearings, 
including research of conditions leading to the dispute,
contributing to position papers, preparing presentation 
materials, and testifying during the hearing. 
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Criteria 3. Qualifications/Expertise of Selected CONSULTANT Staff 

A. Qualifications and Expertise of the S&W Team’s Selected Senior Staff 
S&W has a strong, effective, and seasoned set of project leaders. The following pages describe in detail our Selected 
Senior Staff's skills, abilities, and familiarity with WSDOT's project elements and criteria. These PMs are more than 
qualified to take on any task the SGO requests of us. However, there may be times where it's necessary to bring in a PM 
with a specific skill set, a more efficient location (e.g. Richland, Portland) or additional availability. To ensure that WSDOT's
SGO always has a top-notch PM to lead a task order, we have provided 10 alternate managers with more than 10 years of
geotechnical project management and two alternate managers with 5-10 years. 

Figure 4: S&W's Team Organization Chart 
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Geotechnical Support 

Mikayla Hatch, PE* 

(CHE) 
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Technical Project Staff 
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15 Years of Geotechnical 
Project Management 

DB 

DBB 

JEREMY BUTKOVICH, PE // Project Manager
 

Firm: Shannon & Wilson 

Registration: Professional Engineer-Civil, WA, #45197, 2009 

Education: 
MS, Civil Engineering, University of Illinois at Urbana-Champaign 
BS, Civil Engineering, University of Illinois at Urbana-Champaign 
BS, Mathematics, University of Illinois at Urbana-Champaign 

Jeremy, one of S&W’s lead seismic engineers, has 19 years of experience with a wide range of geotechnical and 
seismic engineering projects. His areas of expertise include nonlinear time history analyses (e.g. dynamic soil-structure
interaction and site response), liquefaction triggering evaluation, slope stability and deformations, and analyzing 
large geotechnical datasets using modern computing tools. He has a proven track record of managing complex,
multidisciplinary transportation projects for WSDOT, providing high quality deliverables, and meeting project schedules 
and budgets. As Geotechnical Manager for the SR 520 Bridge Replacement and HOV Program, Jeremy demonstrated his 
ability to simultaneously manage multiple projects (both DB and DBB), design for challenging subsurface conditions, and 
effectively communicate with the SGO. As S&W’s waterfront lead, Jeremy also has extensive experience in design and 
construction of waterfront structures. Under our previous staff augmentation contract, Jeremy managed several WSF 
terminal seismic upgrade projects, providing his expertise to help WSF keep its facilities more resilient to earthquakes. 
Jeremy has used WSDOT design and construction standards for most of his career. For this contract, Jeremy will 
primarily serve as S&W’s PM for WSF projects and provide his seismic expertise for other projects and to staff 
within the SGO. 

Table 4: Selected Senior Staff 
Projects & Areas of Expertise 

Jeremy has managed multiple
WSDOT projects that involve 
the areas of expertise listed in 
Criteria 1A and 1B. The matrix 
below provides example projects
that illustrate his knowledge 
and management of different 
geotechnical areas of expertise. 
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WSDOT Project Name (Role, if not PM) 

SR 520 Bridge Replacement and HOV 
Program 

WSF, System-Wide Seismic Study 

Vashon Ferry Terminal Slip 2 Seismic 
Evaluation 

Eagle Harbor Maintenance Facility Slip F 
Seismic Evaluation 

Kingston Ferry Terminal Seismic Retrofit 

Bremerton Ferry Terminal Slip 1 & 2 Vehicle 
Transfer Span and Dolphin Replacement 
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JEREMY BUTKOVICH, PE –continued
 

2B: Familiarity with STATE Design and Construction Standards
Over Jeremy’s 19-year career at S&W, Jeremy has used the WSDOT GDM, the WSDOT BDM, and AASHTO LRFD BDS 
extensively in his work for WSDOT and Sound Transit. Notable projects are listed in the matrix on the previous page. 
Jeremy is a leader at S&W in making sure we are incorporating the latest seismic approaches approved by AASHTO and 
WSDOT. He is currently leading the effort to update the Seismic Design Chapter for the 2024 rewrite of the WSDOT GDM 
and incorporating updated approaches to seismic design. 

2C: Familiarity with Project Management
Jeremy’s day-to-day work involves managing many projects that often have competing schedules. Recently, when the 
SR 520 Portage Bay Bridge and Roanoke Lid project faced unexpected delays in procurement, he quickly reassigned 
engineers to tackle urgent engineering analyses to inform design. He collaborated with other S&W PMs to shift resources 
from less time-sensitive projects to mitigate delay. He works closely with Owners and Client Representatives to prioritize 
tasks and set achievable schedules, tapping into his network of PMs to adjust resources as needed. 

Jeremy's expertise extends to his role as an SME for the SR 520 Bridge Replacement and HOV Program. He played a 
crucial role in coordinating with multidisciplinary teams for projects like the West Approach Bridge – North DBB project,
where Jeremy coordinated with structural engineers to perform dynamic soil-structure interaction analyses to design the 
bridge, civil engineers to determine the locations of key project features where drilling would be needed, stormwater 
engineers to determine design parameters for detention facilities, and environmental engineers to determine hazardous 
waste disposal criteria. 

2D: Familiarity with DB Project Team Leadership/Membership
Jeremy has prepared multiple geotechnical documents for DB contracts. For example, for the Portage Bay Bridge and 
Roanoke Lid project, he developed the project GDR, GBR, and other contractual documents. He worked closely with the 
PEO and SGO to address unique challenges brought on by the challenging subsurface conditions at the site. This project 
included a unique contract structure that contractually identified the locations and engineering parameters of critical 
geologic units. 

Jeremy has served as a SME on several DB projects related to the SR 520 Bridge Replacement and HOV Program. His 
SME role included participating in task force meetings, reviewing submittals, and addressing geotechnical questions from 
the design-builder’s geotechnical group manager. 

2E: Familiarity with Construction Support
Jeremy has managed many projects that used the WSDOT Standard Specifications. Jeremy’s experience has resulted in 
his excellent advocacy for WSDOT and other clients throughout construction. He carefully reviews RFIs and submittals to 
assure that geotechnical requirements are not compromised. For the SR 520 I-5 Interchange project, he reviewed items 
related to testing of permanent ground anchors, soil nail installation, and the extents of lightweight embankment fill. The 
contractor proposed a reduction in cost by reducing the amount of lightweight fill in a critical area. Jeremy and his team 
carefully considered the proposal, but ultimately rejected it due to the importance of the lightweight fill and the extensive 
engineering done to determine its extents. 

Jeremy has wide-ranging experience evaluating change claims as both the Geotechnical EOR and as an expert witness 
in project litigation. His experience working with attorneys and seeing how claims can develop has profoundly influenced 
how he approaches his role as a Geotechnical EOR or SME. For example, during the Strander Boulevard Extension project 
(City of Renton), voids opened under a railroad track where the contractor had been installing tiebacks. Facing potential 
claims from both the railroad and the contractor, Jeremy convinced the client and owner to act in collaboration with both 
potential claimants to resolve the situation. This approach led to a successful resolution without any claims. 
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14 Years of Geotechnical 
Project Management 

DB 

DBB 

WHITNEY CIANI, PE // Project Manager
 

Firm: Ciani & Hatch Engineering (WBE)
 

Registration: Professional Engineer-Civil, WA, #8245, 2011
 

Education:
 
MS, Civil Engineering, University of Texas, Austin
 
BS, Civil Engineering, University of Washington
 

Whitney has more than 17 years of progressive experience in geotechnical design and 14 years of project management 
experience. Whitney has managed geotechnical scope in design and construction for WSDOT, Idaho Transportation 
Department, Seattle Department of Transportation (SDOT), King County, City of Redmond, City of Bellevue, and many 
other cities and counties across Washington. As PM, Whitney completes earned value tracking, budget tracking with burn 
rates, is responsible for quality control, and ensures projects are delivered on schedule and within budget for her clients. 
She has broad experience developing geotechnical investigation, instrumentation, and laboratory testing programs, 
evaluating feasible bridge foundation support alternatives, mitigating seismic hazards (liquefaction and lateral spreading), 
evaluating the static and seismic stability of slopes to support modifications for roadway corridor widenings, and 
designing roadway corridor improvements through soft, settlement sensitive soils. Whitney’s design expertise includes 
soil property determination, slope stability analysis, LRFD shallow foundation design, driven pile design, drilled shaft 
design, consolidation settlement analysis, net-zero load design, ground improvement analysis, temporary and permanent 
shoring design, retaining wall design, seismic hazard analysis, and pavement design. Whitney started her geotechnical 
career at S&W, working with Monique (our SLGE) and other S&W staff. We are excited to work with her as one of our 
PMs and support her WBE team for this contract. 

Table 5: Selected Senior Staff 
Projects & Areas of Expertise 

Whitney has participated in many 
WSDOT DB projects that involve 
the areas of expertise listed in 
Criteria 1A and 1B. The matrix 
below provides example projects
that illustrate her experience with 
these different geotechnical areas 
of expertise. 
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WSDOT Project Name (Role, if not PM) 

I-405 Brickyard to SR 527 Improvement 
(Geotechnical Design Support)    

 

 



 

  

       

   

    

   

      

      

US-395, NSC Spokane River to Columbia – 
Shared Use Path (Interim PM) 

Coffee Creek Remove Fish Barrier 

I-405 Hard Shoulder Running 

I-405/SR 167 Interchange Direct Connector 
(Procurement, Design Task Lead) 

SR 167 Southbound HOT Lanes (Design 
Task Lead & Construction PM) 

Criteria 1B 
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WHITNEY CIANI, PE –continued
 

2B: Familiarity with STATE Design and Construction Standards
Whitney has participated in the procurement and/or delivery of 16 DB projects for WSDOT between 2011 and 2023. All of
these projects required conformance to WSDOT standards, including the GDM, BDM, and AASHTO LRFD BDS. This long 
tenure in the WSDOT arena has given her a strong familiarity with these standards. 

2C: Familiarity with Project Management 
Whitney has over 10 years of cumulative experience in managerial roles. At her previous firm, she was responsible 
for workload planning and scheduling for teams of up to 36 geotechnical engineers, geologists and field technicians. 
She proactively managed staff resources to meet project deadlines. Whitney’s ability to deliver multiple projects with 
overlapping schedules is demonstrated by her experience managing the I-405 Hard Shoulder Running and Coffee Creek 
Remove Fish Barrier WSDOT DB projects while concurrently leading procurement efforts for Wildcat Creek Bridge, South 
Union Gap Interchange, and Renton to Bellevue Corridor Widening. Delivering on a timeline that does not compromise 
quality requires continual resource management and communication with internal and external team members – this 
is something Whitney excels at. Through her extensive experience working on DB transportation projects for WSDOT,
Whitney has honed her geotechnical engineering expertise working with multidisciplinary teams to solve complicated 
engineering problems. She has acted as geotechnical SME in design task meetings, comment resolution meetings, and 

during procurement efforts. 

2D: Familiarity with DB Project Team Leadership/Membership 
Whitney has prepared and overseen the QA/QC of dozens of geotechnical documents to support delivery of DB contracts. 
She has acted as geotechnical SME in design task meetings, comment resolution meetings, and during procurement 
efforts to support DB contracts. Whitney proves herself as a key asset through her ability to convey critical geotechnical 
concerns in a clear and accessible manner to contractors and multidisciplinary team members. 

Whitney has experience preparing GDRs for large complex projects. For example, she managed the geotechnical field 
and laboratory testing and prepared the GDR for approximately 10 miles of levees in Grays Harbor County. The project 
advanced more than 70 explorations and completed geotechnical soil testing comprising 324 index tests and 148 
secondary tests, including triaxial strength, 1D consolidation, and flexible wall permeability testing. 

Her experience with WSDOT began as a design engineer on the SR 520 Floating Bridge and Landings (FB&L) project,
completing geotechnical services for the design-builder. Whitney worked alongside WSDOT’s SME and our SLGE, 
Monique Anderson, to resolve comments and confirm geotechnical design documents were in compliance with Technical 
Requirements. Whitney has provided geotechnical project management, design support, and construction support on 
nine DB projects in her career. 

2E: Familiarity with Construction Support 
Whitney's familiarity with WSDOT Standard Specifications is exemplified by her extensive involvement in WSDOT DB 
project delivery for over a decade. Notably, her role as a geotechnical special inspector for projects such as the WSDOT 
SR 167 HOT Lanes, Coffee Creek Remove Fish Barrier, SR 520 FB&L, and I-405 Hard Shoulder Running underscores 
her deep understanding of applying project plans and specifications in construction. This position demands meticulous 
adherence to WSDOT standards throughout construction and requires attention to detail and thorough documentation. 

Whitney's experience in evaluating contractor submittals, contractor requests for information, and cost reduction 
incentive proposals and navigating changed conditions is exemplified by her work on the South Lander Grade Separation 
Bridge project for SDOT. Whitney acted as PM, oversaw geotechnical design, and provided engineering services during 
construction for the project. The contractor proposed to modify a temporary work platform foundation from pile support 
to shallow foundation support immediately adjacent to two large-diameter utilities classified as sensitive structures. 
Through geotechnical peer review and open discussion with the contractor and the City, the proposed revision was 
approved. Whitney’s collaborative approach resulted in a cost-effective option that was technically sound and complied 
with design and construction requirements for the project. 
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13 Years of Geotechnical 
Project Management 

DB 

DBB 

OLIVER HOOPES, PE // Project Manager 

Firm: Shannon & Wilson 

Registration: Professional Engineer-Civil, WA, #49472, 2012 

Education: 
MS, Civil & Environmental Engineering (Geotechnical), University of Washington 
BS, Civil & Environmental Engineering, Cornell University 

Oliver’s 16 years of technical experience encompasses slope stability analysis, risk assessment and mitigation of
landslide hazards, soil characterization, geosynthetics, soil improvement design, liquefaction analysis, experimental 
soil mechanics, and geotechnical report preparation. He has extensive experience in multiple standardized laboratory
test methods, as well as specialized laboratory devices and methods, including true triaxial testing. Oliver continues to
advance in his career and expertise and has managed several geotechnical projects for WSDOT. His recent work with 
innovative 3D thermal modeling techniques and geothermal applications to mitigate landslide threats for the Alyeska 
Pipeline Services Company won a 2022 National Gold Award from ACEC. Oliver currently serves as the Technical Director 
of the geotechnical laboratory in S&W’s Seattle Office, and is S&W’s corporate Practice Lead for risk and reliability design. 
For this contract, Oliver will serve as one of our PMs and provide his laboratory test analysis and risk/reliability
expertise for other projects and to staff within the SGO.
 

Table 6: Selected Senior Staff 
Projects & Areas of Expertise 

Oliver has participated in or 
managed projects that involve 
many of the areas of expertise 
listed in Criteria 1A and 1B. This 
matrix provides example projects
that illustrate his experience with 
these different geotechnical areas 
of expertise. 

WSDOT Project Name (Role, if not PM) 

WSDOT & Yakima County, Cascade Mill

Parkway Undercrossing Bridges
 

SR 92, SR 204, SR 528 Fish Passage 

I-5/Marine View Drive to SR 529 

Interchange (Conceptual Design PM)
 

SR 520/I-5 Interchange Improvements
(PM/Geotechnical Lead) 

SR 18 Widening (XL5966) (Project Engineer) 

Alaskan Way Viaduct and Seawall 

Replacement Program (Project Engineer)
 

SR 520 Bridge Replacement and HOV,

Delmar Landslide (Project Engineer)
 

SR 520 Bridge Replacement and HOV, NE

Points Wall (Project Engineer)
 

R
e

ta
in

in
g

 W
a

lls

H
ig

h
w

a
y 

B
ri

d
g

e
s

S
p

re
a

d
 F

o
o

ti
n

g
 F

o
u

n
d

a
ti

o
n

s

D
ri

ve
n

 P
ile

 F
o

u
n

d
a

ti
o

n
s 

D
ri

lle
d

 S
h

a
ft

 F
o

u
n

d
a

ti
o

n
s 

G
ro

u
n

d
 Im

p
ro

ve
m

e
n

t

S
lo

p
e

 S
ta

b
ili

ty

La
n

d
sl

id
e

 A
n

a
ly

si
s 

&
 R

e
m

e
d

ia
ti

o
n

E
xc

a
va

ti
o

n
 &

 S
h

o
ri

n
g

F
ill

 P
la

ce
m

e
n

t 
&

 C
o

m
p

a
ct

io
n

S
e

tt
le

m
e

n
t 

A
n

a
ly

si
s 

A
n

a
ly

si
s 

o
f 

G
e

o
te

ch
n

ic
a

l L
a

b
 T

e
st

 D
a

ta
 

A
n

a
ly

si
s 

o
f 

G
e

o
te

ch
n

ic
a

l F
ie

ld
 D

a
ta

, T
e

st
D

a
ta

, &
 In

st
ru

m
e

n
ta

ti
o

n
 D

a
ta

S
e

is
m

ic
 D

e
a

g
g

re
g

a
ti

o
n

S
e

is
m

ic
 E

ff
e

ct
s 

o
n

 S
lo

p
e

 S
ta

b
ili

ty
 

S
e

is
m

ic
 E

ff
e

ct
s 

U
p

o
n

 F
o

u
n

d
a

ti
o

n
s 

Li
q

u
e

fa
ct

io
n

 E
va

lu
a

ti
o

n

Li
q

u
e

fa
ct

io
n

 E
ff

e
ct

s 
o

n
 S

lo
p

e
 S

ta
b

ili
ty

Li
q

u
e

fa
ct

io
n

 E
ff

e
ct

s 
o

n
 U

p
o

n
 F

o
u

n
d

a
ti

o
n

s

A
d

va
n

ce
d

 S
e

is
m

ic
 A

n
a

ly
si

s 

Criteria 1A Criteria 1B 
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OLIVER HOOPES, PE –continued
 

2B: Familiarity with STATE Design and Construction Standards
Oliver has used the WSDOT GDM as a key guidance document for all of his transportation-related projects. In his roles 
as a project engineer and a PM, he has used the requirements in the GDM to perform geotechnical analyses, review
submittals, and prepare documents for DBB and DB projects. The GDM often refers to the AASHTO LRFD BDS; therefore,
Oliver has made it a priority to become familiar with AASHTO requirements, especially those related to foundation design, 
retaining walls, and slope stability. 

2C: Familiarity with Project Management
Oliver has shown an aptitude for managing geotechnical projects that have concurrent schedules. This is a common 
situation, and it can have some advantages, especially with regards to lessons learned that can be transferred from 
one project to another. For instance, in Oliver’s role as the geotechnical SME for the I-5 Marine View Drive to SR 529 
project helped him understand where design-builders were inappropriately interpreting language in the RFP Technical 
Requirements. Oliver used this knowledge to make recommended changes to the Technical Requirements during 
procurement for the SR 92, SR 204, SR 528 Fish Passage project. 

Oliver’s skills in prioritizing limited resources to optimize project delivery is evidenced by the fact that he does not miss 
deadlines. He makes sure he has a good understanding of the project schedule requirements and works with S&W’s 
extensive resources to get the help he needs. On the SR 92, SR 204, SR 528 Fish Passage project, he was asked to
deliver geotechnical procurement documents, including three GDRs, three GBRs and RFP technical requirement input less 
than three months after field explorations were completed. Oliver was able to effectively coordinate with the PEO, the 
consultant team, and the SGO to communicate reasonable deadlines, identify roadblocks, and prepare draft documents 
for use by the team prior to the RFQ Ad date. 

2D: Familiarity with DB Project Team Leadership/Membership
Oliver has been the geotechnical SME for two projects (I-5 Marine View Drive to SR 529 and SR 92, SR 204, SR 528 Fish 
Passage) and has assisted other S&W SMEs for multiple other WSDOT DB projects. In these roles, he has performed 
conceptual design analyses and prepared reference memos, prepared GDRs and GBRs, and provided recommendations 
for edits to the Technical Requirements. 

The I-5 Marine View Drive to SR 529 showcases his ability to identify key geotechnical issues during the procurement 
phase. The project included construction of embankments on deep, very soft estuarine deposits with liquefiable alluvium 
interbeds. To address the high settlement risk, Oliver developed unique settlement criteria for the RFP that focused on 
projected long-term differential settlements. The criteria required the design-builder to prepare peer-reviewed models 
that needed to be calibrated using the first several months of settlement data. This approach reduces WSDOT’s long-term 
settlement risk by ensuring the design-builder adequately assesses long-term settlements in their design, even if some 
of the settlement happens after completion. Oliver also created a new lightweight fill section for that RFP that provides 
technical requirements for several types of lightweight materials as well as a new General Special Provisions focused on 
Geofoam. 

2E: Familiarity with Construction Support
Before Oliver became a PM, he spent several years in the field, much of which was providing construction observation 
services. His time in the field covered the full range of geotechnical construction, from soil nail walls and permanent 
ground anchors to mechanically stabilized earth walls and backfill compaction. This has given Oliver valuable insights 
on construction operations, constructability, and common issues that can arise. Oliver uses the WSDOT Standard
Specifications when preparing construction considerations and reviewing construction submittals for DBB projects. He 
is experienced in using these specifications as well as the requirements of the plans and specifications to identify where 
submittals are incomplete or incorrect. The quality of contractor submittals ranges from very poor to excellent and both 
extremes of this range help him improve how he writes geotechnical requirements for future projects. Oliver has provided 
support to the WSDOT construction office in addressing change claims. 
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21 Years of Geotechnical 
Project Management 
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WENDY MATHIESON, PE // Project Manager
 

Firm: Shannon & Wilson 

Registration: Professional Engineer-Civil, WA, #39518, 2002 

Education: 
MSCE, Civil Engineering, University of Washington 
BS, Civil Engineering, Carnegie Mellon University 

Wendy has 25 years of experience with a wide variety of geotechnical engineering projects. Her technical expertise areas 
are retaining wall design, slope stability, ground improvement, frozen ground engineering, and soil property evaluation. 
She has worked on many large and complex transportation projects, using both DB and DBB delivery methods. Wendy 
started off in DB projects as S&W's PM for I-405 /I-5 to SR 169 Stage 1 Widening and I-405/NE 195th Street to SR 527 
Northbound Auxiliary Lane. She was later WSDOT's geotechnical SME for the SR 520 Eastside and I-405 NE 132nd Street
Interchange DB Projects during construction and is currently one of WSDOT's representatives for the I-405 Renton to
Bellevue Express Toll Lanes (ETL) Project. She is a skilled manager of both people and projects. She currently serves 
as S&W’s corporate technical director, leading efforts in keeping S&W at the forefront of geotechnical design. For this 
contract, Wendy will continue to serve as PM and geotechnical SME for complex DB projects and provide her 
geotechnical expertise to assist other S&W and SGO staff.
 

Table 7: Selected Senior Staff 
Projects & Areas of Expertise 

Wendy has managed or played a 
major geotechnical role in multiple
WSDOT projects that involve the 
areas of expertise listed in Criteria 
1A and 1B. This matrix provides 
example projects that illustrate
her knowledge and management 
for WSDOT projects. 

WSDOT Project Name (Role, if not PM) 

I-405 Renton to Bellevue Widening and 

ETL Project (Geotechnical SME)
 

I-405 NE 132nd Street Interchange Project 
(Geotechnical SME) 

SR 18/Issaquah Hobart Rd to Deep Creek 

Vicinity – Widening & Fiber Ext
 

SR 520 Bridge Replacement and HOV 
Program, Eastside Transit and HOV Project 
(Geotechnical SME) 

I-405/NE 195th Street to SR 527 

Northbound Auxiliary Lane
 

I-405 / I-5 to SR 169 Stage I Widening 

Alaskan Way Viaduct and Seawall 

Replacement Program (Project Engineer)
 

Criteria 1A Criteria 1B 
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WENDY MATHIESON, PE –continued
 

2B: Familiarity with STATE Design and Construction Standards
As the Owner’s representative on multiple complex DB projects (SR 520 Eastside, I-405 Renton to Bellevue, I-405 NE 
132nd Street Interchange), Wendy has reviewed hundreds of DB submittals for contract compliance, and this role cannot
be successfully achieved without extensive knowledge of WSDOT standards. The design-builders on several projects are 
often either unfamiliar with these standards or they try to circumvent them. Because of Wendy’s extensive knowledge of
the GDM and AASHTO LRFD BDS, she can quickly identify where contractor submittals are not in compliance. 

2C: Familiarity with Project Management
Wendy excels at managing complex projects and juggling demands from multiple clients with multidisciplinary teams and 
concurrent schedules. She manages staff within S&W and also manages some of our most complex projects. An example 
of her SME DB ability to work within tight schedules and prioritize limited resources is in her SME role to review submittals 
for the I-405 Renton to Bellevue Project. During the busiest times of the project, she received 5 to 10 submittals per 
week, many of which had less than two weeks of review time, and were of poor quality, requiring extensive comments, 
revisions, and follow-up to confirm project requirements were met. This effort is an excellent example of Wendy’s ability
to handle overlapping schedules and prioritize heavy project and client demands. Furthermore, while Wendy is providing 
this support for the I-405 projects, she is concurrently handling complex data collection and conceptual design for the SR 
18 Widening project and working on preparing geotechnical deliverables for the RFP. 

2D: Familiarity with DB Project Team Leadership/Membership
For the last five years, Wendy has managed geotechnical activities and served as WSDOT’s geotechnical SME on two 
complex DB projects: the SR 18 Widening Project (in procurement) and the I-405 Renton to Bellevue project (in design-
construction). Wendy effectively works with the multidisciplinary I-405 team to review submittals, review comment 
responses and revised submittals, participate in task force, over-the-shoulder, and comment resolution meetings with the 
DB contractor and five different DB geotechnical firms. Previously, for the SR 520 Eastside project, she edited Technical 
Requirements and prepared the project GDR and GBR, which included complex soil and construction conditions. She 
is currently in progress for preparation of the GDR and GBR for the SR 18 Widening Project. This project includes an 
extremely complex exploration program and will require conceptual design for numerous retaining walls. 

Wendy is ready to support WSDOT with any needs they may have during DB projects. For the I-405 project, Wendy was 
asked to conduct a design review of more than 60 walls, identifying higher-risk walls based on size, height, and risk to
adjacent infrastructure. She then coordinated slope stability analyses for 15 of the most critical walls to assess the risk of
failure and potential displacement, aiding the project office in determining whether the design-builder's deviation from 
the contract posed significant safety concerns. 

2E: Familiarity with Construction Support
As described in Sections 2C and 2D, Wendy makes it a priority to fully understand the WSDOT Standard Specifications as 
well as related Special Provisions. This understanding is critical in her review role as a geotechnical SME on DB projects. 

Wendy also has direct experience with construction support for DBB projects where she supervised staff performing 
field observations, reviews contractor submittals, change claims, and cost reduction proposals. A notable example of this 
experience is Wendy’s project management role during Sound Transit's East Link Project. Wendy’s experience included 
evaluating change claims (heaving soil during shaft installation) and providing information for use by Sound Transit in 
successfully disputing the claim. 

The East Link project included deep soil mixing to improve subgrade and slope stability for at-grade track and deep soil 
mixing (DSM) for slope stability for retaining walls. An example of a cost reduction proposal was related to reuse of the 
large amount of spoils generated from the DSM installation. The contractor proposed to reuse the spoils created from the 
deep soil mixing approach as fill for project embankments. Wendy worked with the project team to evaluate this proposal 
and work with the contractor to achieve an acceptable approach. The contractor tried out different mixtures of DSM spoils 
and native soil to achieve a mix design that had suitable strength and workability to be used in project embankments. 
Given the high cost of disposing of the DSM spoils (due to high pH), this approach resulted in a significant cost reduction 
that was shared between the contractor and Sound Transit. Wendy brings this same collaborative and creative approach 
in all her projects. 
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KATHRYN PETEK, PHD, PE // Project Manager 

Firm: Shannon & Wilson 

Registration: Professional Engineer-Civil, WA, #45874, 2010 

Education: 
PhD, Civil & Environmental Engineering (Geotechnical), University of Washington 
MS, Civil & Environmental Engineering (Geotechnical), University of Washington 
BS, Civil & Environmental Engineering, University of Michigan 

Kathryn is a Professional Engineer and PM for geotechnical engineering projects for WSDOT, Oregon Department of
Transportation (ODOT), SDOT, and other transportation agencies. She has more than 18 years of experience in design, 
construction, and research. Kathryn has led numerous transportation infrastructure and fish passage projects that 
include design and construction of bridges and approach structures and complex constructability considerations. Her 
practice includes a focus on drilled shaft and driven pile deep foundations, including design, execution, and evaluation of
numerous large-diameter deep foundations and load testing. Kathryn recently served as Principal Investigator for a FHWA
research project on bearing resistance of large-diameter open-end piles. For this contract, Kathryn will serve as PM
for some of the more complex geotechnical projects and will provide her unique geotechnical expertise related to

17 Years of Geotechnical 
Project Management 
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foundations to assist other S&W and SGO staff. 

Table 8: Selected Senior Staff 
Projects & Areas of Expertise 

Criteria 1A Criteria 1B 

Kathryn has managed some of
our more complex projects that
involve the areas of expertise 
listed in Criteria 1A and 1B. 
This matrix provides example 
projects that illustrate her 
geotechnical expertise and project 
management roles. 

Project Name (Role, if not PM) 

WSDOT, I-5 Thornton Fish Passage 

WSDOT, I-5, SR 522, SR 524 Fish Passage 

Bundle
 

WSDOT, SR 522 Snohomish River Bridge
(Project Engineer & Assistant PM) 

SDOT, Waterfront Seattle Program 

WSDOT & ODOT, Columbia River Crossing 
(PM for Main River Crossing Bridge) 

ODOT, I-205 Abernethy Bridge Seismic 

Retrofit and Expansion (Lead Geotechnical 

Engineer for Foundations)
 

Multnomah County (OR), Burnside

Bridge (Lead Geotechnical Engineer for 

Foundations)
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WSDOT | Geotechnical Engineering & Project Delivery (Area 2) Criteria 3 

KATHRYN PETEK, PHD, PE –continued
 

2B: Familiarity with STATE Design and Construction Standards
For the last decade, Kathryn’s practice has focused on transportation infrastructure projects where the WSDOT GDM 
and AASHTO specifications are project standards. This includes projects for WSDOT, along with municipalities and 
agencies including King County, Pierce County, Snohomish County, the City of Seattle, and the City of Marysville, that 
also follow AASHTO and reference the WSDOT standards. In her experience on ODOT projects, Kathryn has also brought 
in content from the WSDOT GDM and WSDOT Standard Specifications for additional guidance and comparison. Kathryn 
is participating in multiple ongoing efforts for updating foundation design manuals and standards (AASHTO, ASCE, North 
Dakota Department of Transportation) and is leading the effort to update the Foundations Chapter for the 2024 rewrite of
the WSDOT GDM. 

2C: Familiarity with Project Management
Kathryn currently manages multiple transportation projects for WSDOT, King County, Pierce County, and the City of
Seattle and is frequently addressing overlapping schedules and prioritization of resources. Her goal is to meet or exceed 
her client’s goals with S&W’s work and her progress. For each project, Kathryn tracks deliverable dates and details 
intermediate steps to achieve project timelines. Kathryn then uses tracking tools to balance workload and maintain 
progress. Throughout her projects, Kathryn works closely with team members to provide time-sensitive geotechnical 
inputs to help support the project schedule. Whenever possible, Kathryn utilizes experienced staff to promote task 
efficiency. Where staffing needs and/or conflicts arise, Kathryn works with her office manager to leverage staff and 
resources, including sharing staff with other S&W offices when needed. 

Kathryn excels and enjoys working with multidisciplinary teams. Since 2016, she has served as the deep foundation SME 
on the ODOT I-205 Abernethy Bridge Retrofit and Widening project that recently completed construction of large-diameter 
shafts up to 12 feet in diameter and 240 feet deep. As an SME, Kathryn collaborated with the structural team on the 
foundation design. Kathryn participated in contractor outreach meetings with the Association of Drilled Shaft Contractors 
to evaluate constructability considerations of shafts that are the largest to be constructed to date in North America. 
Kathryn also worked with the permitting team to enable and support in-water work. Kathryn led the load test program for 
the project that helped to mitigate additional costs when unexpected conditions were encountered during construction. 

2D: Familiarity with DB Project Team Leadership/Membership
Kathryn is new to providing her technical and project management skills for WSDOT DB delivery. In 2023, Monique 
assigned Kathryn to be WSDOT’s geotechnical PM for the I-5, SR 522, and SR 524 fish passage bundle located in WSDOT’s 
Northwest Region. During her tenure thus far on this project, she has effectively identified geotechnical considerations, 
planned a field exploration and laboratory testing program that provides important information for DB bidders, and 
prepared several draft GDRs. She has participated in meetings with the multidisciplinary team, and as the geotechnical 
SME, has identified geotechnical considerations that have resulted in changes to the conceptual design at the SR 522 
site. She understands the importance of developing a feasible design and has the technical expertise to evaluate when 
geotechnical conditions may make a certain approach problematic. She has also participated in editing the technical 
requirements and is on track to prepare and submit GBRs for each site. 

2E: Familiarity with Construction Support
Kathryn is the PM for the ongoing City of Seattle Waterfront Redevelopment Program that has constructed large 
roadways, embankments, retaining walls, vehicular and pedestrian bridges, and a new pier along the Seattle Waterfront. 
The City uses the WSDOT Standard Specifications as a basis for their construction activities. Kathryn has provided review 
for geotechnical related submittals and RFIs, along with cost reduction incentive proposals, throughout the project with 
the goal of fulfilling the project objectives, requirements, and standards. In this process, Kathryn’s goal is to enforce 
contractual requirements to achieve the best possible outcome for the Owner while balancing schedule and cost
implications. 

Recently during project construction, an error in the structural load calculations was identified that resulted in undersized 
footings in a portion of the project. Kathryn presented associated risk and performance considerations to the project 
team and Owner. Working with the structural team, Kathryn refined the foundation recommendations to help reduce the 
magnitude of the foundation modification and limit construction schedule impacts. 
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B. Current Availability of Key Staff and Resources for the S&W Team in Hours per Month 
The table below shows the availability of our proposed SLGE and Selected Senior Staff. With Monique committed full-time 
to WSDOT, we're confident we can meet all SGO task requests with our team and our deep bench of experts. 

Table 9: Availability of SLGE & Selected Senior Staff in Hours per Month
 

2024 2025 2026-2028 

MA JB KP OH WC WM OR MA JB KP OH WC WM OR MA JB KP OH WC WM ORMonth 

January 

February 

March 

April 

May 

June 

July 

August 

September 

October 

November 

December 

KEY: 

Hours below do not include ongoing 
support of the current SGO staff 
augmentation contract. 

101 59 17 25 84 17 >500 

109 84 17 25 67 50 >500 

118 84 17 25 67 67 >500 

138 92 18 28 74 74 >500 

134 84 17 25 84 84 >500 

143 109 17 25 84 101 >500 

122 94 29 22 72 86 >500 

152 104 48 24 64 120 >500 

176 132 88 88 106 >500 

144 108 72 72 86 >500 

176 132 88 88 106 >500 

160 120 80 80 96 120 >500 

168 126 84 84 101 126 >500 

168 126 84 84 101 126 >500 

168 126 84 84 101 126 >500 

184 138 92 92 110 138 >500 

168 126 84 84 101 126 >500 

168 126 84 84 101 126 >500 

144 108 72 72 86 108 >500 

128 120 80 80 96 120 >500 

MA Monique Anderson JB Jeremy Butkovich  KP Kathryn Petek  OH Oliver Hoopes WC Whitney Ciani 

176 132 88 88 106 >500 

144 108 72 72 86 >500 

176 132 88 88 106 >500 

160 120 80 80 96 120 >500 

168 126 84 84 101 126 >500 

168 126 84 84 101 126 >500 

168 126 84 84 101 126 >500 

184 138 92 92 110 138 >500 

168 126 84 84 101 126 >500 

168 126 84 84 101 126 >500 

144 108 72 72 86 108 >500 

160 120 80 80 96 120 >500 

WM Wendy Mathieson   OR Other Resources 

 A broad base of engineering management and support from engineers in multiple S&W offices that have
performed hundreds of geotechnical projects throughout the state of Washington and particularly in the Northwest,
North Central, Eastern, and Headquarter regions. 

 A team you can trust to understand the contract's specialized needs by utilizing staff with experience at 32 WSF 
terminals, participation in several segments of the Gateway Program, and five years of direct support of the SGO 
through two staff augmentation contracts. 

 Immediate understanding and manual compliance from engineers with frequent day-to-day usage of the WSDOT 
GDM and the AASHTO LRFD BDS, and team members whose contributions to the industry are so valued they've been 
invited to update eight chapters of the GDM. 

 Leadership that needs no ramp-up time from a current SLGE, who 
already knows how to successfully work as an integrated member of
WSDOT's SGO staff, and who is supported by Selected Senior Staff 
and 10 Alternate PMs, each with more than a decade of geotechnical 
management experience. 

 Adaptable processes that knowingly correspond to traditional or 
alternate delivery methods as needed, by professionals who have
participated in the design and construction support of both DB and 
DBB projects. 

 An integrated team of historically underutilized DBE firms with 
significant roles from support to management, thanks to an SLGE 
that recognizes the importance of growing smaller businesses within 
WSDOT's consultant pool and providing them with guidance and 
mentoring along the way. 

Shannon & Wilson's Statement of Qualifications has Demonstrated 
Our Team's Ability to Provide WSDOT's SGO with the Following Benefits: 
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Monique continues to set the standard for 

staff augmentation contract managers at 

the Geotechnical Office. I have heard very 

positive feedback concerning Monique’s work 

as a project manager, as well as how she 

manages the S&W work completed under the 

contract. This feedback has been provided 

from staff within the WSDOT Geotechnical 

Office, as well as other headquarters subject 

matter experts and Region clients. Monique

truly is an extension of our staff.” 

– Andrew Fiske, State Geotechnical Engineer 

WSDOT Geotechnical Office

 10/17/22 


	Structure Bookmarks
	Geotechnical Engineering & Project Delivery (Area 2). 
	March 13, 2024 
	400 North 34th Street, Suite 100 | Seattle, WA 98103. 
	Long before the Geotechnical Engineering & Project Delivery (Area 2) RFQ was released, S&W identified several disciplines for this opportunity where supplementing our in-house skills and staff with strong subconsultant firms would provide WSDOT with a more robust team to address project needs. The following WMBE-certified firms will be participating on this project, helping us to provide at least 15% DBE involvement in the contract over its lifetime. 
	Ciani & Hatch Engineering PLLC (CHE) — WBE 
	Geotechnical Project Management & Support 
	CADCAB LLC — WBE 
	Subsurface Proﬁles & Drafting 
	Bolima Drafting & Design, Inc. (Bolima) — MBE 
	MicroStation Design & Drafting 
	Stell Environmental Enterprises, Inc. (Stell) — WBE 
	Geographic Information Systems (GIS) 
	Scarlet Plume LLC — WBE 
	Technical Editing 
	Each firm listed above will have tasks important to the ultimate success of the years-long contract. They'll have the opportunity to work with us virtually, affording them direct access to our SLGE, Monique Anderson, and to the project team, as well as use of our support infrastructure
	(e.g. templates, Teams). We will provide guidance on the project tasks and management and submit useful feedback on their project scopes, schedules, and submittals. 
	S&W has determined that the most efficient way tomaintain significant DBE involvement throughout the contract is to trust CHE with the management and support of entire task orders, wherever possible and commensuratewith their skills. Whitney Ciani, a current owner of CHE (and former S&W employee), has demonstrated superior skill in managing geotechnical projects. She and her partner,Mikayla Hatch, have over 17 years of experience working with various state agencies and local municipalities on roadway corrid
	At the start of the on-call contract, Monique Anderson will meet with the WSDOT Office of Equity and Civil Rights tounderstand how best to work with our DBEs and show our good faith effort to promote their success and participation. As the project progresses and task orders are released, Monique will be responsible for reviewing DBE participation on a monthly basis and mentoring and providing support to the WMBE firms. If necessary, she’ll identify broader opportunities for these firms that arise through ne
	S&W measures success by meeting or exceeding our DBE goals, by providing and receiving feedback on our performance together during the project, and bystrengthening relationships with our team members. Enduring relationships benefit us, our team members, and the clients we serve. To that end, S&W frequently: 
	 Extends invitations (at no cost) to our regular online technical seminars and in-house training workshops. 
	 Works with DBE firms to provide invoices that meet
	WSDOT criteria, reducing the number of days until they
	are paid, knowing that delayed payment of services can 
	strongly impact smaller businesses. 
	 Offers mentoring to the firms that have expressed interest. For this contract, mentoring would entail: 
	S&W is prepared to retain other subcontractors/subconsultants to meet SGO needs for this contract. For example, if a project needs cone penetration testing or geophysical testing, we can retain experienced firms to provide these services. Where available, we will retain DBE firms to perform these services. 
	The following four Washington state highway projects present S&W’s expertise with geotechnical analysis and design, two of which were managed by Monique Anderson, our proposed SLGE for this contract. For the other two projects, Monique was the SLGE, providing review and oversight. Project descriptions, as well as involvement of our key support staff, are 
	provided on the following pages. 
	Table 1: Criteria 1A Projects 
	Geotechnical Analysis & Design. Project Elements. 
	
	A, B, F A, B, F A, C, D, E, F B, F G, H, I G, H, I G, H, I G, I 
	KEY: A–Soil shear strength, B–Rock shear strength, C–Soil consolidation, D–Soil compaction, E–Soil permeability, F–Other lab data G–Geotechnical field data, H–Geophysical data, I–Geotechnical instrumentation data 
	Engineer of Record: Monique Anderson, PE // Senior Advisor: Stan Boyle, PhD, PE 
	The project, under our WSDOT Geotechnical EngineeringPersonnel Augmentation Agreement (Y-12254) with the SGO, involved replacing an existing fish barrier extendingunder a 70-foot-high highway embankment on US 101 with a new, single-span bridge to restore fish passage. The project included removing a portion of the existingembankment and creating a new stream channel under the bridge. The original roadway embankment was re-graded and stream perimeter walls consisting of closely-spaced drilled shafts were ins
	S&W performed complex analyses to evaluate earth pressures on the stream perimeter walls on either side ofthe new Siebert creek channel for use in structural designby the WSDOT Bridge and Structures office (BSO). S&W performed global stability analyses to evaluate the stabilityof the existing embankment, which was to remain in place along the bridge approaches, and determined it was not seismically stable. S&W developed a ground improvement approach to construct a series of concrete panels under the new app
	The removal of the existing fish barrier under the US 101 embankment, and its replacement with a bridge and wide stream channel, opens up about 34 miles of fish passagealong Siebert Creek. S&W performed detailed analyses to address geotechnical challenges associated with constructing in and around an existing historic roadwayembankment with steep sideslopes that were not 
	The project provides a beautiful, wide stream along whichaquatic species can travel, as well as access for wildlifecrossing under the US 101 highway. This project is an example that can be emulated for other sites that may havesimilar geometric constraints and geologic conditions. 
	As the SGO’s geotechnical lead for this project, S&W was responsible for managing the geotechnical effort duringdesign and construction, including: 
	 Evaluating subsurface data (soil, rock, and groundwater) collected by WSDOT. 
	 Performing geotechnical analyses for the new bridge, retained approach abutments, and stream perimeter walls for static and high seismic conditions. 
	 Preparing all geotechnical documents for execution ofthe project, including a geotechnical report, geotechnical summary of conditions, and plans and special provisions for ground improvement. 
	 Providing support during construction to address contractor questions and changes, as well as redesign ofa ground improvement system. 
	 Evaluating long-term hydrostatic pressures on the stream perimeter walls to confirm that the wall drainage system was functioning. 
	Throughout the process, S&W worked closely with theWSDOT Project Engineer’s office (PEO), the BSO and the WSDOT Construction office (CO) to successfully see theProject through to completion. 
	Engineer of Record: Chris Robertson, PE // SLGE: Monique Anderson, PE 
	The project, performed under our WSDOT Geotechnical Engineering Personnel Augmentation Agreement (Y-12254)with the SGO, included replacement of fish barriers at three sites with new fish passable structures on US 101. S&W investigated subsurface conditions at the three sites by performing a field reconnaissance of the sites, field mapping geological features, and coordinating a seismic refraction survey, borings, and installation and monitoring of field instrumentation. 
	The laboratory testing program included unconfined compressive strength testing of rock core, consolidated-undrained triaxial compression testing, and soil index testing. S&W performed design analyses for two buried structures and a bridge. Our analyses included seismic design, slope stability, bearing capacity, drilled shaft foundation design, and retaining wall design across the three sites. Buried structure analyses accounted for unsuitable subgrade soils, such as liquefiable, low plasticitysilt and medi
	To develop a final configuration for the complex Leland Creek bridge site, S&W coordinated closely with the PEO,including representatives from the BSO, the CO, and SGO, to discuss foundation options and constructability. Numerous alternatives were considered, including multiplefoundation types and ground improvement, to develop a cost-effective solution. 
	The selected solution to support the bridge included asoldier pile wall at the north pier and a secant pile wallat the south pier to protect the bridge from erosion and scour. At the north embankment, construction sequencing required support of the existing roadway embankmentand a temporary shoofly embankment to maintain the flow of traffic on US 101. S&W performed preliminary slope stability analyses during design to evaluate the feasibilityof a shoofly embankment retained by a temporary WSDOT Standard Pla
	During construction, S&W supported WSDOT and the contractor by completing further external global slope stability and settlement analyses to assess the shoofly stability prior to transferring US 101 traffic. The team developed a preload and settlement monitoring programthat successfully mitigated shoofly embankment stabilityand settlement concerns using a gravel preload and a combination of wall target and lidar surveys. 
	Engineer of Record: Monique Anderson, PE  // Senior Advisor: Stan Boyle, PhD, PE 
	The H2K project was part of the larger Alaskan Way Viaduct Replacement Program, for which Monique has provided support to WSDOT since 2001. The H2K project included replacing the existing viaduct south of S. Royal Brougham Way, relocating utilities, constructing temporary detourstructures, and building other improvements (e.g., sign bridges, roadways, etc.). S&W performed field explorations, laboratory testing, geotechnical engineering, probabilistic seismic studies, environmental characterization, groundwa
	The primary geotechnical challenge in the H2K area was the presence of more than 200 feet of sand and silt deposits that are susceptible to strength loss during an earthquake. S&W met these and other project challenges head on. 
	Elevated Structures: S&W provided deep foundation design recommendations for several temporary and permanent bridges. We evaluated various types of deep foundations, including large-diameter drilled shafts up to150 feet long and driven pipe piles up to 250 feet long. Several foundations were identified to be at risk during a seismic event due to lateral spreading toward the adjacent waterway. We performed numerical soil-structureinteraction analyses and developed a design configuration for ground improveme
	Retained Fill Approaches: S&W performed settlement and stability analyses for retained fills up to 25 feet high for the bridge approaches. Because of required staged construction and settlement concerns, we recommended using lightweight fill (expanded polystyrene [EPS]) and soil replacement to mitigate settlement between construction stages, which would be less costly than performing large-scale ground improvement beneath conventional soil retained fills. S&W prepared plans and special provisions for EPS em
	Retained Cuts: S&W provided geotechnical recommendations for a U-shaped, 1,000-foot-long retained cut with a maximum depth of about 25 feet. We evaluated suitable wall types and lateral earth pressures for static, seismic, and liquefied conditions. We also performed 3D groundwater modeling to design the temporary dewatering and recharge system required for the project. 
	Utilities: S&W developed excavation, foundation, dewatering, and instrumentation recommendations for utility design and construction. We also performed feasibility analysis for horizontal directional drilling, pipe jacking, and microtunneling under the existing viaduct, adjacent buildings, and active railroad tracks. 
	WSDOT, SR 112 / Jim Creek West Emergency Repair | Clallam County, WA. 
	Engineer of Record: Neal McCulloch, PE, LEG // SLGE: Monique Anderson, PE 
	On November 15, 2021, a slide occurred on SR 112 near Clallam Bay in a location similar to one the year before. The engineering geology unit asked S&W to assist with responding to an emergency landslide situation under ourWSDOT Geotechnical Engineering Personnel Augmentation Agreement (Y-12554) with the SGO. S&W is experienced in responding to similar emergency situations as part of our long history of emergency support to nationwide railroads. The 2021 landslide cracked the highway pavement and created a v
	Working closely with the SGO’s emergency response personnel, S&W reviewed historic documentation about the site, performed a site reconnaissance, reviewed available subsurface data, performed slope stability analyses, and quickly developed a cost-effective, rapid repair solution to reopen the road. Working directly with PEO and SGO staff, experienced S&W emergency response engineers and geologists produced a geotechnical design, a report, plans, and specifications to repair the slide in tandem withWSDOT und
	We quickly vetted several approaches to remediate the slide, including 1) trench drains, 2) horizontal drains, 3) lightweight fill, and 4) drilled shafts with a series ofstability analyses designed to capture residual strength ofsiltstone at the sliding surface. We reviewed remediation options with the SGO before narrowing our design to a drainage-based solution that provided quick construction time while remaining cost-effective. 
	The final design incorporated trench drains, horizontal drains, and lightweight fill to improve stability. We then partnered with the PEO to produce plans and specifications for the project, including special provisions for drainageand lightweight fill. We supported WSDOT during thebid review and contractor submittal process, particularly regarding QA testing requirements for lightweight fill. Finally, we provided on-site construction support duringthe grading, drainage installation, and lightweight fill pl
	B. Highway Projects in the State of Washington Where S&W Provided Stamped Recommendations for Seismic Design 
	S&W is known for providing routine and advanced seismic design services for all types of projects. Through the technical expertise of our engineers and geologists, S&W delivers solutions for a full range of seismic hazard evaluation, design and mitigation services, including site response studies, soil liquefaction evaluations, and seismic hazard analyses for major bridges and other transportation facilities. We have developed project-specific seismic design criteria to correspond to WSDOT, AASHTO, and othe
	The following three projects illustrate S&W’s expertise with seismic design for state highway projects, as well as involvement of our key support staff, if applicable: 
	Table 2: Criteria 1B Projects 
	Seismic Design Project Elements 
	In addition to the seismic design project elements called Because of S&W's team of seismic professionals, we also out above, S&W has performed the following advanced have the expertise in-house to perform several other types seismic studies on previous WSDOT projects: of advanced seismic studies, such as: 
	 Probabilistic Seismic Hazard Analysis (PSHA)  Deterministic Seismic Hazard Analysis 
	 Earthquake Time History Analysis  Risk-Targeted Spectra 
	 Ground Motion Models  Ground Improvement Modeling, Design, Plans and 
	Specifications 
	 Ground Motion Intensity Analyses (Response Spectra, Arias Intensity, Cumulative Velocity, and Duration) 
	 Dynamic Soil-Foundation Springs/Stiffness 
	 Dynamic Soil-Structure Interaction (DSSI) Analysis 
	 Uniform Hazard Spectra 
	 Conditional Mean Spectra 
	 Spectrum-Compatible Time Histories 
	 Basin Amplification Effects 
	 Wave Passage Effects 
	 Fault, Tectonics and Seismicity Evaluations 
	 Fault Rupture Hazard Analyses 
	WSDOT, SR 520 West Approach Bridge North | Seattle, WA. 
	Engineer of Record: Jeremy Butkovich, PE 
	Subsurface conditions along the bridge alignment consist of 5 to 80 feet of very soft peat and clay, over very dense/hard sand and clay. The new bridge is supported by 8-to10-foot-diameter drilled shafts that extend about 50 feet into the underlying very dense/hard soil. To reduce seismic demands on the bridge superstructure, the bridge designincludes a seismic base-isolation system. 
	Design of the base-isolation system required a dynamic soil structure interaction analysis. To support this effort, S&W performed 1D, 2D, and 3D DSSI analyses and coordinated with the structural designer and structural peer reviewer. 
	S&W performed a PSHA to characterize the seismic hazardat the site. The PSHA included Seattle Basin effects. 
	The time histories for the DSSI analyses were spectrally matched to conditional mean spectra consistent with the seismic source of each time history. This method–new toWSDOT projects–led to more realistic demands on the bridge structure. 
	Other analyses included liquefaction triggering,liquefaction-induced settlement, slope stability, deepfoundation axial and lateral resistance, and retaining walllateral earth pressures. 
	S&W supported WSDOT during construction, and helpedaddress challenging drilled shaft construction conditions. The project was successfully completed in 2017. 
	WSF, System-Wide Seismic Study | Various Locations, WA. 
	Engineer of Record: Jeremy Butkovich, PE 
	KEY: 
	WA State Ferries (WSF) Terminal 
	Washington State Ferries (WSF) is upgrading its ferry terminals to become more seismically resilient. To support this work, S&W evaluated seismic hazards at 17 ferry terminals in the Puget Sound Region. 
	S&W characterized design acceleration response spectra at each ferry terminal, based on WSDOT (1,033- and 224-year return periods) and ASCE 7 (2,475-year return period) standards. The response spectra were developed usingeither a code-based general procedure or a site-specific hazard analysis procedure. For sites within six miles of an active fault, S&W performed a PSHA as part of the site-specific procedure. The PSHA included updated attenuation information and near-fault, basin, and fault rupture effects.
	S&W reviewed and synthesized historical subsurface data to support seismic hazard analyses. The analyses included liquefaction hazard, lateral spreading hazard, and the effect of liquefaction and lateral spreading on ferry terminal foundations and submarine slopes. Based on the results ofthese analyses, S&W prepared a seismic evaluation reportand coordinated with WSF structural engineers to completethe study and provide information for use by WSF in futureterminal evaluations. 
	The study was successfully completed in 2022. To date, at least four seismic retrofit designs have used the data from the study in their designs. 
	WSDOT widened more than four miles of SR 522 between the Snohomish River Bridge and the US 2 interchange to reduce congestion and improve safety in the corridor.The project included construction of a new Snohomish River Bridge downstream of the existing bridge to allow for two lanes of traffic each in the east and westbound directions. The project required widening of the approach embankments utilizing a series of retaining walls. S&W prepared PS&E level geotechnical recommendations for the bridge and selec
	The new Snohomish River Bridge is 1,800 feet long and supported on nine piers with 175-and 300-foot long spans over the floodplain and main river channel, respectively. Intermediate piers are supported on groups of 10-footdiameter drilled shafts and the abutments are supported on 9-foot-diameter shafts. Variable subsurface conditions are present along the alignment, including medium todense gravels and varying thicknesses of liquefiable siltysand deposits underlain by conglomerate bedrock at the west pier 
	The bridge foundation design presented challenges related to scour, river channel migration, liquefiable soil, lateral spreading hazards, compressible soil, and artesian pressures. The presence of liquefiable soil resulted in the loss of axial and lateral resistance in portions of the shafts along with seismic-induced downdrag loads. Ouranalyses also indicated select piers were subject to lateral 
	Foundation design also incorporated loss of resistancedue to scour associated with the 100-year flood event and loss of ground due to potential channel migration. In order to achieve the axial loading demands, drilled shaft base grouting was incorporated into the foundation design and construction of select piers. This was as the first application of base grouting technology in the state. 
	Design of retaining walls for the 600-foot-long west approach fill accounted for the presence of two large-diameter natural gas pipelines transverse to the roadway.We analyzed the stress increase and potential settlement ofthe gas lines due proposed fill and retaining walls. In order to limit loading and potential settlement of the gas lines,the final solution utilized EPS backfill with a drilled-shaftsupported, precast concrete wall facing within 20 feet ofthe pipelines. 
	The 1,100-foot-long east approach included up to 35 feet ofnew fill and was challenged by the presence of liquefiable soils. Global stability analyses of various retained fill solutions indicated potentially unstable conditions under seismic and post-seismic loading. To that end, our designincorporated stone column ground improvement to mitigate liquefaction and reduce seismic induced settlement. 
	Criteria 2. Qualifications of the Proposed Senior Level Geotechnical Engineer. 
	A. Qualifications and Expertise of the CONSULTANT’s Senior Level Geotechnical Engineer (SLGE) 
	MONIQUE ANDERSON, PE // SLGE & Project Administrator. 
	Firm: Shannon & Wilson Registration: Professional Engineer-Civil, WA, #30546, 1993 Education: 
	MS, Geotechnical Engineering, University of California at Berkeley BS, Civil Engineering, University of California at Berkeley 
	Monique Anderson has 35 years of experience (33 with S&W). She has worked on numerous geotechnical projectsinvolving bridges, embankments, buildings, piers, retaining walls, landslides, dams, roadways, shoring systems, and excavations for a variety of clients. For the last five years, Monique has served as an extension of the WSDOT SGO and has coordinated and/or managed more than 80 projects through a staff augmentation contract with WSDOT. She has an intimate knowledge of the administrative and technical p
	Monique has written S&W’s corporate Project Management Guide, contributed to the SGO’s project management documents and processes, and provided project management training to both S&W and WSDOT staff. She routinely trains and mentors S&W staff in navigating WSDOT processes, following AASHTO and GDM design requirements, and preparing and writing clear and concise geotechnical memoranda and reports. 
	B. Familiarity with STATE Design and Construction Standards. 
	We agree with WSDOT that it is extremely important that the SLGE for this contract have a comprehensive understanding of WSDOT and AASHTO manuals and standards. Monique Anderson has this deep knowledge and experience. 
	Monique will serve as the primary resource for guidance to our team when using these manuals and standards in our delivery of geotechnical projects. For DBB projects, she will confirm that our geotechnical tasks are completed in accordance with WSDOT requirements. For DB projects, she has held the role of SME for large projects, such as the SR 99 Bored Tunnel, SR 520 Floating Bridge, and SR 167 Completion Project. In this role, she has successfully and quickly identified where design-builders were not meeti
	WSDOT Geotechnical Design Manual (GDM) 
	Most of Monique’s career has been spent working on transportation projects in Washington State that required use of the WSDOT GDM. Through her experience on small to large WSDOT projects, Monique knows many of the GDM requirements off the top of her head. 
	In 2021, in support to the WSDOT State Geotechnical Engineer, Monique began an effort to revise and updatethe GDM based on historic comments, needed clarification, lessons learned, WSDOT and AASHTO updates, and state of the practice advancements. Through the next two years, she began rewriting several chapters based on her expertise and provided team coordination over the larger GDM update projects. This work is ongoing and continues to add to Monique’s knowledge and understanding of the SGO’s goals for pro
	AASHTO LRFD Bridge Design Speciﬁcations (BDS) 
	Monique routinely uses the AASHTO BDS and keeps up to date on changes to help her understand how they may affect WSDOT projects. 
	In addition to these two important standards, Monique has contributed to updates to the WSDOT Standard Plans (buried structures and retaining walls), the geotechnical Technical Requirements for DB projects, Special Provisions, and other documents used by WSDOT. Monique’s broad experience with WSDOT manuals and standards is a significant benefit to WSDOT in her role as the SLGE for this contract. 
	C. Familiarity with Project Management 
	The last 20 years of Monique’s career has been almost solely focused on supporting WSDOT and the SGO on contracts with multiple overlapping contracts and task orders, including the following major programs. 
	Alaskan Way Viaduct (AWV) Program (2004–2018) 
	Over five different contracts, Monique managed more than 100 different task orders for both DB and DBB delivery of all phases of the program to replace the aging viaduct in downtown Seattle. 
	SR 520 Floating Bridge (2012–2015) 
	Monique was WSDOT’s geotechnical SME for the DB delivery of this complex project to construct a floating bridge over Lake Washington. Her work included developing a new condensed standard for geotechnical baseline reports. 
	SGO Augmentation (2019–2024) 
	Monique served as the SLGE for two staff augmentation contracts tosupport the SGO. These contracts included over 120 separate task orders, often with more than 40 task orders active at any one time. 
	The following narrative provides an example of how Monique has successfully managed geotechnical projectsand teams for WSDOT. Under Monique’s leadership, S&W has received performance evaluation scores from WSDOT and other consultants ranging from 9 to 10 out of 10. 
	Monique is extremely skilled at managing multiple projects with overlapping schedules. The AWV Program included over 100 task orders over the program’s 20-year lifetime, many of which overlapped as different project phases of the program were initiated at the same time. Similarly, for our SGO augmentation, Monique has prepared and coordinated task orders for more than 80 projects. For each task order, Monique prepares comprehensive scopes of work and cost estimates and then oversees the subsequent work. She
	Monique’s experience has a unique ability to prioritizelimited resources and optimize project delivery. 
	Through Monique’s management experience with both the AWV Program and her current leadership of our SGO augmentation services, she has a unique understanding of how WSDOT and the SGO approach delivery of projectsand geotechnical design. She knows the ins and outs ofworking with the WSDOT field exploration unit, the State materials laboratory, the project offices, and project teams. This gives her the ability to quickly identify where schedule or resource availability can affect project schedule. She keeps a
	Monique has successfully employed many tools in her arsenal of knowledge and relationships to achieve WSDOT’s project schedules and needs. 
	Monique is well-known and valued in the local industryas a geotechnical SME for complex projects with multidisciplinary teams. Clear communication is one of Monique’s top priorities and is one of the most important skills that is needed when working with a multidisciplinary team. Examples of her successful role as an SME include 
	her work for the AWV Program, the SR 520 Floating Bridgeproject, and the SR 167 Completion project. Through these projects, she has been able to cooperatively work with project staff, including WSDOT managers, civil, geotechnical, and structural engineers, environmental managers, public involvement coordinators, and construction specialists to achieve project goals. She has developed a skill for clearly communicating geotechnical information to the 
	public, agencies, and other stakeholders. Monique loves to talk to people about the work she is passionate about.She even participated in and coordinated geotechnical education booths for the SR 520 Floating Bridge project and the SR 99 Bored Tunnel project. 
	Monique teaching young people about the soil conditionsalong the SR 99 Bored Tunnel 
	D. Familiarity with DB Team Leadership/Membership 
	S&W has been involved with many DB projects, either as the Owner’s representative or as part of the designbuilder’s team. In her career, Monique has served almostexclusively as the Owner’s representative and SME for geotechnical studies, which makes her an excellent representative for WSDOT. She has served in this role from the start of DB procurement and through completed DB implementation. Most of her firsthand experience is from the SR 99 Bored Tunnel Project, the SR 519 Intermodal Access Project, the S
	Throughout the procurement process, Monique prepared the geotechnical requirements for the RFP,developed and implemented subsurface exploration programs for geotechnical data, performed conceptual design, and thoughtfully developed baselines. She prepared geotechnical data reports (GDRs), reference memoranda, and geotechnical baseline reports. During DB implementation of these projects, Monique coordinated technical review of the submittals through staff within S&W,and then performed the final review hersel
	Monique’s deep knowledge of WSDOT requirementsand goals makes her an excellent representative for the SGO and WSDOT in DB projects. 
	Through her work on these major DB projects, Monique has set the standard for geotechnical documents required for DB procurement. She continually looks for ways to makeWSDOT processes in DB delivery more efficient and clear, to reduce contractor claims. Examples of this include: 
	 For the SR 520 Floating Bridge Project, Monique developed a new approach for the content of a WSDOT geotechnical baseline report that has set the precedent for subsequent baseline reports prepared by WSDOT,S&W, and other consultants for WSDOT DB projects. 
	 Monique has developed recommended changes toRFP geotechnical requirements (TR 2.6) to incorporate lessons learned from DB projects. These changes include improving the clarity of the TR language and adding or revising language related to apparent cohesion, consideration of live load in slope stability analyses, well decommissioning, pre- and post- construction settlement, and settlement analyses and monitoring. 
	 Monique is developing a new chapter for the GDM updatethat will include clear requirements for deliverables, data, calculations, and other geotechnical requirements. This new chapter will set new standards for to follow in documenting geotechnical work. 
	Monique is a person who continually seeks to improve,help, and develop clear guidance for her staff, WSDOT staff, and the geotechnical community. 
	E. Familiarity with Construction Support 
	Monique has been providing geotechnical construction support services for most of her career. Early in her career, she performed construction inspection of various geotechnical construction activities, including fill placement and compaction, drilled shaft installation, pile driving, instrumentation installation and monitoring, and spread footing subgrade evaluation. For the last 20 years, her construction support has been focused on the typical construction-related needs for WSDOT projects, including: 
	 Incorporating Geotechnical Requirements into PS&E or RFP documents  Writing Special Provisions and editing RFP Technical Requirements  Reviewing PS&E documents prior to Advertisement  Providing Inspection Training  Performing Quality Verification Inspection  Participate in Pre-Construction Meetings 
	 Reviewing Submittals and Cost Reduction Incentive Proposals (CRIPs)  Answering RFIs 
	 Assessing Change of Condition Claims 
	Because Monique’s career has been focused on WSDOT projects, she is very familiar with the WSDOT StandardSpecifications for Road Bridge and Municipal Construction (Standard Specifications), which is updated each year, and associated General Special Provisions. She knows what is and is not covered by these documents and has participated in writing Special Provisions for large-diameter open-end composite pipe piles, lightweight fill, dewatering, instrumentation, and ground improvement. Her knowledge and exper
	Monique’s skills in this area are best described by the following examples for DBB and DB projects. 
	DBB // SR 99 S. King St to S. Holgate Viaduct Replacement 
	As PM, Monique led our team and had boots on the ground for many construction activities related to this project (see Page 6). The primary geotechnical-related construction elements for this project included: 
	 Drilled shafts ranging from 6- to 10-feet in diameter, extending to depths of 170 feet.  Open-end pipe piles with diameters of up to 5 feet, extending to depths of 240 feet. 
	 Ground improvement cells consisting of deep soil mixing and jet grouting. 
	 Approach fill embankments up to 30 feet high using a 
	combination of mechanically stabilized earth walls and 
	lightweight fill. 
	 Instrumentation systems to monitor embankment settlement. 
	The project had to be constructed in sequences to allow for maintenance of traffic on SR 99. 
	During preparation of the PS&E documents, Monique prepared special provisions to include the unique aspects of this project relating to deep drilled shafts and composite steel piles. She assisted WSDOT in meetings with the Association of Drilled Shaft Contractors to confirm that oscillators could be specified for shaft installation, and that removal of oscillator casing up to a given depth was feasible, considering the very deep nature of the shafts. She also participated in preparing a new special provisio
	Once the contractor was selected by WSDOT, Monique attended pre-construction meetings related to geotechnical activities, including pile and shaft installation, ground improvement, and embankment construction. She coordinated staff to provide just-in-time training for WSDOT inspectors to confirm construction observation requirements and observed construction activities related to these items. When critical field activities occurred or construction difficulties were encountered, she (and/or other S&W staff) 
	One unique aspect of the project was a detailed test pile program performed for 5-foot-diameter open-end pipe piles and composite open-end pipe piles with a 5-foot- diameter outer section and a 3-foot-diameter inner section. These piles extended up to 240 feet below grade and had ultimate resistance requirements of about 1,500 tons. 
	Under Monique’s direction, S&W staff observed the testpile program, monitored pile driving, and performed vibration monitoring. Using the results of dynamic testing performed during driving and the vibration monitoring results, she confirmed that the piles met the axial resistance requirements and that vibrations on the adjacent SR 99 viaduct bents (some as close as 25 feetto pile driving activities) did not exceed allowable levels. Monique prepared summary letters including clear charts 
	The purpose of the test pile program was to confirm pile capacities and check that vibrations caused by pile driving were below target levels for the nearby active SR 99. 
	Throughout construction, Monique reviewed and evaluated contractor submittals, WSDOT observation records, and special reports related to construction issues. For one ofthe large shafts, an anomaly was indicated in crosshole sonic logging tests and subsequent coring and video inspection. The contractor claimed a differing site condition relating to groundwater flow. Monique assisted WSDOT construction managers in providing substantive data that contradicted the contractor's claim. 
	During construction of the south approach embankment, the contractor submitted a CRIP to complete the embankment in two stages instead of three, and to replace a portion of the lightweight fill with soil fill. We evaluated the results of settlement monitoring and performed additional analyses to assist WSDOT with evaluating the merits of the CRIP. The settlement monitoring results indicated that the first embankment phase settlement was less than estimated. This, combined with our settlement and slope stabi
	DB // SR 99 Bored Tunnel Project 
	Monique was the geotechnical PM for the SR 99 Bored Tunnel Project and served as an extension of WSDOT’s geotechnical staff from 2008 to 2018 for this DB project to construct a the 54-foot-diameter bored tunnel under downtown Seattle. Monique coordinated all field and design services, and prepared the numerous reports included in the design- build contract package. These reports included a large GDR, a geotechnical baseline report, and numerous preliminary design memoranda. During the DB phase, Monique coor
	Under Monique’s management, our staff reviewed geotechnical-related submittals during the design phase ofthe design-builders’ efforts, including GDRs, groundwater monitoring reports, static and seismic design for tunnel approach walls, structure foundations, and geotechnical portions of the tunnel design. During the construction phase, we reviewed construction submittals related to utility relocations, excavation support, dewatering, jet grouting, shaft installation, pile installation, and other geotechnica
	Monique also coordinated quality verification duringconstruction for secant pile, jet grouting, and tieback installation for approach excavations and below-grade walls, dewatering installation and operation, instrumentation installation and monitoring, and general earthwork observation. The results of our observations were provided to WSDOT in Field Activity Reports. She also reviewed selected portions of the Contractor’s Inspection Reports and participated in the weekly Construction Monitoring Task Force a
	Several differing site conditions assertions were made during construction. Monique supported WSDOT in evaluating these claims. She and several of our specialists participated in two dispute review board hearings, including research of conditions leading to the dispute,contributing to position papers, preparing presentation materials, and testifying during the hearing. 
	Criteria 3. Qualifications/Expertise of Selected CONSULTANT Staff 
	A. Qualifications and Expertise of the S&W Team’s Selected Senior Staff 
	S&W has a strong, effective, and seasoned set of project leaders. The following pages describe in detail our Selected Senior Staff's skills, abilities, and familiarity with WSDOT's project elements and criteria. These PMs are more than qualified to take on any task the SGO requests of us. However, there may be times where it's necessary to bring in a PM with a specific skill set, a more efficient location (e.g. Richland, Portland) or additional availability. To ensure that WSDOT'sSGO always has a top-notch 
	Figure 4: S&W's Team Organization Chart 
	JEREMY BUTKOVICH, PE // Project Manager. 
	Firm: Shannon & Wilson Registration: Professional Engineer-Civil, WA, #45197, 2009 Education: 
	MS, Civil Engineering, University of Illinois at Urbana-Champaign BS, Civil Engineering, University of Illinois at Urbana-Champaign BS, Mathematics, University of Illinois at Urbana-Champaign 
	Jeremy, one of S&W’s lead seismic engineers, has 19 years of experience with a wide range of geotechnical and seismic engineering projects. His areas of expertise include nonlinear time history analyses (e.g. dynamic soil-structureinteraction and site response), liquefaction triggering evaluation, slope stability and deformations, and analyzing large geotechnical datasets using modern computing tools. He has a proven track record of managing complex,multidisciplinary transportation projects for WSDOT, provi
	JEREMY BUTKOVICH, PE –continued. 
	2B: Familiarity with STATE Design and Construction Standards
	Over Jeremy’s 19-year career at S&W, Jeremy has used the WSDOT GDM, the WSDOT BDM, and AASHTO LRFD BDS extensively in his work for WSDOT and Sound Transit. Notable projects are listed in the matrix on the previous page. Jeremy is a leader at S&W in making sure we are incorporating the latest seismic approaches approved by AASHTO and WSDOT. He is currently leading the effort to update the Seismic Design Chapter for the 2024 rewrite of the WSDOT GDM and incorporating updated approaches to seismic design. 
	2C: Familiarity with Project Management
	Jeremy’s day-to-day work involves managing many projects that often have competing schedules. Recently, when the SR 520 Portage Bay Bridge and Roanoke Lid project faced unexpected delays in procurement, he quickly reassigned engineers to tackle urgent engineering analyses to inform design. He collaborated with other S&W PMs to shift resources from less time-sensitive projects to mitigate delay. He works closely with Owners and Client Representatives to prioritize tasks and set achievable schedules, tapping 
	Jeremy's expertise extends to his role as an SME for the SR 520 Bridge Replacement and HOV Program. He played a crucial role in coordinating with multidisciplinary teams for projects like the West Approach Bridge – North DBB project,where Jeremy coordinated with structural engineers to perform dynamic soil-structure interaction analyses to design the bridge, civil engineers to determine the locations of key project features where drilling would be needed, stormwater engineers to determine design parameters 
	2D: Familiarity with DB Project Team Leadership/Membership
	Jeremy has prepared multiple geotechnical documents for DB contracts. For example, for the Portage Bay Bridge and Roanoke Lid project, he developed the project GDR, GBR, and other contractual documents. He worked closely with the PEO and SGO to address unique challenges brought on by the challenging subsurface conditions at the site. This project included a unique contract structure that contractually identified the locations and engineering parameters of critical geologic units. 
	Jeremy has served as a SME on several DB projects related to the SR 520 Bridge Replacement and HOV Program. His SME role included participating in task force meetings, reviewing submittals, and addressing geotechnical questions from the design-builder’s geotechnical group manager. 
	2E: Familiarity with Construction Support
	Jeremy has managed many projects that used the WSDOT Standard Specifications. Jeremy’s experience has resulted in his excellent advocacy for WSDOT and other clients throughout construction. He carefully reviews RFIs and submittals to assure that geotechnical requirements are not compromised. For the SR 520 I-5 Interchange project, he reviewed items related to testing of permanent ground anchors, soil nail installation, and the extents of lightweight embankment fill. The contractor proposed a reduction in co
	Jeremy has wide-ranging experience evaluating change claims as both the Geotechnical EOR and as an expert witness in project litigation. His experience working with attorneys and seeing how claims can develop has profoundly influenced how he approaches his role as a Geotechnical EOR or SME. For example, during the Strander Boulevard Extension project (City of Renton), voids opened under a railroad track where the contractor had been installing tiebacks. Facing potential claims from both the railroad and the
	WHITNEY CIANI, PE // Project Manager. 
	Firm: Ciani & Hatch Engineering (WBE). Registration: Professional Engineer-Civil, WA, #8245, 2011. Education:. 
	MS, Civil Engineering, University of Texas, Austin. BS, Civil Engineering, University of Washington. 
	Whitney has more than 17 years of progressive experience in geotechnical design and 14 years of project management experience. Whitney has managed geotechnical scope in design and construction for WSDOT, Idaho Transportation Department, Seattle Department of Transportation (SDOT), King County, City of Redmond, City of Bellevue, and many other cities and counties across Washington. As PM, Whitney completes earned value tracking, budget tracking with burn rates, is responsible for quality control, and ensures
	WHITNEY CIANI, PE –continued. 
	2B: Familiarity with STATE Design and Construction Standards
	Whitney has participated in the procurement and/or delivery of 16 DB projects for WSDOT between 2011 and 2023. All ofthese projects required conformance to WSDOT standards, including the GDM, BDM, and AASHTO LRFD BDS. This long tenure in the WSDOT arena has given her a strong familiarity with these standards. 
	2C: Familiarity with Project Management 
	Whitney has over 10 years of cumulative experience in managerial roles. At her previous firm, she was responsible for workload planning and scheduling for teams of up to 36 geotechnical engineers, geologists and field technicians. She proactively managed staff resources to meet project deadlines. Whitney’s ability to deliver multiple projects with overlapping schedules is demonstrated by her experience managing the I-405 Hard Shoulder Running and Coffee Creek Remove Fish Barrier WSDOT DB projects while conc
	during procurement efforts. 
	2D: Familiarity with DB Project Team Leadership/Membership 
	Whitney has prepared and overseen the QA/QC of dozens of geotechnical documents to support delivery of DB contracts. She has acted as geotechnical SME in design task meetings, comment resolution meetings, and during procurement efforts to support DB contracts. Whitney proves herself as a key asset through her ability to convey critical geotechnical concerns in a clear and accessible manner to contractors and multidisciplinary team members. 
	Whitney has experience preparing GDRs for large complex projects. For example, she managed the geotechnical field and laboratory testing and prepared the GDR for approximately 10 miles of levees in Grays Harbor County. The project advanced more than 70 explorations and completed geotechnical soil testing comprising 324 index tests and 148 secondary tests, including triaxial strength, 1D consolidation, and flexible wall permeability testing. 
	Her experience with WSDOT began as a design engineer on the SR 520 Floating Bridge and Landings (FB&L) project,completing geotechnical services for the design-builder. Whitney worked alongside WSDOT’s SME and our SLGE, Monique Anderson, to resolve comments and confirm geotechnical design documents were in compliance with Technical Requirements. Whitney has provided geotechnical project management, design support, and construction support on nine DB projects in her career. 
	2E: Familiarity with Construction Support 
	Whitney's familiarity with WSDOT Standard Specifications is exemplified by her extensive involvement in WSDOT DB project delivery for over a decade. Notably, her role as a geotechnical special inspector for projects such as the WSDOT SR 167 HOT Lanes, Coffee Creek Remove Fish Barrier, SR 520 FB&L, and I-405 Hard Shoulder Running underscores her deep understanding of applying project plans and specifications in construction. This position demands meticulous adherence to WSDOT standards throughout constructio
	Whitney's experience in evaluating contractor submittals, contractor requests for information, and cost reduction incentive proposals and navigating changed conditions is exemplified by her work on the South Lander Grade Separation Bridge project for SDOT. Whitney acted as PM, oversaw geotechnical design, and provided engineering services during construction for the project. The contractor proposed to modify a temporary work platform foundation from pile support to shallow foundation support immediately adj
	OLIVER HOOPES, PE // Project Manager 
	Firm: Shannon & Wilson Registration: Professional Engineer-Civil, WA, #49472, 2012 Education: 
	MS, Civil & Environmental Engineering (Geotechnical), University of Washington BS, Civil & Environmental Engineering, Cornell University 
	Oliver’s 16 years of technical experience encompasses slope stability analysis, risk assessment and mitigation oflandslide hazards, soil characterization, geosynthetics, soil improvement design, liquefaction analysis, experimental soil mechanics, and geotechnical report preparation. He has extensive experience in multiple standardized laboratorytest methods, as well as specialized laboratory devices and methods, including true triaxial testing. Oliver continues toadvance in his career and expertise and has 
	For this contract, Oliver will serve as one of our PMs and provide his laboratory test analysis and risk/reliability
	expertise for other projects and to staff within the SGO.. 
	Table 6: Selected Senior Staff Projects & Areas of Expertise 
	Oliver has participated in or managed projects that involve many of the areas of expertise listed in Criteria 1A and 1B. This matrix provides example projectsthat illustrate his experience with these different geotechnical areas of expertise. 
	WSDOT Project Name (Role, if not PM) 
	WSDOT & Yakima County, Cascade Mill.Parkway Undercrossing Bridges. 
	SR 92, SR 204, SR 528 Fish Passage 
	I-5/Marine View Drive to SR 529 .Interchange (Conceptual Design PM). 
	SR 520/I-5 Interchange Improvements
	(PM/Geotechnical Lead) 
	SR 18 Widening (XL5966) (Project Engineer) 
	Alaskan Way Viaduct and Seawall .Replacement Program (Project Engineer). 
	SR 520 Bridge Replacement and HOV,.Delmar Landslide (Project Engineer). 
	SR 520 Bridge Replacement and HOV, NE.Points Wall (Project Engineer). 
	OLIVER HOOPES, PE –continued. 
	2B: Familiarity with STATE Design and Construction Standards
	Oliver has used the WSDOT GDM as a key guidance document for all of his transportation-related projects. In his roles as a project engineer and a PM, he has used the requirements in the GDM to perform geotechnical analyses, reviewsubmittals, and prepare documents for DBB and DB projects. The GDM often refers to the AASHTO LRFD BDS; therefore,Oliver has made it a priority to become familiar with AASHTO requirements, especially those related to foundation design, retaining walls, and slope stability. 
	2C: Familiarity with Project Management
	Oliver has shown an aptitude for managing geotechnical projects that have concurrent schedules. This is a common situation, and it can have some advantages, especially with regards to lessons learned that can be transferred from one project to another. For instance, in Oliver’s role as the geotechnical SME for the I-5 Marine View Drive to SR 529 project helped him understand where design-builders were inappropriately interpreting language in the RFP Technical Requirements. Oliver used this knowledge to make
	Oliver’s skills in prioritizing limited resources to optimize project delivery is evidenced by the fact that he does not miss deadlines. He makes sure he has a good understanding of the project schedule requirements and works with S&W’s extensive resources to get the help he needs. On the SR 92, SR 204, SR 528 Fish Passage project, he was asked todeliver geotechnical procurement documents, including three GDRs, three GBRs and RFP technical requirement input less than three months after field explorations we
	2D: Familiarity with DB Project Team Leadership/Membership
	Oliver has been the geotechnical SME for two projects (I-5 Marine View Drive to SR 529 and SR 92, SR 204, SR 528 Fish Passage) and has assisted other S&W SMEs for multiple other WSDOT DB projects. In these roles, he has performed conceptual design analyses and prepared reference memos, prepared GDRs and GBRs, and provided recommendations for edits to the Technical Requirements. 
	The I-5 Marine View Drive to SR 529 showcases his ability to identify key geotechnical issues during the procurement phase. The project included construction of embankments on deep, very soft estuarine deposits with liquefiable alluvium interbeds. To address the high settlement risk, Oliver developed unique settlement criteria for the RFP that focused on projected long-term differential settlements. The criteria required the design-builder to prepare peer-reviewed models that needed to be calibrated using t
	2E: Familiarity with Construction Support
	Before Oliver became a PM, he spent several years in the field, much of which was providing construction observation services. His time in the field covered the full range of geotechnical construction, from soil nail walls and permanent ground anchors to mechanically stabilized earth walls and backfill compaction. This has given Oliver valuable insights on construction operations, constructability, and common issues that can arise. Oliver uses the WSDOT StandardSpecifications when preparing construction con
	WENDY MATHIESON, PE // Project Manager. 
	Firm: Shannon & Wilson Registration: Professional Engineer-Civil, WA, #39518, 2002 Education: 
	MSCE, Civil Engineering, University of Washington BS, Civil Engineering, Carnegie Mellon University 
	Wendy has 25 years of experience with a wide variety of geotechnical engineering projects. Her technical expertise areas are retaining wall design, slope stability, ground improvement, frozen ground engineering, and soil property evaluation. She has worked on many large and complex transportation projects, using both DB and DBB delivery methods. Wendy started off in DB projects as S&W's PM for I-405 /I-5 to SR 169 Stage 1 Widening and I-405/NE 195th Street to SR 527 Northbound Auxiliary Lane. She was later 
	geotechnical expertise to assist other S&W and SGO staff.. 
	Table 7: Selected Senior Staff Projects & Areas of Expertise 
	Wendy has managed or played a major geotechnical role in multipleWSDOT projects that involve the areas of expertise listed in Criteria 1A and 1B. This matrix provides example projects that illustrateher knowledge and management for WSDOT projects. 
	WSDOT Project Name (Role, if not PM) 
	I-405 Renton to Bellevue Widening and .ETL Project (Geotechnical SME). 
	I-405 NE 132nd Street Interchange Project 
	(Geotechnical SME) 
	SR 18/Issaquah Hobart Rd to Deep Creek .Vicinity – Widening & Fiber Ext. 
	SR 520 Bridge Replacement and HOV Program, Eastside Transit and HOV Project 
	(Geotechnical SME) 
	I-405/NE 195th Street to SR 527 .Northbound Auxiliary Lane. 
	I-405 / I-5 to SR 169 Stage I Widening 
	Alaskan Way Viaduct and Seawall .Replacement Program (Project Engineer). 
	WENDY MATHIESON, PE –continued. 
	2B: Familiarity with STATE Design and Construction Standards
	As the Owner’s representative on multiple complex DB projects (SR 520 Eastside, I-405 Renton to Bellevue, I-405 NE 132nd Street Interchange), Wendy has reviewed hundreds of DB submittals for contract compliance, and this role cannotbe successfully achieved without extensive knowledge of WSDOT standards. The design-builders on several projects are often either unfamiliar with these standards or they try to circumvent them. Because of Wendy’s extensive knowledge ofthe GDM and AASHTO LRFD BDS, she can quickly 
	2C: Familiarity with Project Management
	Wendy excels at managing complex projects and juggling demands from multiple clients with multidisciplinary teams and concurrent schedules. She manages staff within S&W and also manages some of our most complex projects. An example of her SME DB ability to work within tight schedules and prioritize limited resources is in her SME role to review submittals for the I-405 Renton to Bellevue Project. During the busiest times of the project, she received 5 to 10 submittals per week, many of which had less than t
	2D: Familiarity with DB Project Team Leadership/Membership
	For the last five years, Wendy has managed geotechnical activities and served as WSDOT’s geotechnical SME on two complex DB projects: the SR 18 Widening Project (in procurement) and the I-405 Renton to Bellevue project (in design-construction). Wendy effectively works with the multidisciplinary I-405 team to review submittals, review comment responses and revised submittals, participate in task force, over-the-shoulder, and comment resolution meetings with the DB contractor and five different DB geotechnica
	Wendy is ready to support WSDOT with any needs they may have during DB projects. For the I-405 project, Wendy was asked to conduct a design review of more than 60 walls, identifying higher-risk walls based on size, height, and risk toadjacent infrastructure. She then coordinated slope stability analyses for 15 of the most critical walls to assess the risk offailure and potential displacement, aiding the project office in determining whether the design-builder's deviation from the contract posed significant 
	2E: Familiarity with Construction Support
	As described in Sections 2C and 2D, Wendy makes it a priority to fully understand the WSDOT Standard Specifications as well as related Special Provisions. This understanding is critical in her review role as a geotechnical SME on DB projects. 
	Wendy also has direct experience with construction support for DBB projects where she supervised staff performing field observations, reviews contractor submittals, change claims, and cost reduction proposals. A notable example of this experience is Wendy’s project management role during Sound Transit's East Link Project. Wendy’s experience included evaluating change claims (heaving soil during shaft installation) and providing information for use by Sound Transit in successfully disputing the claim. 
	The East Link project included deep soil mixing to improve subgrade and slope stability for at-grade track and deep soil mixing (DSM) for slope stability for retaining walls. An example of a cost reduction proposal was related to reuse of the large amount of spoils generated from the DSM installation. The contractor proposed to reuse the spoils created from the deep soil mixing approach as fill for project embankments. Wendy worked with the project team to evaluate this proposal and work with the contractor
	KATHRYN PETEK, PHD, PE // Project Manager 
	Firm: Shannon & Wilson Registration: Professional Engineer-Civil, WA, #45874, 2010 Education: 
	PhD, Civil & Environmental Engineering (Geotechnical), University of Washington 
	MS, Civil & Environmental Engineering (Geotechnical), University of Washington 
	BS, Civil & Environmental Engineering, University of Michigan 
	Kathryn is a Professional Engineer and PM for geotechnical engineering projects for WSDOT, Oregon Department ofTransportation (ODOT), SDOT, and other transportation agencies. She has more than 18 years of experience in design, construction, and research. Kathryn has led numerous transportation infrastructure and fish passage projects that include design and construction of bridges and approach structures and complex constructability considerations. Her practice includes a focus on drilled shaft and driven p
	foundations to assist other S&W and SGO staff. 
	Table 8: Selected Senior Staff Projects & Areas of Expertise 
	Kathryn has managed some ofour more complex projects thatinvolve the areas of expertise listed in Criteria 1A and 1B. This matrix provides example projects that illustrate her geotechnical expertise and project management roles. 
	Project Name (Role, if not PM) 
	WSDOT, I-5 Thornton Fish Passage 
	WSDOT, I-5, SR 522, SR 524 Fish Passage .Bundle. 
	WSDOT, SR 522 Snohomish River Bridge
	(Project Engineer & Assistant PM) 
	SDOT, Waterfront Seattle Program 
	WSDOT & ODOT, Columbia River Crossing 
	(PM for Main River Crossing Bridge) 
	ODOT, I-205 Abernethy Bridge Seismic .Retrofit and Expansion (Lead Geotechnical .Engineer for Foundations). 
	Multnomah County (OR), Burnside.Bridge (Lead Geotechnical Engineer for .Foundations). 
	
	KATHRYN PETEK, PHD, PE –continued. 
	2B: Familiarity with STATE Design and Construction Standards
	For the last decade, Kathryn’s practice has focused on transportation infrastructure projects where the WSDOT GDM and AASHTO specifications are project standards. This includes projects for WSDOT, along with municipalities and agencies including King County, Pierce County, Snohomish County, the City of Seattle, and the City of Marysville, that also follow AASHTO and reference the WSDOT standards. In her experience on ODOT projects, Kathryn has also brought in content from the WSDOT GDM and WSDOT Standard Sp
	2C: Familiarity with Project Management
	Kathryn currently manages multiple transportation projects for WSDOT, King County, Pierce County, and the City ofSeattle and is frequently addressing overlapping schedules and prioritization of resources. Her goal is to meet or exceed her client’s goals with S&W’s work and her progress. For each project, Kathryn tracks deliverable dates and details intermediate steps to achieve project timelines. Kathryn then uses tracking tools to balance workload and maintain progress. Throughout her projects, Kathryn wor
	Kathryn excels and enjoys working with multidisciplinary teams. Since 2016, she has served as the deep foundation SME on the ODOT I-205 Abernethy Bridge Retrofit and Widening project that recently completed construction of large-diameter shafts up to 12 feet in diameter and 240 feet deep. As an SME, Kathryn collaborated with the structural team on the foundation design. Kathryn participated in contractor outreach meetings with the Association of Drilled Shaft Contractors to evaluate constructability conside
	2D: Familiarity with DB Project Team Leadership/Membership
	Kathryn is new to providing her technical and project management skills for WSDOT DB delivery. In 2023, Monique assigned Kathryn to be WSDOT’s geotechnical PM for the I-5, SR 522, and SR 524 fish passage bundle located in WSDOT’s Northwest Region. During her tenure thus far on this project, she has effectively identified geotechnical considerations, planned a field exploration and laboratory testing program that provides important information for DB bidders, and prepared several draft GDRs. She has particip
	2E: Familiarity with Construction Support
	Kathryn is the PM for the ongoing City of Seattle Waterfront Redevelopment Program that has constructed large roadways, embankments, retaining walls, vehicular and pedestrian bridges, and a new pier along the Seattle Waterfront. The City uses the WSDOT Standard Specifications as a basis for their construction activities. Kathryn has provided review for geotechnical related submittals and RFIs, along with cost reduction incentive proposals, throughout the project with the goal of fulfilling the project objec
	Recently during project construction, an error in the structural load calculations was identified that resulted in undersized footings in a portion of the project. Kathryn presented associated risk and performance considerations to the project team and Owner. Working with the structural team, Kathryn refined the foundation recommendations to help reduce the magnitude of the foundation modification and limit construction schedule impacts. 
	B. Current Availability of Key Staff and Resources for the S&W Team in Hours per Month 
	The table below shows the availability of our proposed SLGE and Selected Senior Staff. With Monique committed full-time to WSDOT, we're confident we can meet all SGO task requests with our team and our deep bench of experts. 
	Table 9: Availability of SLGE & Selected Senior Staff in Hours per Month. 
	Month 
	January February March April May June July August September October November December 
	KEY: 
	Hours below do not include ongoing support of the current SGO staff augmentation contract. 
	101 59 17 25 84 17 >500 109 84 17 25 67 50 >500 118 84 17 25 67 67 >500 138 92 18 28 74 74 >500 134 84 17 25 84 84 >500 143 109 17 25 84 101 >500 122 94 29 22 72 86 >500 152 104 48 24 64 120 >500 
	MA Monique Anderson JB Jeremy Butkovich  KP Kathryn Petek  OH Oliver Hoopes WC Whitney Ciani 
	176 132 88 88 106 >500 144 108 72 72 86 >500 176 132 88 88 106 >500 160 120 80 80 96 120 >500 168 126 84 84 101 126 >500 168 126 84 84 101 126 >500 168 126 84 84 101 126 >500 184 138 92 92 110 138 >500 168 126 84 84 101 126 >500 168 126 84 84 101 126 >500 144 108 72 72 86 108 >500 160 120 80 80 96 120 >500 
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